Government of West Bengal
Irrigation & Waterways Directorate
Office of the Chief Engineer & Project Director
State Project Management Unit,
West Bengal Major Irrigation and Flood Management Project



Jalasampad Bhawan, 9th floor Salt Lake City, Kolkata-700 091 e-mail: <u>ce.pd.wbmifmp@gmail.com</u>

NOTIFICATION OF AWARD Letter of Acceptance

Memo. No. 43-CI(SPMU)

Date: 20/01/2021

To

BRIDGE AND ROOF COMPANY (INDIA) LIMITED

Attention: Mr. Debasish Paul

5th Floor, Kankaria Center, 2/1, Russel Street,

Kolkata - 700071, West Bengal.

Email Address: mechspl@bridgeroof.co.in

Subject: Name of Work: "Improvement of Lower reach of Right Bank Main Canal (RBMC) from

50.84Km to 85.31Km including all its appurtenant canals within the reach- Package- IRR-

01"-comprising three lots.

Lot - 1: Improvement of Lower reach of Right Bank Main Canal (RBMC) from 50.84Km to

66.52Km including all its appurtenant canals within the reach.

RFB NO. - WBMIFMP/PD/NCB/20-21/IRR01/L-1

Contract No: IRR-01/LOT-1/WBMIFMP/PD/WORKS of 2020-21

This is to notify you that your Bid dated 06-11-2020 for execution of the "Improvement of Lower reach of Right Bank Main Canal (RBMC) from 50.84Km to 85.31Km including all its appurtenant canals within the reach- Package- IRR-01"-comprising three lots, Lot - 1: Improvement of Lower reach of Right Bank Main Canal (RBMC) from 50.84Km to 66.52Km including all its appurtenant canals within the reach and RFB NO. - WBMIFMP/PD/NCB/20-21/IRR01/L-1 for the Accepted Contract Amount of Rs. 46,49,86,724.69 (Rupees Forty Six Crore Forty Nine Lakh Eighty Six Thousand Seven Hundred Twenty Four and Paisa Sixty Nine Only) (Including Provisional Sum Amount Rs. 1,21,48,000.00), in accordance with the Instructions to Bidders is hereby accepted.

You are requested to furnish the **Performance Security** and **ESHS Performance Security** in the form detailed in ITB Clause 50 for amounts of **Rs. 3,62,27,098.00** and **Rs. 90,56,775.00** specified therein, within **21 days** of the receipt of this letter of acceptance, and visit this office to sign the contract, failing which action as stated in ITB Clause 50.2 will be taken in accordance with the Conditions of Contract. The securities shall be valid up to **28 days** from the date of completion i.e. up to **30/05/2022** and shall be as per the Performance Security Form and the ESHS Performance Security Form, included in Section X - Contract Forms, of the bidding document.

We accept that **Sri Rup Kumar Basu**, Ex- Chief Engineer, Irrigation & Waterways Department, Govt. of West Bengal be appointed as the Adjudicator.

We note that as per your bid, you do not intend to subcontract any component of work.

We have reviewed the construction methodology submitted by you along with the bid in response to ITB Clause 16 and our comments are given in the attachment. You are requested to submit a revised Program including ESHS requirements as per Clause 30 of General Conditions of Contract within **14 days** of receipt of this letter of acceptance.

Authorized Signature:

[. Want 20/01/2021

Name and Title of Signatory: SANJOY KUNDU

Chief Engineer and Project Director, SPMU, WBMIFMP.

Name of Employer: Chief Engineer & Project Director, SPMU, WBMIFMP, Govt. of West Bengal.

Date: 20/01/2021

Date: 20/01/2021

- (1) P.S. to Hon'ble MIC, Irrigation and Waterways Department, Govt. of West Bengal with the request to apprise the matter to Hon'ble MIC, Irrigation and Waterways Department, Govt. of West Bengal.
- (2) Sr. P.A to Additional Chief Secretary to the Govt. of West Bengal, Irrigation and Waterways Department with the request to apprise the matter to Additional Chief Secretary, Govt. of West Bengal, Irrigation and Waterways Department.

54/-

S. Kundu
Chief Engineer & Project Director
SPMU, WBMIFMP
Irrigation & Waterways Directorate
Government of West Bengal

Memo. No. 43/2(5) - CI(SPMU)

Copy with copy of enclosure submitted for information to:

- (1) Secretary to the Govt. of West Bengal, Irrigation and Waterways Department.
- (2) IJsbrand H. de Jong, TTL, World Bank.
- (3) David Ginting, TTL, AIIB.
- (4) Additional Project Director-III, DPMU-I, WBMIFMP.
- (5) Sri Rup Kumar Basu, Adjudicator, 322, Ganguly Bagan, Kolkata 700047.

S4)-

(1) Team Leader, Project Management Consultant, WBMIFMP.

S. Kundu

Date: 20/01/2021

Comments to the Construction Methodology for IRR-01 (Lot - 1)

(Submitted by Bridge and Roof Company (India) Limited)

- A brief mention in line with GCC 15.3 mentioned under PCC should be made at the beginning of the Construction Methodology.
- Construction methodology may be submitted in detail incorporating following components:
 - Methodology for preparation of sub base and laying of filter prior to lining in canal
 - Sheet pile works
 - All types of road works
 - Special type of repair activities for rehabilitation of structures like shotcrete, grouting etc.
 - All types of Electro-Mechanical works
- Baseline environmental parameters as per notes under Appendix II/12 needs to be taken prior to commencement of works.
- Site Mobilization Plan needs to be submitted in line with Construction Schedule.
- All duration of work mentioned in method statement should be supported in MS Project.
- PER-1 & PER-2 may be freshly submitted incorporating the criteria mentioned in "Key Personnel" of Section III of bid document.

S Mitra

Procurement Specialist
Project Management Consultant
WBMIFMP

P. Datta

Team Leader Project Management Consultant

WBMIFMP

Government of West Bengal Irrigation & Waterways Directorate Office of the Chief Engineer & Project Director State Project Management Unit, West Bengal Major Irrigation and Flood Management Project



Jalasampad Bhawan, 9th floor Salt Lake City, Kolkata-700 091 e-mail: ce.pd.wbmifmp@gmail.com

NOTIFICATION OF AWARD Letter of Acceptance

Memo. No. 44-CI(SPMU)

Date: 20/01/2021

To

BRIDGE AND ROOF COMPANY (INDIA) LIMITED

Attention: Mr. Debasish Paul

5th Floor, Kankaria Center, 2/1, Russel Street,

Kolkata - 700071, West Bengal.

Email Address: mechspl@bridgeroof.co.in

Subject: Name of Work: "Improvement of Lower reach of Right Bank Main Canal (RBMC) from 50.84Km to 85.31Km including all its appurtenant canals within the reach- Package- IRR-

01"-comprising three lots.

Lot - 2: Improvement of Lower reach of Right Bank Main Canal (RBMC) from 66.52Km to

79.92 Km including all its appurtenant canals within the reach.

WBMIFMP/PD/NCB/20-21/IRR01/L-2 RFB NO. -

IRR-01/LOT-2/WBMIFMP/PD/WORKS of 2020-21 Contract No:

This is to notify you that your Bid dated 06-11-2020 for execution of the "Improvement of Lower reach of Right Bank Main Canal (RBMC) from 50.84Km to 85.31Km including all its appurtenant canals within the reach- Package- IRR-01"-comprising three lots, Lot - 2: Improvement of Lower reach of Right Bank Main Canal (RBMC) from 66.52Km to 79.92 Km including all its appurtenant canals within the reach and RFB NO. - WBMIFMP/PD/NCB/20-21/IRR01/L-2 for the Accepted Contract Amount of Rs. 77,23,10,250.65 (Rupees Seventy Seven Crore Twenty Three Lakh Ten Thousand Two Hundred Fifty and Paisa Sixty Five Only) (Including Provisional Sum Amount Rs. 1,98,94,000.00), in accordance with the Instructions to Bidders is hereby accepted.

You are requested to furnish the Performance Security and ESHS Performance Security in the form detailed in ITB Clause 50 for amounts of Rs. 6,01,93,300.00 and Rs. 1,50,48,325.00 specified therein, within 21 days of the receipt of this letter of acceptance, and visit this office to sign the contract, failing which action as stated in ITB Clause 50.2 will be taken in accordance with the Conditions of Contract. The securities shall be valid up to $28 \ days$ from the date of completion i.e. up to 30/05/2022 and shall be as per the Performance Security Form and the ESHS Performance Security Form, included in Section X -Contract Forms, of the bidding document.

We accept that Sri Rup Kumar Basu, Ex- Chief Engineer, Irrigation & Waterways Department, Govt. of West Bengal be appointed as the Adjudicator.

We note that as per your bid, you do not intend to subcontract any component of work.

We have reviewed the construction methodology submitted by you along with the bid in response to ITB Clause 16 and our comments are given in the attachment. You are requested to submit a revised Program including ESHS requirements as per Clause 30 of General Conditions of Contract within 14 days of receipt of this letter of acceptance.

Authorized Signature: The rofor 2021

Name and Title of Signatory: SANJOY KUNDU

Chief Engineer and Project Director, SPMU, WBMIFMP.

Name of Employer: Chief Engineer & Project Director, SPMU, WBMIFMP, Govt. of West Bengal.

(1) P.S. to Hon'ble MIC, Irrigation and Waterways Department, Govt. of West Bengal with the request to apprise the matter to Hon'ble MIC, Irrigation and Waterways Department, Govt. of West Bengal.

(2) Sr. P.A to Additional Chief Secretary to the Govt. of West Bengal, Irrigation and Waterways Department with the request to apprise the matter to Additional Chief Secretary, Govt. of West Bengal, Irrigation and Waterways Department.

Sdf

Date: 20/01/2021

Date: 20/01/2021

S. Kundu
Chief Engineer & Project Director
SPMU, WBMIFMP
Irrigation & Waterways Directorate
Government of West Bengal

Memo. No. 44/2(5) - CI(SPMU)

Copy with copy of enclosure submitted for information to:

- (1) Secretary to the Govt. of West Bengal, Irrigation and Waterways Department.
- (2) IJsbrand H. de Jong, TTL, World Bank.
- (3) David Ginting, TTL, AIIB.
- (4) Additional Project Director-III, DPMU-I, WBMIFMP.
- (5) Sri Rup Kumar Basu, Adjudicator, 322, Ganguly Bagan, Kolkata 700047.

34/

(1) Team Leader, Project Management Consultant, WBMIFMP.

S. Kundu

Date: 20/01/2021

Comments to the Construction Methodology for IRR-01 (Lot - 2)

(Submitted by Bridge and Roof Company (India) Limited)

- A brief mention in line with GCC 15.3 mentioned under PCC should be made at the beginning of the Construction Methodology.
- Construction methodology may be submitted in detail incorporating following components:
 - Methodology for preparation of sub base and laying of filter prior to lining in canal
 - Sheet pile works
 - All types of road works
 - Special type of repair activities for rehabilitation of structures like shotcrete, grouting etc.
 - All types of Electro-Mechanical works
- Baseline environmental parameters as per notes under Appendix II/12 needs to be taken prior to commencement of works.
- Site Mobilization Plan needs to be submitted in line with Construction Schedule.
- All duration of work mentioned in method statement should be supported in MS Project.
- PER-1 & PER-2 may be freshly submitted incorporating the criteria mentioned in "Key Personnel" of Section III of bid document.

C Mitro

Procurement Specialist
Project Management Consultant
WBMIFMP

P. Datta

Team Leader
Project Management Consultant
WBMIFMP

Marlolan

Government of West Bengal Irrigation & Waterways Directorate Office of the Chief Engineer & Project Director State Project Management Unit, West Bengal Major Irrigation and Flood Management Project



Jalasampad Bhawan, 9th floor Salt Lake City, Kolkata-700 091 e-mail: ce.pd.wbmifmp@gmail.com

NOTIFICATION OF AWARD **Letter of Acceptance**

Memo. No. 45-CI(SPMU)

Date: 20/01/2021

To

BRIDGE AND ROOF COMPANY (INDIA) LIMITED

Attention: Mr. Debasish Paul

5th Floor, Kankaria Center, 2/1, Russel Street,

Kolkata - 700071, West Bengal.

Email Address: mechspl@bridgeroof.co.in

Subject: Name of Work: "Improvement of Lower reach of Right Bank Main Canal (RBMC) from

50.84Km to 85.31Km including all its appurtenant canals within the reach- Package- IRR-

01"-comprising three lots.

Lot - 3: Improvement of Lower reach of Right Bank Main Canal (RBMC) from 79.92Km to

85.31Km including all its appurtenant canals within the reach.

WBMIFMP/PD/NCB/20-21/IRR01/L-3 RFB NO. -

IRR-01/LOT-3/WBMIFMP/PD/WORKS of 2020-21 Contract No:

This is to notify you that your Bid dated 06-11-2020 for execution of the "Improvement of Lower reach of Right Bank Main Canal (RBMC) from 50.84Km to 85.31Km including all its appurtenant canals within the reach- Package- IRR-01"-comprising three lots, Lot - 3: Improvement of Lower reach of Right Bank Main Canal (RBMC) from 79.92Km to 85.31Km including all its appurtenant canals within the reach and RFB NO. - WBMIFMP/PD/NCB/20-21/IRR01/L-3 for the Accepted Contract Amount of Rs. 25,37,33,792.45 (Rupees Twenty Five Crore Thirty Seven Lakh Thirty Three Thousand Seven Hundred Ninety Two and Paisa Forty Five Only) (Including Provisional Sum Amount Rs. 65,78,000.00), in accordance with the Instructions to Bidders is hereby accepted.

You are requested to furnish the Performance Security and ESHS Performance Security in the form detailed in ITB Clause 50 for amounts of Rs. 1,97,72,464.00 and Rs. 49,43,116.00 specified therein, within 21 days of the receipt of this letter of acceptance, and visit this office to sign the contract, failing which action as stated in ITB Clause 50.2 will be taken in accordance with the Conditions of Contract. The securities shall be valid up to 28 days from the date of completion i.e. up to 30/05/2022 and shall be as per the Performance Security Form and the ESHS Performance Security Form, included in Section X -Contract Forms, of the bidding document.

We accept that Sri Rup Kumar Basu, Ex- Chief Engineer, Irrigation & Waterways Department, Govt. of West Bengal be appointed as the Adjudicator.

We note that as per your bid, you do not intend to subcontract any component of work.

We have reviewed the construction methodology submitted by you along with the bid in response to ITB Clause 16 and our comments are given in the attachment. You are requested to submit a revised Program including ESHS requirements as per Clause 30 of General Conditions of Contract within 14 days of receipt of this letter of acceptance.

Name and Title of Signatory: SANJOY KUNDU

Chief Engineer and Project Director, SPMU, WBMIFMP.

Name of Employer: Chief Engineer & Project Director, SPMU, WBMIFMP, Govt. of West Bengal.

Memo. No. 45/1(2) - CI(SPMU)

(1) P.S. to Hon'ble MIC, Irrigation and Waterways Department, Govt. of West Bengal with the request to apprise the matter to Hon'ble MIC, Irrigation and Waterways Department, Govt. of West Bengal.

(2) Sr. P.A to Additional Chief Secretary to the Govt. of West Bengal, Irrigation and Waterways Department with the request to apprise the matter to Additional Chief Secretary, Govt. of West Bengal, Irrigation and Waterways Department.

4/2

Date: 20/01/2021

Date: 20/01/2021

S. Kundu
Chief Engineer & Project Director
SPMU, WBMIFMP
Irrigation & Waterways Directorate
Government of West Bengal

Memo. No. 45/2(5) - CI(SPMU)

Copy with copy of enclosure submitted for information to:

(1) Secretary to the Govt. of West Bengal, Irrigation and Waterways Department.

(2) IJsbrand H. de Jong, TTL, World Bank.

(3) David Ginting, TTL, AIIB.

(4) Additional Project Director-III, DPMU-I, WBMIFMP.

(5) Sri Rup Kumar Basu, Adjudicator, 322, Ganguly Bagan, Kolkata - 700047.

34/-

Date: 20/01/2021

(1) Team Leader, Project Management Consultant, WBMIFMP.

SAL

Comments to the Construction Methodology for IRR-01 (Lot - 3)

(Submitted by Bridge and Roof Company (India) Limited)

- A brief mention in line with GCC 15.3 mentioned under PCC should be made at the beginning of the Construction Methodology.
- Construction methodology may be submitted in detail incorporating following components:
 - Methodology for preparation of sub base and laying of filter prior to lining in canal
 - Sheet pile works
 - All types of road works
 - Special type of repair activities for rehabilitation of structures like shotcrete, grouting etc.
 - All types of Electro-Mechanical works
- Baseline environmental parameters as per notes under Appendix II/12 needs to be taken prior to commencement of works.
- Site Mobilization Plan needs to be submitted in line with Construction Schedule.
- All duration of work mentioned in method statement should be supported in MS Project.
- PER-1 & PER-2 may be freshly submitted incorporating the criteria mentioned in "Key Personnel" of Section III of bid document.

S Mitra

Procurement Specialist
Project Management Consultant
WBMIFMP

P. Datta

Team Leader Project Management Consultant

WBMIFMP