

**GOVT. OF WEST BENGAL**  
**I & W DIRECTORATE**  
**OFFICE OF THE EXECUTIVE ENGINEER**  
**DAMODAR HEADWORKS DIVISION**  
**DURGAPUR - 02, BURDWAN.**

LIST OF WORK

N.I.T NO. WBIW/EE/DHW/NIT-15/2015 - 16 VIDE MEMO.NO. 625 DT. 02.03.2016

1. Last date of application of tender form : - 10.03.2016 upto 04.00 P.M.
2. Last date of issue of tender form : - 14.03.2016 upto 04.00 P.M.
3. Last date of submission of tender form : - 16.03.2016 upto 03.00 P.M.
4. Date & time of opening tender form : - 16.03.2016 after 03.00 P.M.

Sl. No.	Name of Work	Amount Put to tender (₹)	Earnest money deposit (₹)	Cost of tender paper (₹)	Time Allowed for completion	Source of fund	Eligibility of Contractor
01.	Maintenance and repair to protection work at ch.23.00 and ch.35.00 (syphone) of L3 of L.B.M.C under Rondia Section of D.C. No.-II Sub-Division.	217965	4360	250	40 days	NP	Bonafide outsiders having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.
02.	M/R to canal banks in between ch.0.00 & ch.145.00 of MC/3 canal under Panagarh Section of D.C. No.-II Sub-Division.	79505	1591	Nil	15days	NP	-Do-
03.	Extension of surface drain construction on the left side of Rondia-Panagarh Road (via Military Base Camp) at Rondia Village under Head works Section of D.C. No.-II Sub-Division under Damodar Hadworks Division.	467143	9343	500	45 days	NP	-Do-
04.	Repair to structure at ch.18.50 of L/A canal of P.B.C under Mankar Section of D.C. No.-II Sub-Division of Damodar Headworks Division.	327830	6557	500	45 days	NP	-Do-
05.	M/R to 3nos. H.P. outlate at ch.140.00 at ch.165.00 and at ch.194.00 of DY-A of LBMC under Head works Section of D.C. No.-II Sub-Division under Damodar Hadworks Division.	121044	2421	250	35days	NP	-Do-
06.	Maintenance and repairs of out late at ch.420.00 R/B of D.M.C under Rondia Section of D.C. No.-II Sub-Division.	150239	3005	250	40days	NP	-Do-
07.	Repair to structure at ch.65.00 of L/A canal of P.B.C. under Mankar Section of D.C. No.-II Sub-Division of Damodar Headworks Division.	456262	9126	500	45days	NP	-Do-
08.	M/R to canal banks at ch.630.00 of PBC under Mankar Section of D.C. No.-II Sub-Division .	59606	1193	Nil	21 days	NP	-Do-
09.	M/R to canal banks in between ch.243.00 & ch.340.00 of MC/3 canal of LBMC under Mankar Section of D.C. No.-II Sub-Division.	459813	9197	500	30 days	NP	-Do-
10.	M/R to canal banks in between ch.145.00 & ch.242.00 of MC/3 canal of LBMC under Mankar Section of D.C. No.-II Sub-Division.	462255	9246	500	30days	NP	-Do-
11.	Construction of lining from ch.4.00 to ch.6.10 and straightening of bank from ch.7.00 and ch.16.00 of canal 2AMC of DMC under Paraj Section of D.C. No.-II Sub-Division.	285844	5717	500	45 days	NP	-Do-

Sl. No.	Name of Work	Amount Put to tender (₹)	Earnest money deposit (₹)	Cost of tender paper (₹)	Time Allowed for completion	Source of fund	Eligibility of Contractor
12.	Repair to structure at ch.17.00 of Feeder canal of P.B.C under Mankar Section of D.C. No.-II Sub-Division.	293213	5925	500	45 days	NP	Bonafide outsiders having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.
13.	Repairs to structure at ch.20.00 of L/C canal of P.B.C under Mankar Section of D.C. No.-II Sub-Division of Damodar Head works Division.	218941	4379	250	45 days	NP	-Do-
14.	M/R to water supply pipe line at inspection Bunglow and extension of water supply pipe line of Bunglow garden at Rondia Bunglow under Head works Section of D.C. No.-II sub-Division under Damodar Head Works Division.	26151	523	Nil	15 days	NP	-Do-
15.	Construction of tube well at Paraj (I) Section office under Paraj Section of D.C. No.-II Sub-Division	61265	1226	Nil	21 days	NP	-Do-
16.	M/R to damaged approach road at Km. 1.95 and bank in between K.M. 1.90 to 1.95 Km of Ajoy right embankment No.29 under Satkahania Section of D.C. No.-II Sub-Division.	187068	3742	250	30 days	NP	-Do-
17.	M/R to damaged approach road at Km. 1.05 and bank in between K.M. 1.00 to 1.05 Km of Ajoy right embankment No.29 under Satkahania Section of D.C. No.-II Sub-Division.	183804	3677	250	30 days	NP	-Do-
18.	M/R to khalasi shed at ch.757.00 regulator gate of D.B.C under Satkahania Section of D.C. No.-II Sub-Division.	111191	2224	250	45days	NP	-Do-
19.	M/R to well type structure at ch.70.00 of W.C -46.00 of P-2 of P.B.C under Dignagar Section of Guskara (I) Sub-Division.	482227	9645	500	30days	NP	-Do-
20.	M/R to canal and canal banks from ch.35.00 to tail of W/C 902.00 of P.B.C under Dignagar Section of Guskara (I) Sub-Division.	165336	3406	250	14 days	NP	-Do-
21.	M/R to canal and canal banks from ch.0.00 to 50.00 of W/C 1013.00 of P.B.C under Dignagar Section of Guskara (I) Sub-Division.	202354	4047	250	14 days	NP	-Do-
22.	Construction of inspection path from ch.11.00 to 23.00 of P-2 of P.B.C under Dignagar Section of Guskara (I) Sub-Division.	406784	8136	500	21 days	NP	-Do-
23.	M/R to cross regulator structure at ch.1074.00 of P.B.C under Dignagar Section of Guskara (I) Sub-Division.	461352	9227	500	30 days	NP	-Do-
24.	M/R to canal in between ch.100.00 & ch.140.50 of W/C -38.50 of P-2 of P.B.C underb Ramchandrapur (I) Section Guskara (I) Sub-Division.	484803	9696	500	21 days	NP	-Do-
25.	M/R to canal in between ch.60.00 & ch.99.80 of W/C -38.50 of P-2 of P.B.C underb Ramchandrapur (I) Section Guskara (I) Sub-Division.	462393	9248	500	21 days	NP	-Do-
26.	M/R to canal in between ch.141.00 & ch.181 of W/C -38.50 of P-2 of P.B.C underb Ramchandrapur (I) Section Guskara (I) Sub-Division.	444216	8884	500	21 days	NP	-Do-
27.	M/R to canal in between ch.10.00 & ch.25.00 of W/C - P-3 of P.B.C underb Ramchandrapur (I) Section Guskara (I) Sub-Division.	203433	4068	250	14 days	NP	-Do-
28.	Repairing of moorum road 7 jungle cutting at Guskara (I) colony under Guskara (I) Section of G.I. Sub-Division.	307149	6143	500	14 days	NP	-Do-
29.	Repairing of tube well and plumbing line at Guskara (I) colony under Guskara (I) Section of G.I. Sub-Division.	56436	1129	Nil	21 days	NP	-Do-

Sl. No.	Name of Work	Amount Put to tender (₹)	Earnest money deposit (₹)	Cost of tender paper (₹)	Time Allowed for completion	Source of fund	Eligibility of Contractor
30.	M/R to canal in between ch. 1344.00 & ch. 1379.00 of DBC under Guskara (I) Section of G.I. Sub-Division of Damodar Headworks Division	203855	4077	250	14 days	NP	Bonafide outsiders having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.
31.	M/R to canal and strengthening of canal bank from ch. 44.00 to ch. 48.50 of 1080 water course of Durgapur Branch Canal under Bhedia (I) Section No. I of Guskara (I) Sub-Division of Damodar Headworks Division.	181193	3624	250	14 days	NP	-Do-
32.	M/R to canal in between ch.934.00 to ch.962.00 of DBC under Bhedia (I) Section No.-I of G.I. Sub-Division under Damodar Headworks Division	249891	4998	250	14 days	NP	-Do-
33.	Special repair of inspection road from 4124 Mts. To 4774 Mts. Of LBMC left bank at Mauza Gopi-nathpur in P.S –Coke-oven of Durgapur Section No.-I under Damodar Headworks Sub-Division of Damodar Headworks Division.	450730	9015	500	14 days	NP	-Do-
34	Special repair of inspection road from 0.0 Mts. To 600 Mts. of LBMC left bank at Mauza Pratappur in P.S –Barjora of Durgapur Section No.-I under Damodar Headworks Sub-Division of Damodar Headworks Division.	317848	6357	500	14 days	NP	-Do-
35.	Emergent repairs of severe damage portion of U/S right afflux of Durgapur Barrage of Durgapur Section No.-I under Damodar Headworks Sub-Division of Damodar Headworks Division	149386	2988	250	14 days	NP	-Do-
36.	Cutting and removing thick thorny jungles including trees for clearing obstructions of LBMC of Mondira reservoir from ch.0.00 to ch.15.00 and clearing jungles of puinala channel & surrounding area for clearing obstruction of continues flowing in Puinala channel under Mondira (I) Section of Damodar Headworks Division.	80245	1605	Nil	14 days	NP	-Do-

(P.K. Bandyopadhyay)  
Executive Engineer  
Damodar Headworks Division,  
Durgapur – 02.