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Government of West Bengal 

Irrigation & Waterways Directorate 

Office of the Executive Engineer  

                                              Teesta Mechanical Division 
Teesta Mechanical Yard  

Fulbari, Jalpaiguri W.B. 734015 

 

NOTICE INVITING TENDER  
 

N.I.T No: 02/TMD of 2017-18 
 
 

Separate tenders are being invited by the Executive Engineer, Teesta Mechanical Division, Irrigation & 

Waterways Directorate on behalf of the Governor of West Bengal, for the works mentioned in the list given in 

next page from eligible and resourceful contractors/bidders having sufficient credential and financial capability for 

execution of works of similar nature. 

 
 

Last date & time of submission of application is on  16/06/17 till 17:00 hours.  
 

The intending bidder/contractor must read the Terms & Conditions contained in the Notice Inviting Tender (NIT) 

carefully. He/she should particularly go through the eligibility criteria, and satisfy himself/herself of the mandatory 

requirements. Contractors/bidders desirous of participating in the tender may submit application for the work only if 

they fulfill the minimum eligibility criteria and are in possession of all the required documents. 

 

The Tender documents shall consist of the following and may be seen by the intending Tenders during office hours 

on any working day till the last day of issue of tender forms in the office of the undersigned:- 

a) Notice Inviting Tender 

b) W.B.F. No: 2911 

c) General specifications of work, Additional terms and conditions and other relevant documents 

d) Plans and drawings where necessary     
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LIST OF WORKS 

 

Sl. 
No. 

Name of Work/Scheme/Project 

 Amount put 
   to Tender 
(Tender Value)  

(Rs) 

Earnest 
Money 
Deposit 

(Rs) 

Time allowed 
for 

completion 
(in days) 

Source 
of fund 

 

Minimum eligibility of the contractor/bidder for 
participating in the e-tender 

1 2 3 4 5 6 7 

1 

 Repairing and maintenance of 1(one) no. Existing 

overhead steel tank for water supply of approx 

capacity 31000 Litre (4.6m x 2.75 m x 2.45m) at 

Mahananda Barrage colony under Mahananda 

Barrage Division of Irrigation & Waterways 

Department by Teesta Mechanical Division, Fulbari, 

Jalpaiguri  

3,83,346.00 7667.00 15 days 
Non 

Plan 

Bona fide contractors/bidders having 

credential of execution of similar nature of 

work of value 30% of the amount put to 

tender (tender value) within the last 5 years 

on the date of publishing of NIT 
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General Terms & Conditions  

 

1.  Eligibility for participation 
 

Bona fide contractors/bidders, Registered Co-operative Societies, Consortiums and Partnership Firms registered with 

the State Government and contractors/bidders of equivalent grade or Class, registered with the Union Government / 

Military Engineering Services / Indian Railways for execution of mechanical works are eligible to participate 

depending on the criteria as laid down below in the subsequent para/clause.  
 

 

2. Participation in more than one serial of work in a tender 
   

Any contractor/bidder may submit bids for a maximum of 50% of the total number of works (rounded up to next 

higher integer) published in any particular NIT depending on his/her previous work credential and financial 

capability, details of which have been stated later. 
 

3.   Application for purchase of Tender forms: 

 

      Intending Tenderers have to submit application duly enclosed with self attested copies of the following    

      documents addressed to the Executive Engineer, Teesta Mechanical Division. 

 

   i  Application for Tender  

 
   ii Declaration of not having common interest in the same serial. 
  
  iii.  Professional Tax (PT) deposit challan valid for the current financial year and PAN Card. Application for PAN 

addressed to the competent authority may also be considered. 

 

  iv.   Value Added Tax (VAT) registration certificate. (Failure to upload this document will result in deduction of 

VAT as per prevailing rules)  

 

  v.   Latest Income Tax Return receipt. 

 

  vi.    Deed of Consortium/Partnership firm, and documents for their registration in the form of certified copy of 

‘Form No. VIII,’ issued under the Indian Partnership Act, 1932 (Act-IX of 1932) by the Registrar of Firms, 

West Bengal having their registered office at P-15 India- Exchange Place, Todi-Mansion, 10th Floor, Kolkata 

700001. 

 

  In case a contractor/bidder is yet to receive Form No. VIII, a “Memorandum” issued from the above office may 

also be accepted . Any change in the constituent of the Consortium/Partnership Firm should also be intimated to 

the office of the Registrar of Firms, Kolkata prior to submission of application and a certified copy of the 

revised Form No. VIII showing changes in its constituents are required to be submitted.  

   

vii.  Credential: Work credential issued in favour of the contractor/bidder as detailed under clause 5 below. Bill of 

Quantities (BOQ) duly authenticated by the competent authority along with work order is to be submitted. 

 

        Completion Certificates (CC) for 100% completed works during the current year and within last five       

       financial years will only be accepted as valid credential. 

 

        CC should clearly show the name, postal address, (contact Tel. No. and FAX or e-mail ID if issued outside the 

jurisdiction of the State) of the office and designation of the officer/ authority issuing the CC for the work 

along with the name of work and amount put to tender (Tender Value). Illegible certificates and those having 

incomplete information may be rejected.  

 

         CC of works executed in the Irrigation & Waterways Directorate will be considered. CC of works executed in 

other Departments of  the State Government/ organizations viz. Public Works & Public Works (Roads) 

Department, Public Health Engineering Department, Sundarban Affair Department and other State 

Government Departments, Zilla Parishads & Panchayat Samities only within the jurisdiction of the State of 

West Bengal, WBHIDCO, WBSEDCL,WBSETCL, KMDA, KMW&SA, KMC, Other Municipal Authorities 

and Bodies, HRBC, Engineering Departments of Union Government and Organizations like Farakka Barrage 

Project (FBP) Authority,  Indian Railways, KoPT and companies owned or managed by the Government of 

West Bengal, i.e. Mackintosh Burn Ltd., Westinghouse Saxby Farmer Limited & Britannia Engineering Ltd. 

may also be considered. Such CC are to be issued by an officer/authority not below the rank of Executive 

Engineer / Divisional Engineer / District Engineer/Project Manager of the State/Union Government 

Departments/ Organisations; authorised signatories of CC for Panchayat Samities and Municipalities shall be 

BDO & Ex-officio Executive Officer and Secretary or equivalent administrative officers respectively. It is 
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desirable to have contact telephone and FAX or e-mail address of the signatory of the CC for all offices 

outside West Bengal.  

 

Such CC is required to be further countersigned by the immediate superior authority of the issuing authority 

for all cases other than direct Union Government Departments and Ministries outside the State of West Bengal. 

Also such certificates when issued in all other States other than those directly of State / Union Government 

Departments and Indian Railways should contain a declaration that the work has been executed to the 

satisfaction of the concerned Government Organisation and has been declared 100% complete in all respect by 

the competent authority in the concerned Organisation. 

 

         Net notional amount calculated from Completion Certificate (CC) of a single work during last 5 years   

         issued in favour of the contractor/bidder /agency/firm/consortium for a work of similar nature should  

         be at least 30% of the amount put to tender (Tender Value) for the work.  

 

viii. Others:  Any other document found necessary. 

   

Note : Failure  of  submission  of  any of  the  above mentioned  documents  may render the   tender liable 

rejection. 

 

        Dropping of Tenders: 

        Tender should always be submitted in sealed cover with the name of work clearly written on the body of     

        WBF2911 as well as on the envelop will be dropped in the office of the undersigned. 

 

4.     Tender Fee and Earnest Money Deposit (EMD) 

 

i.     Tender Fees:  In case of off-line tenders having tender value below Rs 5.00 lakh, tender documents are available 

free of cost and also made available in the Departmental website www.wbiwd.gov.in . Cost of tender documents 

shall not be charged even during execution of formal tender agreements. However, the contractors/bidders may 

wherever necessary be charged suitably for asking additional multiple copies of drawings, specifications, 

Schedule of Rates of the Circle/s (SoR) etc. and such fee may be suitably determined by the Tender Inviting 

Authority as per norms. 
   

ii.     Earnest Money Deposit (EMD): Earnest Money Deposit (EMD) must presently be submitted in the form of 

Bank Draft (BD) / Bankers Cheque (BC) / Deposit Call Receipt (DCR) of any scheduled Commercial Bank in 

India approved by RBI & having a branch in West Bengal which is to be drawn in favour of the Executive 

Engineer, Teesta Mechanical Division, payable at Siliguri  

         Payment in any other forms viz. NSC, KVP, cheques etc will not be accepted. 

  
 

iii.  Financial proposal of any contractor/bidder will come under consideration only when the criteria     

      mentioned below are satisfied and fulfilled. 
 

Net notional amount calculated from Completion Certificate (CC) of a single work during last 5 years issued 

in favour of the contractor/bidder /agency/firm/consortium for a work of similar nature should be at least 30% 

of the amount put to tender (Tender Value) for the work.  

 

5. Eligibility criteria for participating in more than one tender in a e-NIT  
 

i. Submission of e-tenders by one single contractor/bidder in excess of 50% of the number of works in any 

particular NIT will not be considered.  

 

ii. Normally separate Completion Certificates (CC) of 100% completed works is required to be submitted for 

participating in separate works under a particular NIT.  However  CC for one particular work may be 

considered as eligibility for participation in maximum two numbers of serials of a NIT, provided requisite 

credential for two such works (to be added arithmetically) satisfies the requirement in all respects out of one 

such CC.   

 

6.    Penalty for suppression / distortion of facts 
 

If any contractor/bidder fails to produce all the original hard copies of the documents (especially Completion 

Certificates and audited balance sheets), or any other document on demand by the Tender Inviting Authority 

within a specified time frame or if any deviation is detected in the original copies from the corresponding 

photocopies or if there is any suppression / distortion / falsification noticed/detected/pointed out at any stage 

prior to the issue of work order, the Tender Inviting Authority  

 

http://www.wbiwd.gov.in/
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7.    Taxes & duties to be borne by the bidder 
 

Income Tax, VAT, Sales Tax, Royalty, Construction Workers' Welfare Cess and similar other statutory levy / 

Cess will have to be borne by the contractor/bidder and his/her quoted rate  should be quoted accordingly after 

considering all these charges.  
 

8.   Site inspection before submission of tender 
 

Before submitting a tender, the intending contractor/bidder should make themselves acquainted thoroughly 

with the local conditions prevailing at site of implementation of the work by undertaking field inspections and 

taking into consideration all probable likely factors and difficulties to be involved in execution of the work as 

per specification in all respects including transportation of materials, communication facilities, climate  

conditions, nature of soil, availability of local labourers and market rates prevailing in the locality etc. and no 

claim whatsoever will be entertained on those accounts afterwards. The contractor/bidder may also contact the 

office of the Executive Engineer  Teesta Mechanical Division in between 11.30 hours to 16.30 hours on any 

working day, prior to the date of actual submission of bid. 
 

9.   Conditional & incomplete tenders 
 

Conditional and incomplete tenders are liable to be summarily rejected. 
 

10.   Opening & evaluation of tenders 
 

 

i. If there is no contractor/bidder or the number of contractors/bidders in the 1st Tender is less than three, the 

tender has to be cancelled. In case of participation of more than three bidders, technical evaluation is to be 

done and if the number of technically qualified bidders is less than three (3), the tender also has to be 

cancelled. 

 

ii. The Executive Engineer/TAA may ask any of the contractors/bidders to submit rate analysis to reasonably 

justify the quoted rate by that contractor/bidder. 

 

iii.     If the lowest bidder/contractor backs out there should be re-tendering in a transparent and fair manner. In such 

a situation the TIA may call for Short Notice  tender if so justified in the interest of public works and take 

decision on the basis of L1 in Re-Tender or subsequent  tender.  

 

11. Procedure to be followed for acceptance of tender  
 

i.     Selection of contractor/bidder should be made on the basis of at least three valid tenders, which shall be opened 

in presence of their willing agents, if present. If the number of tenders received is less than three, tender would be 

cancelled and invited afresh.  

 

ii. The lowest tender for all works is accepted as a rule. If for any reason the lowest tender is not accepted, reference 

is to be made to the appropriate Government for orders as to which of the contractor /bidder the work should be 

awarded. 

 

iii. Maximum 5 % excess beyond ‘Tender Value’ (Amount put to Tender) may be accepted by the Executive 

Engineer if at at least three valid tenders have been received subject to the overall power of tender acceptance 

delegated to each level of engineer officers as mentioned in the Department Notification issued from time to 

time, provided tender value after abatement is within the administratively approved cost. In case of excess over 

administratively approved amount, proposal for revised administrative approval would have to be submitted to 

the Government, but acceptance of tender and issue of work order may not be kept pending for want of revised 

administrative approval. 

 

14.   Execution of Formal agreement after acceptance of Tender 
 

The contractor/bidder, whose bid is approved for acceptance shall within 15 days of issuance of Letter of 

Invitation (LOI) to him/her, needs to execute a ‘Formal Agreement’ with the Executive Engineer  in duplicate 

in W.B.F No 2911 and other tender documents.  During executing the ‘Formal Agreement’, the successful 

contractor/bidder will be provided all the tender documents free of cost. 

 

16.  Payment against bills raised by the contractor 
 

The payment of Running Account as well as final bill for any work based on progress and performance will 

be made according to availability of fund and no claim due to delay in payment will be entertained. 

 

18. Withdrawal of bid  
 

Withdrawal of tender/bid once the bid has been submitted and has been accepted for further processing, is not 
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allowed. EMD will be forfeited by the Government and the bidder/contractor penalised  

19.  Time Schedule of Tender Procedure 
 

i) 

Last date and time for application for 
purchase of Tender form addressed to the 
Executive Engineer, Teesta Mechanical 
Division 

16.06.17 up to 17:00 hrs 

ii) 
Last date and time for issue of tender paper 
at the office of the undersigned 

21.06.17 up to 17:00 hrs 

iii) 
Last date and time for dropping tender 
paper at the office of the undersigned 

23.06.17 up to 15:00 hrs 

iv) 
Date and time of opening of tender in the 
office of the undersigned  

23.06.17 after 15:00 hrs 

 

 

Additional Terms & Conditions 
 

1. Executive Engineer of the concerned Division is the Engineer-in-Charge in respect of the contract and all 

correspondences concerning rates, claims, change in specifications and/or design and similar important matters 

will be valid only if accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender 

is made with officers other than the Engineer-in-charge for speedy execution of work, the same will not be 

valid unless copies are sent to the Engineer-in-Charge and approved by him. Instructions given by the Sub-

Divisional Officer/Assistant Engineer and the Section Officer/Junior Engineer on behalf of the Engineer-in-

Charge shall also be valid (who have been authorised to carry out the work on behalf of the Engineer-in-

Charge) regarding specification, supervision, approval of materials and workmanship. In case of any dispute, 

the decision of Engineer-in-Charge shall be final and binding.  

 

2. Acceptance of the tender including the right to distribute the total work between two or amongst more than 

two contractors/bidders will rest with the Engineer-in-Charge without assigning reason to the 

contractors/bidders thereof. The Executive Engineer as the accepting authority reserves the right to reject any 

or all tenders without assigning any reason thereof. 

 

3. The contractors/bidders shall have to comply with the provisions of (a) Contract labour (Regulation & 

Abolition) Rules, 1970 and its revision (b) Minimum Wages Act 1948 and its amendments, or the 

modifications thereof or any other laws relating thereto enforced by the appropriate Government from time to 

time. 

 

4. Engineer -in-Charge shall not entertain any claim whatsoever from the contractors/bidders regarding payment 

of compensation on account of idle labour on such grounds including non-possession of land in the working 

zone. 

 

5. Engineer-in-Charge shall not be held liable by the contractor/bidder for any compensation claim due to 

machines becoming idle, for any circumstances including untimely rains, other natural calamities, strikes etc. 

 

6. Any duty / tax / royalty etc. whatsoever is imposed by the appropriate Government after issuance of work 

order / commencement and completion of the work, is to be borne by the contractor/bidder. Original challan of 

materials, which are procured by the contractor/bidder, may be asked to be submitted for verification by the 

Engineer-in-Charge. 

 

7. Cess @ 1% of the cost of construction work or otherwise as per relevant order of appropriate Government 

shall be deducted from the gross value of all works bill. Also, it is instructed to register his/her establishment 

under the relevant Act with the competent registering authority, i.e. Assistant Labour Commissioner / Dy. 

Labour Commissioner of the region. 

 

8. No mobilization / secured advance will be allowed unless specified otherwise in the contract. 

 

 

9. All working tools & plants, scaffolding, construction of vats & platforms arrangement of Labour camps shall 

have to be arranged by the contractor at his/her own cost. 

 

10. The contractor shall arrange for supply of mazdoors, bamboo, ropes, pegs, flags etc. for taking/ layout for the 

work and for giving and checking measurements by the Engineer-in-Charge or any other Department officer 

assigned by him / her for which no extra payment claim will be entertained. 
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11. A machine page numbered Site Order book (with triplicate copy of every page) will have to be maintained at 

site by the contractor and the same has to be issued by the Engineer-in-Charge before commencement of work 

at site. Instructions issued by the inspecting engineer officers not below the rank of Assistant Engineer will be 

recorded in this site order book and the contractor must note down and comply the same at the earliest. 

 

12. The work will have to be completed within the time period as mentioned in the NIT. A suitable work 

programme based on time period allowed for completion of work as per tender is required to be submitted by 

the contractor within 7(seven) days from the date of receipt of work order which should satisfy the time limit 

assigned for completion. Contractor should inform in writing the name of his authorized representative/s who 

are to remain present at site daily during work execution to receive instructions relating to the work, sign 

measurement book & bills and other Govt. papers etc on the basis of Power of Attorney conferred within 7 

(seven) days from the date of receipt of work order, if not done earlier. 

 

13. No compensation is payable for idle labour, contractor’s establishment charges or on account of reasons such 

as variations in price indices/escalation cost etc.  

 

14. All sort of precautions should be taken for the safety of the work force deployed by the contractor and also 

others at worksite as per safety rules as is enforced by appropriate authority. The contractor will remain liable 

towards payment of compensation in accordance with the Workman’s’ Compensation Act etc for the labourers 

engaged and should deal to settle such cases promptly. Proper road signs as per P.W.D. practice will have to 

be erected by the contractor at his own cost while operating on or near public thoroughfares. 

 

15. The contractor will have to maintain technically qualified employees and/or apprentices at site as per 

prevailing Apprentice Act or as stipulated in the contract. 

 

16. The contractor will have to accept the work programme as per modification and priority of work as fixed by 

the Engineer-in-Charge so that most vulnerable reach and/or critical items are completed before the due date 

for arrival of monsoon or rise of water level or for any other suitable reason/s. 

 

17. Quantity of various items of work mentioned in the tender schedule or in work order is only tentative. During 

actual execution, these tendered items may vary, even substantially. Payment will be made on the basis of 

quantum of work actually done in different items and as per specification and no claim will be entertained for 

reduction of quantities in some items or due to omission of some tendered items. For execution of quantitative 

excess in any item beyond 10% or supplementary works, approval of the Superintending Engineer / Chief 

Engineer Government in the Irrigation & Waterways Department would be required depending on who ever is 

the Tender Accepting Authority and financial involvement thereof, before making any excess and /or 

supplementary item work payment. 

 

18. In order to cope up with the present system of e-billing, supply of departmental materials is not encouraged. 

However, such materials may be issued to the contractor/agency to the extent of requirement, subject to 

availability, as assessed and following the Treasury system of accounting procedures and in instalments as 

may be suitably decided by the Engineer-in-Charge. Issuance of materials may be of three categories. 

 

a) Materials issued directly to the work subject to its recovery from bills. 

b) Materials issued from departmental Godown subject to its recovery from bills. 

c) Materials issued free of cost. 

  

19. Any construction materials brought to work site by the contractor must be approved bythe Engineer-in-Charge.  

Materials rejected must be removed by the contractor from work site at his own cost within 24 hrs of issue of 

the order to that effect. The rates in the schedule are inclusive of cost and carriage of all materials to worksite. 

The materials will have to be supplied in phases with due intimation to the Sub-Divisional Officer/Assistant 

Engineer concerned, in conformity with the progress of the work. For special type of materials, i.e. Geo 

Synthetic Bags, HDPE Bags, Geo- Textile Filters, Geo-jute Filters etc. if any, relevant data sheets containing 

the name of the manufacturers, test report etc. are also to be submitted on each occasion. Engineer-in-Charge 

may conduct independent tests of all construction materials on the samples drawn randomly before accordance 

of approval for using these materials for the work. In this regard decision of Engineer-in-Charge is final and 

binding. 

 

20. For materials under category 20 (a), (b) & (c), the contractor will act as the custodian thereof. The construction 

materials will have to be carried from the departmental godown to the worksite by the contractor at his own 

cost. The contractor shall remain responsible for proper storage & safety of the materials. Suitable godowns/ 

Stores shall have to be made by the contractor at his/her own cost. Penalty charges shall be levied at higher 

rates for loss, wastage, misuse. Surplus departmentally issued materials if any, shall have to be returned in the 

godown or store maintained by the Engineer-in-charge at the contractor’s cost within the time frame as fixed 
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by Engineer-in-Charge. Otherwise, the cost at penal rates will be recovered from the bill. Indent for 

departmental materials shall be submitted by the contractor to the S.D.O/AE at least 7 days in advance of 

actual requirement. No claim will be entertained for non-issuance of such materials on time, but reasonable 

extension of time will be granted. All materials, whatever be its category thereof, shall be properly stored by 

the contractor in suitably maintained godowns near the site of work at his own cost & under no circumstances 

whatsoever shall any material be removed from the site of work without prior written permission of the 

Engineer-in-Charge. The contractor shall be responsible for any damage or loss of such materials. 

 

21. The contractor shall also have to satisfy the Engineer-in-Charge regarding proper utilization of materials which 

have been issued departmentally. 

 

22. Value of the materials, under category (a) & (b) of clause 20, will be recovered from the progressive bills of 

the contractor in one or successive instalments as may be decided by the Engineer-in-Charge.  

 

23. Requisite quantity of cement as may be required for the work will be supplied from the nearest departmental 

godown, if stock permits. The issue rate of cement is shown in the Schedule of materials attached with the 

tender. Excess consumption of cement by more than 5% over the final consumption statement drawn up as per 

consumption rate specified in the Schedule included in the tender will be recovered at a penal rate shown in 

schedule. 

 

24. Steel reinforcement rods will be issued if stock permits from the nearest Departmental godown where such 

material is available in marketable length. While issuing the same, for any particular work, the quantity 

actually required as per approved drawing shall only be issued. It will be responsibility of the Contractor as 

well as the Engineer-in-Charge to get this quantity properly utilized in the work. Cut pieces, if any, will not be 

taken back by the Department. Recovery for the total quantum of steel rods issued will be made at the issue 

rate shown in the Schedule. In case of use over +10%, deduction will be made at a penal rate shown in the 

Schedule. This whole principle shall apply in case of other M.S materials like sheet piles and structural steel 

members as well. 

 

25. All quarries and disputes arising out of the works tender contract is to be brought to the notice of Chairman of 

the Departmental Dispute Redressal Committee in writing for decision within 15 days. 

 

SCHEDULE OF MATERIALS TO BE SUPPLIED DEPARTMENTALLY AND THEIR CORRESPONDING 

RECOVERY RATES 

 

Sl. 

No 

Name of material 

Issued departmentally  

Issue rate 

(in Rs) 
Unit 

Penal recovery rate for loss / 

misuse / wastage if not 

mentioned otherwise in the 

SoR of the Circle 

Place of delivery 

01 Cement  MT 2 (Two) times issue rate Departmental godown 

02 

Steel reinforcement 

rods/structural steel 

members/M.S piles 

 MT 2 (Two) times issue rate -do- 

 

 

              Sd/- 

Executive Engineer 

       Teesta Mechanical  Division, 

                                                                                                Irrigation & Waterways Directorate 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


