

GOVERNMENT OF WESTBENGAL

IRRIGATION & WATERWAYS DIRECTORATE

OFFICE OF THE EXECUTIVE ENGINEER, JOYNAGAR IRRIGATION DIVISION

2ND FLOOR, ZILLA PARISHAD MARKET COMPLEX BUILDING,

S.D.O. OFFICE CAMPUS, BARUIPUR, SOUTH 24 PARGANAS, KOLKATA - 144

Phone :- 2433-2887

E-MAIL :- iwdeejid@gmail.com

Memo No.

Dated:-04.08.2017

SHORT NOTICE INVITING TENDER NO: 06/EE/JID OF 2017-18 OF JOYNAGAR IRRIGATION DIVISION

- | | | |
|---|---|----------------------------|
| 1. Last date and time of receiving Application | : | 09/08/2017 up to 2.00 P.M. |
| 2. Last date and time of Issue of Tender document | : | 11/08/2017 up to 5.30 P.M. |
| 3. Date and time of Receiving Tender document | : | 17/08/2017 up to 2.00 P.M. |
| 4. Date and time of opening Tender Documents | : | 17/08/2017 after 2.30 P.M. |

SI No.	Name of Work	Amount Put to Tender (Rs.)	Earnest Money Deposit (Rs.)	Time allowed for	Source of fund	Eligible of Contractor(*)	Physical Milestones for completion of each work within stipulated time
1	2	3	4	5	6		7
1	I/R to Sundarban Embankment damaged due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 at right bank of river Karatia for a stretch of 60 metre (at confluence point) in Mouza Jogendranagar under Kurebhanga Section of Canning (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	403108.00	8062.00	10 Days	SDRF	Contractor having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.	70% of Work within 05 Days balance 30% of work within 05 Days.
2	I/R to Sundarban Embankment damaged due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 behind right bank lining of pump house for a stretch of 75 metre at Mouza Jogendranagar under Kurebhanga Section of Canning (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	800402.00	16008.00	10 Days	SDRF	DO	70% of Work within 05 Days balance 30% of work within 05 Days.
3	I/R to Sundarban Embankment damaged due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch. 9.70 Km. to Ch. 9.715 Km.at Mouza Anandabad facing left bank of river Matla under Basanti Section of Basanti (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	280698.00	5614.00	07 Days	SDRF	DO	70% of Work within 04 Days balance 30% of work within 03 Days.
4	I/R to Sundarban Embankment damaged due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch. 31.60 Km. to Ch. 31.76 Km.at Mouza Nafargunj-II facing left bank of river Matla under Basanti Section of Basanti (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	275239.00	5505.00	07 Days	SDRF	DO	70% of Work within 04 Days balance 30% of work within 03 Days.
5	I/R to Sundarban Embankment damaged due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 inbetween Ch. 21.35 Km.& Ch. 21.85 Km.at Mouza Harbhangi facing left bank of river Matla and from Ch. 28.80 Km. to 28.97 Km. at Mouza 7 No. Sonakhali facing right bank of river Hogol under Amjhora Section of Basanti (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	299069.00	5981.00	07 Days	SDRF	DO	70% of Work within 04 Days balance 30% of work within 03 Days.
6	I/R to Sundarban Embankment damaged due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 inbetween Ch. 14.25 Km.& Ch. 14.38 Km.at Mouza Naliakhali and inbetween ch. 5.50 Km. and 153.75 Km. at mouza Tentultala facing left bank of river Matla under Amjhora Section of Basanti (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	259123.00	5182.00	07 Days	SDRF	DO	70% of Work within 04 Days balance 30% of work within 03 Days.

Executive Engineer
Joynagar Irrigation Division

SI No.	Name of Work	Amount Put to Tender (Rs.)	Earnest Money Deposit (Rs.)	Time allowed for	Source of fund	Eligible of Contractor(*)	Physical Milestones for completion of each work within stipulated time
1	2	3	4	5	6		7
7	I/R to Sundarban Embankment damaged due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch. 64.75 Km. to Ch. 64.80 Km.along river Surabag (L/B) at MouzaDk. Roypur and from ch. 62.70 Km.to 62.90 Km. along river Sutarbag (L/B) in Raidigh Section of Raidighi (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	243887.00	4878.00	07 Days	SDRF	Contractor having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.	70% of Work within 04 Days balance 30% of work within 03 Days.
8	I/R to Sundarban Embankment damaged due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch. 54.65 Km. to Ch. 54.95 Km. and from 58.00 Km. to 58.20 Km. at Mouza - Kankandighi along river Raidighi in Kankandighi Section of Raidighi (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	305717.00	6114.00	07 Days	SDRF	DO	70% of Work within 04 Days balance 30% of work within 03 Days.
9	I/R to damaged Sundarban Embankment inbetween ch. 22.50 Km. to ch. 22.60 Km. facing river Hatakhali at Janapara (Near Gabberia Kheya Ghat) damaged due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 in mouza Chunakhali under Chunakhali Section of Basanti (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	594823.00	11896.00	10Days	SDRF	DO	70% of Work within 05 Days balance 30% of work within 05 Days.
10	I/R to Sundarban Embankment damaged due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch. 20.77 km. to ch, 20.84 km. at mouza Kripakhali facing right bank of river matla under Golabari Section of Canning (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	112007.00	2240.00	7 Days	SDRF	DO	70% of Work within 04 Days balance 30% of work within 03 Days.
11	I/R to Sundarban Embankment damaged due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch. 0.375 km. to ch, 0.460 km. at mouza Belekkhali facing right bank of river matla under Golabari Section of Canning (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	123614.00	2472.00	7 Days	SDRF	DO	70% of Work within 04 Days balance 30% of work within 03 Days.

**Executive Engineer
Joynagar Irrigation Division**

CANNING

CANNING

BASANTI

BASANTI

BASANTI

BASANTI

RAIDIGHI

RAIDIGHI

BASANTI

CANNING

CANNING