

GOVERNMENT OF WEST BENGAL

IRRIGATION & WATERWAYS DIRECTORATE

OFFICE OF THE EXECUTIVE ENGINEER, JOYNAGAR IRRIGATION DIVISION

2ND FLOOR, ZILLA PARISHAD MARKET COMPLEX BUILDING,

S.D.O. OFFICE CAMPUS, BARUIPUR, SOUTH 24 PARGANAS, KOLKATA - 144

Phone :- 2433-2887

E-Mail :- iwdeejid@gmail.com

Memo No. :- 2188

Dated :- 02/11/2017

NOTICE INVITING TENDER NO: 08/EE/JID OF 2017-18

- | | |
|---|----------------------------|
| 1. Last date and time of receiving Application | 13/11/2017 up to 4.00 P.M. |
| 2. Last date and time of Issue of Tender document | 14/11/2017 up to 4.00 P.M. |
| 3. Date and time of Receiving Tender document | 16/11/2017 up to 2.00 P.M. |
| 4. Date and time of opening Tender Documents | 16/11/2017 after 2.30 P.M. |

Sl No.	Name of Work	Amount Put to Tender (Rs.)	Earnest Money Deposit (Rs.)	Time allowed for Completion	Source of fund	Eligibility of Contractor(*)	Physical Milestones for completion of each work within stipulated time
1	2	3	4	5	6	7	8
1	I/R to Sundarban Embankment damaged due to heavy rainfall synchronized with Amabashya Kotal on & from 18.10.17 to 20.10.17 between Ch. 39.90 Km. to 39.93 Km. along river Mridangzbhanga at mouza Nandakumarpur in Mahabatnagar (I) Section of Raidighi (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18.	83,952.00	1,679.00	7 days	SDRF	Contractors having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.	85% of Work within 04 Days balance 15% of work within last 03 Days
2	I/R to Sundarban Embankment damaged due to high tide from 18.10.2017 to 20.10.2017 at chaker Ghery in between ch. 16.70 Km. to 17.00 Km. along river Nukchara in mouza Kailashpur in Mahabatnagar (I) Section of Raidighi (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18.	241,419.00	4,828.00	7 days	SDRF	DO	85% of Work within 04 Days balance 15% of work within last 03 Days
3	I/R to Sundarban Embankment damaged due to Purnima Kotal on & from 05.10.17 to 08.10.17 from Ch. 2.00Km. to 2.06 Km. at Mouza Madhyagurguria along river Thakuran under Bhubaneswari Section of Kultala (I) Sub-Division under Joynagar Irrigation Division.	498,450.00	9,969.00	7 days	SDRF	DO	85% of Work within 04 Days balance 15% of work within last 03 Days

Sd /-

Executive Engineer
Joynagar Irrigation Division

Sl No.	Name of Work	Amount Put to Tender (Rs.)	Earnest Money Deposit (Rs.)	Time allowed for Completion	Source of fund	Eligibility of Contractor(*)	Physical Milestones for completion of each work within stipulated time
1	2	3	4	5	6	7	8
4	I/R to Sundarban Embankment damaged due to Purnima Kotal on & from 05.10.17 to 08.10.17 from Ch. 2.280 Km. to 2.340 Km. at Mouza Madhyagurguria along river Thakuran under Bhubaneswari Section of Kultala (I) Sub-Division under Joynagar Irrigation Division.	498,787.00	9,976.00	7 days	SDRF	Contractors having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.	85% of Work within 04 Days balance 15% of work within last 03 Days
5	I/R to Sundarban Embankment damaged due to Amabashya Kotal synchronized with deep depression & heavy rain fall on and from 19.10.17 to 22.10.17 between Ch. 3.00 Km. to 3.30 Km. at Mouza - Madhyagurguria along river Thakuran under Bhubaneswari Section of Kultala (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18.	433,294.00	8,666.00	7 days	SDRF	DO	85% of Work within 04 Days balance 15% of work within last 03 Days
6	I/R to Sundarban Embankment damaged due to Amabashya Kotal synchronized with deep depression & heavy rain fall on and from 19.10.17 to 22.10.17 between Ch. 8.00 Km. to 8.10 Km. at Mouza - Binidpur facing river Thakuran under Bhubaneswari Section of Kultala (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18.	99,810.00	1,996.00	7 days	SDRF	DO	85% of Work within 04 Days balance 15% of work within last 03 Days
7	I/R to Sundarban Embankment damaged due to Amabashya Kotal synchronized with deep depression & heavy rain fall on and from 19.10.17 to 22.10.17 between Ch. 9.00 Km. to 9.10 Km. at Mouza Bhubaneswari facing river Thakuran under Bhubaneswari Section of Kultala (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18.	99,016.00	1,980.00	7 days	SDRF	DO	85% of Work within 04 Days balance 15% of work within last 03 Days
8	I/R to the sluice at mouza Harbhangi and repair of ghogh at Gourdas Para of mouza Narayantala facing river Matla damaged due to Amabashya Kotal synchronized with deep depression & heavy rain fall on and from 19.10.17 to 22.10.17 under Amjhara Section of Basanti (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18.	70,155.00	1,403.00	7 days	SDRF	DO	85% of Work within 04 Days balance 15% of work within last 03 Days

Sd /-
Executive Engineer
Joynagar Irrigation Division

Sl No.	Name of Work	Amount Put to Tender (Rs.)	Earnest Money Deposit (Rs.)	Time allowed for Completion	Source of fund	Eligibility of Contractor(*)	Physical Milestones for completion of each work within stipulated time
1	2	3	4	5	6	7	8
9	I/R to Sundarban Embankment damaged due to Amabashya Kotal synchronized with deep depression & heavy rain fall on and from 19.10.17 to 22.10.17 and construction of ring bundh between Ch. 3.300 Km. to 3.400 Km. at Mouza - Sajnetala facing right bank of river Hogol under Goranbose Section of Basanti Irrigation Sub-Division under Joynagar Irrigation Division during the year 2017-18.	395,803.00	7,916.00	7 days	SDRF	Contractors having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.	85% of Work within 04 Days balance 15% of work within last 03 Days
10	I/R to Sundarban Embankment damaged due to Amabashya Kotal synchronized with deep depression & heavy rain fall on and from 19.10.17 to 22.10.17 between Ch. 47.100 Km. to 47.300 Km. facing river Bidya in Mouza - Parbatipur near Hume Pipe Sluice under Goranbose Section of Basanti Irrigation Sub-Division under Joynagar Irrigation Division during the year 2017-18.	31,560.00	631.00	7 days	SDRF	DO	85% of Work within 04 Days balance 15% of work within last 03 Days
11	I/R to Sundarban Embankment damaged due to Amabashya Kotal synchronized with deep depression & heavy rain fall on and from 19.10.17 to 22.10.17 and formation of ghogh at Ch. 25.500 Km. (Shikaripara) facing river Matla in Mouza 6 No. Sonakhali under Amjhara Section of Basanti Irrigation Sub-Division of Joynagar Irrigation Division during the year 2017-18.	19,769.00	395.00	7 days	SDRF	DO	85% of Work within 04 Days balance 15% of work within last 03 Days
12	I/R to Sundarban Embankment damaged due to Amabashya Kotal synchronized with deep depression & heavy rain fall on and from 19.10.17 to 22.10.17 from Ch. 6.000 Km. to 6.500 Km. facing river Hana in Mouza Hogolduri under Chunakhali Section of Basanti Irrigation Sub-Division under Joynagar Irrigation Division during the year 2017-18.	27,225.00	545.00	7 days	SDRF	DO	85% of Work within 04 Days balance 15% of work within last 03 Days
13	I/R to Sundarban Embankment damaged due to Amabashya Kotal synchronized with deep depression & heavy rain fall on and from 19.10.17 to 22.10.17 and formation of ghogh at Ch. 55.10 Km. facing river Bidya in Mouza Nafarganj III under Goranbose Section of Basanti Irrigation Sub-Division under Joynagar Irrigation Division during the year 2017-18.	20,202.00	404.00	7 days	SDRF	DO	85% of Work within 04 Days balance 15% of work within last 03 Days

Sd /-
Executive Engineer
Joynagar Irrigation Division

Sl No.	Name of Work	Amount Put to Tender (Rs.)	Earnest Money Deposit (Rs.)	Time allowed for Completion	Source of fund	Eligibility of Contractor(*)	Physical Milestones for completion of each work within stipulated time
1	2	3	4	5	6	7	8
14	I/R to hume pipe at Mouza Boro Kachari damaged due to Amabashya Kotal synchronized with deep depression & heavy rain fall on and from 19.10.17 to 22.10.17 and repair to ghogh at Ramkrishnapur along river Hogol under Goranbose Section of Basanti Irrigation Sub-Division under Joynagar Irrigation Division during the year 2017-18.	46,128.00	923.00	7 days	SDRF	Contractors having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.	85% of Work within 04 Days balance 15% of work within last 03 Days
15	I/R to Sundarban Embnkamkent damaged due to Amabashya Kotal synchronized with deep depression & heavy rain fall on and from 19.10.17 to 22.10.17 from Ch. 26.000 Km. to 26.050 Km. at Mouza - 6 No. Sonakhali facing river Hogol under Amjhara Section of Basanti Irrigation Sub-Division under Joynagar Irrigation Division during the year 2017-18.	123,996.00	2,480.00	7 days	SDRF	DO	85% of Work within 04 Days balance 15% of work within last 03 Days
16	I/R to Sundarban Embnkamkent damaged due to Amabashya Kotal synchronized with deep depression & heavy rain fall on and from 19.10.17 to 22.10.17 from Ch. 20.70 Km. to Ch. 20.95 km. at Mouza Rangabelia along the right bank of river Gomor under Satjelia Section of Gosaba (I) Sub-Division of Joynagar Irrigation Division during the year 2017-18.	130,028.00	2,601.00	7 days	SDRF	DO	85% of Work within 04 Days balance 15% of work within last 03 Days
17	I/R to Sundarban Embnkamkent damaged due to Amabashya Kotal synchronized with deep depression & heavy rain fall on and from 19.10.17 to 22.10.17 from Ch. 7.20 Km. to 7.40 Km. at Mouza Kumirmari along the left bank of river Sarsa under Choto Mollakhali Section of Gosaba (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18.	224,380.00	4,488.00	7 days	SDRF	DO	85% of Work within 04 Days balance 15% of work within last 03 Days
18	I/R to Sundarban Embnkamkent damaged due to Amabashya Kotal synchronized with deep depression & heavy rain fall on and from 19.10.17 to 22.10.17 from Ch. 8.40 Km. to 8.55 Km. at Mouza Kalidaspur along the right bank of river Sarsa under Choto Mollakhali Section of Gosaba (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18.	167,101.00	3,342.00	7 days	SDRF	DO	85% of Work within 04 Days balance 15% of work within last 03 Days

Sd /-
Executive Engineer
Joynagar Irrigation Division

Sl No.	Name of Work	Amount Put to Tender (Rs.)	Earnest Money Deposit (Rs.)	Time allowed for Completion	Source of fund	Eligibility of Contractor(*)	Physical Milestones for completion of each work within stipulated time
1	2	3	4	5	6	7	8
19	I/R to Wooden Jetty at Irrigation ghat damaged due to Amabashya Kotal synchronized with deep depression & heavy rain fall on and from 19.10.17 to 22.10.17 along the left bank of river Bidya and construction of boundary wall of a length of 14.00 metre at Irrigation Campus at Mouza Gosaba under Gosaba Irrigation Sub-Division of Joynagar Irrigation Division during the year 2017-18.	485,204.00	9,704.00	21 days	Non-Plan	Contractors having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.	85% of Work within 14 Days balance 15% of work within last 07 Days
20	I/R to Sundarban Embnkamkent damaged due to Amabashya Kotal synchronized with deep depression & heavy rain fall on and from 19.10.17 to 22.10.17 from Ch. 25.50 Km. to Ch. 25.70 km. & including 06 nos. ghoge (Near Gundakata khal) repair at Mouza Harendranagar (Mondal gheri) facing river Gobadia in Sridharpur Section of Kuemari (I) Sub-Division of Joynagar Irrigation Division during the year 2017-18.	377,641.00	7,553.00	7 days	SDRF	DO	85% of Work within 04 Days balance 15% of work within last 03 Days
21	I/R to Sundarban Embnkamkent damaged due to Amabashya Kotal synchronized with deep depression & heavy rain fall on and from 19.10.17 to 22.10.17 arond the single vent Sluice for a length of 50 mtr. on both side of R/S (locally named Mollara gheri) at Ch. 32.45 Km. & 03 nos. ghoge at Harindanga within mouza Ramgopalpur facing river Gundakata Khal in Sridharpur Section of Kuemari (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18.	286,926.00	5,739.00	7 days	SDRF	DO	85% of Work within 04 Days balance 15% of work within last 03 Days
22	I/R to Sundarban Embnkamkent damaged due to Amabashya Kotal synchronized with deep depression & heavy rain fall on and from 19.10.17 to 22.10.17 near SDB sluice within Ch. 18.70 Km. to 18.80 Km. & including 02 nos. ghoge repair at mouza Sridharpur facing river Jagaddal in Rakhalpur Section of Kuemari (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18.	183,298.00	3,666.00	7 days	SDRF	DO	85% of Work within 04 Days balance 15% of work within last 03 Days

Sd /-
Executive Engineer
Joynagar Irrigation Division

Sl No.	Name of Work	Amount Put to Tender (Rs.)	Earnest Money Deposit (Rs.)	Time allowed for Completion	Source of fund	Eligibility of Contractor(*)	Physical Milestones for completion of each work within stipulated time
1	2	3	4	5	6	7	8
23	I/R to Sundarban Embnkamkent damaged due to Amabashya Kotal synchronized with deep depression & heavy rain fall on and from 19.10.17 to 22.10.17 from Ch. 1.65 Km. to 1.71 Km. & including 02 nos. ghoge repair at mouza Dakshin Durgapur facing river Gobadia in Sridharpur Section of Kuemari (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18.	200,242.00	4,005.00	7 days	SDRF	Contractors having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.	85% of Work within 04 Days balance 15% of work within last 03 Days
24	I/R to Sundarban Embnkamkent damaged due to Amabashya Kotal synchronized with deep depression & heavy rain fall on and from 19.10.17 to 22.10.17 from Ch. 3.25 Km. to Ch. 3.30 km. & including 02 nos. ghoge repair at Mouza Dakshin Shibpur facing river Gobadia in Ramganga Section of Kuemari (I) Sub-Division of Joynagar Irrigation Division during the year 2017-18.	208,135.00	4,163.00	7 days	SDRF	DO	85% of Work within 04 Days balance 15% of work within last 03 Days

Sd /-
Executive Engineer
Joynagar Irrigation Division