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Government of West Bengal 

Irrigation & Waterways Directorate 

Office of the Executive Engineer  

                                              Teesta Mechanical Division 
Teesta Mechanical Yard  

Fulbari, Jalpaiguri W.B. 734015 

 

NOTICE INVITING TENDER  
 

N.I.T No: 12/TMD of 2017-18 
 
 

Separate tenders are being invited by the Executive Engineer, Teesta Mechanical Division, Irrigation 

& Waterways Directorate on behalf of the Governor of West Bengal, for the works mentioned in the list 

given in next page from eligible and resourceful contractors/bidders having sufficient credential and 

financial capability for execution of works of similar nature. 

 
 

Last date & time of submission of application is on  08/02/18 till 17:00 hours.  
 

The intending bidder/contractor must read the Terms & Conditions contained in the Notice Inviting Tender 

(NIT) carefully. He/she should particularly go through the eligibility criteria, and satisfy himself/herself of 

the mandatory requirements. Contractors/bidders desirous of participating in the tender may submit 

application for the work only if they fulfill the minimum eligibility criteria and are in possession of all the 

required documents. 
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LIST OF WORKS 

 

Sl. 
No. 

Name of Work/Scheme/Project 

 Amount put 
   to Tender 
(Tender Value)  

(₹) 

Earnest 
Money 
Deposit 

(₹) 

Time allowed 
for 

completion 
(in days) 

Source 
of fund 

 

Minimum eligibility of the contractor/bidder for 
participating in the e-tender 

1 2 3 4 5 6 7 

1 

Modification of electrical installation such as 

electrical wiring, earthing etc. including special repair 

of LTOH line, its related accessories, supply of new 

underground cable & laying it etc. at Islampur 

worksite. 

4,31,271.00 8626.00 15 days 
Non 

Plan 

Bona fide contractors/bidders having 

credential of execution of similar nature of 

work of value 30% of the amount put to 

tender (tender value) within the last 5 years 

on the date of publishing of NIT 
 

 

N.B.- Bidders shall submit copy of valid PAN issued by the IT Deptt., Govt. of India and valid 15-digit Goods and Service Taxpayer Identification Number 
(GSTIN) under GST Act, 2017 
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General Terms & Conditions  

 

1.  Eligibility for participation 
 

Bona fide contractors/bidders, Registered Co-operative Societies, Consortiums and Partnership Firms 

registered with the State Government and contractors/bidders of equivalent grade or Class, registered with 

the Union Government / Military Engineering Services / Indian Railways for execution of electrical works 

are eligible to participate depending on the criteria as laid down below in the subsequent para/clause.  
 

 

2. Participation in more than one serial of work in a tender 
   

Any contractor/bidder may submit bids for a maximum of 50% of the total number of works (rounded 

up to next higher integer) published in any particular NIT depending on his/her previous work 

credential and financial capability, details of which have been stated later. 
 

3.   Technical Proposal 
 

 Technical Proposal should contain scanned copies of documents and/or declarations in the 

following standardised format in two covers (folders).  
 

A. Technical File (Statutory Cover) containing:  
 

   i  Application for Tender  

 

   ii Declaration of not having common interest in the same serial. 

  
  iii. Professional Tax (PT) deposit challan valid for the current financial year and PAN Card. Application 

for PAN addressed to the competent authority may also be considered. 
 

  iv. Valid Document of GSTIN (Goods and Services Identification Number) 

 

  v. Latest Income Tax Return receipt. 

 

  vi. Deed of Consortium/Partnership firm, and documents for their registration in the form of certified 

copy of ‘Form No. VIII,’ issued under the Indian Partnership Act, 1932 (Act-IX of 1932) by the 

Registrar of Firms, West Bengal having their registered office at P-15 India- Exchange Place, Todi-

Mansion, 10th Floor, Kolkata 700001. 
 

  In case a contractor/bidder is yet to receive Form No. VIII, a “Memorandum” issued from the above 

office may also be accepted. Any change in the constituent of the Consortium/Partnership Firm 

should also be intimated to the office of the Registrar of Firms, Kolkata prior to submission of 

application and a certified copy of the revised Form No. VIII showing changes in its constituents are 

required to be submitted. 

      

vii.  Electrical License of the Firm/ Company 
  

   

vii.  Credential: Work credential issued in favour of the contractor/bidder as detailed under clause 5 

below. Bill of Quantities (BOQ) duly authenticated by the competent authority along with work order 

is to be submitted. 

 

        Completion Certificates (CC) for 100% completed works during the current year and within last five       

        financial years will only be accepted as valid credential. 

 

        CC should clearly show the name, postal address, (contact Tel. No. and FAX or e-mail ID if issued 

outside the jurisdiction of the State) of the office and designation of the officer/ authority issuing the 

CC for the work along with the name of work and amount put to tender (Tender Value). Illegible 

certificates and those having incomplete information may be rejected.  

 

         CC of works executed in the Irrigation & Waterways Directorate will be considered. CC of works 

executed in other Departments of  the State Government/ organizations viz. Public Works & Public 

Works (Roads) Department, Public Health Engineering Department, Sundarban Affair Department 

and other State Government Departments, Zilla Parishads & Panchayat Samities only within the 

jurisdiction of the State of West Bengal, WBHIDCO, WBSEDCL,WBSETCL, KMDA, KMW&SA, 

KMC, Other Municipal Authorities and Bodies, HRBC, Engineering Departments of Union 
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Government and Organizations like Farakka Barrage Project (FBP) Authority,  Indian Railways, 

KoPT and companies owned or managed by the Government of West Bengal, i.e. Mackintosh Burn 

Ltd., Westinghouse Saxby Farmer Limited & Britannia Engineering Ltd. may also be considered. 

Such CC are to be issued by an officer/authority not below the rank of Executive Engineer / 

Divisional Engineer / District Engineer/Project Manager of the State/Union Government 

Departments/ Organisations; authorised signatories of CC for Panchayat Samities and Municipalities 

shall be BDO & Ex-officio Executive Officer and Secretary or equivalent administrative officers 

respectively. It is desirable to have contact telephone and FAX or e-mail address of the signatory of 

the CC for all offices outside West Bengal.  
 

Such CC is required to be further countersigned by the immediate superior authority of the issuing 

authority for all cases other than direct Union Government Departments and Ministries outside the 

State of West Bengal. Also such certificates when issued in all other States other than those directly 

of State / Union Government Departments and Indian Railways should contain a declaration that the 

work has been executed to the satisfaction of the concerned Government Organisation and has been 

declared 100% complete in all respect by the competent authority in the concerned Organisation. 

 

        Financial proposal of any contractor/bidder will come under consideration only when the criteria 

mentioned below are satisfied and fulfilled. 
 

Net notional amount calculated from Completion Certificate (CC) of a single work during last 5 years 

issued in favour of the contractor/bidder /agency/firm/consortium for a work of similar nature should be at 

least 30% of the amount put to tender (Tender Value) for the work. At the time of application for the Tender 

Documents, the intending Tenderers shall have to be represented by his / their authorize supervisor or Engineer, 

holding Electrical Supervisors Certificates of competency granted by the licensing board, Govt. of West Bengal for 

the purpose of having credential for electrical works & possessing requisite contractors supervisory license etc. 

  
 

viii. Others:  Any other document found necessary. 
   

Note : Failure  of  submission  of  any of  the  above mentioned  documents  may render the   

tender liable rejection. 
 

3.3   Financial Proposal 
 

The  financial  bid  should  contain  the  following  documents  in  one  cover (folder). 
 

i. The contractor/bidder is required to quote the rate as percentage above or below tender value in the 

space marked for quoting rate in the BOQ.  
ii.  

 

4.     Tender Fee and Earnest Money Deposit (EMD) 
 

i.     Tender Fees:  In case of off-line tenders having tender value below ₹ 5.00 lakh, tender documents are 

available free of cost and also made available in the Departmental website www.wbiwd.gov.in . Cost 

of tender documents shall not be charged even during execution of formal tender agreements. 

However, the contractors/bidders may wherever necessary be charged suitably for asking additional 

multiple copies of drawings, specifications, Schedule of Rates of the Circle/s (SoR) etc. and such fee 

may be suitably determined by the Tender Inviting Authority as per norms. 
   

ii.     Earnest Money Deposit (EMD): Earnest Money Deposit (EMD) must presently be submitted in the 

form of Bank Draft (BD) / Bankers Cheque (BC) / Deposit Call Receipt (DCR) of any scheduled 

Commercial Bank in India approved by RBI & having a branch in West Bengal which is to be drawn 

in favour of the Executive Engineer, Teesta Mechanical Division, payable at Siliguri  

       Payment in any other forms viz. NSC, KVP, cheques etc will not be accepted. 
  
 

 

 ii.       Financial proposal of any contractor/bidder will come under consideration only when the criteria 

mentioned below are satisfied and fulfilled. 
 

Net notional amount calculated from Completion Certificate (CC) of a single work during last 5 

years issued in favour of the contractor/bidder /agency/firm/consortium for a work of similar nature 

should be at least 30% of the amount put to tender (Tender Value) for the work.  
 

 

 

http://www.wbiwd.gov.in/
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5. Eligibility criteria for participating in more than one tender in a e-NIT  
 

i. Submission of e-tenders by one single contractor/bidder in excess of 50% of the number of works in 

any particular NIT will not be considered.  
 

ii. Normally separate Completion Certificates (CC) of 100% completed works is required to be 

submitted for participating in separate works under a particular NIT.  However  CC for one 

particular work may be considered as eligibility for participation in maximum two numbers of 

serials of a NIT, provided requisite credential for two such works (to be added arithmetically) 

satisfies the requirement in all respects out of one such CC.   
 

6.    Penalty for suppression / distortion of facts 
 

If any contractor/bidder fails to produce all the original hard copies of the documents (especially 

Completion Certificates and audited balance sheets), or any other document on demand by the 

Tender Inviting Authority within a specified time frame or if any deviation is detected in the original 

copies from the corresponding photocopies or if there is any suppression / distortion / falsification 

noticed/detected/pointed out at any stage prior to the issue of work order, the Tender Inviting 

Authority  

6. Taxes & duties to be borne by the bidder 

 

Income Tax, GST, Sales Tax, Royalty, Construction Workers' Welfare Cess and similar other 

statutory levy / Cess will have to be borne by the contractor/bidder and his/her quoted rate  should be 

quoted accordingly after considering all these charges. Only Service tax, as applicable, if eligible, 

would be reimbursed as per rules on production of necessary documents. 
 

 
 

    7.   Site inspection before submission of tender 
 

Before submitting a tender, the intending contractor/bidder should make themselves acquainted 

thoroughly with the local conditions prevailing at site of implementation of the work by undertaking 

field inspections and taking into consideration all probable likely factors and difficulties to be 

involved in execution of the work as per specification in all respects including transportation of 

materials, communication facilities, climate  conditions, nature of soil, availability of local labourers 

and market rates prevailing in the locality etc. and no claim whatsoever will be entertained on those 

accounts afterwards. The contractor/bidder may also contact the office of the Executive Engineer  

Teesta Mechanical Division in between 11.30 hours to 16.30 hours on any working day, prior to the 

date of actual submission of bid. 
 

9.   Conditional & incomplete tenders 
 

Conditional and incomplete tenders are liable to be summarily rejected. 
 

10.   Opening & evaluation of tenders 
 

 

i. If there is no contractor/bidder or the number of contractors/bidders in the 1st Tender is less than 

three, the tender has to be cancelled. In case of participation of more than three bidders, technical 

evaluation is to be done and if the number of technically qualified bidders is less than three (3), the 

tender also has to be cancelled. 
 

 

ii. The Executive Engineer/TAA may ask any of the contractors/bidders to submit rate analysis to 

reasonably justify the quoted rate by that contractor/bidder. 
 

iii.     If the lowest bidder/contractor backs out there should be re-tendering in a transparent and fair 

manner. In such a situation the TIA may call for Short Notice  tender if so justified in the interest of 

public works and take decision on the basis of L1 in Re-Tender or subsequent  tender.  

 

11. Procedure to be followed for acceptance of tender  
 

i.     Selection of contractor/bidder should be made on the basis of at least three valid tenders, which shall 

be opened in presence of their willing agents, if present. If the number of tenders received is less than 

three, tender would be cancelled and invited afresh.  
 

ii. The lowest tender for all works is accepted as a rule. If for any reason the lowest tender is not 

accepted, reference is to be made to the appropriate Government for orders as to which of the 

contractor /bidder the work should be awarded. 
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iii. Maximum 5 % excess beyond ‘Tender Value’ (Amount put to Tender) may be accepted by the 

Executive Engineer if at at least three valid tenders have been received subject to the overall power of 

tender acceptance delegated to each level of engineer officers as mentioned in the Department 

Notification issued from time to time, provided tender value after abatement is within the 

administratively approved cost. In case of excess over administratively approved amount, proposal for 

revised administrative approval would have to be submitted to the Government, but acceptance of 

tender and issue of work order may not be kept pending for want of revised administrative approval. 
 

 

 

 
 

 

14.   Execution of Formal agreement after acceptance of Tender 
 

The contractor/bidder, whose bid is approved for acceptance shall within 15 days of issuance of 

Letter of Invitation (LOI) to him/her, needs to execute a ‘Formal Agreement’ with the Executive 

Engineer  in duplicate in W.B.F No 2911 and other tender documents.  During executing the ‘Formal 

Agreement’, the successful contractor/bidder will be provided all the tender documents free of cost. 
 

 

16.  Payment against bills raised by the contractor 
 

The payment of Running Account as well as final bill for any work based on progress and 

performance will be made according to availability of fund and no claim due to delay in payment 

will be entertained. 
 

18. Withdrawal of bid  
 

Withdrawal of tender/bid once the bid has been submitted and has been accepted for further 

processing, is not allowed. EMD will be forfeited by the Government and the bidder/contractor 

penalised  

19.  Schedule of dates for Tendering 
 

 Last date of application 08.02.18 upto 17:00 hrs 

 Last date of issue of schedule 09.02.18 up to 17:00 hrs 

 Last date of dropping of tender 13.02.18 up to 15:00 hrs 

 Date of opening of tenders 13.02.18  at 15:30 hrs 

 

 

 

Additional Terms & Conditions 
 

1. Executive Engineer of the concerned Division is the Engineer-in-Charge in respect of the contract 

and all correspondences concerning rates, claims, change in specifications and/or design and similar 

important matters will be valid only if accepted/recommended by the Engineer-in-Charge. If any 

correspondence of above tender is made with officers other than the Engineer-in-charge for speedy 

execution of work, the same will not be valid unless copies are sent to the Engineer-in-Charge and 

approved by him. Instructions given by the Sub-Divisional Officer/Assistant Engineer and the 

Section Officer/Junior Engineer on behalf of the Engineer-in-Charge shall also be valid (who have 

been authorised to carry out the work on behalf of the Engineer-in-Charge) regarding specification, 

supervision, approval of materials and workmanship. In case of any dispute, the decision of 

Engineer-in-Charge shall be final and binding.  
 

2. Acceptance of the tender including the right to distribute the total work between two or amongst 

more than two contractors/bidders will rest with the Engineer-in-Charge without assigning reason to 

the contractors/bidders thereof. The Executive Engineer as the accepting authority reserves the right 

to reject any or all tenders without assigning any reason thereof. 
 

3. The contractors/bidders shall have to comply with the provisions of (a) Contract labour (Regulation 

& Abolition) Rules, 1970 and its revision (b) Minimum Wages Act 1948 and its amendments, or the 

modifications thereof or any other laws relating thereto enforced by the appropriate Government 

from time to time. 
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4. Engineer -in-Charge shall not entertain any claim whatsoever from the contractors/bidders regarding 

payment of compensation on account of idle labour on such grounds including non-possession of 

land in the working zone. 
 

5. Engineer-in-Charge shall not be held liable by the contractor/bidder for any compensation claim due 

to machines becoming idle, for any circumstances including untimely rains, other natural calamities, 

strikes etc. 
 

6. Any duty / tax / royalty etc. whatsoever is imposed by the appropriate Government after issuance of 

work order / commencement and completion of the work, is to be borne by the contractor/bidder. 

Original challan of materials, which are procured by the contractor/bidder, may be asked to be 

submitted for verification by the Engineer-in-Charge. 
 

7. Cess @ 1% of the cost of construction work or otherwise as per relevant order of appropriate 

Government shall be deducted from the gross value of all works bill. Also, it is instructed to register 

his/her establishment under the relevant Act with the competent registering authority, i.e. Assistant 

Labour Commissioner / Dy. Labour Commissioner of the region. 
 

8. No mobilization / secured advance will be allowed unless specified otherwise in the contract. 
 

 

9. All working tools & plants, scaffolding, construction of vats & platforms arrangement of Labour 

camps shall have to be arranged by the contractor at his/her own cost. 
 

10. The contractor shall arrange for supply of mazdoors, bamboo, ropes, pegs, flags etc. for taking/ 

layout for the work and for giving and checking measurements by the Engineer-in-Charge or any 

other Department officer assigned by him / her for which no extra payment claim will be entertained. 
 

 

11. A machine page numbered Site Order book (with triplicate copy of every page) will have to be 

maintained at site by the contractor and the same has to be issued by the Engineer-in-Charge before 

commencement of work at site. Instructions issued by the inspecting engineer officers not below the 

rank of Assistant Engineer will be recorded in this site order book and the contractor must note 

down and comply the same at the earliest. 
 

12. The work will have to be completed within the time period as mentioned in the NIT. A suitable work 

programme based on time period allowed for completion of work as per tender is required to be 

submitted by the contractor within 7(seven) days from the date of receipt of work order which 

should satisfy the time limit assigned for completion. Contractor should inform in writing the name 

of his authorized representative/s who are to remain present at site daily during work execution to 

receive instructions relating to the work, sign measurement book & bills and other Govt. papers etc 

on the basis of Power of Attorney conferred within 7 (seven) days from the date of receipt of work 

order, if not done earlier. 
 

13. No compensation is payable for idle labour, contractor’s establishment charges or on account of 

reasons such as variations in price indices/escalation cost etc.  
 

14. All sort of precautions should be taken for the safety of the work force deployed by the contractor 

and also others at worksite as per safety rules as is enforced by appropriate authority. The contractor 

will remain liable towards payment of compensation in accordance with the Workman’s’ 

Compensation Act etc for the labourers engaged and should deal to settle such cases promptly. 

Proper road signs as per P.W.D. practice will have to be erected by the contractor at his own cost 

while operating on or near public thoroughfares. 
 

15. The contractor will have to maintain technically qualified employees and/or apprentices at site as per 

prevailing Apprentice Act or as stipulated in the contract. 
 

16. The contractor will have to accept the work programme as per modification and priority of work as 

fixed by the Engineer-in-Charge so that most vulnerable reach and/or critical items are completed 

before the due date for arrival of monsoon or rise of water level or for any other suitable reason/s. 
 

17. Quantity of various items of work mentioned in the tender schedule or in work order is only 

tentative. During actual execution, these tendered items may vary, even substantially. Payment will 

be made on the basis of quantum of work actually done in different items and as per specification 

and no claim will be entertained for reduction of quantities in some items or due to omission of some 

tendered items. For execution of quantitative excess in any item beyond 10% or supplementary 

works, approval of the Superintending Engineer / Chief Engineer Government in the Irrigation & 
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Waterways Department would be required depending on who ever is the Tender Accepting 

Authority and financial involvement thereof, before making any excess and /or supplementary item 

work payment. 
 

18. In order to cope up with the present system of e-billing, supply of departmental materials is not 

encouraged. However, such materials may be issued to the contractor/agency to the extent of 

requirement, subject to availability, as assessed and following the Treasury system of accounting 

procedures and in instalments as may be suitably decided by the Engineer-in-Charge. Issuance of 

materials may be of three categories. 
 

a) Materials issued directly to the work subject to its recovery from bills. 

b) Materials issued from departmental Godown subject to its recovery from bills. 

c) Materials issued free of cost. 
  

19. Any construction materials brought to work site by the contractor must be approved bythe Engineer-

in-Charge.  Materials rejected must be removed by the contractor from work site at his own cost 

within 24 hrs of issue of the order to that effect. The rates in the schedule are inclusive of cost and 

carriage of all materials to worksite. The materials will have to be supplied in phases with due 

intimation to the Sub-Divisional Officer/Assistant Engineer concerned, in conformity with the 

progress of the work. For special type of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo- 

Textile Filters, Geo-jute Filters etc. if any, relevant data sheets containing the name of the 

manufacturers, test report etc. are also to be submitted on each occasion. Engineer-in-Charge may 

conduct independent tests of all construction materials on the samples drawn randomly before 

accordance of approval for using these materials for the work. In this regard decision of Engineer-in-

Charge is final and binding. 
 

20. For materials under category 20 (a), (b) & (c), the contractor will act as the custodian thereof. The 

construction materials will have to be carried from the departmental godown to the worksite by the 

contractor at his own cost. The contractor shall remain responsible for proper storage & safety of the 

materials. Suitable godowns/ Stores shall have to be made by the contractor at his/her own cost. 

Penalty charges shall be levied at higher rates for loss, wastage, misuse. Surplus departmentally 

issued materials if any, shall have to be returned in the godown or store maintained by the Engineer-

in-charge at the contractor’s cost within the time frame as fixed by Engineer-in-Charge. Otherwise, 

the cost at penal rates will be recovered from the bill. Indent for departmental materials shall be 

submitted by the contractor to the S.D.O/AE at least 7 days in advance of actual requirement. No 

claim will be entertained for non-issuance of such materials on time, but reasonable extension of 

time will be granted. All materials, whatever be its category thereof, shall be properly stored by the 

contractor in suitably maintained godowns near the site of work at his own cost & under no 

circumstances whatsoever shall any material be removed from the site of work without prior written 

permission of the Engineer-in-Charge. The contractor shall be responsible for any damage or loss of 

such materials. 
 

21. The contractor shall also have to satisfy the Engineer-in-Charge regarding proper utilization of 

materials which have been issued departmentally. 
 

22. Value of the materials, under category (a) & (b) of clause 20, will be recovered from the progressive 

bills of the contractor in one or successive instalments as may be decided by the Engineer-in-Charge.  
 

23. Requisite quantity of cement as may be required for the work will be supplied from the nearest 

departmental godown, if stock permits. The issue rate of cement is shown in the Schedule of 

materials attached with the tender. Excess consumption of cement by more than 5% over the final 

consumption statement drawn up as per consumption rate specified in the Schedule included in the 

tender will be recovered at a penal rate shown in schedule. 
 

24. Steel reinforcement rods will be issued if stock permits from the nearest Departmental godown 

where such material is available in marketable length. While issuing the same, for any particular 

work, the quantity actually required as per approved drawing shall only be issued. It will be 

responsibility of the Contractor as well as the Engineer-in-Charge to get this quantity properly 

utilized in the work. Cut pieces, if any, will not be taken back by the Department. Recovery for the 

total quantum of steel rods issued will be made at the issue rate shown in the Schedule. In case of 

use over +10%, deduction will be made at a penal rate shown in the Schedule. This whole principle 

shall apply in case of other M.S materials like sheet piles and structural steel members as well. 
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25. All quarries and disputes arising out of the works tender contract is to be brought to the notice of 

Chairman of the Departmental Dispute Redressal Committee in writing for decision within 15 days. 

 

 
 

SCHEDULE OF MATERIALS TO BE SUPPLIED DEPARTMENTALLY AND THEIR CORRESPONDING 

RECOVERY RATES 
 

Sl. 

No 

Name of material 

Issued departmentally  

Issue rate 

(in Rs) 
Unit 

Penal recovery rate for 

loss / misuse / wastage if 

not mentioned otherwise 

in the SoR of the Circle 

Place of delivery 

01 Cement  MT 2 (Two) times issue rate Departmental godown 

02 

Steel reinforcement 

rods/structural steel 

members/M.S piles 

 MT 2 (Two) times issue rate -do- 

 

 
       Sd/- 

       Executive Engineer, 

Teesta Mechanical Division, 

                                                                                                      Irrigation & Waterways Directorate 
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Memo No: 67/ 2A-23                                                                                                              Date:01/02/2018 

Copy forwarded for favour of kind information and taking necessary action for wide circulation to the :- 

1. Chief Engineer, Teesta Barrage Project,2nd Mile, Sevoke Road, Siliguri 

2. Superintending Engineer, North Bengal Mechanical & Electrical Circle, Tinbatti, Siliguri 

3. Superintending Engineer, Mechanical & Electrical Circle, Kolkata 

4. Superintending Engineer, Mahananda Barrage Circle,  Teesta Administrative Building, Tinbatti , 

Siliguri 

5. Superintending Engineer, Teesta Canal Circle, Karnajora, Raiganj, Uttar Dinajpur 

6. Superintending Engineer, Teesta Barrage Circle, 2nd Mile, Sevoke Road, Siliguri 

7. Superintending Engineer, Teesta Design Circle, Tinbatti, Siliguri 

8. Executive Engineer, Metropolitan Drainage Division, Kolkata-91 

9. Executive Engineer, Kangasabati Mechanical Division, Khatra, Bankura 

10. Executive Engineer, Metropolitan Drainage Mechanical Division, Kolkata-91 

11. Executive engineer, Metropolitan Electrical Division, Jalasampad Bhavan, Kolkata-91 

12. Executive Engineer, Mahananda Barrage division, Teesta Administrative Building, Tinbatti, Siliguri 

13. Executive Engineer, Teesta Monitoring & Evaluation Division, Teesta Administrative Building, 

Tinbatti, Siliguri 

14. Executive Engineer, Teesta Resource Division –I, Teesta Administrative Building, Tinbatti, Siliguri 

15. Executive Engineer, Teesta Barrage Electrical Division, Teesta Administrative building, Tinbatti, 

Siliguri 

16. Executive Engineer, Mahananda Link Canal Division, 2nd Mile, Sevoke Road, Siliguri 

17. Executive Engineer, Mahananda Canal Division, Teesta Administrative Building, Tinbatti, Siliguri 

18. Executive Engineer, Teesta Canal Division-I, Islampur 

19. Executive Engineer, Teesta Canal Division-II, Islampur 

20. Executive Engineer, Teesta Irrigation Division, Assam More, Jalpaiguri 

21. Executive Engineer, Teesta Canal Head Quarter Division, Karnojora, Raiganj, Uttar Dinajpur 

22. Nodal Officer, e-tendering, I&WD, Jalsampad Bhawan, 7th Floor, Salt lake City, Kol-91 

23. Executive Engineer, Teesta Left Bank Division, Odlabari, Jalpaiguri 

24. S.D.O., Information & Cultural Affairs Dept. Siliguri.  

25. Concern SDO of the work, TMSD-I/II/III 

26. S.D.O. TBESD-II 

27. Divisional Accountant of this office 

28. Divisional Estimator of this office 

29. Office Notice Board 

 

 

 

         Sd/- 

                                                                                                                              Executive Engineer 

                                                                                                                    Teesta Mechanical Division 

 

 

 


