
       
 
 
 

                                                   GOVERNMENT OF WEST BENGAL  

 OFFICE OF THE EXECUTIVE ENGINEER 
MALDA IRRIGATION DIVISION  

GREEN PARK, MALDA 
e – mail ID  maldairrigation@gmail.com 

 

NOTICE INVITNG TENDER  
           Notice Inviting Tender No:- 14/EE/M.I.D of 2017-18 

 
Separate tenders are being invited by the Executive Engineer, Malda Irrigation Division, Irrigation  

& Waterways Directorate on behalf of the Governor of West Bengal for the works mentioned in the list 
given from eligible and resourceful contractors/bidders having sufficient credential and financial 
capability for execution of works of similar nature. 

 
 

The intending tenderers should apply for tender paper in the office of the Executive Engineer 
addressing to the Executive Engineer, Malda Irrigation Division, Green Park, Malda. 

 
Last date & time for application of tender is on 21.03.2018   till 13.30 hours. 

 
The intending bidder/contractor must read the Terms & Conditions contained in the Notice Inviting 
Tender (NIT) carefully. He/she should particularly go through the eligibility criteria, and satisfy 
himself/herself of the mandatory requirements. Contractors/bidders desirous of participating in the 
tender may submit their application for the work only if they fulfill the minimum eligibility criteria and 
are in possession of all the required documents. 

 
Eligibility for participation 

 
Bona fide contractors/bidders, Registered Co-operative Societies, Consortiums and Partnership Firms 
registered with the State Government and contractors/bidders of equivalent grade or Class, registered 
with the Union Government / Military Engineering Services / Indian Railways for execution of civil 
works are eligible to participate depending on the criteria as laid down below in the subsequent 
para/clause. Joint venture firms are not eligible to participate in tenders. 

 
Note: In case of consortiums, maximum number of constituents shall be restricted to 5 (five) and each of the constituent must have 

at least some work credential. Individual constituents of a consortium cannot form another consortium. 

 
 Participation in more than one serial of work in a tender

 
Any contractor/bidder may apply for a maximum of 50% of the total number of works (rounded up to 
next higher integer) published in any particular NIT depending on his/her previous work credential and 
financial capability, details of which have been stated later. 

 
 

1) Tender documents to be submitted in the tender box in the office of the Executive Engineer, Malda 
Irrigation Division, Green Park, Malda as per scheduled time and & date of original NIT. 

 
2) a) Separate Application & Tender should be submitted for each Work, as per attached List, in 

sealed cover inscribing the NIT No., Sl. No. and Name of the Work on the envelope and addressing to 
the Executive Engineer, Malda Irrigation Division, Green Park, Malda otherwise Cancelled 

 
b) Submission of Tenders by Post or FAX or through Internet is not allowed. 

 
3) The Tender Document and other relevant Particulars (if any) may be seen by the intending Tenderers 

or by their duly authorized representative during office hours between 11.00 A.M. And 4.00 P.M. on 
every working day, till the date of issue of tender papers in the office of the Executive Engineer, 
Malda Irrigation Division, Green Park, Malda. Any tenderer may send his authorized  
representative to attend interview, bid or any other purpose allowed by tender accepting authority. 

Such authorization must be submitted in stamped paper in presence of 1
st

 class Judicial Magistrate or 
Notary Public. 
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4. Compulsory Documents to be submitted along with the application of tender paper   

Sl. 
Folder name 

 
Details 

Remarks 
No.  if any    

A Certificates 1. Professional Tax Payment Certificate (PTPC)/PTCC  

  2. PAN Card  

  3. GST Registration Certificate.  

  4 Latest I.T Return Receipt  
     

B Company 1. Proprietorship Firms  

 Details  (Trade Licence)  
  2. Partnership Firms  

   (Partnership Deed, Trade- Licence, Form-VIII  

   or Memorandum of Registration)  
  3. Limited Companies  

   (Incorporation Certificate, Trade-  Licence,  

   Memorandum of Articles)  
  4. Registered Co-operative Societies  

   (Society Registration Certificate, Trade  

   Licence and By-laws, Documents showing  

   latest office- bearers)  

  5. Consortiums  

   (Form-VIII) or Memorandum and Undertaking.  

C          Credential         1.     BOQ duly authenticated by issuing authority and     
Work Order. 
2. 100% Completion certificate for completed work, 

or  
3. Gross bill of 100% completed work including 

excess and supplementary items not covered in 
original BOQ.  

 

 
Application may be cancelled if any above mentioned documents (applicable) not submitted by 

tenderers. Decisions of Engineer In Charge is final . 
 

4) a) Intending Tenderers should apply for Tender Papers addressing to the Executive Engineer, Malda 
Irrigation Division, Green Park, Malda in their respective Letter Heads enclosing self-attested 
copies of the following documents, originals of which are to be produced at the time of Application of 
Tender Paper, as well as during interview (if any). 

 
i. PAN., GST Registration Related Doc, PTPC & P. Tax valid at least up to the date of opening of the 

Tenders. Application for such clearance addressed to the competent authority, subject to production 
of authenticated receipt, may also be considered. 

 
ii. Completion Certificates & Payment Certificate(s) for the single similar nature of single work worth 

at least 30% of the value of the Work for which Tender Paper is desired, executed within last 5 
(five) years (to be determined from the actual year of completion, considering last financial year as 
Year-1). 

 
iii. Declaration by the Applicant to the effect that there is no other applications for Tender Paper for 

work in this N.I.T. in which he / she / they has / have common interest. Failure to produce any of 
the above Documents may be considered good and sufficient reason for non-issuance of Tender 
Paper. 

 
iv. Eligibility certificates issued by the ARCS for Engineer‟s Co-operative and Labour Co-operatives. 

 
v. Partnership Deed(for Partnership Firms) and registration from the Register of Firms. Deed of 

Consortium/Partnership firm, and documents for their registration in the form of certified copy of 
„Form No. VIII,‟ issued under the Indian Partnership Act, 1932 (Act-IX of 1932) by the Registrar 
of Firms, West Bengal having their registered office at P-15 India- Exchange Place, Todi-Mansion, 
10th Floor, Kolkata 700001. 

 
vi. In case a contractor/bidder is yet to receive Form No. VIII, a “Memorandum” issued from the 

above office may also be accepted. However, consortiums submitting the Memorandum are also 
required to submit an undertaking in plain paper along with their application and “Copy of Form 
No. VIII would be submitted to the Tender Inviting Authority before receiving final payment, in 
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case found to be the lowest bidder L1 and the work is awarded in its favour. Any change in the 
constituent of the Consortium/Partnership Firm should also be intimated to the office of the 
Registrar of Firms, Kolkata prior to submission of application in the tender and a certified copy of 
the revised Form No. VIII showing changes in its constituents are required to be submitted. If the 
Consortium is yet to receive a certified copy of the revised Form No. VIII, it would be required to 
submit the aforesaid undertaking on-line along with the application. 

 

vii. Any contractors can apply for tender papers for a maximum of 50% of the total number of works 
(rounded up to next higher integer) published in any particular NIT, depending on his credentials 
and financial capability. If any contractors apply for tender more than 50%, then Engineer In-
Charge‟s decision final. 

 
b) (i) Completion Certificates (CC) for 100% completed works during the current year and within last 

five financial years will only be accepted as valid credential. 

 
ii. CC should clearly show the name, postal address, (contact Tel. No. and FAX or e-mail ID if 

issued outside the jurisdiction of the State) of the office and designation of the officer/ authority 
issuing the CC for the work along with the name of work and amount put to tender (Tender 
Value). Illegible certificates and those having incomplete information may be rejected. 

 

iii. CC of works executed in the Irrigation & Waterways Directorate will be considered. CC of works 
executed in other Departments of the State Government/ organizations viz. Public Works & Public 
Works (Roads) Department, Public Health Engineering Department, Sundarban Affair Department 
and other State Government Departments, Zilla Parishads & Panchayat Samities only within the 
jurisdiction of the State of West Bengal, WBHIDCO, WBSEDCL,WBSETCL, KMDA, KMW&SA, 
KMC, Other Municipal Authorities , HRBC, Engineering Departments of Union Government and 
Organizations like Farakka Barrage Project (FBP) Authority, Indian Railways, KoPT and companies 
owned or managed by the Government of West Bengal, i.e. Mackintosh Burn Ltd., Westinghouse 
Saxby Farmer Limited & Britannia Engineering Ltd. may also be considered. Such CC are to be 
issued by an officer/authority not below the rank of Executive Engineer / Divisional Engineer / 
District Engineer/Project Manager of the State/Union Government Departments/ Organisations; 
authorised signatories of CC for Panchayat Samities and Municipalities shall be BDO & Ex-officio 
Executive Officer and Secretary or equivalent administrative officers respectively. It is desirable to 
have contact telephone and FAX or e-mail address of the signatory of the CC for all offices outside 
West Bengal. 

 

Such CC is required to be further countersigned by the immediate superior authority of the issuing 
authority for all cases other than direct Union Government Departments and Ministries outside the 
State of West Bengal. Also such certificates when issued in all other States other than those directly of 
State / Union Government Departments and Indian Railways should contain a declaration that the 
work has been executed to the satisfaction of the concerned Government Organisation and has been 
declared 100% complete in all respect by the competent authority in the concerned Organisation. 

 

 

b. Whenever credential of individual entities of a Consortium is considered, multiplying factor of 0.30 
should be considered as 0.90 of combined values of the BOQ, or gross combined final values of 
each of CC of the individual entities satisfy the requirement. 

 

Eligibility criteria for participating in more than one tender in a NIT Normally separate Completion 
Certificate (CC) of 100 % completed works is to be provided for participation in separate works in a 
particular NIT. 

 

Monetary value (Amount put to tender without considering contractual rate) of the 100% completed work 
or gross final bill value (excluding contractual rate) including supplementary/substitute supplementary, as 
the case may be, thus submitted will be further multiplied by the following factors to take care of the 
inflationary effect to arrive at the net notional amount. 



4 
 

Year Description 
Multiplying factor to arrive at 

net notional amount   
   

Current - 1.00 
   

1st 1 year preceding the current financial year 1.08 
   

2nd 2 years preceding the current financial year 1.16 
   

3rd 3 years preceding the current financial year 1.26 
   

4th 4 years preceding the current financial year 1.36 
   

5th 5 years preceding the current financial year 1.47 
   

 

(iv) Any suppression or misrepresentation of Fact will automatically debar the applicant from 
participating in any Tender under the Division for at least 3 (three) years from date of Detection in 
addition to such other penal action as the Government may deem proper. 

 
c) Intending Tenderers having not satisfied with the decision of the Tender Paper Issuing Authority may 

prefer an appeal to the next superior Officer. Necessary communication regarding his appeal to the 
Appellate Authority must be brought to the notice of such authority within two days after the date of 
issue of Tender Paper and copy of such communication should also be submitted to the Tender Paper 
issuing authority within the same period failing which no such Appeal will be entertained. 

 

a) Tender documents are available free of cost and NIT also made available in the Departmental website 
www.wbiwd.gov.in . Cost of tender documents shall not be charged even during execution of formal 
tender agreements. However, the contractors/bidders may wherever necessary be charged suitably for 
asking additional multiple copies of drawings, specifications, Schedule of Rates of the Circle/s (SoR) 
etc. and such fee may be suitably determined by the Tender Inviting Authority as per norms.  

b) No Tender Paper will be supplied by Post. 
 
c) No Tender Paper will be issued after expiry of date & time mentioned in the notice. 
 

5) Before submitting any Tender, the Intending Tenderers should make themselves acquainted thoroughly 
with the local conditions prevailing, by actual inspection of the site and take into consideration all factors 
and difficulties likely to be involved in the execution of work in all respects including transportation of 
materials, communication facilities, climate conditions, nature of soil, availability of local Labours and 
Rates prevailing in the locality etc. as no claim whatsoever will be entertained on these accounts 
afterwards. In this connection tenderers may contact the office of the undersigned between 11.00 A.M. 
and 4.00 P.M. on any working day. 

 

Cost towards Earnest Money Deposit (EMD) @2%, for each work as noted in the List of Works, in the 
form other than those mentioned below, will not be accepted. Earnest Money Deposit (EMD) must 
presently be submitted in the form of Bank Draft (BD) / Bankers Cheque (BC) / Deposit Call Receipt 
(DCR) of any scheduled Commercial Bank in India approved by RBI & having a branch in West Bengal 
which is to be drawn in favour of the Executive Engineer, Malda Irrigation Division, payable at 
Malda. [Labour Co-operative Societies are exempted from deposition of Earnest Money (Vide Order No No.03(W)/  
2015-16 Dated, 18th November, 2015 of Secretary, I&WD)].Tenders without earnest money enclosed 

therewith  with the tender will be  treated  as Informal 
 

Payment in any other forms viz. NSC, KVP, cheques etc will not be accepted. 

1) Earnest money as noted in the list of works will have to be deposited by the contractors. 
 

a. The Tenderer should quote the rate both in figures & in words on the basis of percentage above 
/ below /at par the scheduled of rates attached with the tender form and also in the space 
provided in the Tender Form. 

 
b. Any tender containing over writing is liable to be rejected. 

 
c. All corrections are to be attested under the dated signature of the Tenderer. 

 
2) When a Tenderer signs his tender in an Indian language, the total amount Tendered should also be 

written in the same language. In the case of illiterate Tenderer, The Rates Tendered should be 
attested by a Witness. 
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3) The Tenderer who will sign on behalf of a Company or a Firm, must produce the registered 
documents in support of his competency to enter into an Agreement on behalf of the Company or 
the Firm under the Indian Partnership Act, failing which the Tender will not be considered and the 
deposited Earnest Money will be forfeited. 

 
4) Any letter or other instrument submitted separately in modification of the sealed Tender will not be 

entertained. 
 

5) The Tenderer should submit a statement (if desired) at the time of submission of his tender 
showing the technical staff to be maintained for the work, with their technical qualifications, 
failing which the Tender may be liable to rejection. 

 
6) Conditional Tender, which does not full fill any of the above conditions, and is incomplete in any 

respect, is liable to summarily rejection. 
 

7) GST, Royalty, Building & Construction Workers Cess and all other statutory Levy/Cess etc. will 
have to be borne by the Contractor (he will have to produce necessary documentary evidence of his 
having done so at the time of receiving the final payment for the work). Otherwise such deduction 
as per present norms, or as may be prescribed by the Finance Department. 

 
8) Lowest valid rate should normally be accepted. The Executive Engineer, Malda Irrigation 

Division, Green Park, Malda, is the accepting authority of Tender and The Tender Accepting 
Authority dose not bind himself to accept the lowest Tender and reserves the right to reject any or 
all of the Tenders received, without assigning any reason whatsoever and also reserves the 
right to distribute the work amongst more than one Tenderers on technical feasibility. 

 
9) The Tenderer will have to, if so desired by the Tender Accepting Authority, submit his analysis of 

rate to justify the rate quoted by him. 
 

10) The Tenders will be opened, as specified in the List of works in the Chamber of the Executive 
Engineer, Malda Irrigation Division, Green Park, Malda in presence of the participating 
Tenderers or their duly Authorized Representative who may be present at the time of Opening and 
who may also put their signature in the Tender Opening Register. 

 

11) The successful Tenderer will have to execute the formal agreement in duplicate which will have to 
be obtained from the office of the Executive Engineer, Malda Irrigation Division, Green Park, 
Malda, failing which the Earnest Money shall forthwith stand forfeited in the favour of the 
Government and the communication of acceptance of the tender/ Formal work order shall 
automatically stand cancelled. 

 

12) If any Tenderer withdraws his Tender before its acceptance or refuses / fails to convert it into a 
Contract within a reasonable time, without giving any satisfactory explanation for such withdrawal 
/ refusal / failure, he shall be disqualified for submitting any Tender in this Division / Circle for a 
minimum period of one year and his case will be referred to the Government for order as to what 
further action will be taken against him. 

 

13) The successful Tenderer will have to abide by the provisions for the West Bengal Contract Labour 
(Regulation and Abolition) Rules, 1972 and such other Acts as may be applicable, as will be in 
force from time to time. 

 
14) Materials such as cement, etc. have to be procured directly by the contactors as contractor supply 

Any other materials not listed therein, if supplied by the department, the issue rate for such 
materials will be fixed by the Engineer-in-charge. 

 
15) Hire charge for Tools & Plants machinery, if issued departmentally, will be recovered from 

Contractor at such rates as will be fixed by the Engineer-in-Charge. The period of Hire Charges of 
all Tools & Plants machinery issued from the Govt. Godown will be counted from the date of their 
issuance from the godown and up to the Date of return into the same godown and the Hire Charges 
will be recovered from Contractors accordingly. All Tools & Plants Machinery issued to the 
Contractor must be returned in good condition. In the case of any damage, the cost of repair of 



Sd/ 
Executive Engineer 

Malda Irrigation Division 
Green Park, Malda 
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such damage or replacement will be recovered from Contractor. 
 

16) In the following cases a Tender may be declared informal and unacceptable. 
 

a) Correction, alterations, additions etc. if not attested by the Tenderer. 
 

b) Earnest Money in the form of D.C.R. / Demand Draft etc which are short deposited and / 
or not deposited in the favour of the Executive Engineer, Malda Irrigation Division. 

 
c) If the Tender From is not properly filled in respect of the general Description of the work, 

Estimated Cost, Rate of deduction of Security Deposit etc. in page -2 and other pages as 
are required to be filled in. 

 
d) If the specified pages of the Tender Document are not signed by the Tenderer. 

 
e) If the Tender is not submitted in a Cover properly sealed and name of the work is not 

indicated on the cover with N.I.T No. 
 

17) For the refund of the Earnest Money of the unsuccessful Tenderer(s), he / they is / are to apply for 
the same to the Executive Engineer, Malda Irrigation Division Green Park, Malda, giving the  
reference to the work, N.I.T. No., Date of Tender, amount and mode of Earnest Money deposited – 

all in a complete from. The Earnest Money of All Tenderer other than the 1
st

 Tenderers in each 
case, maybe refunded after acceptance of rate in the comparative statement, as early as possible. 

 
18) To verify the Competence Capacity and Financial Stability of the intending Tenderer(s) the Issuing 

Authority may demand production of any necessary Document(s) as it may deem necessary. 
 

19) All new publish Govt. Order are applicable for this NIT. 
 

20) The payment of any work will be made according to the availability of specific Fund and no claim 
whatsoever for delayed payment will be entertained. 

 
21) Depending on response to various serials in the NIT Tender Paper Issuing Authority may Issue 

Tender Paper for any serial even though it may not be preferred by the applicant. 
 

 

Time Schedule of Tender Procedure  :- 
 

1) Last date and time for application. : - 21.03.2018 upto 01.30 PM  
     

2) Last date and time for issue of Tender Papers. : - 23.03.2018 upto 04.00 PM   
     

3) Date and time for Dropping Tender Paper : - 26.03.2018 upto 04.00 PM   

4) Date of Opening of Tender In the Office of the Executive Engineer, Malda Irrigation 
   

 Division, Green Park, Malda :- 26.03.2018 upto 04.30 PM  
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NIT No. - 14/EE/M.I.D of 2017-18 

LIST OF WORK 
 

Sl. 

No. 

 
Description of Items 

 
Amount Put to 

Tender 

 
Earnest 

Money 

 
Time 

Allowed 

 
Remarks 

1 
 
Re-construction of  bathing ghat stair cases at left bank of 

kalindri river near  Atgama colony and  M/R of sluice 

gate situated at Narshing kuppa, P.S English Bazar , Dist 

– Malda. 

2,14,984.00  4300.00  35 Days 

Having credential of 
execution similar nature 
of works of value 30% of 
Amount put to Tender 

within last 5 years on the 
date of purchasing   

2 Maintenance  and Repair to 4 nos  sluice gate ( 
Gohuladanra, Borkol, Itakhola, Chhatian More) in Block – 
Old Malda ,  Dist - Malda during the year 2017-2018  

2,62,035.00  5241.00  21 Days Do 

 
3 Maintenance  and Repair to 7 nos  sluice gate on R/B of 

river Mahananda in between kotha bari and Gadua More  
in P.S- English Bazar Dist - Malda during the year 2017-
2018  

4,68,347.00  9367.00  25 Days Do 

 
4 M/R to 7 no sluice gate situated at(CH. 1.5 KM and 4KM 

of kuria daha , 0.10KM of kanchan beel , 1.50 KM, 
3.00KM , 5.00KM of Mashal dighi muria kundu circuite 
embankment ) and dighir danra sluice , in P.S &Block - 
Gazole , Dist Malda  

1,07,185.00  2144.00  21 Days Do 

 
5 M/R to existing boulder pitching work at right bank of 

river Tangon at Doba Khoksan for a length of 80.00m in 
P.S. & BLOCK - Gazole Dist.- Malda.  

2,63,633.00  5273.00 15 Days Do 

      
6 

M/R to existing boulder pitching work at  left  bank of 
river Mahananda at adampure  for a length of 70.00m in 
P.S. & BLOCK - Old Malda. Dist.- Malda. (Reach - I)  

2,42,863.00  4857.00 15 Days Do 

 
7 M/R to existing boulder pitching work at  left  bank of 

river Mahananda at adampure  for a length of 70.00m in 
P.S. & BLOCK - Old Malda. Dist.- Malda.  (Reach - II)  

2,39,345.00  4787.00 15 Days Do 

 
8 Maintenance and repair of Bhutnidiara circuit 

embankment on the right bank of river Fulahar in 
between ch.2.50km to 4.50km under GP-Uttar 
Chandipur, Block - Manikchak, PS-Bhutni, Dist.- Malda.  

4,83,838.00  9677.00 21 Days Do 

 
9 Maintenance and repair of Bhutnidiara circuit 

embankment on the left bank of river Ganga in between 
ch, 12.00km to 13.50km under GP-Hiranandapur, Block-
Manikchak,  P.S. - Bhutni, Dist. Malda.  

4,84,350.00  9687.00 21 Days Do 

 
10 Maintenance and repair  of Bhutnidiara Curcuit 

Embankment on the right bank of river Fulahar in 
between ch. 0.00km to 1.50km under  G.P. - Uttar 
Chandipur,  Block-Manikchak, PS-Bhutni, Dist. Malda.  

4,84,424.00  9688.00 21 Days Do 

 
11 Maintanance & Repair of Barobadha (Two Vented and 

Three vented) & Lathipeta (Two vented) sluice at 
Bhutnidiara circuit embankment in block Manikchak, P.S 
- Bhutni, Dist. Malda.  

3,47,032.00  6941.00 21 Days Do 

 
12 Repair & maintenance of Hatimari Sluice under Sujapur 

G.P. in Block- Kaliachak-I, Dist- Malda  
84,183.00  1684.00 15 Days Do 

 
13 Repair & maintenance of inspection path over Marginal 

embankment from Laskoritola more to Bhagattola ramp , 
Block- Kaliachak-II, Dist- Malda  

4,50,537.00  9011.00 15 Days Do 

 
14 Repair & maintenance of inspection path over forward 

embankment from Laskoritola More to Spur no. 10 in 
Block- Kaliachak-II, P.S.-Mothabari, Dist- Malda  

4,54,347.00  9087.00 21 Days Do 

 
15 Repair & maintenance of Inspection path over forward 

embankment from Spur no. 10 to Spur no. 8 in Block- 
Kaliachak-II, P.S. Mothabari , Dist- Malda  

4,30,479.00  8610.00 21 Days Do 

 
16 Repair & maintenance of inspection path over marginal 

embankment from Sultantola Primary School to 
Dhelparua More in Block- Kaliachak-II, P.S.-Mothabari, 
Dist- Malda  

3,99,908.00  7998.00 21 Days Do 



Sd/- 
Executive Engineer 

Malda Irrigation Division 
Green Park, Malda 
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Sl. 

No 

 
Description of Items 

 
Amount Put to 

Tender 

 
Earnest 

Money 

 
Time 

Allowed 

 
Remarks 

 
17 Construction of PCC Stair ghat on the left bank of river 

Mahananda near Aiho Girls School in P.S. Habibpur, 
Dist.- Malda.  

4,46,858.00  8937.00 15 Days Do 

 
18 Construction of boundary wall for a length of 63 m at 

Mahananda Bhawan premises,Mangalbari in Block -Old 
Malda ,P.S. & Dist. -Malda. 

4,29,755.00  8595.00 30 Days Do 

 
  

 
Note: Payment will be made only after proper utilization of materials at working site and 
according to availability of specific fund. 
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Additional Terms & Conditions 
 

1. Executive Engineer of the concerned Division is the Engineer-in-Charge in respect of the 
contract and all correspondences concerning rates, claims, change in specifications and/or 
design and similar important matters will be valid only if accepted/recommended by the 
Engineer-in-Charge. If any correspondence of above tender is made with officers other than 
the Engineer-in-charge for speedy execution of work, the same will not be valid unless 
copies are sent to the Engineer-in-Charge and approved by him. Instructions given by the 
Sub-Divisional Officer/Assistant Engineer and the Section Officer/Junior Engineer on behalf 
of the Engineer-in-Charge shall also be valid (who have been authorised to carry out the 
work on behalf of the Engineer-in-Charge) regarding specification, supervision, approval of 
materials and workmanship. In case of any dispute, the decision of Engineer-in-Charge shall 
be final and binding. 

 
2. Acceptance of the tender including the right to distribute the total work between two or 

amongst more than two contractors/bidders will rest with the Engineer-in-Charge without 
assigning reason to the contractors/bidders thereof. The Executive Engineer as the accepting 
authority reserves the right to reject any or all tenders(except Sl. No-4) without assigning 
any reason thereof. For Sl. No-4, The Superintending Engineer, as the accepting authority 
reserves the right to reject this work without assigning any reason thereof. 

 
3. The contractors/bidders shall have to comply with the provisions of (a) Contract labour 

(Regulation & Abolition) Rules, 1970 and its revision (b) Minimum Wages Act 1948 and its 
amendments, or the modifications thereof or any other laws relating thereto enforced by the 
appropriate Government from time to time. 

 
4. Engineer -in-Charge shall not entertain any claim whatsoever from the contractors/bidders 

regarding payment of compensation on account of idle labour on such grounds including 
non-possession of land in the working zone. 

 
5. Engineer-in-Charge shall not be held liable by the contractor/bidder for any compensation 

claim due to machines becoming idle, for any circumstances including untimely rains, other 
natural calamities, strikes etc. 

 
6. Any duty / tax / royalty etc. whatsoever is imposed by the appropriate Government after 

issuance of work order / commencement and completion of the work, is to be borne by the 
contractor/bidder. Original challan of materials, which are procured by the contractor/bidder, 
may be asked to be submitted for verification by the Engineer-in-Charge. 

 
7. Cess @ 1% of the cost of construction work or otherwise as per relevant order of appropriate 

Government shall be deducted from the gross value of all works bill. Also, it is instructed to 
register his/her establishment under the relevant Act with the competent registering 
authority, i.e. Assistant Labour Commissioner / Dy. Labour Commissioner of the region. 

 
8. No mobilization / secured advance will be allowed unless specified otherwise in the 

contract. 
 
9. GST/Sales Tax, Cess, Royalty of sand, stone chips, stone metal/ gravels, boulders, forest 

products, Toll Tax, Income Tax, Ferry Charges and other Local Taxes if any, are to be paid 
by the contractor/ bidder. No extra payment will be made as re-imbursement or 
compensation for the above. The rates of supply of finished work items are inclusive of 
these taxes and charges. 

 
10. All working tools & plants, scaffolding, construction of vats & platforms arrangement of 

Labour camps shall have to be arranged by the contractor at his/her own cost. 
 
11. The contractor shall arrange for supply of mazdoors, bamboo, ropes, pegs, flags etc. for 

taking/ layout for the work and for giving and checking measurements by the Engineer-in-
Charge or any other Department officer assigned by him / her for which no extra payment 
claim will be entertained. 

 
12. The contractor should thoroughly scrutinize the site of work and relevant tender documents, 

drawings etc. before submitting the tender and satisfy himself/herself regarding the 
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conditions and nature of works and ascertain the difficulties that might be encountered 
during execution of the work, carrying of materials to the site of work, availability of 
drinking water and other human requirements including safety and security etc. Works on 
river banks may be interrupted due to various unforeseen reasons e.g. sudden rise in water 

level, inundation of site caused by flood, inaccessibility of working site for carriage and 
transportation of materials. Engineer-in Charge may instruct the contractor to suspend work 
that may be subjected to damage due to extremely adverse weather/climatic conditions and 
no claim will be entertained on this account. There may be variations in alignment, height of 
embankment or depth of cutting, location of revetment, structures etc. due to change of 
topography, river conditions and local requirements etc. from the approved work estimate 
during actual execution of the scheme. For all such modifications or alterations, the tendered 
rate and contract will remain valid. The contractor will not be entitled to any additional 
financial claims or extra rates on any of these accounts. 

 

13. A machine page numbered Site Order book (with triplicate copy of every page) will have to 
be maintained at site by the contractor and the same has to be issued by the Engineer-in-
Charge before commencement of work at site. Instructions issued by the inspecting engineer 
officers not below the rank of Assistant Engineer will be recorded in this site order book and 
the contractor must note down and comply the same at the earliest. 

 
14. The work will have to be completed within the time period as mentioned in the NIT/e-NIT. 

A suitable work programme based on time period allowed for completion of work as per 

tender is required to be submitted by the contractor within 2(Two) days from the date of 

receipt of work order which should satisfy the time limit assigned for completion. Contractor 

should inform in writing the name of his authorized representative/s who are to remain 

present at site daily during work execution to receive instructions relating to the work, sign 

measurement book & bills and other Govt. papers etc on the basis of Power of Attorney 

conferred within 2 (two) days from the date of receipt of work order, if not done earlier. 

 
15. No compensation is payable for idle labour, contractor‟s establishment charges or on 

account of reasons such as variations in price indices/escalation cost etc. 
 
16. All sort of precautions should be taken for the safety of the work force deployed by the 

contractor and also others at worksite as per safety rules as is enforced by appropriate 
authority. The contractor will remain liable towards payment of compensation in accordance 
with the Workman‟s‟ Compensation Act etc for the labourers engaged and should deal to 
settle such cases promptly. Proper road signs as per P.W.D. practice will have to be erected 
by the contractor at his own cost while operating on or near public thoroughfares. 

 
17. The contractor will have to maintain technically qualified employees and/or apprentices at 

site as per prevailing Apprentice Act or as stipulated in the contract. 
 
18. The contractor will have to accept the work programme as per modification and priority of 

work as fixed by the Engineer-in-Charge so that most vulnerable reach and/or critical items 
are completed before the due date for arrival of monsoon or rise of water level or for any 
other suitable reason/s. 

 
19. Quantity of various items of work mentioned in the tender schedule or in work order is only 

tentative. During actual execution, these tendered items may vary, even substantially. 
Payment will be made on the basis of quantum of work actually done in different items and 
as per specification and no claim will be entertained for reduction of quantities in some 
items or due to omission of some tendered items. For execution of quantitative excess in any 
item beyond 10% or supplementary works, approval of the Superintending Engineer / Chief 
Engineer Government in the Irrigation & Waterways Department would be required 
depending on who ever is the Tender Accepting Authority and financial involvement 
thereof, before making any excess and /or supplementary item work payment. 
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20. Materials such as cement, etc. have to be procured directly by the contactors as contractor 
supply. Any other materials not listed therein, if supplied by the department, the issue rate 
for such materials will be fixed by the Engineer-in-charge. 

 
21. The Tender Inviting Authority/Tender Accepting Authority reserves the right to cancel the Tender at 

any Stage. 

 
22. Typographical errors leading to absurdity shall be ignored and correct technical, financial & legal 

meaning of such errors shall be considered as decided by the tender accepting authority. 

 

23. As per Govt. Notification No. (i) 925-F(Y): dated: 14
th

 February 2017 in supersession of 

Departmental order No. 05-W/2015-16; dated 20
th

 November, 2015. This will have retrospective 
effect from 15/02/2017. This G. O Dated 14/02/2017 is in supersession to the earlier G.O. No. 
172(8)-IB/IW/O/IB-Misc-38/2011(Pt. III); Dated 06/09/2016 in respect of the relevant provisions 
in the e-NIT. 

 

24. As per Govt. Notification No. (i) 378(7) – IB / IW/O/IA/11C(T)-01/2004(Pt); dated: 6
th

 
February 2017 regarding the condition of restricting value of the work upto the tendered amount as 
directed by competent authority. 

 

25. As per Memorandum No. – 09-W/2017-18 Dated 20
th

 july,2017 of Secretary to the Govt. of West 
Bengal, I & W Department, Govt. of West Bengal applied for this NIT. The „Additional 
Performance Security’ shall be obtain from the successful L1 bidder in the form of „Bank 
Guarantee; of any Schedule Bank, payable at Kolkata or/in West Bengal, as per proforma, if the 
accepted bid value is below 20% of the estimated amount put to tender. This Additional Performance 
Security shall be equal to 10% of the tendered amount i.e the L1 bid price. 

 
26. In order to cope up with the present system of e-billing, supply of departmental materials is 

not encouraged. However, such materials may be issued to the contractor/agency to the 
extent of requirement, subject to availability, as assessed and following the Treasury system 
of accounting procedures and in installments as may be suitably decided by the Engineer-in-
Charge. Issuance of materials may be of three categories. 

 
a) Materials issued directly to the work subject to its recovery from bills. 

b) Materials issued from departmental Godown subject to its recovery from bills. 

c) Materials issued free of cost. 
 
27. Any construction materials brought to work site by the contractor must be approved by the 

Engineer-in-Charge. Materials rejected must be removed by the contractor from work site at 
his own cost within 24 hrs of issue of the order to that effect. The rates in the schedule are 
inclusive of cost and carriage of all materials to worksite. The materials will have to be 
supplied in phases with due intimation to the Sub-Divisional Officer/Assistant Engineer 
concerned, in conformity with the progress of the work. For special type of materials, i.e. 
Geo Synthetic Bags, HDPE Bags, Geo- Textile Filters, Geo-jute Filters etc. if any, relevant 
data sheets containing the name of the manufacturers, test report etc. are also to be submitted 
on each occasion. Engineer-in-Charge may conduct independent tests of all construction 
materials on the samples drawn randomly before accordance of approval for using these 
materials for the work. In this regard decision of Engineer-in-Charge is final and binding. 

 
28. For materials under category 20 (a), (b) & (c), the contractor will act as the custodian 

thereof. The construction materials will have to be carried from the departmental godown to 
the worksite by the contractor at his own cost. The contractor shall remain responsible for 
proper storage & safety of the materials. Suitable godowns / Stores shall have to be made by 
the contractor at his/her own cost. Penalty charges shall be levied at higher rates for loss, 
wastage, misuse. Surplus departmentally issued materials if any, shall have to be returned in 
the godown or store maintained by the Engineer-in-charge at the contractor‟s cost within the 
time frame as fixed by Engineer-in-Charge. Otherwise, the cost at penal rates will be 
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recovered from the bill. Indent for departmental materials shall be submitted by the 
contractor to the S.D.O/AE at least 7 days in advance of actual requirement. No claim will 
be entertained for non-issuance of such materials on time, but reasonable extension of time 
will be granted. All materials, whatever be its category thereof, shall be properly stored by 
the contractor in suitably maintained godowns near the site of work at his own cost & under 
no circumstances whatsoever shall any material be removed from the site of work without 
prior written permission of the Engineer-in-Charge. The contractor shall be responsible for 
any damage or loss of such materials. 

 

29. The contractor shall also have to satisfy the Engineer-in-Charge regarding proper utilization 
of materials which have been issued departmentally. 

 
30. Value of the materials, under category (a) & (b) of clause 20, will be recovered from the 

progressive bills of the contractor in one or successive installments as may be decided by the 
Engineer-in-Charge. 

 
31. Requisite quantity of cement as may be required for the work will be supplied from the 

nearest departmental godown, if stock permits. The issue rate of cement is shown in the 
Schedule of materials attached with the tender. Excess consumption of cement by more than 
5% over the final consumption statement drawn up as per consumption rate specified in the 
Schedule included in the tender will be recovered at a penal rate shown in schedule. 

 
32. Steel reinforcement rods will be issued if stock permits from the nearest Departmental 

godown where such material is available in marketable length. While issuing the same, for 
any particular work, the quantity actually required as per approved drawing shall only be 
issued. It will be responsibility of the Contractor as well as the Engineer-in-Charge to get 
this quantity properly utilized in the work. Cut pieces, if any, will not be taken back by the 
Department. Recovery for the total quantum of steel rods issued will be made at the issue 
rate shown in the Schedule. In case of use over +10%, deduction will be made at a penal rate 
shown in the Schedule. This whole principle shall apply in case of other M.S materials like 
sheet piles and structural steel members as well. 

 
33. All quarries and disputes arising out of the works tender contract is to be brought to the 

notice of Chairman of the Departmental Dispute Redressal Committee in writing for 
decision within 15 days. 

 
34. Any typing errors are ignorable. 
 

         Sd/= 
         P. K. Samanta  

Executive Engineer 

Malda Irrigation Division 

    Green Park, Malda 
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Memo No: - 419/1(16)   Dated the Malda, the   14/03/2018 

 

Copy submitted to :- 
 

1. The Chief Engineer (North), Irrigation & Waterways Directorate, Government of West Bengal, 
Green Park, Malda 

 
2. The Superintending Engineer, North Irrigation Circle-I, Irrigation & Waterways Directorate, 

Government of West Bengal, Green Park, P.O.-Mokdumpur, Dist.-Malda.  
3. The District Magistrate, Malda 
4. Sub-Divisional Officer, Sadar, Malda  
5. Sabhadhipati, Malda Zilla Parishad, Malda, P.O. & Dist.-Malda..  
6. Karmadhyaksha, Krishi-&-Samabayee Sthayee Samity, Malda Zilla Parishad, Malda.  
7. Sub-Divisional Officer, Malda Irrigation Sub-Division, Green Park, P.O.-Mokdumpur, Dist.- Malda. 

 
8. Sub-Divisional Officer, Malda Investigation Sub-Division, Green Park, P.O.-Mokdumpur, Dist.-

Malda. 
 

9. Sub-Divisional Officer, Ganga Anti Erosion Sub-Division No.- I, Green Park, P.O.-Mokdumpur, Dist.-
Malda. 

 
10. Sub-Divisional Officer, Ganga Anti Erosion Sub-Division No.- II, Green Park, P.O.-Mokdumpur, 

Dist.- Malda.  
11. Secretary, Malda Builders Association, C/O.- Ranjit Seth, Sarbomangala Pally, P.O.& Dist.- Malda.  
12. Secretary, Malda Contractor’s Association, Singatala, P.O.-Mokdumpur, Dist.- Malda.  
13. Secretary, The Ganga Valley Contractor’s Association, Panchanandapur, Dist.- Malda.  
14. Divisional Accounts Branch of Malda Irrigation Division, Green Park, Malda.  
15. Divisional Estimator of Malda Irrigation Division, Green Park, Malda. 

 
16. OFFICE NOTICE BOARD of Office of the Executive Engineer, Malda Irrigation Division, Green Park, 

P.O.- Mokdumpur, Dist.- Malda. 
 
 
 

Sd/= 

Executive Engineer 

Malda Irrigation Division 

Green Park, Malda 


