W.B.F. No.—-2914

Government of West Bengal
Irrigation & Waterways Directorate
Office of the Sub-Divisional Officer

Kangsabati Canals Sub-Division No VII
Amlagora, Paschim Medinipur

Memo No :495

Date : 05/09/2018

NOTICE INVITNG TENDER

(For works of estimated cost up to Rs 5.00 lakh)
NOTICE INVITING TENDER NO: - WBIW/SDO/KCSD-VII/NIT 04 OF 2018-2019

1.Invitation.

Separate sealed Tenders in printed forms are hereb y invited Sub-Divisional Officer, Kangsabati Canals Sub-Division No VII,
Amlagora, Paschim Medinipur on behalf of t he Governor of the State of West Bengal in West Bengal Form No.2911 for the
works as per list attached herewith, from the eligible bonafide, reliable resourceful Contractors having sufficient experiences in
execution of similar type of works.

2.Details of Work :-AS PER LIST ATTACHED IN PAGE 9 OF THIS NIT

3.Time Schedule of Tender procedure:-

i) Last Date & Time and Place for applicati on(Application must
be supported with self signed NIT, 2911 form, BOQ S.D.0./K.C. Sub-Division
download from departmental website — w ww.wbiwd.gov.in 11.09.2018 Up to 14:00 h AN?'VH
along with all relevant papers and credentials i.e PAN, GST, pto & rs miagora
Trade license, work credentials etc.
S.D.0./K.C. Sub-Division
Last Date & Time and Place for issue of authenticated No.VII
ii) [Tender papers. 12.09.2018 Up to 16:00 hrs.
) . S.D.0./K.C. Sub-Division
iii) Last Date & Time and Place for dropping Tender paper. 14.09.2018 No.VII
Up to 13:00hrs. Amlagora
. Date & Time and Place for opening of Tender Box. $.D.0/K.C. Sub-DiVision
iv) 14.09.2018 At 15:00 His No. VII
¢ 1o RS. Amlagora
V) Date & Time and place of opening of Tenders. 14.09.2018 At 15:30 HRs. S.D.0./K.C. Sub-
DiVision No. VII
Amlagora

4.Tender documents: - The Tender documents shall consist of the followings and other rel evant particulars may

be seen by the intending Tenders or by the ir duly authorized representatives during office hours between 11.00

AM and 4 PM on every working day, till the last date of issue of the Tender Forms in the office of the undersigned:
-a)Notice Inviting Tender. (download from departmental website — www.wbiwd.gov.in) b)W.B.F. No. 2911 (download

from departmental website — www.wbiwd.gov.in)
c)Price schedule i.e BOQ ( download from departmental website — www.wbiwd.gov.in)
d)Plans and Drawings where necessary (these will not be required to be submitted with the tenders but this will form part
of the tender documents at the time of executing the agreement after acceptance)

* KINDLY NOTE THAT DETAILS WILL BE AVAILABLE IN THE OFFICE OF THE UNDERSIGNED ON ANY WORKING DAY IN BETWEEN 11-00 AM AND 4-00 PM.
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Sd/-

Sub-Divisional Officer
Kangsabati Canals Sub-Division No VI
Amlagora, Paschim Medinipur




ELIGIBILITY CRITERIA OF THE TENDERER PARTICIPATING IN THE TENDERS
INCLUDING SOME TERMS AND CONDITONS

5. Eligibility for participation

Bonafide outside Contractors, Registered Engineers Cooperative Societies, Consortiums and Partnership Firms registered with
the State Government and contractors of equivalent Grade / Class registered with Central Government / MES / Railways

Joint venture firms are not eligible to participate.
for execution of civil works are eligible to participate.

(In case of consortiums, maximum number of constituents shall be restricted to 5 (Five) and each
constituent must have at least some credential towards contracting business. Individual constituent of a
consortium cannot be another consortium.)

6. Additional Performance Bank Guarantee:

“Additional Performance Security” has been made mandatory which shall be obtained only from the successful L1
bidder, if the accepted bid price is below by more than 20% of the amount put to tender. This Additional Performance
Security shall be equal to 10% of the tendered amount i.e. the L1 bid price.

The Additional Performance Security shall have to be submitted by the selected L1 bidder after issuance of Letter of
Acceptance / Letter of Invitation (LoA/Lol) within seven working days and before issuance of Award of Contract (AoC) in the
form of “Bank Guarantee” of any Scheduled Bank approved by RBI, payable at Kolkata or / in West Bengal, as per
specimen format Form-6. If the bidder fails to submit the said value of BG as Additional Performance Security within the
seven working days, he may pray for extension of BG submission date within the prescribed 7 days period by another seven
days with reasons to be recorded in writing (which is 14 working days from date of issuance of LoA). Else, its/their Earnest
Money Deposit (EMD) will be forfeited without any prejudice by the Tender inviting authority and the defaulting bidder also
debarred from further participation in all future I&WD tenders for a period of one year for committing the offence on the first
occasion and for a period of two years for recurrence of the same offence.

The said Bank Guarantee (BG) shall have to be valid up till the end of the contract/Agreement period including
extended time period till 100% physical completion of work in all respects and shall be renewed within validity period
accordingly if required. The said Bank Guarantee shall remain in custody of the DDO & Executive Engineer in-charge
of the work, which shall be returned to the bidder/contractor after successful physical completion of the work as per
contract. If the bidder fails to complete the work successfully, this Additional Performance Security shall be forfeited at
any time during the pendency of the contract period after serving suitable notice to the contractor/bidder agency.
Necessary provisions regarding deduction of security deposit from progressive bills of the contractor in respect of the
tendered work shall be governed as per relevant clauses of the tender contract/Agreement which will in no way be
affected / altered due to this Additional Performance Security.

7. Participation in more than one work

Any contractor can submit tenders for a maximum of 50% of the total number of works (rounded up to next
higher integer) published in any particular NIT, depending on his credential and financial capability, details of
which are given later

8.Application for purchase of Tender forms: - a) Intending Tender’s have to be submitted application duly enclosed
with the self attested copies of the following documents addressed to the Sub-Divisional Officer, Kangsabati Canals
Sub-Division No VII, Amlagora, Paschim Medinipur.

b) Copies of documents;

GSTN, P.T. (Professional Tax) Clearance Certificate and PAN, Trade License valid at least up to the date of opening of
Tenders should be considered.

c) Credentials

i) Completion certificate/Payment certificate(s) for one single similar work as per categorization of works appended in list of
works to an extent of at least 50% of the value of the work for which tender is desired, executed within last 5 (five) financial
years (to be determined from the actual year of completion, considering current financial year as year 1

ii) List of Tools & Plants, Machinery, and Equipments etc. in possession.

iii) List of Technical & Non-Technical staff.

iv) List of works in progress with their respective value.

v)Eligibility certificate/N.O.C. issued by the A.R.C.S.(for Engineer’s Co-operative only)
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Vvi)A Statement showing number and value of works presently under execution by the Tenderer under the Irrigation &
Waterways Department and other Govt. Department/Organizations ..

vii) Declaration by the applicant to the effect that there is no other applications for Tender Paper for work in the N.L.T. in
which he/she/they has/have common interests and in that case intending Tenderer has to disclose his/her name(s) and
style of another firm/individuals (where he is also officiating) in the application for issuing Tender forms failing which
the decision of the committee regarding the matter will be final and binding upon all.

viii) Declaration by the contractor to the effect that he/they has/have no near relative is posted in any offices under

the circle which intends to submit tender. In case of near relative posted in any offices under the circle, he/they
will not be permitted to Tender for works in the circle of the Superintending Engineer.

x) Completion Certificate of work executed in other Departments of State Government or organizations, like Public Works & Public
Works(Roads) Department, Public Health Engineering Department, Sundarban Affairs Department and various other State Govt.
Departments, Zilla Parishads, West Bengal Housing Infrastructure Development Corporation Limited (WBHIDCO),West Bengal
State Electricity Distribution Company Limited (WBSEDCL), Kolkata Metropolitan Development Authority (KMDA), Kolkata
Metropolitan Water Sanitation Authority (KMW&SA) , Kolkata Municipal Corporation (KMC), Hooghly River Bridge Commissioner
(HRBC) Engineering Departments of Central Government and Organization, like Farakka Barrage Project (FBP) Authority,
Railways, Kolkata Port Trust (KPT), and companies owned or managed by the State Government, i.e Mackintosh Burn Ltd.,
Westinghouse Saxby Farmer Limited & Britannia Engineering Ltd. May also be considered. Such Completion Certificates are to be
issued by an officer not below the rank of Executive Engineer/Divisional Engineer/District Engineer/Project Manager of other
state/Central Govt. Departments/Organizations; authorised signatories of

CC for Panchayat Samities and Municipalities shall be BDO & Ex-officio Executive Officer and Secretary or equivalent administrative
officers respectively. Such certificates are further to be countersigned by immediate superior authority of the issuing Authority
for all cases other than direct/State/Central Govt. Department and Railways.

9. Scope of disqualification for issuing Tender Forms: -

Due to any one of the followings, the Tender Paper may not be issued to the applicant
(Contractors) i) Delay submission of application (after expiry of the schedule Time)

ii) Insufficient and improper documents submitted with the applications.
iii) Non-submission of completion, payment certificate properly.
iv) Old completion certificate and payment certificate.

v) Without signature of the applicant and serially numbered of the submitted documents.
VI) Non-submission of copies of Partnership Deed and Firm Registration Certificate from the Registrar of Firms, West Bengal.

vii)Valid N.O.C. issued by A.R.C.S. of the concern District (In case of un-employed Engineers Co-operative Societies
Ltd.) viii)Bank Solvency Certificate valid during a year up to 30% of the value of the work

ix) Submission of loose application with the documents excepting booklet or constrict Stitching.

10. Fulfillment of Criteria and issue of Tender Paper:-All the above as stated under Para 7(a),(b),& (c) and Para (8) (i) to
(ix) are to be fulfilled properly, pending fulfiiment of which Tender Forms may not be issued.

11. Order for issue of Tender forms: - The application of the intending tender along with the all documents so received by
the office of the undersigned will be verified by the office of the undersigned and after the decision of the undersigned for
issuance will be final & bindings.

12. Not satisfied with the decision of the committee for issuing Tender Paper: -Intending

Tenders not satisfied with the decision of the Tender paper issuing authority may prefer an appeal to the next superior
officer. Concerned Superintending Engineer will be the Appellate authority for the disputed tenders. Necessary
communication regarding his appeal to the Appellate Authority must be brought to the Notice of such Authority within Two
working days after the date of issue of Tender Paper and copy of such communication should also be submitted to the
tender paper issuing Authority within the same period, failing which no such appeal will be entertained.

13. Purchase of Tender forms:- All the Tender documents downloaded by the applicants himself and submitted the
same with the application. The said Tender documents. will be issued to the Tenderer from the office of the Sub-

Divisional Officer, Kangsabati Canals Sub-Division No VIl, Amlagora, Paschim Medinipur, free of cost, where
he/they have got permission. The intending
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Tenders are requested to present themselves personally or send their authorized representative to that office to receive the
tender form within the time schedule.

14.Inspection to Site by the intending Tenderer before submitting Tender:-Before submitting any Tender, the intending
Tenderers should make himself/themselves acquainted thoroughly with the local conditions prevailing, by actual inspection
of the site and take in to considerations all factors and difficulties likely to be involved in the execution of work in all aspects
including transportation of materials, communication facilities, climate conditions, nature of soil, availability of local laborers
and market rate prevailing in the locality etc. as no claim whatsoever will be entertained on these accounts afterward. In this
connection the intending Tenderers may contact the office of the undersigned up to last date of issue of Tender Forms
between 11.30 hours and 16.30 hours on any working day.

15.Earnest Money: - Earnest Money & Security Deposit : - In partial modification of Notification No. 03-W dated 18th
January 2011 of the Secretary to the Govt. of West Bengal, Irrigation & Waterways Directorate communicated by the
Deputy Secretary to the Govt. of West

Bengal, Irrigation & Waterways Directorate vide Memo. No. 89(6)-IB/IW/O/1B-Misc-12/2007dated 18th January 2011;sub
rule229(iii) vide memo no:- 08/1(6)-IB dt. 30.04.2013 the following provisions have been made in different para’s and that
should be abided by the tender.

a)i) DEPOSIT OF EARNEST MONEY:- An Earnest Money amounting to 2% of the estimated cost put to tender so long as the estimated cost put
to Tender.

ii)DEPOSIT OF EARNEST MONEY & SECURITY DEOPSIT IN CASE OF UNEMPLOYED ENGINEERSCO-OPERATIVE
SOCIETIES AND LABOUR CO-OPERATIVE SOCIETIES:-

Both the above Co-operative Societies will have to be deposited the earnest money and Security Deposit as per the
Notification No. 03-W dated 18th January 2011 of the Secretary to the Govt. of West Bengal, Irrigation & Waterways
Directorate communicated by the Deputy Secretary to the Govt. of West Bengal, Irrigation & Waterways Directorate.

c) DEDUCTION OF SECURITY MONEY FROM THE PROGRESSIVE BILL::-Earnest money already deposited during the

Tender shall be converted as a part of security money and additional security shall be deducted from the progressive bills at
8% or such amount from each such bill, so that the total deduction together with the 2% E.M.D constitutes 10% of the
tendered value of work as actually done.

. f)SSHAPE OF EARNEST MONEY:- In Para (11), Demand Draft, Banker’s Cheque, and Treasury-Challan, Deposit at Call
Receipt (D.C.R.)of Scheduled Banks guaranteed by the Reserve Bank of India and payable at Midnapore may be accepted as
earnest money and/ or security Deposit.

In terms of Memo. No. 108-IB/IW/O/IB-Misc-38/201(Part) dated 16.11.2011 of Deputy Secretary to the Govt. of West
Bengal, 1&W.D, the original copies of the Demand Draft/Banker’'s Cheque/Deposit at Call Receipts (DCR), towards Earnest
Money Deposit (EMD) in favour of Executive Engineer, Kangsabati Canals Division No I, Amlagora, Paschim
Medinipur issued from any of the following Schedule Banks Payable at Midnapore should be dropped with the tender. EMD
issued from any bank other than the schedule banks will liable to rejection of the Tender.

The list of Scheduled Banks in India (Public Sector & Private Sector) constitute those banks which have been included in
the Second Schedule of Reserve Bank of India (RBI) Act, 1934. RBI in turn includes only those banks in this schedule
which satisfy the criteria laid down vide section 42 (6) (a) of the Act are appended below.
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[IScheduled Banks in India (Public Sector):

1)State Bank of India 2)State Bank of Bikaner and Jaipur3)State Bank of Hyderabad 4)State Bank of Indore5) State Bank of
Mysore 6)State Bank of Saurashtra7) State Bank of Travancore 8)Andhra Bank 9)Allahabad Bank10) Bank of Baroda11)
Bank of India12) Bank of Maharashtra13) Canara Bank14) Central Bank of India 15)Corporation Bank 16)Dena Bank
17)Indian Overseas Bank 18)Indian Bank 19)Oriental Bank of Commerce 20)Punjab National Bank 21)Punjab and Sind
Bank 22)Syndicate Bank 23)Union Bank of India24)United Bank of India25) UCO Bank26)Vijay Bank.

[IScheduled Banks in India (Private Sector):

1)ING Vysya Bank Ltd 2)Axis Bank Ltd 3) Indusind Bank Ltd 4)ICICI Bank Ltd 5)South Indian Bank 6)HDFC Bank Ltd
7)Centurion Bank Ltd8) Bank of Punjab Ltd9)IDBI Bank Ltd.

a)ADJUSTMENT OF EARNEST MONEY:-No earnest money previously deposited for other works will be considered.
Tender without or improper earnest money will forthwith be treated as ‘INFORMAL’

h)EXEMPTION OF EARNEST MONEY AND LIMITATION OF SECURITY DEPQOSIT:- Provision contained in clause no
7.4.2(iv) will not be applicable for Mackintosh Burn Ltd. ,Westing house

Saxby Farmers Ltd., & Britannia Engineering Ltd. which they previously enjoyed as per G.O. No.10500-F dated 19.11.2004
and subsequently extended vide G.O. No. 1110-F dated 10th

February, 2006 .They can participate in all the serials in a particular N.I.T, subject to fulfiiment of other credential criteria
specified in 7.4.2(i) to 7.4.2(iii) vide memo no:-46(5)-IB dt. 11th June- 2012,0f Deputy Secretary to the Govt. of west Bengal.

16.Dropping of Tenders:- All Tender documents should be submitted in sealed envelope mentioning the NIT No. , Name

& Sl. No. of works,name & address of the Tenderer on the body of the said sealed envelope, will be dropped in the offices
given below- on the schedule Date & Time and place as stated in Para (3) above and or the changing schedule made vide
issuing necessary CORRIGENDUM.

17. Opening of Tenders: -i) i) After dropping of Tenders, the box will be closed and the said box will be opened as per schedule
date & time and place at all the dropping center..All the intending Tenderers or their authorised representative may
present during opening of Tender.

ii) In terms of Para 221(1), once the tenders are opened, no tenderer should be allowed to offer fresh quotations unless
each of the tenderer is given equal opportunity. In case where the later steps taken, if time permits, fresh tenders may be
invited so as to leave no room for any compliant or grievance whatsoever and,

i) In terms of Para 221(2), when the rates quoted in response to invitation of competitive tenders are considered high and
fresh invitation of tenders cannot be taken recourse to either for want of time or because of no likelihood of getting more
favourable rates and negotiations with contractors are considered necessary for obtaining rates lower than those received
in response to the invitation of competitive tenders, negotiations should be made with all the contractors who quoted rates
in response to the invitation of tenders, and not with the lowest tenderer alone.

18.Acceptance of Tender :- in terms of NOTIFICATION No. 01/IW dated 19/07/2012 of Secretary to the Govt. of West Bengal,
acceptance of the tender will rest with the Competent Authority who does not bind himself to accept the lowest tender and reserves the
right to reject in any or all the tenders received and to distribute work between two or more than two Tenderers without assigning any

reason thereof.

OTHER TERMS & CONDITIONS.

19. In Terms of vide memo no:-46(5)-1B dt. 11th june-2012,of Deputy Secretary to the Govt. of west Bengal, Mackintosh Burn Ltd.,
Britannia Engineering Ltd. And Warehouse Saxby Farmer Ltd. Will not enjoy 10% preference in rate for the purpose of selection.
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20. Any suppression/misrepresentation of fact will automatically debar the applicant for participating in any Tender under
the Division/Circle for at least 3(Three) years from the date of detection, in addition to such other penal action as the
Government may deem proper.

21. Intending Tenderers should be equipped with plants, machinery equipment and well point pumping machinery complete
with all accessories as required for the work as the department may not be in a position to issue such plants & machinery.
They must submit a list of such plants; machinery and equipments in their possession for necessary documentary evidence
are to be produced.

22. If required, the intending Tenderers have to be produced Bank solvency certificate of an amount equal to 30% of the
estimated amount of the work.

23. Documents submitted along with the application should invariably be in the name of the applicant firm/ Individuals. In
terms of Memo. No. 185/JS(W)/IA-11C-9(75)/09 dated 09.06.09 of the Secretary to the Govt. of West Bengal , I&W.D, Joint
venture of Firms constituted and duly registered with the appropriate authority will be considered for issuance of Tender
Papers.

24. All pages of the documents submitted with the application shall be signed with signature by the applicant and also be
serially numbered as 1/10.2/10,3/10...... 10/10

25. Copies of Partnership Deed and Firm Registration duly self-attested shall invariably be submitted with the application by
a partnership firm.

26. Tenderers should quote their rates both figures and words in terms of overall percentage, “below” or “above” or “at par”
with the price schedule both in the 2nd page of W.B.F 2911 (ii) and the last page of price schedule.

27. Any tender containing over writing is liable to be rejected.
28. All corrections are to be attested under the dated signature of the Tenderer.

29. When a Tenderer signs his Tender in an Indian Language, the Total amount tendered should also be written in the
same language. In case of illiterate Tenderer, the rates tendered should be attested by an witness.

30. The Tenderer who will sign on behalf of a Company or Firm, must produce the registered documents within 3(Three)
days from the date of opening the tender, if not submitted with the tender application or with the Tender documents) in
support of his competency to enter in to an Agreement on behalf of the Company or the Firm under the Indian Companies
or Partnership Act, failing which the tender will not be considered and the deposited Earnest Money will be forfeited.

31.The rate quoted by in the tender form will be final and no subsequent modification in the rates will be entertained even it
is done with any letter or other instrument submitted before sealing/closing the Tender box.

32. Any superfluous conditional tender, which does not full fill any of the above conditions, and is incomplete in any respect,
is liable to be rejected.

33. GST, Sales Tax, Royalty, and all other statutory Levy/Cess etc. will have to borne by the Contractor. The engaged
Contractors need to get registered under BOCW (RECS) Act and shall have to contribute towards a fund namely “The
West Bengal Building & other Construction worker’s Welfare Fund” @1.00%(one point zero zero percent) of the total
amount of the work value which will be deducted directly from the bill value and remitted as per requirement of the said Act
as per Finance Department Notification No. 853-F dated 01.02.06..

34. Canvassing in connection with the tenders is strictly prohibited and the tenders submitted by a tenderer who take resort
to canvassing will be liable to rejection.

35. Incomplete and illegible tender will be invalidated. All corrections in the tender should be signed with dated initial by the
contractors before submission of tender and each page of the tender should also be signed and dated by the contractor.
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36. The contractor has to obtain the Labour license from the office of the Joint Labour Commissioner of the concerned
District in which the location/site of the work falls, under the provision of W.B. Contract Labour (Regulation & Abolition)
rules, 1972 and a copy of the license has to be submitted to this office for information & record, failing which the
undersigned will in no case be hold responsible for any action taken by the Labour Department. The undersigned being the
‘Principal Employer’ for the work, will however issue a certificate in specified pro forma of Labour Department in form V for
doing the needful by the authority of labour Department.

37.As per rule, the intending Tenderer has to disclosed his/their name (s) & style of another firm /individuals (where he is
also officiating) in the application for issuing tender forms failing which the decision of the undersigned regarding the matter
will be final & binding upon all.

38. The Tenderer should submit a statement at the time of submission of his tender showing the Technical Staff to be
engaged for the work, with their Technical qualifications, failing which the tender may be liable to rejection.

39. The Tenderer will have to, if so desired by the Tender Accepting Authority, submit his analysis to justify the rate quoted
by him/them.

40.The Tenders will be opened, as specified in the list of works, in presence of the Participating Tenderers or their duly
authorized representatives, who may be present at the time of opening and who may also put their signatures in the Tender
opening Register.

41.The successful Tenderer will have to execute the dupllcate/tnpheate#qeadwpheate@lam—PepeHeemes—eLms—mqw
tender v in the office of the Executive Engineer (I&W Dte.),

Kangsabatl Canals D|V|S|on No IAmIagora Paschlm Medinipur., within 7(seven) days from the date of receipt of the
intimation of acceptance of his tender failing which the Earnest Money shall forthwith stand forfeited in favour of the
Government and the communication of acceptance of the tender shall automatically stand cancelled.

42. If any Tenderer withdraws his tender before its acceptance or refuses/fails to convert it in to a contract within a
reasonable time, without giving any satisfactory explanation for such withdrawal/refusal/failure, he shall be disqualified for
submitting any tender in this Division/Circle for a period of 1(one) year and his/their case will be referred to the Government
for order as to what further action will be taken against him/them.

43. Materials such as cement, M.S. Rod, R.C.C. Hume Pipes, M.S. sheet Piles, etc. if available in stock, will be issued by
the Department to the Contractor for the work as per issue rate fixed by the Engineer-in-charge. Place of issue materials as
mentioned in Page 11 of W.B.F. - 2911(ii) or in a separate sheet attached with the Tender documents to be supplied
departmentally to the Contractor is furnished with the Tender documents for the work. Any other materials not listed therein,
if supplied by the department, the issue rate for such materials will be fixed by the Engineer-in-charge.

44. Hire charges for Tools & Plants Machinery, if issued departmentally, will be recovered from the contractor at such rate
as will be fixed by the Engineer-in-charge. The period of hire charges of all Tools & plants Machinery issued from the
Government go-down will be counted from the date of their issuance from the go-down and up to the date of return in to the
same go- down and the hire charges will be recovered from the contractor accordingly. All Tools & plants Machinery issued
to the contractor must be returned in good condition. In the case of any damages, the cost of repair to such damage or
replacement will be recovered from the contractor.

45. In the following case a tender may be declared ‘INFORMAL’ and unacceptable.

a) Correction, alterations, additions, etc. if not attested by the tenderer.

b) (i) Earnest money in form of N.S.C./Government Security etc. not held by the Tenderer and not properly pledged.
(ii)Earnest Money in the form of D.C.R/Demand Draft, etc. which are short deposited with interest bearing and/ornot
deposited in favour of the Executive Engineer, Kangsabati Canals Division No I, Amlagora, Paschim Medinipur
in proper shape.

c) If, the all pages of the Tender documents are not signed by the Tenderer.

d) (i) If, the Tender is not submitted in a cover properly sealed.
(i) If, the name of the work with N.I.T. No. & Serial No. of the work and the name of the addressee with the name of the
Senders (Tenderers) are not exactly written on the envelope.
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46. a) In terms of the provision in Para 230 Page of I&W.D. Code Volume- 1 and at the same time provided in Para 150(3)
of W.B. Works Departmental Manual, the Earnest Money of all the Tenderers other than the three lowest Tenderer should
be refunded after the comparative statement has been prepared and checked and,

(b) In terms of the provision laid down in Para 5 of the1st page of W.B.F. 2911. In case of rejected Tender it should be
refunded within 10(ten) days from the date of decision.

47. To verify the competency, capacity and financial stability of the intending Tenderers the Tender paper issuing authority
may demand production of any necessary documents as it may deem necessary.

48.As per G.O. No. 1627(8)/1A dated 26th November 2001 of Irrigation & Waterways Department, Government of West
Bengal, Clause 25 of Tender Form No. 2911(ii) stand deleted in respect of contract of value less than 100.00 lakh.

49. Normally Tender Paper for not more than one work in any one N.L.T. will be issued to an applicant, who may indicate
the Serial No’s. of the work in the order of priority. However, depending on response to various serials in the N.I.T., Tender
Paper issuing Authority may issue Tender Paper for any serial even though it may not be preferred by the applicant.

50. Applicants permitted to purchase Tender form will have to be participated in the tender failing which he/.they may be
suspended to participate in the next Tender.

51. Tender may be cancelled in any stage without assigning any reason.

52. Any discrepancies if found, in the documents/statement the tender shall be cancelled in the subsequent stage with
imposition of lawful action for this act of submission of documents.

53.Apart from all the above conditions and criteria the ‘Past and Present’ performance of the agencies will be
considered while issuing tender papers.

54. Gross value of the bill shall be strictly restricted up to the Tender amount as per order no. 378(7)-IB dtd.6.02.2017

55.The payment of R/A as well as Final Bill for the work will be made according to the availability of fund and claim due to
delay in payment will not be entertained.

56. Subletting of work is strictly prohibited & will be viewed seriously & disqualify the agency to participate in the next Tender.

57. Canvassing in connection with Tender is strictly prohibited and the Tenders submitted by a Tenderer who will resort to
canvassing will be liable to rejection.

58. All specifications, Terms and conditions etc. of the printed schedule of rates of Mahananda Barrage Circle,

Teesta Barrage Circle, Teesta Canal Circle, P.W.D., P.W.D. (Roads), Member (P.I. &D), & Member (Execution)

N.B.F.C.C. will be applicable, unless otherwise specified.

59.Apart form all the above, only in the interest of the Government , the committee may allowed purchasing Tender
Forms to such agency/agencies who/they will fulfilled the other criteria and his/their Past or Present performance is/are
satisfactory but his/their credentials in regards to completion and Payment certificates stand less than the requirement.

60. All applicants willing to participate in the Tender must have to be appeared before a Tender document scrutiny
committee for verification of original of the submitted documents. In case, the applicant or his authorized person not
appeared before the tender documents scrutiny committee with the original documents in the schedule date and time as
stated under para-3 (ii), the application will be disqualified for issuing tender form.

61. Tender forms will not be issued after due date and no tender forms will be sent by post/E-Mail/Fax etc.

Sd/-
Sub-Divisional Officer
Kangsabati Canals Sub-Division No VIl
Amlagora, Paschim Medinipur
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LIST OF WORKS
NIT NO: - WBIW/SDO/KCSD-VII/NIT 04 OF 2018-2019 Vide Memo No-495 dated-05-09-2018.

Page-9

i) Last Date & Time and Place for application(Application
must be supported with self signed NIT, 2911 form, BOQ . .
download from departmental website — www.wbiwd.gov.in 11.09.2018 Up to 14:00 hrs HS.D.of Kfrﬁls:b(;rDalvn.No. Vil,
along with all relevant papers and credentials i.e PAN, GST P ' gora.
Registration, Trade license, work credentials etc.
ii) |Last Date & Time and Place for issue of authenticated Up to 16:00 hrs i)S.D.0O/ K.C.Sub-Divn.No. VII,
'Tender papers. 12.09.2018 ) ) Amlagora.
iiif)
Last Date & Time and Place for dropping Tender paper. i)S.D.0O/ K.C.Sub-Divn.No. VII,
PPing Pop 14.09.2018 Up to 13:00nrs. | ! Amlagora.
iv) | 14.09.2018 At 15.00hrs. i)S.D.0O/ K.C.Sub-Divn.No. VII,
Date & Time and Place for opening of Tender Box. Amlagora.
v i)S.D.0O/ K.C.Sub-Divn.No. VII,
) Date & Time and place of opening of Tenders. 14.09.2018 Aiter 15:30hrs. : Amlagora.
Earnest
money ) Source of Eligibility of
(Rs) (2% .Cl.;gs(tjg: cl—lr?rjeotifo fund Contractors
SI.No. Name of Work Estimated cost of the D
: ocume n of the
(value of work estimated nts (Rs.) work
put to tender ) cost put to ’
(Rs) tender)
"M/R to Qtr.No. A1 of Bonafide
Kangsabati Colony under agency having
Head Qfr. section of K.C. Sub- Credential of
Division No. VII, Amlagora, Non Plan ;’:ﬁﬁ;‘:'ggtﬁie
1 Paschim Med'!mpur, during the 200365 4007 60 days of work of
year 2018-19 value 50% of
the amount put
to tender
within the last
5 years
" Maintenance and Repair to Bonafide
D6 Building with attached bath agency having
room of K. C. Division No. | Credential of
under Head Quarter section of Non Plan :ixrﬁi(lzgilggtgie
K. C. Sub Division No VI,

2 during the year 2018-19" 189840 3197 00 days mgr;& of
the amount put
to tender
within the last
5 years

Sd/-

Sub-Divisional Officer
Kangsabati Canals Sub-Division No VII

Amlagora, Paschim Medinipur




FORM-6*
SPECIMEN FORMAT FOR THE BANK GUARNATEE FOR ADDITIOANAL PERFORMANCE SECURITY
DEPOSIT

(*To be submitted only if the bid price quoted by the bidder is below 20% of the estimated cost put to tender, non submission within 7 working days
from date of issuance of LOA which may be maximum extended to 14 working days after issuance of LOA/LOI will lead to rejection of selected bidder.
Similar standard format issued by RBI approved Bank pledging Bank Guarantee of the required value and period in favour of Engineer-in-Charge is

acceptable)
To,

(Designation of Engineer-in-Charge)

(Office address of Engineer-in-Charge)
WHEREAS (name and address of Contractor) (hereafter called “the Contractor”) has
undertaken, in pursuance of Contract No: dated to execute (name of Contract

and brief description of Works) (hereinafter called “the Contractor”).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a
Bank Guarantee by a Scheduled commercial bank for the sum specified therein for ‘ADDITIONAL
PERFORMANCE SECURITY DEPOSIT for compliance with his obligation in accordance with the Contract:

AND WHEREAS we (Indicate the name of the bank and branch) have agreed to give the
Contractor such a Bank Guarantee:

NOW THEREFORE we ; (Indicate the name of bank and branch) hereby affirm that we are
the Guarantor and responsible to you on behalf of the Contractor, upto a total of Rs. (amount
of guarantee) (in words). We undertake to pay you, upon your first written demand and without
cavil or argument, a sum within the limits of (amount of guarantee) as aforesaid without your
needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We (Indicate the name of the bank and branch) hereby waive the necessity of your demanding
the said debt from the contractor before presenting us with the demand.

We (Indicate the name of the bank and branch) further agree to pay to you any money so

demanded not withstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or Tribunal relating thereto, our liability under this present absolute and unequivocal.

The payment/so made by us under this bond shall be a valid discharge of our liability for payment there under
and the contractor(s) shall have no claim against us for making such payment.

We (Indicate the name of the bank and branch) further agree that no change or addition to or other modification
of the terms of the Contract or of the works to be performed there under or of any of the contract documents
which may be made between you and the contractor shall in any way release us from any liability under this
guarantee, and we hereby waive notice of any such change, addition or modification.

We (Indicate the name of the bank and branch) lastly undertake not to revoke this guarantee except with the
previous consent of you in writing.

This guarantee shall be valid upto . It come into force with immediate effect and shall remain
in force and valid for a period upto the time of completion of the work under the stated contract plus
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claim period of six months for the Bank Guarantee. Notwithstanding, anything mentioned above, our liability
against this guarantee is restricted to Rs (Rs. ) and unless a claim in writing is lodged with us within the validity

period, i.e Upto........cooeiiiiiii, of this guarantee all our liabilities under this guarantee shall cease to
exist.
Signed and sealed this day of 20 at

SIGNED, SEALED AND DELIVERED

For and on behalf of the BANK by:

(Signature)
(Name)

(Designation)

(Code Number)

(Address)

NOTES:

i.  The bank guarantee should contain the name, designation and code number of the officer(s) signing
the guarantee

The address, telephone number and other details of the Head Office of the Bank as well as of issuing
Branch (within West Bengal/AT PAR ANYWHERE IN INDIA only to be accepted) should be mentioned
on the covering letter of issuing Branch.
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Memo No: - 495/1/(31) Dated:- 05/09/2018

Copy submitted/forwarded for information and wide circulation to:-
1. The Chief Engineer (south-West), Khasjungle, Abas, Midnapur.
2. The District Magistrate, Paschim Medinipur.
3. The Savadhipati, Paschim Medinipur Zilla Parishad.
4. The Superintending Engineer Kangsabati Circle-1l,Abas, Khashjungal, Paschim
Medinipur.
5. The Superintending Engineer, Western Circle-Il, Midinapur.
6. The Superintending Engineer, Subarnarekha Barrage Circle/Canal Circle, Abas,
Midnapur.
7. The Executive Engineer, West Midnapur Division/ KKB Division, Paschim Medinipur.
8. The Executive Engineer, Subarnarekha Barrage Division/ Head Quarters Division, Abas,
Midnapore.
9. The Executive Engineer, Kangsabati Canals Division No.-I/II/IlI/IV/V/BI Division.
10. The Director of Information & Cultural affairs Dte, Government of West Bengal,
Nabanna, Howrah.
11. The District Information Officer, Midnapur, Paschim Medinipur for information.
12. Sabhapati, Garbeta | Panchyat Samity
13 Sabhapati, Garbeta Il Panchyat Samity
14. Assistant Labour Commissioner, Midnapur.
15. The Sub-Divisional Officer, Midnapur (Sadar)
16. The Sub-Divisional Officer, Kangsabati Canals Sub-Division No-I/IV/II.
17. The Divisional Accounts Officer(Gr. 1), K.C.Division No-I .
18. Estimating Branch of K.C.Division No-I .
19. Notice Board of K.C.Sub-Division No-VII .
20. The Nodal Officer, E-Governance, DVC Study Cell, I&W Dte. JalSampad Bhaban, Salt
LakeCity, Kolkata-91  for publication in the Departmental Official Website
www.wbiwd.gov.in .

Sd/-
Sub-Divisional Officer
Kangsabati Canals Sub-Division No VII
Amlagora, Paschim Medinipur
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Issued to:
Name of contractor:
Address of contractor

Assistant Engineer/ Sub-Divisional Officer
Kangsabati Canal Sub-Division No. VII
Amlagora,Paschim Medinipur

Schedule for the work:- "M/R to Qtr.No. Al of Kangsabati Colony under Head Qtr. section of K.C. Sub-Division No. VI,
Amlagora, Paschim Medinipur, during the year 2018-19"

Total Rate
St DESCRIPTION OF ITEMS QUANTITY | uniT | 'Meluding AMOUNT
NO G.S.T.&

Cess

Stripping off worn out plaster and raking out joints of
1 [wall,celings etc.up to any height and in any floor including 171.4300 m?2 21.49 3684
removing rubbish and within a lead of 75m as directed.

Plaster (to wall, floor, ceiling etc.) with sand and cement
mortar including rounding off or chamfering corners as
directed and raking out joints including throating, nosing and
2 |drip course, scaffolding/staging where necessary (Ground 171.4300 m?2 196.83 33743
floor).[Excluding cost of chipping over concrete surface] (ii)
With 1:4 cement mortar

(a) 20 mm thick plaster

Dismantling artificial stone flooring upto 50 mm. thick by
carefully chiselling without damaging the base and removing
rubbish as directed within a lead of 75 m. a) In ground floor
including roof.

11.4200 sqgm 56.56 646

Artificial stone in floor, dado, staircase etc with cement
concrete (1:2:4) with stone chips, laid in panels as directed
with topping made with ordinary or white cement (as
necessary) and marble dust in proportion (1:2) including

4 |smooth finishing and rounding off corners including raking out 11.4200 sgm 304.29 3475
joints or roughening of concrete surface and application of
cement slurry before flooring works using cement @ 1.75
kg/sqg.m all complete including all materials and labour. (ii) 25
mm. thick

Neat cement punning about 1.5mm thick in wall, dado,
5 [window sill, floor etc. 2.2700 sgm 38.46 87
NOTE:Cement 0.152 cu.m per100 sq.m.




Schedule for the work:- "M/R to Qtr.No. Al of Kangsabati Colony under Head Qtr. section of K.C. Sub-Division No. VI,

Amlagora, Paschim Medinipur, during the year 2018-19"

SL
NO

DESCRIPTION OF ITEMS

QUANTITY

UNIT

Total Rate
Including
GS.T. &
Cess

AMOUNT

Supplying, fitting and fixing Marble Slab/tile of 15 to 18 mm
thickness in floor, lobby, stair, landing & treads etc. over 20
mm (av.) thck base of Cement mortar (1:2) laid with white
cement slurry @ 4.4 kg/Sq.m before placing marble & jointed
with white cement slurry @ 2.0 kg/Sg.m with necessary
pigments including grinding and Granite polishing as per
direction of Engineering -in -Charge in Ground Floor. {White
cement and Pigment to be supplied by the Agency] (a) With
Makrana plain pink / Adranga Pink / Garbh Gulabi / Udaypur
pink / Udaypur Green / Black Bhaslana

(i) Area of each Slab/tile upto 0.3 sq.m.

5.1000

sgm

1640.24

8365

Supplying, fitting & fixing 1st quality Ceramic tiles in walls and
floors to match with the existing work & 4 nos. of key stones
(10mm) fixed with araldite at the back of each tile & finishing
the joints with white cement mixed with colouring oxide if
required to match the colour of tiles including roughening of
concrete surface, if necessary or by synthetic adhesive & grout
materials etc., curing complete. [White cement, Pigment to be
supplied by the Agency]. (B) Wall With Sand Cement Mortar
(2:3) 15 mm thick & 2 mm thick

cement slurry at back side of tiles using cement @ 2.91
Kg/Sq.m & joint filling using white cement slurry
@0.20kg/Sq.m. (a) Area of each tile upto 0.09 Sg.m (i)
Coloured decorative

12.8400

sgm

831.43

10676

Removing loose scales, blisters etc. from old painted surface
and thoroughly smoothening the surface to make the same
suitable for receiving fresh coat of paint.

400.0100

m2

23.76

9504

Applying Interior grade Acrylic Primer of approved quality and
brand on plastered or cencrete surface old or new surface to
receive Distemper/ Acrylic emulsion paint including scraping
and preparing the surface throughly, complete as per
manufacturer's specification and as per direction of the EIC. (In
Ground Floor) (b) Two Coats i) Water based interior grade
Acrylic Primer

366.6200

%sgm

4999.90

18331

10

Applying Exterior grade Acrylic primer of approved quality and
brand on plastered or cencrete surface old or new surface to
receive

decorative textured(matt finish) or smooth finish acrylic
exterior emulsion paint including scraping and preparing the
surface throughly, complete as per manufacturer's
specification and as per direction of the EIC. In Ground Floor:
(b) Two Coats

204.8200

%sgqm

5101.71

10449




Schedule for the work:- "M/R to Qtr.No. Al of Kangsabati Colony under Head Qtr. section of K.C. Sub-Division No. VI,
Amlagora, Paschim Medinipur, during the year 2018-19"

SL
NO

DESCRIPTION OF ITEMS

QUANTITY

UNIT

Total Rate
Including
GS.T. &
Cess

AMOUNT

11

Protective and Decorative Acrylic exterior emulsion paint of
approved quality, as per manufacturer's specification and as
per direction of EIC to be applied over acrylic primer as
required. The rate includes cost of material, labour, scaffolding
and all incidental charges but excluding the cost of primer.

In Ground floor (Two Coat) a) Normal Acrylic Emulsion

204.8200

sgm

75.79

15523

12

Applying decorative cement based paint of approved quality
after preparing the surface including scraping the same
thoroughly (plastered or concrete surface) as per
manufacturer's specification.

In Ground floor: (iii) Two coats.

366.6200

sgm

55.43

20322

13

Wood work in door and window frame fitted and fixed in
position complete including a protective coat of painting at the
contact surface of the frame exluding cost of concrete, Iron
Butt Hinges and M.S clamps. (The quantum should be correted
upto three decimals). (d) Sal : Local.

0.1178

M3

82525.56

9722

14

Panel shutters of door and window, as per design (each panel
consisting of single plank without joint), including fitting and
fixing the same in position but excluding the cost of hinge and
other fittings. In ground floor. (In case of non-supply of single
plank, penal rate of reduction of 20% will be made) (iii) 35mm
thick shutters with 19mm thick panel of size 30 to 45 cm. (b)
Sishu, Gamar, Champ,Badam,Bhola, Mogra, Hallak.

5.0050

sgm

3154.92

15790

15

(b) Priming one coat on timber or plastered surface with
synthetic oilbound primer of approved quality including
smoothening surfaces by sand papering etc.

37.4140

sgm

42.99

1608

16

Labour for taking out door and window frame including shutter
for repair or replacement of different parts of the frame &
refixing the same including mending good all damaes
complete. (Concrete and brick work for mending damageb will
be paid separately) (a)
Upto area 2.5 Sg.m

9.0000

sgm

134.61

1211




Schedule for the work:- "M/R to Qtr.No. Al of Kangsabati Colony under Head Qtr. section of K.C. Sub-Division No. VI,
Amlagora, Paschim Medinipur, during the year 2018-19"

Total Rate
St DESCRIPTION OF ITEMS QuanTiTy | unir | 'Meluding AMOUNT
NO GS.T.&
Cess
(A) Painting with best quality synthetic enamel paint of
approved make and brand including smoothening surface by
17 [sand papering etc. including using of approved putty etc. on 37.4140 sgm 91.63 3428
the surface, if necessary : (a) On timber or plastered surface
;iv) Two coats (with any shade except white)
(a) Priming one coat on steel or other metal surface with
18 [synthetic oil bound primer of approved quality including 14.4300 sgm 32.80 473
smoothening surfaces by sand papering etc.
(A) Painting with best quality synthetic enamel paint of
approved make and brand including smoothening surface by
19 sand paperin‘g etc. including using of approved putty etc. on 14.4300 sqm 89.36 1289
the surface, if necessary : (b) On steel or other metal surface
:(iv) Two coats (with any shade except white)
Supplying, fitting and fixing M.S. clamps for door and window
frame made of flat
20 bent bar, end blfurcated. Wlt|:1 necessary screws etc. Py ceme.nt 12.0000 Nos 32 80 394
concrete(1:2:4) as per direction. (Cost of concrete will be paid
separately)
(a) 40mm X 6mm, 250mm Length
i) Iron hasp bolt of approved quality fitted and fixed complete
(oxidised) with
21 4.0000 Nos 179.86 719

16mm dia rod with centre bolt and round fitting
b) 250mm long.




Schedule for the work:- "M/R to Qtr.No. Al of Kangsabati Colony under Head Qtr. section of K.C. Sub-Division No. VI,

Amlagora, Paschim Medinipur, during the year 2018-19"

Total Rate
St DESCRIPTION OF ITEMS QuanTiTY | uniT | 'Meluding AMOUNT
NO GS.T.&
Cess
A) Iron door ring of approved quality fitted and fixed with nut
22 |and washer complete. 6.0000 Nos 31.67 190
(ii) 75mm dia.
Anodised aluminium barrel / tower / socket bolt (full covered)
of approved manufactured from extruded section conforming
23 4.0000 Nos 88.23 353
to I.S. 204/74 fitted and fixed with cadmium plated
screws:150mm long x 12mm dia. bolt.
Anodised aluminium decorative handle (hexagonal / fluted) of
d lit
24 |2PPro€a quaity 4.0000 | Nos 98.41 394
fitted and fixed complete.
(i) 150mm plate x 10mm dia rod x 12mm hexagonal/fluted.
Square or hexagonal mesh netting made with 18 B.W.G.
galvanised wire, fitted
and fixed complete as per design (excluding the supporting
25 1.8000 M2 454.74 819
framework but
including local sal wood battens of size 37.5mmx25mm).
In ground floor.
(a) 19mm mesh.
Supplying best Indian sheet glass panes set in putty and fitted
. ith nai _ |
26 and fixed with nails and putty complete. (In all floors for 1.8070 M2 539.58 975

internal wall & upto 6 m height for external wall) (i) 3 mm thick
(weighing 7.4 kg/Sq.m)




Schedule for the work:- "M/R to Qtr.No. Al of Kangsabati Colony under Head Qtr. section of K.C. Sub-Division No. VI,

Amlagora, Paschim Medinipur, during the year 2018-19"

SL
NO

DESCRIPTION OF ITEMS

QUANTITY

UNIT

Total Rate
Including
GS.T. &
Cess

AMOUNT

27

Removing old paint from blistered painted surface of steel or
other metal by chipping including scraping and cleaning and
exposing the original surface.

14.4300

m2

54.30

784

28

Supplying fitting and fixing in position approved P.V.C. door
frame (Matt finish) made of extruded P.V.C. multichamber
hollow section having dimensions 60mm x 50mm x 2mm (+/-
0.2mm), horizontal section will be joined with vertical section
by galvanised steel screws after inserting two number steel
brackets as reinforcement making suitable space for placing
hinges, one steel tube 40mm x 20mm x 1.20 mm will be
inserted on one full vertical side of the frame (hinge side) as
reinforcement, the frame will then be fixed in the opening with
the help of P.V.C. expandable fastner/wooden gutties and
galvanised steel screws including cost of all materials and
labour, hire charges of tools and appliances, carriage of all
materials, taxes and all other incidental charges complete.

4.7500

Mtr

315.60

1499

29

PVC Door Shutter-30 mm thick:.Supplying fitting and fixing
P.V.C. door shutter of approved quality & shade in position, the
style & rail of the P.V.C. door shutter will be made of rigid
P.V.C. multicavity hollow chamber of 59 mm x30 mm section
with 2.0 mm (+/-0.2 mm) wall thickness.Horizontal & vertical
section shall be fixed to each other by self tapping screws and
1 solid polymeric or M.S. galvanised tubular 'L' shaped bracket
100mm x 200mm in each corner of the shutter frame for
placing hinges. Polymer based multicavity hollow section of
120 mm x30mm with 2.0 mm (+/- 0.2 mm) wall thickness will
be fitted in the middle, reinforced by solid polymer bar of 200
mm long at both ends and screws from both sides as lock rail.
The section frame will then be fitted in by PVC panels of size
100 mmx25 mm with wall thickness of 1.2 mm (+/- 0.2 mm)
and 2 nos. of 6 mm dia bright rod will be inserted horizontally
with both side check and nut system and stretches where fixing
of hinges / hasp bolt / tower bolt / door ring are required to be
strongenough to with stand wear and tear. The rate is inclusive
of cost of all materials, labour, and hire of tools and plants and
appliancesi/c carriage of all materials taxes and all other
incidental charges complete.

1.4630

M2

2406.06

3520




Schedule for the work:- "M/R to Qtr.No. Al of Kangsabati Colony under Head Qtr. section of K.C. Sub-Division No. VI,
Amlagora, Paschim Medinipur, during the year 2018-19"

Total Rate
St DESCRIPTION OF ITEMS QuanTiTY | uniT | 'Meluding AMOUNT
NO GS.T. &
Cess
Clearing compound premises of shurbs, plants, jungles etc. by
cutting and removing as directed (Specific permission of
30 [cMHIn&an ving as o (Specific permissi 1800.0000 | M2 12.44 22392
Engineer-in-Charge prior to execution will be necessary).
(Payment to be made on area cleared)
Total Amount
Including G.S.T. & 200365
Cess(A)
Rupees two lakh three hundred and sixty five only
I/We do here by agree to execute the above work @ % Above/Low/At per than the Schedule of Rates attached herewith .

Signature of the Contractor(s)




Issued to:
Name of contractor:
Address of contractor

Assistant Engineer/ Sub-Divisional Officer
Kangsabati Canal Sub-Division No. VII
Amlagora,Paschim Medinipur

Schedule for the work:-" Maintenance and Repair to D6 Building with attached bath room of K. C. Division No. | under
Head Quarter section of K. C. Sub Division No VII, during the year 2018-19"

SL
NO

DESCRIPTION OF ITEMS

QUANTITY

UNIT

Total Rate
Including
G.S.T. & Cess

AMOUNT

Stripping off worn out plaster and raking out joints of wall,celings
etc.up to any height and in any floor including removing rubbish and
within a lead of 75m as directed.

123.73

m2

21.49

2659

Plaster (to wall, floor, ceiling etc.) with sand and cement mortar
including rounding off or chamfering corners as directed and raking
out joints including throating, nosing and drip course,
scaffolding/staging where necessary (Ground floor).[Excluding cost of
chipping over concrete surface] (ii) With 1:4 cement mortar

(a) 20 mm thick plaster

99.48

m2

196.83

19581

(ii) With 1:4 cement mortar
(a) 20 mm thick plaster

33.60

m2

196.83

6613

Cleaning the concrete surface by removing dirt and debris, marking
defective locations and removing loose concrete by careful stripping
untill hard surface is exposed, cutting the concrete to regular shape,
wire brushing the exposed surface and removing debris from site
complete as per direction of the Engineer - in - Charge.

11.82

m2

101.81

1203

Cement concrete (1:1.5:3) with graded stone chips 5.6 mm size with
hexagonal square mesh wire netting, I.R.C. fabric mesh or X.P. M.
fitted and fixed after tying the existing reinforcement on concrete

without distributing the same and with proper scarping and cleaning

the reinforcement and disturbed concrete with wire brush etc. after
applying a coat of cement including the cost of wire netting I.R.C or X.

P. M. & cost of all handling and scaffolding complete as per direction

of Engineer in -charge.b) 25 mm thick

11.82

m2

584.83

6913




Schedule for the work:-" Maintenance and Repair to D6 Building with attached bath room of K. C. Division No. | under
Head Quarter section of K. C. Sub Division No VII, during the year 2018-19"

SL
NO

DESCRIPTION OF ITEMS

QUANTITY

UNIT

Total Rate
Including
G.S.T. & Cess

AMOUNT

Cleaning the exposed reinforcement preferably upto full diameter by
wire brush, applying two coats of polymer based rust removing
compound left for 24 hours, removing the coating and then applying
two (2) coats of polymer modified anti corrosive protective coating
formulated to inhibit the corrosion of reinforcement as per
manufacturer's specification] [Mode of measurement:The affected
surface area of reinforcement shall be considered for payment]

20.02

m2

887.99

17778

Applying epoxy based reactive joining agent for joining the old
concrete with fresh concrete to be applied within manufacturer's
specified time as per manufacturers specification. (0.4 Kg / m? of

concrete surface) .Note: Applicable only when the full diameter of
reinforcement steel is exposed.

11.82

m2

349.54

4132

Ordinary Cement concrete (mix 1:2:4) with graded stone chips (20
mmnominal size) excluding shuttering and reinforcement,if any, in
ground flooras per relevant IS codes.

a) Pakur Variety

0.124

m3

6203.99

769

Hire and labour charges for shuttering with centering and necessary
staging upto 4 m using approved stout props and thick hard wood
planks of approved thickness with required bracing for concrete slabs,
beams and columns, lintels curved or straight including fitting, fixing
and striking out after completion of works (upto roof of ground floor)
(a) 25 mm to 30 mm thick wooden shuttering as per decision &
direction of Engineer-In-Charge.

1.79

m2

363.12

650




Schedule for the work:-" Maintenance and Repair to D6 Building with attached bath room of K. C. Division No. | under
Head Quarter section of K. C. Sub Division No VII, during the year 2018-19"

SL
NO

DESCRIPTION OF ITEMS

QUANTITY

UNIT

Total Rate
Including
G.S.T. & Cess

AMOUNT

Reinforcement for reinforced concrete work in all sorts of structures
including distribution bars, stirrups, binders etc initial straightening
and removal of loose rust (if necessary), cutting to requisite length,
hooking and bending to correct shape, placing in proper position and
binding with 16 gauge black annealed wire at every intersection,
complete as per drawing and direction  a) For works in foundation
and upto roof of ground floor/upto 4 m (i) Tor steel/Mild Steel

0.0097

MT

79800.50

774

10

125 mm. thick brick work with 1st class bricks in cement mortar (1:4)
in ground floor.

1.24

m2

797.50

989

11

Neat cement punning about 1.5mm thick in wall, dado, window sill,
floor etc. NOTE:Cement 0.152 cu.m per100 sq.m. bricks in cement
mortar (1:4) in ground floor.

9.01

m2

38.46

347

12

Dismantling artificial stone flooring upto 50 mm. thick by carefully
chiselling without damaging the base and removing rubbish as directed
within a lead of 75 m. a) In ground floor including roof.

30.94

sgm

56.56

1750

13

Artificial stone in floor, dado, staircase etc with cement concrete
(1:2:4) with stone chips, laid in panels as directed with topping made
with ordinary or white cement (as necessary) and marble dust in
proportion (1:2) including smooth finishing and rounding off corners
including raking out joints or roughening of concrete surface and
application of cement slurry before flooring works using cement @
1.75 kg/sg.m all complete including all materials and labour. (ii) 25
mm. thick

30.94

sgm

304.29

9415

14

Removing loose scales, blisters etc. from old painted surface and
thoroughly smoothening the surface to make the same suitable for
receiving fresh coat of paint.

276.89

m2

23.76

6579

15

Applying Interior grade Acrylic Primer of approved quality and brand
on plastered or cencrete surface old or new surface to receive
Distemper/ Acrylic emulsion paint including scraping and preparing the
surface throughly, complete as per manufacturer's specification and as
per direction of the EIC. (In Ground Floor) (b) Two Coats i) Water
based interior grade Acrylic Primer

300.43

%sgm

4999.90

15021

16

Applying Exterior grade Acrylic primer of approved quality and brand
on plastered or cencrete surface old or new surface to receive
decorative textured(matt finish) or smooth finish acrylic exterior
emulsion paint including scraping and preparing the surface throughly,
complete as per manufacturer's specification and as per direction of
the EIC. In Ground Floor: (b) Two Coats

112.01

%sqm

5101.71

5714




Schedule for the work:-" Maintenance and Repair to D6 Building with attached bath room of K. C. Division No. | under
Head Quarter section of K. C. Sub Division No VII, during the year 2018-19"

SL
NO

DESCRIPTION OF ITEMS

QUANTITY

UNIT

Total Rate
Including
G.S.T. & Cess

AMOUNT

17

Protective and Decorative Acrylic exterior emulsion paint of approved
quality, as per manufacturer's specification and as per direction of EIC
to be applied over acrylic primer as required. The rate includes cost of
material, labour, scaffolding and all incidental charges but excluding
the cost of primer. In Ground floor (Two Coat) a)
Normal Acrylic Emulsion

112.01

sgm

75.79

8489

18

Applying decorative cement based paint of approved quality after
preparing the surface including scraping the same thoroughly
(plastered or concrete surface) as per manufacturer's specification.
In Ground floor: (iii) Two coats.

303.43

sgm

55.43

16819

19

Wood work in door and window frame fitted and fixed in position
complete including a protective coat of painting at the contact surface
of the frame exluding cost of concrete, Iron Butt Hinges and M.S
clamps. (The quantum should be correted upto three decimals). (d) Sal
: Local.

0.1278

M3

82525.56

10547

20

Panel shutters of door and window, as per design (each panel
consisting of single plank without joint), including fitting and fixing the
same in position but excluding the cost of hinge and other fittings. In
ground floor. (In case of non-supply of single plank, penal rate of
reduction of 20% will be made) (iii) 35mm thick shutters with 19mm
thick panel of size 30 to 45 cm. (b) Sishu, Gamar, Champ,Badam,Bhola,
Mogra, Hallak.

2.21

sgm

3154.92

6972

21

(b) Priming one coat on timber or plastered surface with synthetic
oilbound primer of approved quality including smoothening surfaces
by sand papering etc.

36.46

sgm

42.99

1567

22

Labour for taking out door and window frame including shutter for
repair or replacement of different parts of the frame & refixing the
same including mending good all damaes complete. (Concrete and
brick work for mending damageb will be paid separately) (a) Upto area
2.5Sq.m

9.12

sgm

134.61

1228

23

(A) Painting with best quality synthetic enamel paint of approved make
and brand including smoothening surface by sand papering etc.
including using of approved putty etc. on the surface, if necessary : (a)
On timber or plastered surface :iv) Two coats (with any shade except
white)

36.46

sgm

91.63

3341

24

Removing old paint from blistered painted surface of steel or other
metal by chipping including scraping and cleaning and exposing the
original surface.

12.81

m2

54.30

696

25

(a) Priming one coat on steel or other metal surface with synthetic oil
bound primer of approved quality including smoothening surfaces by
sand papering etc.

15.51

sgm

32.80

509




Schedule for the work:-" Maintenance and Repair to D6 Building with attached bath room of K. C. Division No. | under
Head Quarter section of K. C. Sub Division No VII, during the year 2018-19"

Total Rate
DESCRIPTION OF ITEMS QUANTITY|UNIT| Including AMOUNT
G.S.T. & Cess

SL
NO

(A) Painting with best quality synthetic enamel paint of approved make
and brand including smoothening surface by sand papering etc.
including using of approved putty etc. on the surface, if necessary :

(b) On steel or other metal surface :(iv) Two coats (with any shade
except white)

26 15.51 sqm 89.36 1386

Supplying fitting and fixing in position approved P.V.C. door frame
(Matt finish) made of extruded P.V.C. multichamber hollow section
having dimensions 60mm x 50mm x 2mm (+/-0.2mm), horizontal
section will be joined with vertical section by galvanised steel screws
after inserting two number steel brackets as reinforcement making
suitable space for placing hinges, one steel tube 40mm x 20mm x 1.20
27 [mm will be inserted on one full vertical side of the frame (hinge side) 9.30 Mtr 315.60 2935
as reinforcement, the frame will then be fixed in the opening with the
help of P.V.C. expandable fastner/wooden gutties and galvanised steel
screws including cost of all materials and labour, hire charges of tools
and appliances, carriage of all materials, taxes and all other incidental
charges complete.

PVC Door Shutter-30 mm thick:Supplying fitting and fixing P.V.C. door
shutter of approved quality & shade in position, the style & rail of the
P.V.C. door shutter will be made of rigid P.V.C. multicavity hollow
chamber of 59 mm x30 mm section with 2.0 mm (+/-0.2 mm) wall
thickness.Horizontal & vertical section shall be fixed to each other by
self tapping screws and 1 solid polymeric or M.S. galvanised tubular 'L'
shaped bracket 100mm x 200mm in each corner of the shutter frame
for placing hinges. Polymer based multicavity hollow section of 120
mm x30mm with 2.0 mm (+/- 0.2 mm) wall thickness will be fitted in
the middle, reinforced by solid polymer bar of 200 mm long at both
ends and screws from both sides as lock rail. The section frame will
then be fitted in by PVC panels of size 100 mmx25 mm with wall
thickness of 1.2 mm (+/- 0.2 mm) and 2 nos. of 6 mm dia bright rod
will be inserted horizontally with both side check and nut system and
stretches where fixing of hinges / hasp bolt / tower bolt / door ring are
required to be strongenough to with stand wear and tear. The rate is
inclusive of cost of all materials, labour, and hire of tools and plants
and appliancesi/c carriage of all materials taxes and all other incidental
charges complete.

28 2.60 M2 2406.06 6256




Schedule for the work:-" Maintenance and Repair to D6 Building with attached bath room of K. C. Division No. | under
Head Quarter section of K. C. Sub Division No VII, during the year 2018-19"

sL Total Rate
NO DESCRIPTION OF ITEMS QUANTITY| UNIT| Including | AMOUNT
G.S.T. & Cess
Supplying, fitting and fixing M.S. clamps for door and window frame
made of flat
59 bent bar, end bifurcated with necessary screws etc. by cement 12.00 Nos 32.80 394
concrete(1:2:4) as
per direction. (Cost of concrete will be paid separately)
(a) 40mm X 6mm, 250mm Length
i) Iron hasp bolt of approved quality fitted and fixed complete
(oxidised) with
30 1.00 Nos 179.86 180
16mm dia rod with centre bolt and round fitting b)
250mm long.
A) Iron door ring of approved quality fitted and fixed with nut and
31 [washer complete. 2.00 Nos 31.67 63
(i) 75mm dia.
Anodised aluminium barrel / tower / socket bolt (full covered) of
32 approved manufactured from extruded section conforming to I.S. 3.00 Nos 88.93 265
204/74 fitted and fixed with cadmium plated screws:(vi) 200mm long x | '
10mm dia. bolt.
Anodised aluminium decorative handle (hexagonal / fluted) of approed
quality
33 1.00 N 98.41 98
fitted and fixed complete. s
(i) 150mm plate x 10mm dia rod x 12mm hexagonal/fluted.
Square or hexagonal mesh netting made with 18 B.W.G. galvanised
wire, fitted
and fixed complete as per design (excluding the supporting framework
34 [but 0.675 | M’ 454.74 307
including local sal wood battens of size 37.5mmx25mm).
In ground floor.
(a) 19mm mesh.
Supplying best Indian sheet glass panes set in putty and fitted and
35 fixed with n:?nils and putty complete.. (In all ro?rs for Fnt?rnal wall & 1512 M2 539.58 816
upto 6 m height for external wall) (i) 3 mm thick (weighing 7.4
kg/Sq.m)
Supplying,fitting and fixing approved brand 32 mm dia.P.V.C. waste
36 |P'PS 300 | nos| 102.94 309

with PVC coupling at one end fitted with necessary clamps.(iv) 1050
mm long




Schedule for the work:-" Maintenance and Repair to D6 Building with attached bath room of K. C. Division No. | under
Head Quarter section of K. C. Sub Division No VII, during the year 2018-19"

SL
NO

DESCRIPTION OF ITEMS

QUANTITY

UNIT

Total Rate
Including
G.S.T. & Cess

AMOUNT

37

(a) M.S.or W.I. Ornamental grill of approved design joints continuously
welded with M.S, W.I. Flats and bars of windows, railing etc. fitted and
fixed with necessary screws and lugs in ground floor. (i) Grill weighing
above 10 Kg./sq.mtr and up to 16 Kg./sq. mtr.

0.432

Qutl

8187.63

3537

38

Taking out carefully G.C.I. or C.I. or asbestos sheets (including ridges
etc.) from roof or wall after unscrewing bolts, nuts, screws etc.and
stacking the material at site as directed. (Payment to be made on
measurement of portion of roof or wall removed.)

18.68

M2

46.38

866

39

Asbestos corrugated (Trafford or similar approved quality) sheet (6
mm thick) work (excluding the supporting framework) fitted and fixed
with 9.5mm. dia. J or L hook-bolt and nuts, limpet and bitumen
washers and putty with 150 mm end lap & one corrugation minimum
side lap complete. (Payment should be made on area of finished work)
(a) In Roof

4.275

M2

532.80

2278

40

Galvanised corrugated iron sheet work (excluding the supporting
frame work) fitted and fixed with 10 mm. dia J or L hook bolts, limpet
and bitumen washers and putty complete with 150 mm. end lap and
one corrugation minimum side lap.

(Payment to be made on area of finished work)(GCl sheet to be
supplied by contractor)

14.40

M2

700.21

10083

41

(A) Wood work in posts, post plates, rafters, battens, truss members,
purlins etc. fitted and fixed complete (excluding the cost of bolts,
paints, but including the cost of nails, screws etc.) (The quantum
should be corrected upto three decimals) (ii) Sal : Local.

0.082

m3

82599.09

6773

42

Clearing compound premises of shurbs, plants, jungles etc. by cutting
and removing as directed (Specific permission of Engineer-in-Charge
prior to execution will be necessary). (Payment to be made on area
cleared)

180.00

M2

12.44

2239

Total Amount
Including G.S.T. &

Cess(A)

189840

I/We do here by agree to execute the above work @

Rupees one lakh eighty nine thousand eight hundred and forty only

Signature of the Contractor(s)

% Above/Low/At per than the Schedule of Rates attached herewith .




West Bengal Form No. 2911 FOR WORKS OF TENDER VALUE Above Rs. 0.10 lakh - Rs. 5.0 lakh

Price — Free of Cost

Issued to (Bidder): ....ccccoiuiuieiininininieiiiiiiiiieieiirerereieteirsecacesesssacenes
POStal AAAIESS : ceceeeieiinnerereeceneeecceccssssccecccssscscsccscsssssssssssssssssscssssssss
Contact NO....covverereerereecenenccccccnsenccens & e-mail....cceeeeeienneeeeeiennncenennns
. I R AR [« TR , SI. No. ........ of 2018-19

TENDER AND CONTRACT FOR WORKS
GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF
BIDDERS/CONTRACTORS

(A) Applicable for off-line tenders up to tender value of Rs. 5.0 Lakh

1. All work proposed for execution by contract will be notified in a form of invitation to
tender posted in Departmental website www.wbiwd.gov.in and notice boards at public
places signed by the Sub-Divisional Officer/Divisional Officer.

This form will state the work to be carried out, the date for submitting and opening of
tenders as well as the time allowed for carrying out the work; also the amount of
earnest money to be deposited with the tender, the amount of the security deposit to
be deposited by the successful bidder and the percentage, if any, to be deducted from
bills. Copies of the specification, design & drawings and other documents required in
connection with the work, signed for the purpose of identification by the Sub-
Divisional Officer/Divisional Officer shall also be open for inspection by the
contractor at the office of the Sub-Divisional Officer/Divisional Officer during Office
hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by
each members thereof, or, in the event of absence of any of the partners, it must be
signed on his/her behalf by a person holding a power-of-attorney authorizing
him/her to do so. Such power-of-attorney is to be produced with the tender, and in
the case of a firm carried on by one member of a joint family; it must disclose that the
firm is duly registered under the Indian Partnership Act.

3. Acceptance of measurements entered and bills raised on account of a work, when
executed by a firm, must also be signed by the several partners, except where the
contractors are described in their tender as a firm in which case the receipts must be
signed in the name of the firm by one of the partners or by some other person having
authority to give effectual receipt for the firm.

4. Any person who submits a tender shall fill up the usual printed form, stating at what
rate he or she is willing to undertake the work. Tenders which propose any alteration
in the work specified in the said form of invitation to tender, or in the time allowed for
carrying out the work, or which contain any other conditions of any sort, will be
liable to rejection. No single tender shall include more than one work, but contractors
who wish to tender for two or more works shall submit a separate tender for each.
Tenders shall have the name and number of the work to which they refer, written
outside the sealed envelopes.

5. The Divisional Officer/Sub-Divisional Officer or his/her duly authorized assistant will
open tenders in presence of intending contractors/bidders who may be present at the
time, and will enter the bid amounts as percentage rates above or below or at par of
the tender BOQ of several tenders in a comparative statement in a suitable form. In
the event of a tender being accepted, a receipt shall thereupon be given to the
contractor/bidder who shall thereupon for the purpose of identification, sign copies of
specifications and other documents mentioned in the Rules. In the event of a tender
being rejected, the earnest money with such unaccepted tender shall be refunded
within10 days from the date on which the tender is decided, provided the contractor(s)
present himself/herself before the Sub-divisional Officer/Divisional Engineer to take
the earnest money refund.



. The accepting authority reserves the right to reject any or all the tenders without
assigning any reasons to the participating bidders and he/she will not be bound to
accept either the lowest tender or any of the other tenders.

. Receipt of an accountant or clerk for any money paid by the contractor/bidder will not
be considered as an acknowledgement of payment to the Sub-Divisional Officer/
Divisional Officer, and the contractor shall be responsible for ensuring that he/she
procures a receipt signed by the Sub-Divisional Officer/Divisional Officer, or a duly
authorized cashier.

The Memorandum of work tendered for, and the schedule of materials to be supplied
by the executing Department at their supply/issue rates, shall be filled in and
completed in the office of the Sub Divisional Officer / Divisional Officer before the
tender form is issued. If a form is issued to an intending bidder/contractor without
having been so filled in and completed, he/she shall request the office to have this
done before he/she completes and delivers his/her tender.

(B) Applicable for e-tenders of value above Rs. 5.0 Lakh

All works of tender value above Rs.5.00 lakh proposed for execution through this
contract document is to be notified and published in the form of notice inviting e-
tender (e-NIT) in the designated official tender website of Government of West Bengal
having URL https://wbtenders.gov.in, and uploaded simultaneously in the URL
www.wbiwd.gov.in, the official website of Irrigation & Waterways Department. Thus the
tender may be seen and downloaded by logging into the “e-procurement” link provided
therein, digitally signed by the concerned Tender Inviting Authority and its
corresponding abridged notice also published on the same date in the print media.

This e-Notice Inviting Tender (e-NIT) will state the work to be carried out, the date for
encrypting (submitting) and decrypting (opening) of e-tenders, the time allowed for
carrying out the work; amount of earnest money to be deposited with the e-tender;
procedure for submission of EMD, amount of security to be furnished by the
successful bidder/contractor, security/ performances security to be deducted from
running account bills, copies of specifications, Bill of Quantities, design and drawings
and any other document required in connection with the work, digitally signed for the
purpose of identification by the Tender Inviting Authority.

Intending contractors/bidders are required to download the e-tender documents
directly from the website stated above. Tender is required to be submitted on-line by
the intending bidders by authorized e-Tokens provided as DSC. This is the only mode
of e-submission of tender and document/s. All information posted in the website
consisting of e-NIT, WB Form No. 2911(i)/2911(ii), Tender Bill of Quantities (BOQ),
corrigenda notices and drawings etc. if any shall form a part of the e-tender. Details of
procedure of submission have been explained under “General Terms & Conditions” and
Annexure attached with the notice of e-tender (e-NIT).

. All the documents uploaded by the Tender Inviting Authority forms an integral part of
the tender contract/agreement. Contractors/bidders are required to upload the entire
set of tender documents along with other related documents as asked for in the e-
tender through the above website/s within the stipulated date and time as given in the
e-NIT. Tenders are to be submitted in two folders at a time for each work, one being
the ,Technical Proposal® and the other ,Financial Proposal‘. The contractor/ bidder shall
carefully go through all the documents and prepare to upload the scanned documents
in Portable Document Formats (PDF) in the designated link in the web portal as their
Technical Bid. He/she needs to fill up the rates of items/percentage in the BOQ
downloaded for the work in the designated cell and upload the same again in the
designated link in the portal as their Financial Bid.Documents uploaded are virus
scanned and digitally signed using the DigitalSignature Certificate (DSC).
Contractors/bidders should especially take note of all the addenda and corrigenda related
to the e-tender and upload all of these document also

as a part of their tender document.

Documents uploaded by the contractors/bidders with all information & rates comprising
Technical and Financial bids cannot be changed after last/end date for submission of the e-
tender.

Deed of Consortium/ Partnership Firm, and documents of their registration in the form of

certified copy of Form No. VIII, issued under the Indian Partnership Act. 1932 (Act-IX of

1932),IT, VAT clearances & PAN (Permanent Account Number) as per RBI guidelines/above



(a)If several
Sub-works are
included they
should be
detailed in a
separate list

Rs.50,000/- may be compulsorily furnished for all contracts and all other statutory clearances
defined in the e-NIT.
7. The tender evolution and accepting authorities reserve the right to reject any or all the tenders
without assigning any reasons and he /she will not be bound to accept either the lowest tender or
any of the tenders.
8. Withdrawal of e-tender once the bid has been submitted online and after passing of end date
for submission which has been accepted for further processing is not allowed EMD will be
forfeited by the government and the bidder/contractor penalized in terms of provision in the
notice of the tender.
9. Generally Bids will be valid for 120 days from the date of opening of the financial proposal.
However extension of bid validity may be suitably considered by the Tender Inviting Authority, if
required subject obtaining a written confirmation of the contractor / bidder (s) to that effect.

TENDER FOR WORKS

[ /we on behalf of the Governor hereby tender for the execution of the work specified in the
underwritten “Memorandum” within the time specified in such “Memorandum” at the rates specified
therein and in accordance in all respects within the Rules contained in clauses 1 to 40 herein after in all
of the Annexed condition of Contract Additional rules of the contract and wish such other materials as
are provide for, by and in all other respects in accordance and with such condition so far as applicable.

MEMORANDUM

(a) General desSCription Of WOTK .....cceneeneeessessscssessssessssssssses e e e e e see e e e sreassessnesseas

(b) Estimated Cost put to Tender : RS
(c) Earnest money Deposit : RS
(d) Security deposit (including earnest money): Rs..................
(e) Percentage, if any, to be deducted from bill: Rs......(Rupees....Percentage................. ).
(f) Time allowed for the work from date of written order to commence.............cccorueeen. Calendar
Months.
Item No. Item Rate of work Unit Per Rate Tendered

Rs. P In
words

Note: To be continued on additional sheets as found necessary.
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*Give
particulars
and numbers

Strike out (a)
or (b) as
applicable.

T Signature of
Contractor
before
submission of
tender

X Signature of
Witness to
contractor’s
signature

XX Signature
of the
Divisional
Officer/AE on
behalf of the
Department.

Security
deposit

Prescribed
percentage of
tender value
as EMD and
balance is

to be

deducted from
all progressive

R/A bills
totaling 10%
of tendered
value as
actually done
as Security/
Performance
security.

Should this tender be accepted, I/we hereby agree to abide by and fulfill all of the terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or
in default thereof to forfeit and pay to the Governor or his/ her successions in office, the
sums of money mentioned in the said conditions.

A sum of Rs ... * has been furnished through online net
banking/RTGS/NEFT transfer as earnest money deposit [(a) the full value of which is to
be absolutely forfeited to the Governor or his/her successors in office, without prejudice
to any other rights or remedies of the said Governor or his successors in office. Should
I/we not deposit the full amount of security specified in the above ,Memorandum® in
accordance with clause I(A) of the said conditions of contract, the said sum of Rs
............ shall be retained by the Government as on account of such

security as aforesaid:(b) the full value of which shall be retained by Government on
account of the security deposit specified in clause I (B) of the said conditions of
contract].

Dated the ..........coooviniine Day of ...oiiiiiiiii 20 .......

X Witness
Address

Occupation

The above tender is here by accepted by me for and on behalf of the Governor of the
State of west Bengal

XX

Dated the...........ccceeevinenn. Day of oo 20.........

CONDITIONS OF CONTRACT

Clausel. The person/persons whose tender may be accepted (hereinafter shall be
called the contractor) shall 1(A) [within 10 days of receipt of ,Letter of Acceptance” (LoA)
from the Tender Accepting Authority, deposit with the Sub-Divisional Officer (AE)/
Divisional Officer (EE), a sufficient sum, which together with the Earnest Money
deposited by him/her with his/her tender, will make the full security/performance-
security amounting to 10% of the tendered amount and in such a case, there shall be
no further deductions from the progressive bills so long as value of work does not
exceed the tendered amount] or, 1(B) [permit the Divisional officer at the time of making
any payment to him for work done under the contract to deduct such sum which
together with the Earnest Money already deposited and converted into security deposit,
shall amount to 10% of the value of works executed at the material point of time and
paid during the progressive running accounts bills, so that total deduction together
with Earnest Money constitute 10% of the tendered value of work actually done].

Provided, that always in the event of the contractor depositing a lump sum, by way of
security deposit as contemplated at 1(A) above, and if, the sum so deposited together
with the Earnest Money does not amount to 10% of the executed value of work, it shall
be lawful for the Divisional Officer at the time of making payment for work done under
the contract, to make the full 10(Ten) percent by deducting a sufficient sum from every
such payment as last aforesaid.

Compensation of all other sums of money payable by the contractor to the Government
under the terms of the contract may be deducted from the security deposit.

In case of excess/and supplementary work over the tendered amount, additional
security @ of 10% of such additional amount are to be deposited for all such excess/
and supplementary works beyond the tendered amount before payment of final bill.

However, even through the earnest money deposited exceeds the prescribed

4



Compensation
for delay

percentage, due to reduction of tendered amount due to any reasons whatsoever, such
additional earnest money shall be deemed to have been converted into security and
further deductions from progressive bills shall be made, taking into consideration the
enhanced component of earnest money is converted into security.

In case of tenders, where payment of additional performance guarantee have been
specified in the tender notice (NIT), such guarantee deposited within the prescribed
time, shall also be converted into security and deductions from progressive bills shall be
made considering such guarantee in addition to the earnest money to ensure that the
total security withheld by the Government including performance guarantee shall not
exceed 10% of the tendered amount. All compensation or all other sums of money
payable by the contractor to the Government under the terms of his/her contract may
be deducted from, or paid by sale of a sufficient part of his/her security deposit, or from
the interests arising there from, or from any sum which may be due or may become due
to the contractor by the Government, on any account whatsoever, and in the event of
his/her security deposit being reduced, by reason of any such deduction or sale as
aforesaid, the contractor shall within ten days thereafter make good in appropriate
mode, as decided by the Government as aforesaid, any sum or sums which may have
been deducted from, or realized by sale of his/her security deposit or any part thereof.

In cases of all open tenders, for each contract work, an earnest money amounting to 2%
of the estimated cost put to tender, so long as the estimated cost put to tender is up to
Rs.25.00 crore and amounting to Rs. 50.00 lakh plus 10% of the excess of estimated
cost over Rs.25.00 crore, in case where such estimated cost put to tender is beyond
Rs.25.00 crore, will have to be deposited by all bidders, whether they are (a) bonafide
contractors quoting for open e-tenders individually or as a combined unit, (b) outside
State bonafide contractors, and (c) Unemployed Engineers" Co-operatives, except those
otherwise exempted by the State Government on specific orders there for.

In case of excess works over the tendered amount, additional security is to be deposited
for the amount of such excesses beyond the tendered amount as per prescribed rate,
before payment of final bill in case of contractors opting for paying advance security
and receiving payment against progressive bills without any deduction.

Security deduction will not normally be required for hiring of inspection vehicles and
boats etc, supply of tools & plants, furniture and computer peripherals. Separate
agreement may be required in those cases, particularly for consultancy and RFP for
EPC, which shall be made in standard formats to be approved by the appropriate
Government.

Clause 2. The time allowed for carrying out the work as entered in the tender shall be
strictly observed by the contractor, and which shall be reckoned from the date on which
the order to commence work is given to the contractor. The work shall throughout the
stipulated period of the contract be proceeded with all due diligence. Time being deemed
to be the essence of contract on the part of the contractor, the contractor shall be bound
in all cases, to achieve the ,Milestones" as defined under Clause 5 and specified in the
NIT into various ,ldentifiable and quantifiable construction related stages" pertaining to the
work. In the event of the contractor failing to comply with any of the conditions related to
achieving the ,Milestones" within the specified time period prescribed for such ,Milestone"
plus one month, he/she shall be liable to pay compensation.

If the contractor fails to commence and/or maintain required progress viz. Milestones
defined in the Notice Inviting Tender over the total time allotted for its full completion
and in terms of clause S or fails to complete the work and clear the site on or before the
end of contract period or extended date of completion, he/she shall, without prejudice to
any other rights or remedy available under the law on account of such breach, pay as
agreed compensation to the implementing Department.

This will also apply to items or group of items for which a separate period of completion
has been specified.

i. Compensation for delay of work: @ 2% (Two percent) of the tendered value of work
arrived for each month of delay to be computed on per day basis subject to the
ceiling limit of security deposit already withheld or due to be withheld during
imposition of the said clause and minimum payable compensation equivalent to
the Earnest Money deposited (EMD).

Provided always, that the total amount of compensation for delay, to be paid under this
clause shall not exceed 10 % of the tendered value of work or the tendered value of the

5



Action
when whole
of security
deposit is
forfeited

Contractor
remains liable
to pay
compensation,
if action is not
taken under
Clause 3

item or group of items of the work, for which a separate period of completion is originally
given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this contract, if the contractor catches up with the progress of work
subsequently, part of full of the desired progress as per the contract in accordance with
the decision of the Tender Accepting Authority, under powers delegated by appropriate
Government to be communicated by the Engineer-in-Charge, the withheld amount shall
be released. However, no interest, whatsoever, shall be payable on such withheld
amount.

Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge
with the prior approval of Tender Accepting Authority, may, without prejudice to his/her
any other rights, remedy against the contractor in respect of any delay, inferior
workmanship, any claims for damages and/or any other provisions of the contract or
otherwise, and whether the date of completion has or has not been elapsed, by notice in
writing, absolutely determine the contract in any of the following cases:

i If the contractor has been given by the Engineer-in-charge a notice in writing to
rectify, reconstruct or replace any defective work or that work is being performed
in an inefficient or otherwise improper or un-workman like manner, shall omit to
comply with the requirements of such notice for a period of seven days thereafter;

ii. If the contractor has without reasonable cause suspended the progress of work,
or has failed to proceed with the work with due diligence so that, in the opinion of
the Engineer-in-charge he/she will be unable to secure completion of the work by
the schedule date for completion, and continues to do so after a notice of seven
days in writing from the Engineer-in-charge;

iii. If the contractor fails to complete the work within the stipulated date or the
Milestones/items of work within individual dates of completion, if any, stipulated
on or before such date(s) of completion and does not complete them or reach the
defined Milestones within the period specified in the notice given in writing in
that effect by the Engineer-in-charge;

iv. If the contractor persistently neglects to carry out his/her obligations under the
contract and/or commits default by not complying with any of the terms &
conditions of the contract and does not remedy it, or take effective steps to
remedy it, within seven days after a notice in writing is given to him/her in that
effect by the Engineer-in- charge;

v. If the contractor being an individual, or a firm, or any partner thereof, shall at any
time be adjudged insolvent or have a ,Receiving Order" or Order for administration of
his/her Estate made against him/her, or take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose of amalgamation
or reconstruction) under any Insolvency Act for the time being in force, or make
any conveyance or assignment of his/her effects or composition or arrangement
for the benefit of his/her creditor or purport to do so, or if any application be made
under Insolvency Act for the time being in force for the sequestration of his/her
Estate, or if a trust deed is executed by him/her for benefit of his/her creditors;

vi. If the contractor being a Company pass a resolution or the court delivers an order
of judgement that the Company shall be wound up, or if a receiver or a manager
on behalf of a creditor be appointed, or if a circumstance arise which entitle the
Court or the creditor to appoint a receiver or a manager or which entitle the court
to issue a winding up order;

vii. If the contractor shall suffer an execution order being levied on his/her goods and
allows it to be continued for a period of 21 days;
viii. If the contractor assigns without prior written approval of the Tender Accepting

Authority, transfers, sublets (engagement of labour on piece work basis or of
labour with materials not to be incorporated in the work, shall not be deemed to
be subletting) or otherwise parts with or attempts to assign, transfer, sublet or
otherwise parts with the entire work or any portion thereof without prior written
approval of the Engineer—in—charge;

ix. AND THEREFORE, the contractor has made himself/herself liable for action under
any of the cases aforesaid, the Engineer-in-charge on behalf of the Government
with the prior approval of Tender Accepting Authority, shall have the powers to
adopt any of the following actions, as he/she may deem best suited to the interest
of the Government:-

a) To determine the contract as aforesaid, of which rescission notice in writing and
costs to be recovered for works since executed subject to a minimum of the
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amount of Earnest Money deposited by the contractor under the hand of Engineer-
in-charge, shall be the conclusive evidence. Upon such determination, the Earnest
Money Deposit, Security Deposit already recovered for executed works and
performance guarantee, if any under the contract shall be liable to be forfeited and
shall be absolutely at the disposal of the Government.

b) After giving notice to the contractor to measure up the work executed and to take
such whole or the balance or part thereof, as shall be un-executed out of his/her
hands, and to give it to another contractor to complete the balance work. The
contractor, whose contract is determined or rescind as above, shall not be allowed
to participate in the tendering process for the balance work.

c) To employ labour paid by the implementing Department, and to supply materials,
to carry out the works or any part of the work, debarring the contractor and
debiting the cost of labour and price of materials (of the amount of which cost and
price determined by certificate of the Engineer-in-Charge shall be final and
conclusive against the contractor) and crediting him/her with the value of the
work done, in all respects in the same manner and at the same rates as if it had
been carried out by the contractor under the terms of his/her contract; the
certificate of the Executive Engineer as to the value of the work done shall be final
and conclusive against the contractor.

In the event of above course being adopted by the Engineer-in-charge, the contractor shall
have no claim of compensation for any loss sustained by him/her by reason of his/her
having purchased or procured any material or entered into any engagement or made any
advances on any account or with a view to execute the work or the performance of the
contract. In case, action is taken under any of the provisions aforesaid, the contractor
shall not be entitled to recover or be paid any sum for any work thereof actually performed
under this contract, unless and until the Engineer-in-charge has certified in writing that
the performance of such work and value payable in respect thereof, and he/she shall only
be entitled to be paid the value so certified.

Clause 3A. In case, the work cannot be started due to reasons not within the control of
the contractor within 1/8w (one eighth) of the stipulated time for completion of the work,
which is accepted as a valid & justified reason by the Tender Accepting-Authority, either
party viz. Contractor & the Engineer-in-Charge may close the contract with the approval
of Tender Accepting Authority. In such an eventuality, the earnest money deposited and
the security of the contractor shall be refunded, but no payment on account of interests,
loss of profit or damages etc. shall be payable at all.

Clause 3B. In case of a continuing work cannot be completed due to reasons beyond the
control of the contractor, like Force Majeure enumerated later under Clause 5.2, the
contract may be terminated as stated in clause 3A above by the Engineer-in-Charge with
the consent of the contractor and approval of the Tender Accepting Authority.

Clause 4. In cases in which any of the powers conferred upon the Engineer-in-Charge
under Clause 3 hereof shall have become exercisable and the same had not been
previously exercised. Non exercising thereof shall not constitute as a waiver of any of the
conditions hereto, and such powers shall, not withstanding be exercisable in the event of
any future case of default by the contractor, for which by any clause or clauses hereof,
he/she is declared liable to pay compensation amounting to whole of his/her security
deposit, and the liability of the contractor for past and future compensation shall remain
unaffected. In the event of the Engineer-in-Charge putting in force either of the powers
under ix (a) or (c) vested with him/her under the preceding clause, he/she may if he/she
so desire, take possession of all or any tools & plant, materials and stores, in or upon the
work, or the site thereof, or belonging to the contractor, or procured by him/her and
intended to be used for execution of the work, or any part thereof, paying or allowing for
the same in account at the contract rates or in case of these not being applicable, at
current market rates to be certified by the Engineer-in-Charge whose certificate thereof,
shall be final and binding. Otherwise, the Engineer-in-Charge may deliver notice in
writing to the contractor or his/her clerk, foreman or other authorized agent, requiring
him/her to remove such tools & plant, materials or stores from the premises within a
time to be specified in such notice; and in the event of the contractor failing to comply
with any such requisition, the Engineer-in-Charge may remove them at the contractor's
expense or sale them by public auction or private sale on account of the contractor and
at his/her risk, in all respects, and the certificate of the Engineer-in-Charge as to the
expense of any such removal, and the amount of the proceeds and expense of any such
sale shall be final and conclusive against the contractor.

Clause 5. The time allowed for execution of a work as specified in the ,Schedule of work"
or in the extended time in accordance with the terms & conditions shall be the essence
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of the contract. Execution of work shall commence from such time period as mentioned in
the said schedule, or from the date of handing over of the site to the contractor whichever
is later. If the contractor commits default in commencing execution of the work as
aforesaid within thirty days, without justifiable reasons included under Force Majeure or
other such reasons beyond the control of the contractor, in which case to be reported
within seven days by the contractor, considered valid and cogent by the Engineer-in-
Charge, the Engineer-in-Charge shall after passing of thirty days from the date of
scheduled commencement of work as per work order, with the prior approval of the
tender accepting authority, without prejudice to any other rights to remedy available in
law, be at liberty to apply clause 2 and subsequently clause 3 of the tender contract.

5.1 As soon as possible after the contract is executed, signed and agreed, the contractor
shall submit a , Time and Progress Chart" for each broad activity (Milestone) and get
it approved by the Engineer-in-charge. The chart shall be prepared in direct relation
to the time slated in the Notice Inviting Tender (NIT) document, for completion of
items or groups of items of the work. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work. This may
be amended, as necessary, by an agreement between the Engineer-in-charge and
the contractor within the limitations of time imposed in the NIT document. Further,
to ensure good progress during execution of work, the contractor shall in all cases,
in which the time allowed for any work exceeds one month (save and except for
special jobs for which a separate programme has been agreed upon) to complete the
work as per defined ,Milestones" given in such ,Schedule of Work" defined clearly in
the NIT itself into various ,ldentifiable and quantifiable construction related stages"” related
with the type and nature of work ,and that the ,total time" allowed for completion of the
work® is to be broken up against achievement of those stages during the
construction/ progress of work to ensure a periodic monitoring of progress and
enable the contractor and the Engineer-in-Charge to take corrective measures from
time to time.

5.2 If the work(s) be delayed by:

Force majeure, due to war, internal emergency and other conditions such as
abnormally bad weather, flood, cyclone natural calamity or serious loss or damage
by fire or civil commotion, strike or lockout affecting procurement of construction
materials or any of the trades employed in the work, or any other cause which in
the absolute discretion of the Engineer in charge is beyond the contractor®s control,
then upon happening of any such event causing delay, the contractor shall
immediately give notice thereof in writing to the Engineer-in-charge but shall
nevertheless use constantly his/her best endeavors to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-charge to proceed with the works.

5.3 Request for rescheduling of ,Milestones" of various activities and extension of time,
to be eligible for consideration, shall be made by the contractor in writing within
fourteen days of the happening of the event causing delay in the prescribed form.
The contractor may also, if practicable, indicate in such a request the period for
which extension is desired.

5.4 If any such case the Engineer-in-Charge, with the approval of Tender Accepting
Authority may give a fair and reasonable extension of time, and reschedule the
activity wise ,Milestones" for completion of the work. Such extension shall be
communicated to the contractor by the Engineer-in-charge with the approval of
Tender Accepting Authority in writing within maximum 1 (one) month of the date of
receipt of such request.

Clause 6. On completion of work, the contractor shall be furnished with a certificate by
the Engineer-in-Charge of such completion, but no such certificate shall be given, nor
shall the work be considered to be completed until and unless the contractor shall have
removed from the work premises on which the work is executed, all scaffolding, surplus
materials and rubbish, and cleaned off the dirt from wood works, doors, windows, floors,
or other parts of any building, upon or about which the work is executed, or of which he
may have had possession for the purpose of the execution thereof, nor until the work
shall have been measured by the Engineer-in-charge whose measurements shall be
binding and conclusive against the contractor. If the contractor shall fail to comply with
the requirements of this clause as to removal of scaffolding, surplus materials and
rubbish and cleaning off dirt on or before the date fixed for completion of the work, the
Engineer-in-charge may at the expense of the contractor remove such scaffolding,
surplus materials and rubbish, and dispose of the same as he/she thinks fit, and clean
off such dirt as aforesaid; and the contractor shall forthwith be boun dto pay the
amount of all expense so incurred, and shall have no claim in respect of any such
scaffolding or surplus materials as aforesaid, except for
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any sum actually realized by the sale thereof.

Clause 7. No running account bill payment shall be normally made for works of tendered
value up to Rs 25.00 lakh, till after the whole of the work shall have been completed and
certificate of completion given. For works of tendered value above Rs 25.00 lakh, for
running account bill payment, the contractor shall on submitting a bill of at least Rs 25.00
lakh there for, be entitled to receive a payment proportionate to the part thereof, approved
and passed by the Engineer-in-charge, whose certificate of such approval and passing of
the sum so payable shall be final and conclusive against the contractor. Payment for
unmeasured bill against materials supplied to site may also be given on certification of the
Assistant Engineer/SDO. But all such intermediate payments shall be regarded as
payments by way of advance against the final measuredbill payment only and not as
payments for work actually done and completed, and shall not preclude the bad,
unsound, and imperfect or unskillful work which is to be removed and taken away and
reconstructed, or re-erected or to be considered as an admission of the due performance of
the contract, or any part thereof, in any respect, or the accruing of any claim, nor shall it
conclude, determine or affect in any way the powers of the Engineer-in-charge under these
conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise or in any other way vary or affect the contract. The final bill shall be submitted
by the contractor within one month of the date fixed for completion of the work, otherwise
the Engineer-in-charge"s certificate of the measurement and of the total amount payable
for the work accordingly shall be final and binding on all parties.

Clause 8. W or k s bill shall be submitted by the contractor each month, after fulfilling
above clause, on or before the date fixed by the Engineer-in-charge, for all works executed
during the previous month, and the Engineer-in-charge shall take or cause to take the
requisite measurement for the purpose of having the same verified, and the claim as far as
admissible adjusted, if possible, before the expiry of fourteen days from the presentation
of the bill. If the contractor does not submit the bill within the time fixed as aforesaid, the
Engineer-in-charge may depute a Junior Engineer to measure up the said work in
presence of the contractor, whose countersignature in the measurement book will be
sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which
shall be binding on the contractor in all respects.

Within 10(Ten) days of completion of work, the contractor shall give notice of such
completion to the Engineer-in-charge and within 14(Fourteen) days of receipt of such
notice, the Engineer-in-charge shall inspect the work, and if there is no defect in the
work, he/she shall furnish to the contractor a final certificate of completion. Otherwise, a
provisional certificate of physical completion indicating defects (a) to be rectified by the
Contractor and/or (b) for which payment will be made at reduced rates, shall be issued.
Such reduced rate is to be imposed with the approval of Superintending Engineer
concerned.

Clause 8A. When annual repair and maintenance work is carried out, the splashes and
droppings from white washing, colour washing, painting etc., on walls, floors, windows
shall be removed and the surface cleaned simultaneously with the completion of these
items of work in the individual rooms, quarters or premises etc where the work is done
without waiting for the actual completion of all the other items of work in the contract. In
case, the contractor fails to comply with the requirements of this clause, the Engineer-in-
Charge shall have the right to get this work done at the cost of the contractor either
Departmentally or through any other contractor. Before taking such action, the Engineer-
in-Charge shall give ten days notice in writing to the contractor.

Clause 8B. The contractor shall submit completion plan/drawing as required in the
,General Specification" for electrical works as applicable within 30 days of completion of
the work.

Clause 9. The contractor shall submit all bills in printed forms to be obtained on
application in the office of the Engineer-in-charge, and the charges in the bills shall
always be entered at the rates specified in tender or in case of any extra work ordered in
pursuance of these conditions, and not mentioned or provided for in the tender at rates
therein after provided for such work.

Clause 9A (1) Payments due to the contractor may, if so desired by him/her be made to
his bank through e-Pradan, details of which has to be directly furnished to the Engineer-
in-charge
(i) An authorization in the form of a legally valid document, e.g. irrevocable
Power-of-Attorney conferring authority on the Bank to receive payment; and
(ii) His/her own acceptance of the correctness of the accounts made out as being
due to him/her by the Government, or his/her signature on the bill or other
claims preferred against the Government, before settlement by the Engineer-
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in-charge of the account or claim by payment to the Bank.

While the on-line receipt given by such Banks shall constitute a full and sufficient
discharge/acquaintance for the payment, the contractor should wherever possible present
his/her bills duly receipted and discharged through his/her Banker/s.

(2) In the case of bills, which the contractor presents for payment direct, and which
are not endorsed in favour of the Bank, while efforts will be made to secure
payment to the financing Bank, payments made to the contractor should be
accepted as full acquaintance so far as the Government is concerned. As a part
of the arrangement, the financing Bank should give th e Government a letter to
this effect.

Note 1.  The procedure will not affect the usual rights of the Government to deduct
from contractor”s bill, (whether endorsed in favour of a Bank or not) any sum
due to Government of account of penalties, over-payments etc., on this or

any other contract with the Governor of the State o f West Bengal.

Note 2. Nothing contained herein shall operate to create in favour of the Bank any rights
claims or equities vis-a-vis the Governor.

Clause 10. If the specification or estimate of the work provides for use of any special
description of material to be supplied by the Engineer-in-Charge, (such materials & stores
and the prices to be charged there for as hereinafter mentioned being so far as practicable
for the convenience of the contractor, but not so as in any way to control the meaning or
effect of this contract specified in the schedule or ,Memorandum® hereto annexed), the
contractor shall be supplied with such materials and stores as is required from time to
time to be used by him/her for the purpose of the contract only, and the value of the full
quantity of materials and stores so supplied at the rates specified in the said schedule or
Memorandum may be set off or deducted from any sums then due, or thereafter to become
due to the contractor under the contract, or otherwise or against or from the security
deposit, or the proceeds of sale thereof; if the same is held in Government securities, the
same or a sufficient portion thereof being in this case sold for the purpose. All materials
supplied to the contractor shall remain the absolute property of Government, and shall
not on any account be removed from the site of the work, and shall at all times be open for
inspection by the Engineer-in-charge. Any such material unused and in perfectly good
condition at the time of the completion or determination of the contract shall be returned
to the Engineer-in-charge's store, if by a notice in writing under his/her hand, he/she shall
so require; but the contractor shall not be entitled to return any such material unless with
such consent, and shall have no claim for compensation on account of any such material
so supplied to him/her as aforesaid being unused by him, or for any wastage or damage to
any such material.

Clause 11. The contractor shall execute the whole and every part of work in the most
substantial and workman like manner, and both, as regards to materials and otherwise,
in every respect, in strict accordance with the specifications. The contractor shall also
confirm exactly, fully and faithfully to the design and drawings, and instructions in
writing relating to the work signed by the Engineer-in-Charge and lodged in his/her office,
to which the contractor shall be entitled to have access at such office, or on the site of the
work for the purpose of inspection during office hours, and the contractor shall, if he/she
so require, be entitled at his/her own expense to make or cause to be made copies of the
specifications, and of all such design, drawings and instructions as aforesaid.

Clause 12. The Engineer-in-Charge shall have powers to make any alteration in,
omission from, addition to, or substitution for, the original specifications, drawings,
designs and instructions, that may appear to him/her to be necessary or recommended
by Superintending Engineer or the Chief Engineer during the progress of work, and the
contractor shall be atalltimesbe bound to carry out these works, in accordance to any
instructions which may be given to him/her in writing, signed by the Engineer-in-charge,
and such alterations omissions, additions or substitutions, shall not invalidate the
contract but shall be deemed to have formed a part of the work included in the original
tender and any altered, additional or substituted work which the contractor may be
directed to do in the manner specified above as a part of the work shall be carried out by
the contractor on the same conditions in all respects on which he/she agreed to do the
main work, and at the same rates, if any, may be specified in the tender for the main
work. Time for the completion of the work shall be extended in the proportion that the
altered, additional or substituted work bears to the original work contract, and the
certificate of the Engineer-in-charge shall be conclusive as to such proportion. And, if the
altered, additional or substituted work includes any class of
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work, for which no rate is specified in the contract, then such class of work shall be
carried out at the rates entered in the schedule of rates of concerned works Department
applicable in the district, which was in force at the time of acceptance of the contract,
minus/plus the percentage which the total tendered amount bears to the estimated cost
of the entire work put to tender; and if the altered, additional or substituted work is not
entered in the said schedule of rates, payment thereof shall be made by the Engineer-in-
charge by determining the rates on analysis worked out from

(a) the basic rates of materials and labour provided in the aforesaid schedule of rates, or
(b) the current market rates of materials and labour when even basic rates for the work
are not available in the schedule. In cases when such rates are determined on analysis
by the Engineer-in-charge under (a) above, the stipulated percentage above or below
schedule of rates as provided in the contract shall also apply, and in case of rates worked
out on analysis under (b) above, payment shall be made at the rates so determined
without application of the said stipulated percentage. In the event of any dispute
regarding rates determined on analysis for any altered, additional or substituted work
under this clause, the decision of the Superintending-Engineer shall be final and binding.

Clause 12A. In the case of any altered additional or substituted work, which the
contractor is required under the preceding clause 12 to do, at rates specified in the
tender for the main work, or on the basis of rates in the schedule of rates of the district
and which involve employment of additional materials (notwithstanding anything
contrary to the preceding clause), the contract may, within fifteen days from the receipt
of the order, claim revision of the rates in respect of such additional materials and the
Engineer-in-Charge may revise such rates having regard to the increase in the market
price of such materials. In the event of a dispute the decision of the Tender Accepting
Authority shall be final and binding and this contract shall be construed as if the said
revised rates for the said additional materials had been incorporated in this contract as
being applicable to such work.

Clause 13. If at any time after the commencement of the work the Governor shall for any
reason whatsoever not require the whole thereof as specified in the tender to be carried
out, the Engineer-in-charge shall give notice in writing of the fact to the contractor, who
shall have no claim to any payment or compensation whatsoever on account of any profit
or advantage which he might have derived from execution of the work in full, but which
he/she did not derive in consequence of the full amount of the work not having been
carried out; neither shall he/she have any claim for compensation by reason of any
alterations having been made in the original specifications, drawings, designs and
instructions which shall involve any curtailment of the work as originally contemplated.

Clause 14. If it shall appear to the Engineer-in-charge or his/her subordinate engineer
in-charge of the work, that any work has been executed with unsound, imperfect, or
unskillful workmanship, or with materials of any inferior description, or that any
materials or articles provided by him, for the execution of the work are unsound, or of a
quality inferior to that contracted for, or otherwise not in accordance with the contract,
the contractor shall on demand in writing from the Engineer-in-charge specifying the
work, materials or articles complained of notwithstanding that the same may have been
inadvertently passed, certified and paid for, forthwith rectify or remove and re-construct
the work so specified in whole or in part, as the case may require, or as the case may be
removed the materials or articles so specified and provide other proper and suitable
materials or articles at his own proper charge and cost; and in the event of his failing to
do so within a period to be specified by the Engineer-in-charge in his demand aforesaid,
then the contractor shall be liable to pay compensation at the rate of one percent on the
amount of the estimate put to tender/on up to date executed work value for every day
not exceeding ten days, while his/ her failure to do so shall continue and in the case of
any such failure, the Engineer-in-charge may rectify or remove, and re-execute the work
or remove and replace with others, the materials or articles complained of as the case
may be at the risk and expense in all respects of the contractor.

Clause 15. All work under or in course of execution or executed in pursuance of the
contract shall at all times be open to inspection and supervision of the Engineer-in-
charge and all his/her subordinates and also Superintending Engineer and the Chief
Engineer and the contractor shall at all times during the normal working hours, and at all
other times at which reasonable notice of the intention of the Engineer-in-charge or
his/her subordinates to visit the work site shall have been given to the contractor, either
himself/herself be present to receive orders and instructions, or have a responsible agent
duly accredited in writing present for that purpose. Orders given to the contractor‘s agent
shall be considered to have the same force as if i t had been given to the contractor
himself/herself.
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Clause 16. The contractor shall give, not less than five days notice in writing to the
Engineer-in-charge or his/her subordinate in-charge of the work, before covering up or
otherwise placing beyond the reach of measurement any work, in order that the same is
so covered up or placed beyond the reach of measurement, and shall not cover up or
placed beyond the reach of measurement any work without the consent in writing of the
Engineer-in-charge or his/her subordinate, in-charge of the work; and if any work shall
be covered up or placed beyond the reach of measurement without such notice having
been given or consent obtained the same shall be uncovered at the contractor”s expense,
or, in default thereof no payment or allowance shall be made for such work or the
materials with which the same was executed.

Clause 17. If the contractor or his/her workers or authorized representatives shall
break, deface, injure or destroy any part of the structure in which they may be working or
any building, road, road curbs, fence, canals, water pipes, cables, drains, electric or
telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the
premises on which the work or any part of it is being executed, or if any damage shall
happen to the work from any cause whatever or any imperfections become apparent in it
at any time, whether during its execution or within a period of six months after issuance
of a certificate of its completion by the Engineer-in-Charge, the contractor shall make the
same good at his/her own expense, or in default, the Engineer-in-Charge may cause the
same to be made good by other workers, and deduct the expenses (of which the
certificate of the Engineer-in-Charge shall be final and binding) from any sums, whether
under the contract or otherwise, that may be then, or at any time thereafter become due
to the contractor by the Government or from his/her security deposit, or the proceeds of
sale thereof, or of a sufficient portion thereof, and if the cost in the opinion of the
Engineer-in-Charge whose opinion shall be final and conclusive against the contractor,
making such damage or imperfections good shall exceed the amount of such security
deposit and/or such sums, it shall be lawful for the Government to recover the excess
costs from the contractor in accordance with the procedure prescribed by any law for the
time being in force.

Clause 18A. In every case in which by virtue of the provisions under sub-section (1) of
Section 12, of the Workmen“s Compensation Act, 1923, the implementing Department is
obliged to pay compensation to a workman employed by the contractor, in execution of the
works. The implementing Department will recover from the contractor the amount of
compensation so paid; and without prejudice to the rights of the Department under sub-
section (2) of section 12, of the said Act, implementing Department shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit or from
any sum due by implementing Department to the contractor whether under this contract
or otherwise. The implementing Department shall not be bound to contest any claim made
against it under sub-section (1) Section 12, of the said Act, except on the written request
of the contractor and upon his/her giving to the implementing Department full security for
all costs for which the Department might become liable in consequence of contesting such
claims.

Clause 18B. In every case in which by virtue of the provisions under ,The Contract
Labour (Regulation & Abolition) Act 1970%, and its amendments and rules, the
implementing Department is obliged to pay amount of wages to a workman employed by
the contractor in execution of the works, or to incur any expenditure in providing welfare
and health amenities required to be provided under the above said Act and the rules
framed by Government from time to time for the protection of health and sanitary
arrangements for workers employed by contractors, executing Department will recover
from the contractor, the amount of wages so paid or the amount of expenditure so
uncured; and without prejudice to the rights of the executing Department under sub-
section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour
(Regulation and Abolition) Act, 1970, executing Department shall be at liberty to recover
such amount or any part thereof by deducting it form the security deposit or from any
sum due by Executing Department to the contractor whether under this contract or
otherwise and the executing Department shall not be bound to contest any claim made
against it under sub-section (1) of Section 20, sub-section (4) of section 21, of the said
Act, except on the written request of the contactor and upon his/her giving to the
implementing Department full security for all costs for which the Department might
become liable in contesting such claim.

Clausel9. The contractor shall obtain a valid license under the Contract Labour
(Regulation and Abolition) Act, 1970, before the commencement of the work, and continue
to have valid licenses until the completion of the work. The contractor shall also abide by
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986, Fatal Accident
Act, 1855, personal injuries (Compensation Insurance) Act, 1970.
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The contractor shall also comply with the provisions of the ,Building and Other
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996" and
»,The Building and Other Construction Workers Welfare Cess Act, 1996". Failure to fulfill
these requirements shall attract penal provisions of the contract, arising out of the
resultant non-implementation of such provisions.

Clause 19A. No labour/s below the age of eighteen years shall be employed in the work
and the contractor shall abide by the provisions of the Child Labour (Prohibition &
Regulation) Act, 1986 Employment of female labour/s in works in the neighborhoods of
sensitive barracks should be avoided as far as possible.

Clausel9B. The contractor shall pay to labours employed by him/her either directly or
through sub-contractors, wages not less than fair wages as defined in by the Labour
Commissioner of the State Government under ,Minimum Wages Act, 1948", Contractor"s
Labour Regulations or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, wherever applicable.

The contractor shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work, including any labour
engaged by his sub-contractors in connection with the said work, as if the labour had
been immediately employed by him/her.

In respect of all labourers directly or indirectly employed in the works for performance of
the contractor's part of the contract, the contractor shall comply with or cause to be
complied with the contractor's Labour Regulations made by the State Government/
Government of India, from time to time in regard to payment of wages, wage period,
deductions from wages, recovery of wages not paid and deductions made without
authority, maintenance of wage books or wage slips, publication of scale of wage and
other terms of employment, inspection and submission of periodical returns and all other
matter likewise in nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and the inter-State Migrant Workmen (Regulation of Employment
and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, wherever applicable.

a) The Engineer-in-Charge concerned shall have the right to deduct from the money
due to the contractor any sum required or estimated to be required for making good
the loss suffered by a worker or workers by reason of non-fulfillment of the
conditions of the contract for the benefit of the workers, non-payment of wages or of
deductions made from his/her/their wages which are not justified by their terms of
the contract or non-observance of the regulations.

b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to
the labours, directly or indirectly employed in the work, one day rest for 6 days of
continuous work, and pay wages at the same rate as for duty. In the event of default,
the Engineer-in-charge shall have the right to deduct the sum or sums not paid on
account of wages for weekly holidays to any labourm and pay the same to the persons
entitled thereto from any money due to the contractor by the Engineer-in-charge
concerned.

The contractor shall also comply with the provisions of the ,Employees Liability Act,
2008", Workmen“s Compensation Act and ,Maternity Benefits Act" or the amendments
thereof or any other law relating thereto, and the rules made there under from time to
time.

The Contractor shall indemnify and keep indemnified the implementing Department
against payments to be made under and for the observance of the laws aforesaid and PW
Contractor's Labour Regulations without prejudice to this right to claim indemnity from
his/her sub-contractors.

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of this contract.

Whatever is the minimum wage for the time being, or if the wage payable is higher than
minimum wage, such wage shall be paid by the contractor to the workers directly
without the intervention of any Dafadar, and that Dafadar shall not be entitled to deduct
or recover any amount from the minimum wage payable to the workers as and by way of
commission or otherwise.

The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Dafadar from the wage of workers.

Clause 19C. In respect of all labours directly or indirectly employed in the work for the
performance of the contractor's part of this contract, the contractor shall at his/her own
expenses, arrange for the safety provisions as framed from time to time by the competent
authority, and shall at his/her own expense provide all facilities in
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connection therewith. In case the contractor fails to make arrangement, and fail to
provide necessary facilities as aforesaid; he/she shall be liable to pay a penalty of
Rs.200/- for each default, and in addition the Engineer-in-Charge shall be at liberty to
make arrangement and provide facilities as aforesaid and recover the costs incurred in
their behalf, from the contractor.

Clause 19D. The Contractor shall submit by the 4th and 19th of every month to the
Engineer-in-charge, a true statement showing in respect of the second half of the
preceding month and the first half of the current month respectively.

The number of labourers employed by him/her on the work, their working hours, and the
wages paid to them;

Accidents that had occurred during the said fortnight showing the circumstances under
which it had happened, and the extent of damage and injury caused by them, and the
number of female workers who have been allowed maternity benefits according to Clause
19F of the contract and the amount paid to them;

Failing which the contractor shall be liable to pay to the Department, a sum not
exceeding Rs. 200/- for each default or materially incorrect statement. The decision of
the Engineer-in-charge shall be final in deducting from any bill due to the contractor; the
amount levied as fine and would be binding on the contractor.

Clause 19E. In respect of all labours directly or indirectly employed in the work for the
performance of the contractor"s part of this contract, the contractor shall comply with or cause to be
compiled with all the rules framed by the appropriate Government from time to time for
the protection of health and sanitary arrangements of workers employed by the
contractor.

Clause 19F. In the event of the contractor(s) committing a default or breach of any of the
provisions of the Contractor's Labour Regulations and Rules for the protection of health and
sanitary arrangement for the workers as amended from time to time or furnishing any
information or submitting or filing any statement under the provisions of the above
Regulations and Rules which is materially incorrect, he/she shall, without prejudice to
any other liability, pay to the Department a sum not exceeding Rs. 200/-for every
default, breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractors defaulting continuously in this respect,
the penalty may be enhanced to Rs. 200/-per day for each day of default subject to a
maximum of five per cent of the tendered value. The decision of the Engineer-in-charge
shall be final and binding on the parties.

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly
observing and complying to the provisions of the Contractors Labour Regulations and Rules,
The Minimum Wages Act, 1948 and Contract Labour (Regulation and Abolition) Act
1970, for the protection of health and sanitary arrangements for work-people employed by
the contractor(s) (hereinafter referred as ,the said Rules") the Engineer-in-charge shall have
power to give notice in writing to the contractor(s) requiring that the said Rules be
complied with and the amenities prescribed therein be provided to the work-people
within a reasonable time to be specified in the notice. If the contractor(s) shall fail within
the period specified in the notice to comply with and / observe the said Rules and to
provide the amenities to the work-people as aforesaid, the Engineer-in-charge shall have
the power to provide the amenities herein before mentioned at the cost of the
contractor(s). The contractor(s) shall erect, make and maintain at his/her own expense
and to approved standards all necessary hutments and sanitary arrangements required
for his / her / their work-people on the site in connection with the execution of the
works, and if the same shall not have been erected or constructed, according to approved
standards, the Engineer-in-charge shall have power to give notice in writing to the
contractor(s) requiring that the said hutments and sanitary arrangements be remodeled
and/or reconstruct such hutments and sanitary arrangements according to approved
standards, and if the contractor(s) shall fail to remodel or reconstruct such hutments
and sanitary arrangements according to approved standards within the period specified
in the notice, the Engineer-in-charge shall have the power to remodel or reconstruct such
hutments and sanitary arrangements according to approved standards at the cost of the
contractor(s).

Clause 19G. The contractor shall comply with all the provisions of The Minimum Wages
Act, 1948, Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act,
Industrial Dispute Act and Maternity Benefit Act, 1961,as amended from time to time
and rules framed there under and other labour laws affecting contract labour that may
be brought into force by the appropriate authority from time to time.

Clause 19H. The Engineer-in-charge may require the contractor to remove from the site
14
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of work; any person or persons engaged/assigned or employed by the contractors upon
the work who may be determined as insane or incompetent or misconducts
himself/herself, and the contractor shall forthwith comply with such requirements.

Clause 19I. It shall be the responsibility of the contractor to see that the
building/structure under construction is not occupied by anybody unauthorized during
construction, and is handed over to the Engineer-in-charge with vacant possession free
from encumbrances in entirety, If such buildings/structures through completed is
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept
the said building/structure in that position. Any delay in acceptance on this account will
be treated as the delay in completion and for such delay a levy up to 5% of tendered
value of work may be imposed by the Engineer-in-charge whose decision shall be final
both with regard to the justification and quantum and shall be binding on the contractor.

However, the Engineer-in-charge, thorough a notice, may require the contractor to
remove the illegal occupations, any time on or before construction and delivery.

Clause 20. No work shall be done on Sundays without the prior sanction of the
Engineer-in-charge.

Clause 21. The contract shall not be assigned or sublet without specific orders from
Government in respect of a specified sub-contractor. And if the contractor shall assign or
sublet his contract, or attempt so to do, or become insolvent or commence any in
insolvency proceedings or make any composition with his creditor, or attempt to do so,
or if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or
otherwise, shall either directly or indirectly be given, promised, or offered by the
contractor, or any of his servants or agents to any public officer or person in the employ
of Government in any way relating to his office of employment, or if any such officer or
person shall become in any way directly or indirectly interested in the contract, the
Divisional Officer may thereupon by notice in writing rescind the contract, and the
security deposit of the contractor shall thereupon stand forfeited and be absolutely at
the disposal of Government and the same consequences shall ensure as if the contract
had been rescind under the Clause 3 hereof, and in addition the contractor shall not be
entitled to recover or be paid for any work therefore actually performed under the
contract.

Clause 22. All sums payable by way of compensation under any of these conditions shall
be considered as reasonable compensation to be applied to the use of Government
without reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.

Clause 23. Where the contractor is a partnership firm or a consortium, prior approval in
writing of the Engineer-in-Charge shall be obtained for any change made in the the
constitution of the firm/consortium. Where the contractor is an individual or a Hindu
Undivided Family (HUF) business concern, such approval as aforesaid shall likewise be
obtained, before the contractor enters into any partnership agreement/Memorandum of
Articles where under the partnership firm/ consortium would have the right to carry out
the works hereby undertaken by the contractor. If previous approval as aforesaid is not
obtained, the contract is liable to be rescind.

Clause 24. All works to be executed under the contract shall be executed under the
direction of Engineer-in-Charge. Further instructions/advises, if felt necessary by
Superintending Engineer/ Chief Engineer, shall also be binding to be communicated by
the Engineer-in-Charge.

Clause 25. Settlement of Disputes and Arbitration :

Except where otherwise provided in the contract, all questions and disputes relating to
the meaning of the specifications, designs, drawings and instructions hereinbefore
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question, claim, right, matter or thing whatsoever, in any way arising out of
relating to the contracts, designs, drawings, specifications, estimates, instructions,
orders or these conditions or otherwise concerning the works, or the executions or failure
to execute the same, whether arising during the progress of the work, or after the
completion or abandonment thereof shall be dealt with as mentioned hereinafter:

If the contractor considers any work demanded of him/her to be outside the
requirements of the contract, or disputes any drawings, record or decision given in
writing by the Engineer-in-Charge or any matter in connection with or arising out of the
contract or carrying out of the work to be unacceptable, he/she shall promptly within 15
days request the Chairman of the Departmental Dispute Redressal Committee
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formed by Government, in writing for written instruction or decision. Thereupon, the
Dispute Redressal Committee shall give its written instructions or decision within a
period of three months from the date of receipt of the contractor"s letter.

Above provisions will be applicable irrespective of the value of the works to which the
dispute may relate.

Clause 26. The contractor shall fully indemnify and keep indemnified the implementing
Department against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay any royalties which
may be payable in respect of any article or part thereof included in the contract. In the
event of any claims made under or action brought against implementing Department in
respect of any such matters as aforesaid, the contractor shall be immediately notified
thereof implementing Department and the contractor shall be at liberty, at his/ her own
expense, to settle any dispute or to conduct any litigation that may arise there from,
provided that the contractor shall not be liable to indemnify the implementing Department
if the infringement of the patent or design or any alleged patent or design right is the
direct result of an order passed by the Engineer-in-Charge this behalf.

Clause 27. When the estimate on which the tender is made includes lump sums in
respect of parts of the work, the contractor shall be entitled to payment in respect of the
items of works involved or the part of the work in question at the same rates as are
payable under this contract for such items, or if the part of the work in question is not,
in the opinion of the Engineer-in-charge capable of measurement, certificate in writing of
the Engineer-in-charge shall be final and conclusive against the contractor with regard to
any sum or sums payable to him under the provisions of this clause.

Clause 28. In the case of any class of work for which there is no such specifications as
referred to under Clause 11, such work shall be carried out in accordance with the latest
Bureau of Indian Standards (BIS) & specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as per reputed
manufacturer”s specifications if accepted by the Engineer-in-Charge. If not available,then as
per State- Government/Union Government accepted and approved specifications. In case
there are no such specifications as required above, the work shall be carried out in all
respects in accordance with the instructions and requirements of the Engineer-in-Charge
which is approved by the Tender Accepting Authority.

Clause 29. The expression “works” or “work” where used in these conditions shall, unless
there be something either in the subject or context repugnant to such construction be
constructed and taken to mean the works by or by virtue of the contract constructed to
be executed, whether temporary or permanent and whether original, altered, substituted
or additional.

Clause 30. The contractor(s) shall at his/their own cost provide his/their labour with
hutting on an approved site, and shall make arrangements for conservancy and sanitation
in the labour camp to the satisfaction of the local public Health and Medical Authorities.
He/they shall also at his/their own cost make arrangements for the laying of pipe lines
for water supply to his / their labour camp from the existing mains wherever available,
and shall pay all fees, charges and expenses in connection with there and incidental
thereto.

Clause 31. The contractor(s) shall make his / their own arrangements for water required
for the work and nothing extra will be paid for the same. This will be subject to the
following conditions:-

i) That the water used by the contractor(s) shall be fit for construction purposes to the
satisfaction of the Engineer-in-charge.

ii) The Engineer—in-Charge shall make alternative arrangements for supply of water at
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for
procurement of water are in the opinion of the Engineer-in- Charge, unsatisfactory.

Clause 32. The contractor undertakes to make arrangement for the supervision of the work by
the firm supplying the bitumen used. The contractor shall collect the total quantity of bitumen
required for the work as per standard formula, before the work is started and shall hypothecate
it to the Engineer-in-Charge. If any bitumen remains unused on completion of the work on
account of lesser use of materials in actual execution for reasons other than authorized
changes of specifications and abandonment of portion of work, a corresponding deduction
equivalent to the cost of unused materials as determined by the Engineer-in-Charge shall be
made and the material returned to the contractors. Although the materials are hypothecated to
Institute, the contractor undertakes the responsibility for their proper watch, safe custody and
protection against all risks. The
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materials shall not be removed from site of work without the consent of the Engineer-in-
Charge in writing.

The contractor shall be responsible for rectifying defects noticed within a year from the
date of completion of the work and the portion of the security deposit relating to asphaltic
work shall be refunded after the expiry of this period.

Clause 33. The contractor shall provide all necessary superintendence during execution of the
work and as along thereafter as may be necessary for proper fulfilling of the obligations under
the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and
before commencement of the work, intimate in writing to the Engineer-in-Charge, the
name(s), qualifications, experience, age, address(s) and other particulars along with
certificates, of the principal technical representative to be in charge of the work and other
technical representative(s) who will be supervising the work. The Engineer-in-Charge
shall within 3 days of receipt of such communication intimate in writing his/her approval
or otherwise of such representative(s) to the contractor. Any such approval may at any
time be withdrawn and incase of such withdrawal, the contractor shall appoint another
such representative(s) according to the provisions of this clause. Decision of the tender
accepting authority shall be final and binding on the contractor in this respect. Such a
principal technical representative shall be appointed by the contractor soon after receipt
of the approval from Engineer-in-Charge and shall be available at site before start of
work.

If the contractor (or any partner in case of firm/company) who himself/herself has such
qualifications, it will not be necessary for the said contractor to appoint such a principal
technical representative but the contractor shall designate and appoint a responsible
agent to represent him and to be present at the work whenever the contractor is not in a
position to be so present. All the provisions applicable to the principal technical
representative under the clause will also be applicable in such a case to contractor or his
responsible agent. The principal technical representative and/or the contractor shall on
receiving reasonable notice from the Engineer-in-Charge or his designated
representative(s) in charge of the work in writing or in person or otherwise, present
himself/herself to the Engineer-in-Charge and/or at the site of work, as required, to take
instructions. Instructions given to the principal technical representative of the
responsible agent shall be deemed to have the same force as if these have been given to
the contractor. The principal technical representative and/or the contractor or his/her
responsible authorized agent shall be actually available at site especially during
important stages of execution of work, during recording of measurement of works and
whenever so required by the Engineer-in-Charge by a notice as aforesaid and shall also
note down instructions conveyed by the Engineer-in-Charge or his/her designated
representative in the site order book and shall affix his signature in token of noting down
the instructions and in token of acceptance of measurements.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the
contractor, is convinced that no such technical representative(s) is / are effectively
appointed or is / are effectively attending or fulfilling the provision of this clause, a
recovery (nonrefundable) shall be effected from the contractor as specified in Schedule
and the decision of the Engineer-in-Charge as recorded in the site order book and
measurement recorded checked / test checked in Measurement Books shall be final and
binding on the contractor. Further if the contractor fails to appoint a suitable technical
representative and / or other technical representative(s) and if such appointed persons
are not effectively present are absent by more than two days without duly approved
substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge
shall have full powers to suspend the execution of the work until such date as suitable
other technical representative(s) is / are appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit a certificate
of employment of the technical representative(s) along with every running account
bill/final bill and shall produce evidence if at any time so required by the Engineer-in-
Charge.

The contractor shall provide and employ on the site only such technical assistants as are
skilled and experienced in their respective fields and such foremen and supervisory staff
as are competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is
necessary for proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to
remove from the works any person who in his opinion misconducts himself, or is
incompetent or negligent in the performance of his duties or whose employment is
otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall not
be employed again at works site without the written permission of the Engineer-in-
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Charge and the persons so removed shall be replaced as soon as possible by competent
substitutes.

Clause 34. "Levy / Taxes Payable by Contractor"
i)  Sales tax including VAT, Building and other Construction Workers" Welfare
Cess or any other tax or Cess in respect of this contract shall be payable by the
Contractor and Engineer-in-Charge shall not entertain any claim whatsoever in
this respect. However in respect of Service Tax, same shall be paid by the
contractor on demand and it will be reimbursed to him/ her if admissible
under relevant rules of appropriate Government by the Engineer-in-charge
after satisfying that it has been actually and genuinely paid by the contractor.

iij The contractor shall deposit Govt. Royalty and obtain necessary permit for
supply of the sand, stone chips, red bajri, sand stone, river bed materials etc.
from local authorities, if those are directly procured from quarry sites.
In case materials are procured from secondary sources, certificates of quarry
owners to the effect of payment of royalties and Cess would have to be
furnished. In absence of such certificates towards payment of Royalties and
Cess such components shall be deducted from the contractor's bills at prescribed
rates and deposited through ,GRIPS" portal or otherwise, in the designated Govt.
Treasuries/PAO.

If pursuant to or under any law, notification or order any Royalty, Cess or the like
becomes payable by the implementing Department and does not any time become
payable by the contractor to the State Government/Local appropriate authorities in
respect of any material used by the contractor in the works then in such a case, it shall
be lawful to the Department and it will have the right and be entitled to recover the
amount paid in the circumstances as aforesaid from dues of the contractor.

Clause 35.

i) All tendered rates shall be inclusive of statutory taxes and levies (Except Service tax)
payable under respective statutes. However, if any further tax or cess is imposed by
Statute ,after the last stipulated date for the receipt of tender including extensions if
any and the contractor thereupon necessarily and properly pays such taxes/levies
/cess, the contractor shall be reimbursed the amount so paid. Provided such
payments, if any, is not, in the opinion of the Engineer-in-charge (whose decision
shall be final and binding on the contractor) attributable to delay in execution of
work within the control of the contractor.

ii) The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same
by a duly authorized representative of the Department and/or the Engineer-in-
Charge and further shall furnish such other information/document as the Engineer-
in-Charge may require from time to time.

iii) The contractor shall, within a period of 30 days of the imposition of any such further
tax or levy or excess, give a written notice thereof to the Engineer-in-Charge that the
same is given pursuant to this condition, together with all necessary information
relating thereto.

Clause 36. Without prejudice to any of the rights or remedies under this contract if the
contractor dies, the Engineer-in-charge shall have the option of terminating the contract
without compensation to the contractor, but would be liable to clear full dues and claims
on work done to his/her legal successor/s.

Clause 37. The contractor shall not be permitted to tender for works in which his near
relative is posted as in any capacity between the grades of the Executive Engineer and
Junior Engineer (both inclusive). He shall also intimate the names of persons who are
working with him/her in any capacity or are subsequently employed by him/her and
who are near relatives to any Official in the Institute. Any breach of this condition by the
contractor would render him/her liable to be removed from the approved list of
contractors of the Department. If however the contractor is registered in any other
Department, he/she shall be debarred from tendering in the Department for any breach
of this condition.

NOTE: By the term "near relatives” is meant wife, husband, own parents and grandparents,
own children and grandchildren, own brothers and sisters, own uncles, aunts and first
cousins and their corresponding in-laws.

Clause 38. No engineer of Gazette rank or other Gazette officer employed in engineering
or administrative duties in the Government shall work as a contractor or employee of a
contractor for a period of one year after his/her retirement from Government service
without the previous permission of Government in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found at any time to be such
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a person who had not obtained the permission of Government as aforesaid, before
submission of the tender or engagement in the contractor's service, as the case may be.

Clause 39. The work (whether fully constructed or not) and all materials, machines,
tools and plants, scaffolding, temporary buildings and other things connected therewith
shall be at the risk of the contractor until the work has been delivered to the Engineer-
in-Charge and a certificate from him/her to that effect obtained. In the event of the
work or any materials properly brought to the site for incorporation in the work being
damaged or destroyed in consequence of hostilities or warlike operation, the contractor
shall when ordered (in writing) by the Engineer-in-Charge to remove any debris from the
site, collect and properly stack or remove in store all serviceable materials salvaged from
the damaged work and shall be paid at the contract rates in accordance with the
provision of this agreement for the work of clearing the site of debris, stacking or
removal of serviceable material and for reconstruction of all works ordered by the
Engineer-in-Charge, such payments being in addition to compensation up to the value
of the work originally executed before being damaged or destroyed and not paid for. In
case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in-Charge concerned. The contractor
shall be paid for the damages/destruction suffered and for the restoring the material at
the rate based on analysis of rates tendered for in accordance with the provision of the-
contract. The certificate of the Engineer-in-Charge regarding the quality and quantity of
materials and the purpose for which they were collected shall be final and binding on all
parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or warlike operations (a) unless the contractor had taken all such
precautions against air raid as are deemed necessary by the Air Force Officers or the
Engineer-in-Charge (b) for any material etc. not on the site of the work or for any tools,
plant, machinery, scaffolding, temporary building and other things not intended for the
work.

In the event of the contractor having to carry out reconstruction as aforesaid, he/she
shall be allowed such extension of time for its completion as is considered reasonable
by the Engineer-in-charge.

Clause 40. The contractor shall comply with the provisions of the Apprentices Act, 1961
and the Apprenticeship Rules, 1992 and orders issued there under from time to time. If
he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-
in-Charge may, in his/her discretion, cancel the contract. The contractor shall also be
liable for any pecuniary liability arising on account of any violation by him/her of the
provisions of the said Act.

INTERPRETATION OF CLAUSES

Governor means the Governor of the State of West Bengal and his/her successors.

The Government means Government in the concerned works Department.

The Department means the Principal Secretary the concerned Department or his/her
authorized representative.

The Divisional Officer means the Executive Engineer of the concerned works Department
for the time being of the Division concerned, also identified as the Engineer-in-Charge.

The Sub-divisional Officer means the Assistant Engineer of the concerned works
Department for the time being of the Sub-division concerned. Junior Engineer equivalent
to Section Officer of the Section concerned.

Superintending Engineer in the concerned works Department is the final Authority
regarding schedule of rates and also the acceptance of Non-scheduled item rates arrived
by market based rate analysis for supplementary items, and the approving authority for
reduced rates and part rates. He is also the Tender Accepting Authority for works of
value above Rs 45.00 lakh and up to Rs 2.00 crore under existing delegated power.

Chief Engineer in the concerned works Department is the technical head of the
Directorate and is also the Tender Accepting Authority and for all works above value of
Rs 2.00 crore. Excess work over individual items comprising the original tender may be
exceeded beyond 10% with the approval of concerned tender accepting authority and
verified by the Superintending Engineer/Chief Engineer subject to the total value of
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work upon completion is within the technically sanctioned cost and that there is no
major deviation from original scope of work in the tender. Any supplementary
tender/item/work in connection with the main tender is to be taken up with the
approval of the Tender Accepting Authority not below the rank of Executive
Engineer. Such supplementary tenders above 10% of BOQ are to be executed only with
the approval of appropriate Government irrespective of the value of tender.

Words importing the singular number only include the plural number and vice versa.

Irrespective of the accepting authority, Divisional officer shall be the authority
signing agreement for all tenders of value more than Rs 3.00 lakh up to any amount
on behalf of the State.

Schedule showing (approximately) to be supplied by the Irrigation & Waterways
Department under clauses 10 and 26 fix work contracted to be executed and the rates at
which they are to be charged for.

Particulars Rates at which the materials will Place of delivery
be charged to the contractor

Unit Rs. P.

Note 1- The person or firm submitting the tender should see that the rates in the
above schedule are filled up by the Engineer-in-charge on the issue of the form prior to
the submission of the tender.

(Name in full) (Name in full)
*Signature of contractor/agency *Signature of Divisional Engineer/
with official seal containing Sub-Divisional Officer
Principal office address on behalf of the Governor of the

State of West Bengal with official seal
containing designation & address

* To be authenticated on each and every page of the contract document by all parties.
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10.

11.

12.

Additional Rules of Contract

Executive Engineer of the concerned Division will be the Engineer-in-Charge in respect of the
tender contract and all correspondences concerning rates, claims, change in specifications and/or
design and similar important matters will be valid only if accepted/recommended by the Engineer-
in-Charge. If any correspondence of above tender is made with Officers other than the Engineer-in-
charge for speedy execution of works, the same will not be valid unless copies are sent to the
Engineer-in-Charge and also approved by him. Instructions given by the Sub-Divisional
Officer/Assistant Engineer and the Junior Engineer/Section Officer (SAE) on behalf of the
Engineer-in-Charge shall also be valid (who have been authorized to carry out the work on behalf
of the Engineer-in-Charge) regarding specification, supervision, approval of materials and
workmanship. In case of dispute relating to specification and work, the decision of Engineer-in-
Charge shall be final and binding. The Engineer-in-Charge will however invariably take decisions
relating to tender contract or as mentioned in the relevant rules and clauses of the contract
document with the approval of the Tender Accepting Authority.

Acceptance of the tender including the right to distribute the work between two or amongst more
than two bidders will rest with the Tender Accepting Authority without assigning reason thereof to
the bidder. The accepting authority reserves the right to reject any or all tenders without assigning
any reason thereof to the bidder/contractor.

Engineer-in-Charge shall not entertain any claim whatsoever from the contractor for payment of
compensation on account of idle labour on such grounds including non-possession of encumbrance
free land.

Engineer-in-Charge shall not be held liable for any compensation due to machines becoming idle
or any circumstances including untimely rains, other natural calamities, like strikes etc.

Imposition of any duty / tax / Octoroi / royalty etc whatsoever of its nature (after work order /
commencement and before final completion of the work) is to be borne by the contractor/bidder.
Original challan of those materials, which are procured by the bidder, may be asked to be
submitted for verification.

Cess @ 1% of the cost of construction works shall be deducted from the Gross value of all works
Bill in terms of Finance Department order. Also it is instructed to register his/her establishment
under the Act, with the competent registering Authority, i.e. Assistant Labour Commissioner / Dy.
Labour Commissioner of the region. Sales Tax and Income Tax Clearance Certificates should be
furnished by the contractor for contract value above Rs 0.50 Lakh.

No mobilization / secured advance will be allowed unless specified otherwise in the contract.

VAT/Sales Tax, Service Tax,Cess, Royalty of sand, stone chips, stone metal gravel, boulders,
forest product etc, Toll Tax, Income Tax, Ferry Charges and other Local Taxes if any are to be
paid by the contractor/bidder. No extra payment will be made as a reimbursement or as
compensation for these. The rates of supply and finished work items are inclusive of these taxes
and charges.

All working tools & plants, scaffolding, construction of vats & platforms and arrangement of
Labour Campus will have to be arranged by the contractor at his/her own cost.

The contractor shall supply mazdoors, bamboos, ropes, pegs, flags etc. for laying out the work and
for taking and checking measurements for which no extra payment will be made.

The contractor/bidder should see the site of works and tender documents, drawings etc. before
submitting e-tender and satisfy himself/herself regarding the condition and nature of works and
ascertain difficulties that might be encountered in executing the work, carrying materials to the site
of work, availability of drinking water and other human requirements & security etc. Work on river
banks may be interrupted due to a number of unforeseen reasons e.g. sudden rises in water levels,
inundation during flood, inaccessibility of working site for carriage of materials. Engineer-in
Charge may order the contractor to suspend work that may be subjected to damage by climate
conditions. No claim will be entertained on this account. There may be variation in alignment,
height of embankment or depth of cutting, location of revetment, structures etc. due to change of
topography, river condition and local requirements etc. between the preparation and execution of
the scheme for which the tendered rate and contract will not stand invalid. The contractor will not
be entitled to any claim or extra rate on any of these accounts.

A machine page numbered Site Order book (with triplicate copy) will have to be maintained at site
by the contractor and the same has got to be issued from the Engineer-in-Charge before
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13.

14.

15.

16.

17.

18.

19.

commencement of work. Instructions given by inspecting officers not below the rank of Assistant
Engineer will be recorded in this book and the contractor must note down the action to be taken by
him in this connection as quickly as possible.

The work will have to be completed within the time mentioned in the e-NIT. A suitable work
programme based on time allowed for completion of work as per e-NIT is to be submitted by the
contractor within 7(seven) days from the date of receipt of work order which should satisfy the
time limit of completion. The contractor should inform in writing the name of his authorized
representative who are to remain present at site daily during work execution at site within 7 (seven)
days from the date of receipt of work order who will receive instructions of the work, sign
measurement book, bills and other Govt. papers etc.

No compensation for idle labour, establishment charge or on other reasons such as variation of
price indices etc. will be entertained.

All possible precautions should be taken for the safety of the people and work force deployed at
worksite as per safety rule in force. Contractor will remain responsible for his labour in respect of
his liabilities under the Workmen*s Compensation Act etc. He must deal with such cases as
promptly as possible. Proper road signs as per PWD practice will have to be erected by the
contractor at his own cost while operating public thoroughfares.

The contractor will have to maintain qualified technical employees and/or Apprentices at site as
per prevailing Apprentice Act or as stipulated in the contract.

The contractor will have to accept the work programme as per modifications and priority of work
fixed by the Engineer-in-Charge so that most vulnerable reach and/or vulnerable items is
completed before impending monsoon or rise in river flood water level or for other suitable
reasons.

Quantities of different items of work mentioned in the tender schedule or in work order are only
tentative. In actual work, these may vary considerably. Payment will be made on the basis of works
actually done in different items and no claim will be entertained for reduction of quantities in some
items or for omission of some items. For execution of quantitative excess in any item beyond 10%
or supplementary works, approval of the Superintending Engineer / Chief Engineer /Government
in the Irrigation & Waterways Department would be required depending on who so ever be the
Tender Accepting Authority, before making such payment.

In order to cope up with the present system of e-billing, supply of departmental materials is
generally not encouraged. However, Departmental materials may be issued to the contractor/
bidder to the extent of requirements as assessed and following accounts procedure in the Treasury
system of bill payment and in installments as decided by the Engineer-in-Charge. Issue of
materials may be of three categories.

a) Materials issued directly to the work and subject to recovery.
b) Materials issued from departmental go down and subject to recovery.
c) Materials issued free of cost.

20. Any materials brought to site by the contractor subject to approval of the Engineer-in-Charge. The
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rejected materials must be removed by the contractor from the site at his own cost within 24 hrs of
issue of the order to that effect. The rates in the schedule are inclusive of cost and carriage of all
materials to worksite. The materials will have to be supplied in phase with due intimation to the
Sub-Divisional Officer/Assistant Engineer concerned in conformity with the progress of the work.
For special type of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo Textile Filter, Geo jute
Filter etc. if any, relevant Data Sheet containing the name of the Manufacturers, Test Report etc.
will also be submitted in each occasion. Engineer-in-Charge may conduct independent test on the
samples drawn randomly before according approval for using the materials at site. In this regard
decision of Engineer-in-Charge shall be final and binding.

For materials under category 19 (a), (b) & (c), the contractor will act as the custodian thereof. The
materials will have to be carried from the nearest Departmental go-down to worksite by the
contractor at his own cost. The contractor shall remain responsible for the proper storage and
safety of the materials. Suitable Go-down/ Store shall have to be made by the contractor at his/her
own cost. Penalty charges shall be levied at higher rate for loss, wastage, misuse. Surplus materials
of the departmental if any, shall have to be returned to the issuing Go-down or store at the
contractors cost within the time frame as fixed by Engineer-in-Charge, otherwise, the cost at
penal rate will be recovered from the bill. Indent for departmental materials shall be submitted by
the contractor to the SDO (AE) at least 7 days in advance of actual requirement. No claim will be
entertained for non-issuance of such materials in time but reasonable extension of time will be
granted. All materials, whatever be the category thereof, shall be properly stored by the contractor
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in suitable go downs near the site of work at his own cost & under no circumstances whatsoever
shall any material be removed from the site of work without prior written permission of the
Engineer-in-Charge. The contractor shall be responsible for any damage or loss of such materials.

22. The contractor shall also have to satisfy the Engineer-in-Charge regarding the proper utilization of
materials which have been issued departmentally.

23. Value of the material, under category (a) & (b) of clause 19, will be recovered from the bills of the
contractor in one or successive installments as may be decided by the Engineer-in-Charge.

24. Requisite quantity of cement as may be required for the work will be supplied from the nearest
Departmental go down if stock permits. The issue rate of cement is shown in the Schedule of
materials attached. Any excess consumption of cement by more than 5% over the final
consumption statement drawn up as per consumption rate specified in the Schedule will be
recovered at a penal rate shown in schedule.

25. Reinforcement steel rods/MS sheet piles will be issued when stock permits, from the nearest
departmental go-down where such material is available in marketable length. While issuing the
same, for any particular work the quantity actually required as per approved drawing shall only be
issued. While executing the work, it will be responsibility of the Contractor/bidder as well as the
Engineer-in-Charge to get this quantity properly utilized in the work. Cut pieces, if any will not be
taken back by the Department. Recovery for the total quantum of steel issued will be made at the
issue rate shown in the Schedule below. In case of misuse over +10%, deduction will be made at a
penal rate shown in the Schedule below. This whole principle shall apply in case of other M.S
materials like sheet piles and structural steel members as well.

For all items of contracts jobs requiring skilled labour the contractor, shall have to employ 70%
(Seventy Percent) of skilled labour locally. In case the contractor fails to recruit skilled local labour the
contractor shall employ skilled labour locally secured by Government in the manner indicated above.
For bridge works, highly technical works of labour the contractor may with the prior permission in
writing with the Engineer-in-charge to whom full facts must be placed for such permission, import and
employ skilled labour up to 30% (Thirty Percent) of the total requirement. In this case the expression
“Imported labour shall mean labour imported primarily from other States and secondarily, from the
distant districts of the State of West Bengal.” In case where the contactor fails to secure unskilled local
labour or to engage imported labour the contractor shall employ labour locally recruited by
Government or labour imported by Government at the rate to be decided by the superintending
Engineer of the works concerned, whose decision as to the circumstances in which employment of such
labour is of mutual advantage to Government and the contractor, will be final and binding on the
parties.

SCHEDULE OF MATERIALS TO BE SUPPLIED DEPARTMENTALLY AND THEIR RECOVERY RATES

Name of Issue rate Unit Penalty recovery rate for Place of
materials loss or misuse or wastage delivery
Cement MT 2 (Two) times issue rate Departmental

Godown
Reinforcement
steel rods,
structural steel MT 2 (Two) times issue rate -do-
members, M.S
sheet Piles

26. All queries and disputes arising out of the works tender contract is to be brought to the notice of the
Chairman of the ,,Department Dispute Redressal Committee™ in writing for decision within 15
days.
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10.

11.

12.

13.

14.

15.

ADDITIONAL TERMS & CONDITIONS

Cement found surplus after the completion of a work should be returned to the Sub-divisional
Officer, the value of the cement returned of the department will be credited to the contractor, If
any contractor is found to have used the surplus cement for his own purpose or otherwise disposed
of it without the written consent to the Executive Engineer or the Sub-Divisional Officer (if
nominated for the purpose by the Executive Engineer) he may be held guilty of theft. In this
connection the provision of clause 10 may be referred to, where it is clearly stated that all
materials issued to the contractors shall remain the property of Government.

The contractor shall have to make his own arrangements for water, both for the work and use by
his workers, etc, for road rollers and for all tools and plant, etc., required on the work.

Contractor will be responsible for the payments of all water charges payable to the Corporation
Municipality / Panchayat or any other water works authority including a Government department
concerned.

If the contractors shall desire an extension of the time for completion of the work under clause 5 of
the contract, no application for such extension will be entertained if it is not received in sufficient
time to allow the Divisional Officer to consider it and the contractor will be responsible for the
consequences arising out of his negligence in this respect.

The contractor will have to leave ducts in walls and floors to run conduit or cables, where
necessary, and he will not be entitled to any extra payment on this account.

Contractors in the course of their work should understand that all materials (e.g. store and other
materials) obtained in the work of dismantling excavation, etc., will be considered Government
property and will be disposed of to the best advantage of Government.

Owing to difficulty in obtaining certain materials in the open market due to war, the Government
have undertaken to supply materials specified in the schedule of the Tender Notice at rates stated
therein. There may be delay in obtaining the materials by the Department and the contractor is,
therefore, required to keep himself/herself in touch with the day to day position regarding the
supply of materials from the Engineer-in-charge and to so adjust the progress of the work that his
labour may not remain idle nor may there be any other claim due to or arising from delay in
obtaining the materials. It should be clearly understood that no claim whatsoever shall be
entertained by the Department on account of delay in supplying materials.

No compensation for any damage done by rain or traffic during the execution of the work will be
made.

Whenever a work is carried out in municipal area, electric lights or electric danger signals
whenever available shall be provided by the contractors on the barriers as well as paraffin lights.
Facilities for the electric connection will be made by this Department but the contractor will bear
all the expenses.

The contractor should quote through rate inclusive of cost of materials and carriage to place of
working.

The contractors should give complete specifications showing the method of execution and the
quantity and quality of materials they intend to use per hundred sq. ft. area.

In cases where water is used by the contractor he will be required to deposit in advance with the
Executive Engineer the charges for water which are to be calculated in accordance with the
schedule of miscellaneous rates in the Canal Act.

It must be clearly understood by the contractor that no claim on account of enhanced rates on those
already accepted, due to war fluctuations will be entertained during the currency of this contract
for the work as per schedule attached to the agreement and the additional work, if any, under
Clause 12 of the contract, if such additional work shall consist of items which have already been
quoted for, 01, items not quoted for but appearing in District Schedule.

In the event of emergency the contractor will be required to pay his labour everyday and if this is
not done. Government shall make the requisite payments as would have been paid by the
contractor and recover the cost from the contractors.

INCONVENIENCE OF THE PUBLIC

In cases where the responsibility of dispatch of stores rests with the suppliers but the
freight is payable by the purchaser, the supplier should dispatch the stores by the most

economical method, using the full wagon load whenever it is possible and economical to do so,
failing which the supplier will render himself liable for the whole or part of any avoidable
expenditure, caused by such default. The supplier should get in touch with the Purchase Officer
concerned and in cases of dispatch of stores which are the property of the Defense Department at
the time of dispatch, the supplier may obtain the advice of the “Movement Control Section, Station
Staff Officers or the Controller of Suppliers of the stations concerned.”
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16.

17.

18.

19.

The contractor(s) shall not deposit material on any site which will seriously inconvenience the
public. The Engineer-in-charge may require the contractor(s) to remove any materials, which are
considered by him to be a danger or inconvenience to the public or cause them to be removed at
the contractor”s cost.

The contractor undertakes to have the site clean, free from rubbish to the satisfaction of the
Engineer-in-charge. All surplus materials, rubbish etc. will be removed to the places fixed by the
Engineer-in-charge and nothing extra will be paid.
The contractor shall not allow any rubbish or debris to remain on the premises during or
after repairs, but shall remove the same and keep the place neat and tidy during the progress of the
work. The Engineer-in-charge may get the site premises cleared of debris etc. And recover the cost
from the bill of the contractor, if the latter shows slackness in observing this clause.
Construction materials brought at site shall not be stacked at random. The contractor shall stack all
these materials as directed by the Engineer-in-charge.
(Full Name)
( Full Name )
Signature of contractor/Agency Signature of Divisional Engineer/

Sub-Divisional Officer
on behalf of the Governor of the
State of West Bengal
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