



## **CORRIGENDUM NO-1**

Due to unavoidable circumstances the following changes are made in connection with NIT.No-23/D.C.D/2018-19 circulated vide this office memo no - 736(22) dated – 28/02/2019

### **Changes have been made on the “column” in the existing list of works**

<b>A)</b>		<b>In place of</b>		<b>Changes and read as</b>	
<b>Sl. No.</b>	<b>Amount put to tender</b>	<b>Earnest Money</b>	<b>Amount put to tender</b>	<b>Earnest Money</b>	
1	Rs. 4,60,211.00	Rs. 9,204.00	<b>Rs. 4,60,280.00</b>	<b>Rs. 9,206.00</b>	
2	Rs. 4,66,177.00	Rs. 9,324.00	<b>Rs. 4,66,223.00</b>	<b>Rs. 9,324.00</b>	
3	Rs. 4,19,161.00	Rs. 8,383.00	<b>Rs. 4,19,180.00</b>	<b>Rs. 8,384.00</b>	
4	Rs. 4,24,002.00	Rs. 8,480.00	<b>Rs. 4,24,002.00</b>	<b>Rs. 8,480.00</b>	
5	Rs. 3,41,684.00	Rs. 6,834.00	<b>Rs. 3,25,415.00</b>	<b>Rs. 6,508.00</b>	
6	Rs. 4,64,767.00	Rs. 9,295.00	<b>Rs. 4,37,553.00</b>	<b>Rs. 8,751.00</b>	
7	Rs. 1,84,254.00	Rs. 3,685.00	<b>Rs. 1,84,254.00</b>	<b>Rs. 3,685.00</b>	
8	Rs. 4,74,135.00	Rs. 9,483.00	<b>Rs. 4,74,135.00</b>	<b>Rs. 9,483.00</b>	
9	Rs. 2,64,241.00	Rs. 5,285.00	<b>Rs. 2,64,241.00</b>	<b>Rs. 5,285.00</b>	
10	Rs. 1,93,116.00	Rs. 3,862.00	<b>Rs. 1,93,384.00</b>	<b>Rs. 3,868.00</b>	
11	Rs. 3,90,366.00	Rs. 7,807.00	<b>Rs. 3,95,349.00</b>	<b>Rs. 7,907.00</b>	
12	Rs. 2,61,017.00	Rs. 5,220.00	<b>Rs. 2,27,952.00</b>	<b>Rs. 4,559.00</b>	
13	Rs. 2,69,451.00	Rs. 5,389.00	<b>Rs. 2,35,689.00</b>	<b>Rs. 4,714.00</b>	
14	Rs. 4,35,306.00	Rs. 8,706.00	<b>Rs. 2,99,335.00</b>	<b>Rs. 5,987.00</b>	
15	Rs. 4,81,804.00	Rs. 9,636.00	<b>Rs. 4,74,346.00</b>	<b>Rs. 9,487.00</b>	
16	Rs. 4,82,328.00	Rs. 9,647.00	<b>Rs. 3,82,490.00</b>	<b>Rs. 7,650.00</b>	
17	Rs. 1,38,885.00	Rs. 2,778.00	<b>Rs. 1,33,218.00</b>	<b>Rs. 2,664.00</b>	
<b>B)</b>		<b>In place of</b>		<b>Changes and read as</b>	
<b>Sl. No.</b>	<b>Name of Work</b>		<b>Name of Work</b>		
6	M/R to silt clearance from Ch. 0.00 to Ch. 85.00 of Bandul Khal and strengthening from Ch. 0.00 to Ch. 5.00 of canal bank (B/S) of water course of 6FMC under Debogram Section of D. C. No - I Sub-Division Within D.C. Division.		M/R to silt clearance from Ch. 0.00 to Ch. 85.00 of Bandul Khal and strengthening from <b>Ch. 0.00 to Ch. 7.50</b> of canal bank (B/S) of water course of 6FMC under Debogram Section of D. C. No - I Sub-Division Within D.C. Division.		

C)

a) Date and time of **issued of tender** is hereby extended on **27/03/2019** upto **16:00 Hrs.** instead of 18/03/2019 upto 16:00 Hrs.

b) Date and time of **received of tender** is hereby extended on **03/04/2019** upto **14:00 Hrs.** instead of 20/03/2019 upto 14:00 Hrs

c) Date and time of **opening of tender** is hereby extended on **03/04/2019** after **14:30 Hrs.** instead of 20/03/2019 after 14:00 Hrs

**Physical verification of original document:- 19/03/2019 & 20/03/2019**

D) **During physical verification the applicants presence is mandatory for signature verification, otherwise application will be rejected.**

All other terms and conditions remains unchanged.

Sd/-

**Executive Engineer-I  
Damodar Canal Division**

**Memo No:- 954(22)**

**Date:- 12/03/2019**

**Copy forwarded for information and wide circulation to the :**

1. Sabhadhipati, Zilla Parishad, Purba Bardhaman..
2. Chief Engineer- (West), Irrigation & Waterways Dte. Kanainatsal, Purba Bardhaman.
3. Deputy Secretary (Works), Irrigation & Waterways Deptt, Kolkata-91.
4. Superintending Engineer, Damodar Irrigation Circle, Kanainatsal, Purba Bardhaman.
5. District Magistrate, General Section, Administrative Building, 2- nd. Floor, Court Compound, Purba Burdwan.
6. Executive Engineer, Damodar Head Works Division
7. Executive Engineer, Lower Damodar Irrigation Division.
8. Executive Engineer, R.B.I Division
9. Executive Engineer, B.I Division
10. District Information Officer, Burdwan for publication in local News paper (in duplicate)
11. Deputy Secretary Vigilance Commission, Kolkata-91.
12. Office Notice Board, D.C. Division
13. Office Notice Board, Damodar Irrigation Circle.
14. Accounts Section of D.C. Division
15. All Sub Divisional Office of D.C. Division

Sd/-

**Executive Engineer-I  
Damodar Canal Division**