



3rdCorrigendum/Addendum to RFB Reference No. : WBIW/PD/WBMIFMP/NCB/2018-19/FM-01 Dated 31/01/2019
(Tender ID : 2019_IWD_211776_1)

In connection with the REQUEST FOR BIDS (RFB) E-Procurement Notice communicated vide RFB Reference No. : WBIW/PD/WBMIFMP/NCB/2018-19/FM-01 Dated 31/01/2019, the following corrections are made due to some unavoidable circumstances :

Sl. No.	PAGE No.	REFERENCE	IN PLACE OF	TO BE READ AS
1	1 st Page of 2 nd Corrigendum/Addendum	LAST DATE AND TIME FOR RECEIPT OF BIDS	“15/03/2019 UPTO 15:00 Hours (IST)”	28/03/2019 UPTO 15:00 Hours (IST)
2	36 of RFB	ITB 11.2 (k) (ii)	“ Written confirmation that the Contractor will submitbeen given in Annexure-II under section VII”	Written confirmation that the Contractor will submit the format attached as U-II under section-IV to abide by the Management Strategies and Implementation Plans (MSIP) for mitigating the Environmental, Social, Health and Safety (ESHS) risks, termed as ESHS-MSIP in accordance with Particular Conditions of Contract Sub Clause 15.3. Basic contents of the ESHS-MSIP including its format, guidelines for preparation and the Package-specific Environmental and Social Management Plan have been given in Annexure-II under section VII and the ESMF and the ESIA Reports, that are available on the Departmental website (www.wbiwd.gov.in).This ESHS-MSIP will have to be submitted by the contractor within 14 days of delivery of Letter of Acceptance for approval and subsequent implementation.
3	37 of RFB	ITB 11.3 (b)	“The following schedules C) <i>the priced Bill of Quantities</i> ”	DELETED

Sl. No.	PAGE No.	REFERENCE	IN PLACE OF	TO BE READ AS
4	38 of RFB	ITB 21.2	"Particulars of Documents/ Forms to be uploaded, as required for the bid is in Table 1, at the end of this section."	DELETED
5	114 of RFB	3.8 ix)	"Cost for implementation under the “ Provisional Sum”, in the BOQ. "	Cost for implementation of the Contractor’s ESHS-MSIP, as detailed at Annexure-II of Section VII, in relation to those items that are neither covered as specific items of works nor included in the list of activities under the “ Provisional Sum”, in the BOQ.
6	164 of RFB	Supplementary Information 2.	"Contractor shall submit in advance a detailed work program in MS Project including L2 level PERT Chart, Quality assurance plan for Project Manager’s approval."	Contractor shall submit in a detailed Construction Program in MS Project including L2 level PERT Chart within 14 days of delivery of Letter of Acceptance, in consultation with and necessary modification of (if required) the Construction Schedule (attached as Annexure-A, Appendix to Technical Part, as Technical Proposal Forms under Section IV), and Quality Assurance Programme as per guidelines and contents provided in "A-1.2,SECTION A-GENERAL SPECIFICATIONS under Section VII- Works’ Requirement", for Project Manager’s approval.
7	224 of RFB	Compliance with Labour Regulations	"9.7 During continuance of the Contract, such amounts as may be"	9.7 During continuance of the Contract, the Contractor and his Sub-Contractors shall abide at all times by all existing labour enactments and rules made there under, regulations, notifications and bye laws of the State or Central Government or local authority and any other labour laws (including rules), regulations, bye laws that may be passed or notification that may be issued under any labour law prevailing on the Base Date either by the State or the Central Government or the local authority. The Contractor shall keep the Employer indemnified in case any action is taken against the Employer by the competent authority on account of contraventions including amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the Project Manager/ Employer shall have the right to deduct any money due to the Contractor including his amount of performance

Sl. No.	PAGE No.	REFERENCE	IN PLACE OF	TO BE READ AS															
				<p>security and if applicable, the Environmental, Social, Health and Safety (ESHS) Performance Security. The Employer/ Project Manager shall also have right to recover from the Contractor any sum required or estimated to be required for making good the loss or damage suffered by the Employer.</p> <p>9.8 The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the Employer at any point of time.</p> <p>9.9 The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961) and the rules made there under, and comply, failure or neglect to shall be subject to all liabilities and penalties provided in the said Act and Rules.</p>															
8	248 & 249 of RFB	GCC 2.3 (i)	<p><i>The Entire Table below :-</i></p> <p>“The following documents also form part of the Contract:”</p>	<table border="1"> <thead> <tr> <th>Sl. No.</th> <th>Document</th> <th>Description of the document</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Construction Methodology</td> <td>Construction methodology given in bid amended as per comments of employer given in letter of acceptance.</td> </tr> <tr> <td>2.</td> <td>Quality Assurance Programme</td> <td>Quality Assurance Programme prepared as per guidelines and contents provided in “A-1.2,SECTION A-GENERAL SPECIFICATIONS under Section VII- Works’ Requirement” submitted within 14 days of delivery of Letter of Acceptance and as approved by the Project Manager.</td> </tr> <tr> <td>3.</td> <td>Construction Programme</td> <td>A detailed Construction Programme in MS project including L2 PERT Chart to be submitted within 14 days of delivery of Letter of Acceptance, in consultation with and necessary modification of (if required) the Construction Schedule (attached as Annexure-A, Appendix to Technical Part, in Technical Proposal Forms under Section IV) and as approved by the Project Manager.</td> </tr> <tr> <td>4.</td> <td>Environmental, Social, Health and Safety(ESHS)</td> <td> <p>(i) Code of Conduct(ESHS) that will apply to its employees and subcontractors, to ensure compliance with its Environmental, Social, Health and Safety (ESHS) obligations under the contract as stated in Annexure-I to Section VII and the undertaking towards adherence to the said Code of Conduct already provided in Form: U-I, , Appendix to Technical Part, Section IV ;</p> <p>(ii) Contractor’s ESHS-MSIP to be submitted within 14 days of delivery of Letter of Acceptance as per Format provided in Appendix II/12 of Annexure-II , Section VII;</p> </td> </tr> </tbody> </table>	Sl. No.	Document	Description of the document	1.	Construction Methodology	Construction methodology given in bid amended as per comments of employer given in letter of acceptance.	2.	Quality Assurance Programme	Quality Assurance Programme prepared as per guidelines and contents provided in “A-1.2,SECTION A-GENERAL SPECIFICATIONS under Section VII- Works’ Requirement” submitted within 14 days of delivery of Letter of Acceptance and as approved by the Project Manager.	3.	Construction Programme	A detailed Construction Programme in MS project including L2 PERT Chart to be submitted within 14 days of delivery of Letter of Acceptance, in consultation with and necessary modification of (if required) the Construction Schedule (attached as Annexure-A, Appendix to Technical Part, in Technical Proposal Forms under Section IV) and as approved by the Project Manager.	4.	Environmental, Social, Health and Safety(ESHS)	<p>(i) Code of Conduct(ESHS) that will apply to its employees and subcontractors, to ensure compliance with its Environmental, Social, Health and Safety (ESHS) obligations under the contract as stated in Annexure-I to Section VII and the undertaking towards adherence to the said Code of Conduct already provided in Form: U-I, , Appendix to Technical Part, Section IV ;</p> <p>(ii) Contractor’s ESHS-MSIP to be submitted within 14 days of delivery of Letter of Acceptance as per Format provided in Appendix II/12 of Annexure-II , Section VII;</p>
Sl. No.	Document	Description of the document																	
1.	Construction Methodology	Construction methodology given in bid amended as per comments of employer given in letter of acceptance.																	
2.	Quality Assurance Programme	Quality Assurance Programme prepared as per guidelines and contents provided in “A-1.2,SECTION A-GENERAL SPECIFICATIONS under Section VII- Works’ Requirement” submitted within 14 days of delivery of Letter of Acceptance and as approved by the Project Manager.																	
3.	Construction Programme	A detailed Construction Programme in MS project including L2 PERT Chart to be submitted within 14 days of delivery of Letter of Acceptance, in consultation with and necessary modification of (if required) the Construction Schedule (attached as Annexure-A, Appendix to Technical Part, in Technical Proposal Forms under Section IV) and as approved by the Project Manager.																	
4.	Environmental, Social, Health and Safety(ESHS)	<p>(i) Code of Conduct(ESHS) that will apply to its employees and subcontractors, to ensure compliance with its Environmental, Social, Health and Safety (ESHS) obligations under the contract as stated in Annexure-I to Section VII and the undertaking towards adherence to the said Code of Conduct already provided in Form: U-I, , Appendix to Technical Part, Section IV ;</p> <p>(ii) Contractor’s ESHS-MSIP to be submitted within 14 days of delivery of Letter of Acceptance as per Format provided in Appendix II/12 of Annexure-II , Section VII;</p>																	

Sl. No.	PAGE No.	REFERENCE	IN PLACE OF	TO BE READ AS		
				5.	Others	(i) Preamble to BOQ (ii) Scope of Work (iii) Supplementary Information All the three documents stated above have been provided in Section VII.
9	250 of RFB	GCC 15.3 (add new15.3)	“ 15.3 The Contractor shall not carry out any Works, including mobilization and/or preconstruction a timely manner, as required, by the Contractor.”	15.3 The Contractor shall not carry out any Works, including mobilization and/or pre-construction activities (e.g. limited clearance for haul roads, site accesses and work site establishment, geotechnical investigations or investigations to select ancillary features such as quarries and borrow pits), unless the Project Manager is satisfied that appropriate measures are in place to address environmental, social, health and safety risks and impacts. At a minimum, the Contractor shall abide by the provision of Model Code of Conduct (CoC) stated in Annexure I under Section VII. provide supplementary Code of Conduct, how Code of Conduct will be implemented in the project and apply the Management Strategies and Implementation Plans for complying with the Environmental, Social, Health and Safety Obligations, hereinafter termed as Contractor’s ESHS-MSIP to be submitted within 14 days of delivery of Letter of Acceptance, as per format given in Appendix II/12 of Annexure II under Section VII& also the ESMF and ESIA Report that are available on the Departmental website (www.wbiwd.gov.in). The Contractor’s ESHS-MSIP, and that shall be approved by the Project Manager prior to the commencement of construction activities. The Contractor shall submit, on a continuing basis or as per prescribed timeframe, for the Project Manager’s prior approval, such supplementary/updated Management Strategies and Implementation Plans as are necessary or mandated to manage the ESHS risks and impacts of ongoing works. The approved Contractor’s ESHS-MSIP shall be reviewed periodically by the Project Manager (but not less than every 6(six) months and updated in a timely manner, as required, by the Contractor with prior approval of the Project Manager.		
10	256 of RFB	GCC 49.1	“ GCC 49.1 ”	GCC 49.1 & 49.4		

Date : 14.03.2019

SD/-
Chief Engineer & Project Director
SPMU, WBMIFMP, I&WD