

FORM 1

(To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature which shall be treated as the self declaration of the bidder)

APPLICATION FOR e-TENDER

**To,
The Executive Engineer
West Midnapore Division, I&W Directorate**

e-N.I.T No - WBIW/EE/WMD/e-NIT-01e/2019-20

Serial No. of Works applied for :-

Amount put to e-Tender: Rs

Dear Sir,

Having examined the Technical PQ cover, OID cover, Corrigendum (*optional) & entire e-NIT documents, I/we hereby would like to state that I/we wiffully accept all your conditions and offer to execute the work as per the tenders rules in e-NIT, terms & conditions, specifications, drawings, bill of quantities and corrigenda/addenda, SoR, and Agreement (WB Form No. 2911(i)/(ii) involving the e-Tender and Serial no of work stated above. I/We acknowledge that the making of our bid shall be regarded as an unconditional and absolute acceptance of the terms & conditions of the e-NIT. I/We also agree to remedy the defects during execution and upto end of security period of the above work in conformity with the conditions of contract, specifications, drawings, bill of quantities and addenda/corrigenda.

Dated this _____ day of _____ 201____

Full name of Bidder / Contractor: _____

Name in full of Signatory/s*: _____

In the capacity* of: _____

Duly authorized to sign bid

for & on behalf of (Name of Firm): _____

(In block Capital letters or typed)

Office address with seal:

Telephone no(s) (office): _____

Mobile No: _____

Fax No: _____

E mail ID: _____

*In case of Joint Venture & Consortium the Lead Member to submit this format.

(DIGITAL SIGNATURE OF BIDDER)

FORM – 2

Declaration against Common Interest

(To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature, which shall be treated as the self declaration of the bidder)

Ref:- e-N.I.T No - WBIW/EE/WMD/e-NIT- 01e /2019-20

e-Tender ID No.....

Sl. No. of work (in the list of work in the e-NIT)

To,
Executive Engineer
West Midnapore Division
Irrigation & Waterways Directorate

I/We, Sri/Smt. _____, the authorized signatory on behalf of
..... do hereby affirm that I/We/any of the member
of..... bidding against e - NIT No. Sl. No.
do not have any common interest either as a partner in any other partnership firm /consortium/Joint Venture or as
Proprietor / Principal Share Holder of any other Firm/Company in the same serial for the work I / we want to participate.

Dated this _____ day of _____ 201____

Full name of Bidder / Contractor: _____

Authorised Signatory: _____

In the capacity of: _____

Duly authorized to sign bid

for & on behalf of (Name of Firm): _____

(In block Capital letters or typed)

Office address with seal:

Telephone no(s) (office): _____

Mobile No: _____

Fax No: _____

E mail ID: _____

*In case of Joint Venture & Consortium the Lead Member to submit this format.

(DIGITAL SIGNATURE OF BIDDER)

FORM -4

Declaration on antecedents and performance

(To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature, which shall be treated as the self declaration of the bidder)

Ref:- e-N.I.T No - WBIW/EE/WMD/e-NIT- 01e/2019-20

e-Tender ID No.....

Work Sl. No.....

To,
Executive Engineer
West Midnapore Division
Irrigation & Waterways Directorate

I/We, Sri/Smt. _____, the authorized signatory on behalf of _____ do hereby affirm that I/We/any of the member of..... bidding against e - NIT No. Sl. No. are not black listed suspended or debarred from participation in State Government procurements and tenders in the Irrigation & Waterways Directorate, Government of West Bengal, other Departments of the State Government and Government of India on the date of publication of this Notice Inviting Tender (NIT).

If at a later stage this submission (undertaking) is found incorrect, the bidder company along with all its constituent members/owners/partners would be liable to penal actions as decided by the Government under the law.

Dated this _____ day of _____ 201__

Full name of Bidder / Contractor: _____

Authorised Signatory: _____

In the capacity of: _____

Duly authorized to sign bid

for & on behalf of (Name of Firm): _____

(In block Capital letters or typed)

Office address with seal:

Telephone no(s) (office): _____

Mobile No: _____

Fax No: _____

E mail ID: _____

(DIGITAL SIGNATURE OF BIDDER)

FORM-6*

SPECIMEN FORMAT FOR THE BANK GUARANTEE FOR ADDITIONAL PERFORMANCE SECURITY DEPOSIT

(*To be submitted only if the bid price quoted by the bidder is below 20% of the estimated cost put to tender, non submission within 7 working days from date of issuance of LOA which may be maximum extended to 14 working days after issuance of LOA/LOI will lead to rejection of selected bidder. Similar standard format issued by RBI approved Bank pledging Bank Guarantee of the required value and period in favour of Engineer-in-Charge is acceptable)

To,

----- (Designation of Engineer-in-Charge)

----- (Office address of Engineer-in-Charge)

WHEREAS (name and address of Contractor) (hereafter called "the Contractor") has undertaken, in pursuance of Contract No: dated to execute (name of Contract and brief description of Works) (hereinafter called "the Contractor").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank Guarantee by a Scheduled commercial bank for the sum specified therein for 'ADDITIONAL PERFORMANCE SECURITY DEPOSIT' for compliance with his obligation in accordance with the Contract:

AND WHEREAS we (Indicate the name of the bank and branch) have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we ; (Indicate the name of bank and branch) hereby affirm that we are the Guarantor and responsible to you on behalf of the Contractor, upto a total of Rs. (amount of guarantee) (in words). We undertake to pay you, upon your first written demand and without cavil or argument, a sum within the limits of (amount of guarantee) as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We (Indicate the name of the bank and branch) hereby waive the necessity of your demanding the said debt from the contractor before presenting us with the demand.

We (Indicate the name of the bank and branch) further agree to pay to you any money so demanded not withstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any court or Tribunal relating thereto, our liability under this present absolute and unequivocal.

The payment/so made by us under this bond shall be a valid discharge of our liability for payment there under and the contractor(s) shall have no claim against us for making such payment.

We (Indicate the name of the bank and branch) further agree that no change or addition to or other modification of the terms of the Contract or of the works to be performed there under or of any of the contract documents which may be made between you and the contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or modification.

We (Indicate the name of the bank and branch) lastly undertake not to revoke this guarantee except with the previous consent of you in writing.

This guarantee shall be valid upto ----- . It come into force with immediate effect and shall remain in force and valid for a period upto the time of completion of the work under the stated contract plus claim period of six months for the Bank Guarantee. Notwithstanding, anything mentioned above, our liability

against this guarantee is restricted to Rs (Rs.) and unless a claim in writing is lodged with us within the validity period, i.e upto.....of this guarantee all our liabilities under this guarantee shall cease to exist.

Signed and sealed this day of 20 at

SIGNED, SEALED AND DELIVERED

For and on behalf of the BANK by:

(Signature)

(Name)

(Designation)

(Code Number)

(Address)

NOTES:

- i. The bank guarantee should contain the name, designation and code number of the officer(s) signing the guarantee

The address, telephone number and other details of the Head Office of the Bank as well as of issuing Branch (within West Bengal/AT PAR ANYWHERE IN INDIA only to be accepted) should be mentioned on the covering letter of issuing Branch.

FORM- 7**BAR CHART**

Tentative work programme for the work: - "Emergent protective measure at river side of Mohankhali Circuit Emabankment near RLI Pump House (length 75.00 m) and river side of Chetua Circuit Emabankment near Guchati Para(length 45.00 m) Mouza Jote Bhagaban near Dolai Para (length 50.00 m) at Mouza - Jote Ghanashyam in Block- Daspur-II, P.S.- Daspur, Dist.- Paschim Medinipur"(3rd call)

Sl. No.-01**e-N.I.T No - WBIW/EE/WMD/e-NIT- 19e/2018-19****Total Construction Period:- 45 days**

	Days															
	3	6	9	12	15	18	21	24	27	30	33	36	39	42	45	
Activities	1	Mobilization to site														
	2	Supplying jhaw/Eucalyptus bullah piles														
	3	Driving haw/Eucalyptus bullah and Fitting fixing iron Nail														
	4	Fitting fixing Bitumen Drum sheet														

S/d
Sub-Divisional Officer
Ghatal(I) Sub-Division
Midnapore, Paschim Medinipur

S/d
Executive Engineer
West Midnapore Division
Midnapore, Paschim Medinipur

FORM- 7


BAR CHART

Tentative work programme for the work: - "Maintenance and repair of wearing course of the second bay at down Stream of Anicut structure at Mouza-Mohanpur & Srirampur in Block - Midnapore & KGP-II P.S:- Kotwali & KGP (L) District:- Paschim Medinipur"(2nd call)

Sl. No.-02

e-N.I.T No - WBIW/EE/WMD/e-NIT- 01e/2019-20

Total Construction Period:- 30 days



S/d
Sub-Divisional Officer
Lachmapur(I) Sub-Division
Midnapore, Paschim Medinipur

S/d
Executive Engineer
West Midnapore Division
Midnapore, Paschim Medinipur

FORM-7

BAR CHART

Tentative work programme for the work:- "Construction of wooden bridge over Midnapur Main Canal at Ch.-23.100 Km at Mouza-Dulurchak,Block-Debra,P.S. Debra,Dist.-Paschim Medinipur."

Sl. No.-03

e-N.I.T No - WBIW/EE/WMD/e-NIT- 01e/2019-20

Total Construction Period:- 15 days

Activities	Days														
	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	Mobilization to site														
	■	■	■												
2	Supplying & driving Bamboo pins, supplying & dumping polythene bags														
		■	■	■	■	■	■	■	■	■					
3	Supplying & driving Jhaw/Eucalyptus bullah, wood work for bridge														
					■	■	■	■	■	■	■	■	■		
4	Supplying, spreading and consolidating Moorum. & Earth work														
						■	■	■	■	■	■	■	■	■	■

S/d
Sub-Divisional Officer
Lachmapur (I) Sub-Division
Midnapore, Paschim Medinipur

S/d
Executive Engineer
West Midnapore Division
Midnapore, Paschim Medinipur

FORM-7


BAR CHART

Tentative work programme for the work:- "Repairing of inspection path from Hijalda Bazar to Ghospurhat and construction of wooden bridge over M.M.C near Hizalda bazar at Block -Debra & Panskura-I ,P.S.-Debra & Panskura Dist.- Paschim Medinipur & Purba Medinipur."

Sl. No.-04

e-N.I.T No - WBIW/EE/WMD/e-NIT- 01e/2019-20

Total Construction Period:- 15 days



S/d
Sub-Divisional Officer
Lachmapur (I) Sub-Division
Midnapore, Paschim Medinipur

S/d
Executive Engineer
West Midnapore Division
Midnapore, Paschim Medinipur

FORM-7

BAR CHART

Tentative work programme for the work:- "Maintenance and repairing of damaged Inspection path over Mohankhali Circuit Embankment in between Ch.25.80 Km and Ch.28.80 Km. L/B of River Durbachati in Mouza-Gobindanagar & Basantapur, G.P.-Nandanpur-I, Block-Daspur-I, P.S.-Daspur Dist.Paschim Medinipur."

Sl. No.-05

e-N.I.T No - WBIW/EE/WMD/e-NIT- 01e/2019-20

Total Construction Period:- 15 days

	Days														
	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Activities	1	Mobilization to site													
	2	Earth work													
	3	Water Bound Macadam Sub Base.													
	4	Supplying, spreading and consolidating Moorum.													

S/d
Sub-Divisional Officer
Ghatal (I) Sub-Division
Ghatal, Paschim Medinipur

S/d
Executive Engineer
West Midnapore Division
Midnapore, Paschim Medinipur

FORM-7

BAR CHART

Tentative work programme for the work:- "Construction of moorum Inspection path of Ex-Zamindary Embankment over left bank of River Dwarakeswar (Jhumi) in mouza-Mansuka, Block-Ghatal, Dist.Paschim Medinipur."

Sl. No.-06

e-N.I.T No - WBIW/EE/WMD/e-NIT- 01e/2019-20

Total Construction Period:- 15 days

	Days														
	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Activities	1	Mobilization to site													
	2	Earth work													
	3	Water Bound Macadam Sub Base.													
	4	Supplying, spreading and consolidating Moorum.													

S/d
Sub-Divisional Officer
Ghatal (I) Sub-Division
Ghatal, Paschim Medinipur

S/d
Executive Engineer
West Midnapore Division
Midnapore, Paschim Medinipur

FORM-7

BAR CHART

Tentative work programme for the work:- "Construction of moorum road from Bag para to Dalbera para over Ex-Zamindary embankment of left bank of river Shilabati at mouza-Simulia, G.P.-Dewanchak-II, P.S. & Block-Ghatal, Dist.Paschim Medinipur."

Sl. No.-07

e-N.I.T No - WBIW/EE/WMD/e-NIT- 01e/2019-20

Total Construction Period:- 15 days

	Days														
	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Activities	1	Mobilization to site													
	2	Earth work													
	3	Water Bound Macadam Sub Base.													
	4	Supplying, spreading and consolidating Moorum.													

S/d
Sub-Divisional Officer
Ghatal (I) Sub-Division
Ghatal, Paschim Medinipur

S/d
Executive Engineer
West Midnapore Division
Midnapore, Paschim Medinipur

FORM- 7

BAR CHART

Tentative work programme for the work:- "Construction of moorum road from Bag para to Dalbera para over Ex-Zamindary embankment of left bank of river Shilabati at mouza-Simulia, G.P.-Dewanchak-II, P.S. & Block-Ghatal, Dist.Paschim Medinipur."

Sl. No.-08

e-N.I.T No - WBIW/EE/WMD/e-NIT- 01e/2019-20

Total Construction Period:- 15 days

	Days														
	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Activities	1	Mobilization to site													
	2	Earth work													
	3	Water Bound Macadam Sub Base.													
	4	Supplying, spreading and consolidating Moorum.													

S/d
Sub-Divisional Officer
Ghatal (I) Sub-Division
Ghatal, Paschim Medinipur

S/d
Executive Engineer
West Midnapore Division
Midnapore, Paschim Medinipur

FORM-7

BAR CHART

Tentative work programme for the work-"M/R to re excavation of Swarageria canal from 1.50Km. To 4.00K.m Branch canal of 1-Main Canal at 8.78 Km. , Block-KGP-II, P.S.-KGP(Local) Dist.Paschim Medinipur."

Sl. No.-09

e-N.I.T No - WBIW/EE/WMD/e-NIT- 01e/2019-20

Total Construction Period:- 15 days

Activities	Days														
	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	Mobilization to site.														
	■	■	■												
2	Cutting uprooting and clearing jungles.														
		■	■	■	■	■	■	■	■	■					
3	Earth work in excavation.														
					■	■	■	■	■	■	■	■	■		

S/d
Sub-Divisional Officer
Lachmapur (I) Sub-Division
Midnapore, Paschim Medinipur

S/d
Executive Engineer
West Midnapore Division
Midnapore, Paschim Medinipur

FORM-7

BAR CHART

Tentative work programme for the work-"Maintenance & repair of moorum Inspection path over Ex-Zamindary embankment near Puiyapara (600m length) over left embankment of f river Shilabati in mouzas Dewanchak of P.S. & Block-Ghatal, Dist.Paschim Medinipur."

Sl. No.-10

e-N.I.T No - WBIW/EE/WMD/e-NIT- 01e/2019-20

Total Construction Period:- 15 days

Activities	Days														
	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	Mobilization to site														
2	Water Bound Macadam Sub Base.														
3	Supplying, spreading and consolidating Moorum.														

S/d
Sub-Divisional Officer
Ghatal (I) Sub-Division
Ghatal, Paschim Medinipur

S/d
Executive Engineer
West Midnapore Division
Midnapore, Paschim Medinipur

FORM-7

BAR CHART

Tentative work programme for the work- "Maintenance & repair of moorum Inspection path over Ex-Zamindary embankment inbetween Balipota Shib Mandir to Samat Pumphouse (700.00m length) over left embankment of river Old Cossye in mouzas Samat & Balipota GP-Rajnagar Block-Daspur-Ii & PS-Daspur, Dist.Paschim Medinipur."

Sl. No.-11

e-N.I.T No - WBIW/EE/WMD/e-NIT- 01e/2019-20

Total Construction Period:- 15 days

Activities	Days														
	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	Mobilization to site														
2	Water Bound Macadam Sub Base.														
3	Supplying, spreading and consolidating Moorum.														

S/d
Sub-Divisional Officer
Ghatal (I) Sub-Division
Ghatal, Paschim Medinipur

S/d
Executive Engineer
West Midnapore Division
Midnapore, Paschim Medinipur

FORM- 7

BAR CHART

Tentative work programme for the work:- "Construction of moorum road from Dorkhola to Chakpurusatmpur for a length of 1600.00 Metre over Right Bank of Bhasra Khal at P.S.+Block.-Debra .Dist.-Paschim Medinipur".

Sl. No.-12

e-N.I.T No - WBIW/EE/WMD/e-NIT- 01e/2019-20

Total Construction Period:- 30 days

	Days															
	2	4	6	8	10	12	14	16	18	20	22	24	26	28	30	
Activities	1	Mobilization to site														
		■	■	■												
	2	Earth work														
			■	■	■	■	■	■	■	■	■					
	3	Water Bound Macadam Sub Base.														
						■	■	■	■	■	■	■	■	■		
	4	Supplying, spreading and consolidating Moorum.														
						■	■	■	■	■	■	■	■	■	■	■

S/d
Sub-Divisional Officer
Lachmapur (I) Sub-Division
Midnapore, Paschim Medinipur

S/d
Executive Engineer
West Midnapore Division
Midnapore, Paschim Medinipur

FORM- 7

BAR CHART

Tentative work programme for the work:- "Emergent repairs to raincuts, vertical, slip, mending damages including inspection path from Ch 26.50 Km. to 27.00 Km. of TE1H1 embankment of R/B of River New Cossye in Block- Debra & P.S.- Debra under West Midnapore Division."

SI. No.-13

e-N.I.T No - WBIW/EE/WMD/e-NIT- 01e/2019-20

Total Construction Period:- 15 days

	Days														
	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
Activities	1	Mobilization to site													
	2	Earth work & Chilcheling.													
	3	Water Bound Macadam Sub Base.													
	4	Supplying, spreading and consolidating Moorum.													

S/d
Sub-Divisional Officer
Lachmapur (I) Sub-Division
Midnapore, Paschim Medinipur

S/d
Executive Engineer
West Midnapore Division
Midnapore, Paschim Medinipur