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Irrigation & Waterways Department 
Government of West Bengal 

 
NATIONAL COMPETITIVE BIDDING 

 
(CIVIL WORKS) 

 
NAME OF PROJECT: Construction of 133 numbers of RCC Bridges over Drainage Channels and 
Irrigation Canals as a part of Infrastructure GAP Project in the districts of Purba Medinipur and 
Paschim Medinipur in West Bengal. 
PLACE OF OPENING OF BIDS: Office of the Superintending Engineer, Western Circle-II 

 Irrigation & Waterways Directorate, Station Road, Paschim 
Medinipur. 

       Phone No-03222-268495, 236055, 9433125822, 
       Email: sewesterncir2@gmail.com 
 
OFFICER INVITING BIDS: Superintending Engineer, Western Circle-II, Irrigation & 

Waterways Directorate, Station Road, Midnapore, Paschim 
Medinipur 

 
 
 
 
 
 
 
 
 
 

Sl No ACTIVITY DATES 

1 
PERIOD OF AVAILIBILITY OF: BIDDING 
DOCUMENT ON THE WEB SITE FOR 
DOWNLOAD 

On 16th January,  2020, after 16.00 Hours 

2 
DATE AND TIME OF PRE-BID 
CONFRERENCE 

20th January, 2020 at 14.30 Hours at  
Ground Floor, I&WD Office, Jal Sampad 
Bhawan, Salt Lake City, Kolkata.

3 

LAST DATE OF SUBMISSION OF BID 
QUERRIES 

19th January, 2020 by 14.00 Hours  
through e-mail ID : 
sewesterncir2@gmail.com

4 DATE OF ISSUANCE OF REPLY TO QUERIES 
IN PRE-BID  To be notified in website  

5 START DATE OF SUBMISSION OF BID 21.01.2020 at 16.00 Hours 

5 LAST DATE AND TIME OF SUBMISSION OF 
BID  

7th February, 2020 by 16.00 Hours  

6 DATE AND TIME OF OPENING OF 
TECHNICAL BID  

11th February, 2020 at 11.00 Hours   at 
office of the S.E/WC-II 

7 
DATE AND TIME OF DECLARATION OF 
NAME OF BIDDERS WHO ARE RESPONSIVE 
AND TECHNICALLY QUALIFIED 

To be notified later 

8 
DATE AND TIME OF OPENING OF 
FINANCIAL BID To be notified later  
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Preamble 

This Bidding Document shall be read in conjunction with the Standard Bidding Document 
Procurement of Civil Works (hereinafter referred to as SBD) published by Government of India, 
Ministry of Road Transport & Highways [Reprint, First Published on September 2000]. 

Following portions /sections of the Standard Bidding Document has been either substituted or 
partially modified including some addition or deletion.

Sl No Sections Refer to

1 Invitation for Bid (IFB) Entire IFB of SBD Substituted in Volume -I

2 Section -1 -Instruction to Bidders 
(ITB) Entire ITB of SBD Substituted in Volume - I  

3 Appendix and Annexure to Section -
1

Entire Appendix and Annexure to Section - I 
of SBD Substituted in Volume -I 

4 Section -2 -Qualification Information  Entire Section -2 of SBD Substituted in 
Volume - I 

5 
Section-3 Conditions of Contract 
including Special Conditions of 
Contract  

Retained as in SBD except modification as 
stated in Section 3-A (Conditions of 
Particular Application) in Volume - I  

6 Section -4 Contract Data Information pertaining to Contract Data of 
SBD furnished in Volume - I  

7 Section -5-Technical Specification  

1) Specifications for Road and Bridge Works 
(5th Revision) in general; 
2) Supplementary Technical Specification
3) Specifications for Rural Roads (April 
2005) wherever stated in BOQ in Vol-II

8 Section 6- Forms of Bid  Entire Form of Bid has been retained as in 
SBD except to the extent amended, Vol-III 

9 Section -7- Bill of Quantities Refer Volume - III 

10 Section 8 -Securities and Other forms  
Entire Securities and other Forms have been 
retained as in SBD except to the extent 
amended, Vol-III 

11 Section -9-Drawings  Refer Volume - IV  with Addenda   

12 Section 10 Documents to be furnished by the Bidders , 
Vol-V
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GOVERNMENT OF WEST BENGAL 
INVITATIONS FOR BIDS (IFB) 

 
NATIONAL COMPETITIVE BIDDING 

 
 

NIT No: WBIW/SE/WC-II/RFP-06e/2019-20   Dated 15.01.2020 

Sub:  Construction of 133 numbers of RCC Bridges over Drainage Channels and Irrigation 
Canals as a part of Infrastructure GAP Project in the districts of Purba Medinipur and 
Paschim Medinipur in West Bengal. 

Dear Sir,  

Superintending Engineer (Western Circle-II), on behalf of the Irrigation & Waterways Directorate, 
Government of West Bengal (hereinafter referred to as I&WD/Authority) has adopted a single stage 
–Two Packet Bid System (collectively referred to as the "Bidding Process") for selection of the 
Bidder (the “Selected Bidder”) for Award of the Project. The reputed bidders, who find themselves 
complying with the Qualification Criteria of Request forProposal/Bidding Document (RFP), are 
requested to submit their Bids for the subject Works with following details. 
Brief Details  

Sl. 
No. 

Package 
No Name of Work

Assessed 
Cost put 
to tender 

Bid 
Security 

Completi
on  Period 

1 2/2

Construction of 133 numbers of RCC 
Bridges over Drainage Channels and 
Irrigation Canals as a part of 
Infrastructure GAP Project in the 
districts of  Purba Medinipur and 
Paschim Medinipur in West Bengal.
(Phase-I: 60 Nos. RCC Bridges in the 
District of Paschim Medinipur) (2nd 
Call) 

Rs 132.16 
Crore 

Rs 50 
lakhs 

30 
months

2. Details of this e-NIB are available from the 
websitehttps://wbtenders.gov.inorDepartmental website https://www.wbiwd.gov.in.  

3.  Bid documents (Online) may be downloaded from the website
https://wbtenders.gov.indirectly by the help of Digital Signature Certificate.  

N.B.:- Intending Bidders shall not have to pay the cost of tender documents for the 
purpose of participating in e-tendering but the successful L1 Bidder shall have to 
pay the cost of tender documents of requisite set during purchase of tender documents 
for execution of formal agreement as specified by the Authority. Cost of Bidding 
Document shall be Rs 1,00,000/- (Rupees One Lakh only)in the form of Bank Draft, payable 
in favour of Executive Engineer (West Medinipur Division), I&WD, Govt. of West Bengal, 
payable at  Medinipur. Each Bidder shall apply for the entire package and no segregation of 
the package is envisaged at this stage. 

Technical Bid and Financial Bid both will be submitted in web portal concurrently duly 
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virus scanned and digitally signed in the Website: https://wbtenders.gov.in Tender 
documents may be downloaded from website & submission of Technical Bid 
&Financial Bid should be maintained as per Tendertime schedule. 
The documents submitted by the bidders in web portal should be properly as per 
prescribed indexed, virus scanned & digitally signed. 

4.   Submission of Bid Security: 

A. Login by bidder:  

a)  A   bidder   desirous   of   taking   part in this tender   invited   by   Irrigation 
Waterways Department shall login to the e-Procurement portal of the 
Government of West Bengal https://wbtenders.gov.in using his login ID and  
password.  

b)  He will select the tender to bid and initiate payment of pre-defined EMD for  
 that tender by selecting following payments modes:  

i.  Net banking (any of the banks listed in the ICICI Bank Payment gateway) 
in case of payment through ICICI Bank Payment Gateway; 

ii.    RTGS/NEFT in case of offline payment through bank account in any Bank. 

B.  Payment procedure:  
a)  Payment by Net Banking (any listed bank) through ICICI Bank 

Payment Gateway: 

i. On selection of net banking as the payment mode, the bidder will be 
directed to ICICI Bank Payment Gateway webpage (along with a 
string containing a Unique ID) where he will select the Bank 
through which he wants to do the transaction; 

ii. Bidder will make the payment after entering his Unique ID and 
password of the bank to process the transaction; 

iii.  Bidder will receive a confirmation message regarding success/  
failure of the transaction. 

iv.  If the transaction is successful, the amount paid by the bidder will 
get credited in the respective Pooling account of the State 
Government /PSU/Autonomous Body/local Body/PRIs, etc 
maintained with the Focal Point Branch of ICICI Bank at R.N. 
Mukherjee Road, Kolkata for collection of EMD/Tender Fees. 

v. If the transaction is failure, the bidder will again try for payment by 
going back to the first step. 

b) Payment through RTGS/NEFT:

i. On selection of RTGS/NEFT as the payment mode, the e-
Procurement portal will show a pre-filled challan having the 
details to process RTGS/NEFT transaction.  
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ii. The bidder will print the challan and use the pre-filled information 
to make RTGS/NEFT payment using his Bank account.  

iii.  Once payment is made, the bidder will come back to the e-
Procurement portal after expiry of a reasonable time to enable the 
NEFT/RTGS process to complete in order to verify the payment made 
and continue the bidding process. 

iv. If verification is successful, the fund will get credited to the 
respective Pooling account of the State Government /PSU/ 
Autonomous Body/Local Body/PRls, etc maintained with the Focal 
Point Branch of ICICI Bank at R.N. Mukherjee Road, Kolkata for 
collection of EMD/Tender Fees. 

v. Hereafter, the bidder will go to e-Procurement portal for submission 
of his bid. 

vi. But if the payment verification is unsuccessful, the amount will be 
returned to the bidder's account. 

C. Refund/Settlement Process: 

i. After opening of the bids and technical evaluation of the same by the 
tender inviting authority through electronic processing in the e-
Procurement portal of the State Government, the tender inviting 
authority will declare the status of the bids as successful or 
unsuccessful which will be made available, along with the details of 
the unsuccessful bidders, to ICICI Bank by the e-Procurement portal 
through web services.  

ii.  On receipt of the information from the e-Procurement portal, the 
Bank will refund, through an automated process, the EMD of the 
bidders disqualified at the technical evaluation to the respective 
bidders' bank accounts from which they made the payment 
transaction. Such refund will take place within T+2 Bank Working 
Days where T will mean the date on which information on 
rejection of bid is uploaded to the e-Procurement portal by the 
tender inviting authority. 

iii. Once the financial bid evaluation is electronically processed in the 
e-Procurement portal EMD of the technically qualified bidders 
other than that of the L1 and L2 bidders will be refunded, through 
an automated process, to the respective bidders' bank 
accounts from which they made the payment transaction. Such 
refund will take place within T+2 Bank Working Days where T will 
mean the date on which information on rejection of financial bid is 
uploaded to the e-Procurement portal by the tender inviting 
authority. However, the L2 bidder should not be rejected till the 
LOI process is  successful.  

iv.  If the L1 bidder accepts the LOI and the same is processed 
electronically in the e-Procurement portal, EMD of the L2 bidder 
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will be refunded through an automated process, to his bank account 
from which he made the payment transaction. Such refund will take 
place within T+2 Bank Working Days where T will mean the date 
on which information on Award of Contract (AOC) to the L1 
bidder is uploaded to the e-Procurement portal by the tender 
inviting authority. 

v.  As soon as the L1 bidder is awarded the contract (AOC) and the 
same is processed electronically in the e-Procurement portal -

a)  EMD of the L1 bidder for tender of State Government offices will 
automatically get transferred from the pooling account to the State 
Government deposit head “8443-00 -103-001-07" through GRIPS 
along with the bank particulars of the L1 bidder.  

b)  EMD of the L1 bidder for tenders of the State PSUs/Autonomous 
Bodies/Local Bodies/PRls, etc. will automatically get transferred 
from the pooling account to their  
respective inked bank accounts along with the bank particulars of the 
L1 bidder. In both the above cases, such transfer will take place 
within T+1 Bank Working Days where T will mean the date on 
which the Award of Contract (AOC) is issued. 

vi.  The Bank will share the details of the GRN No. generated on 
successful entry in GRIPS with the E-Procurement portal for 
updating. 

vii.  Once the EMD of the L1 bidder is transferred in the manner 
mentioned above, Tender fees, if any, deposited by the bidders will 
be transferred electronically from the pooling account to the 
Government revenue  receipt  head “0070-60-800-013-27" through 
GRIPS for Government tenders and to the respective linked bank 
accounts for State PSU/Autonomous Body/Local Body/PRls, etc.
tenders. 

viii. All refunds will be made mandatorily to the Bank A/c from which the 
payment of EMD & Tender Fees (if any) were initiated.

D. Accounting and Monitoring Process: 

i. The ICICI Internet Banking will communicate to the State Government e-
Procurement portal all details of transactions on daily basis. 

ii.  The Tender Inviting Authority of the Government Offices/PSUs/ 
Autonomous Bodies/Local Bodies/PRls, etc will be using their respective 
e-procurement User ID and Password to view the EMD and Tender Fees 
deposited by the bidders in  the pooling accounts.  

iii.  The nodal officer of the Finance Department, Government of West Bengal 
will be able to view the Department-wise EMD and Tender Fees deposited 
by the bidders to the pooling accounts and fund transferred downstream at 
various stages of the tender process to the Government accounts and 
bidders' accounts, as applicable by using user access as provided by NIC.  
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iii.  The details of NIC E-Procurement Help Desk and toll free numbers of 
ICICI Bank are given below. 

NIC Help Desk: 03322236236 

ICICI Bank Help Desk: 03340267512 / 03340267513 

 

E.  The three State Government Enterprises, viz. Mackintosh Burn Ltd., 
Westinghouse Saxby Farmer Ltd. and Britannia Engineering Ltd. may be dealt 
separately as per Govt. Notification for exemption from depositing of Earnest 
Money/Bid Security for participating in the instant Bid subject to the condition that 
they will furnish security deposit(s) as applicable if selected as a successful bidder in 
the bid. 

5. The intending Bidder(s) are required to quote the item-wise rate online. 

6.      One Pre-Bid meeting will be held as stated in the IFB to clarify the issues and to 
answer the questions on any matter that may be raised at the stage as stated in the 
Bidding documents. 

7. Other details can be seen in the Bidding Documents. 
Please note that the Authority reserves the right to accept or reject all or any of the bids 
without assigning any reason whatsoever. 
 
 

Superintending Engineer 
Western Circle-II,  

Irrigation & Waterways Directorate 
 

Address of Communication:
 
The Superintending Engineer (Western Circle-II) 
Office of the Superintending Engineer, Western Circle-II 
Irrigation & Waterways Directorate,  
Station Road, Paschim Medinipur. 
Phone No-03222-268495, 236055, 9433125822 
Web Site http://www.wbtenders.gov.in
Email: sewesterncir2@gmail.com
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SECTION 1 
 

INSTRUCTIONS TO BIDDERS

(ITB) 

PREAMBLE 
Instructions to Bidder (ITB) of STANDARD BIDDING DOCUMENT PROCUREMENT OF CIVIL 
WORKS – PART-I published by Government of India, Ministry of Surface Transport Department of 
Road Transport and Highways (Latest Reprint) has been substituted and replaced as here-in-below 

 
Section1: Instructions to Bidders 

 
Table of Clauses     
 

Page No. Page No.
 F.  Award of Contract

31.  Award Criteria                              31
32.  Employer's Right to Accept 31
 any Bid and to Reject any or 
 all Bids 
33.  Notification of Award and 
 Signing of Contract 31
34.  Performance Security                     31
35.  Advance Payment and Security        32

36.  Dispute Review Expert                     32

37.  Corrupt or Fraudulent Practices        33
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A.  GENERAL 

1.  Scope of Bid 
1.1. Chief Engineer (South West), Irrigation & Waterways Department, Government of West 

Bengal (hereinafter referred to as the “Employer”) invites Bids for the works (as defined in 
these documents and referred to as "the Works/Project") as provided in the table given in 
IFB.

1.2. The successful bidder shall be expected to complete the Works by the intended Completion 
Date specified in the Contract Data. 

1.3. Through out these Bidding Documents, the terms 'Bid' and 'Tender' and their derivatives 
(bidder/tenderer, bid/ tender, bidding/ tendering, etc.) are synonymous.

2. Source of Funds 
2.1 The expenditure on this Project shall be met from the Special Infrastructure Project Fund out 

of the budget of the Irrigation & Waterways Department, Govt. of West Bengal.

3. Eligible Bidders 
3.1. This Invitation for Bids is open to all the Bidders who satisfy the Qualifying Criteria set 

out in the Qualification Information in Section -2. 
3.2 All bidders shall provide in Section 2- Qualification Information, a statement that the Bidder 

is neither associated, nor has been associated, directly or indirectly, with the Consultant or 
any other entity that has prepared the design, specifications and other documents for the 
Project or being proposed as Project Manager for the Contract. A firm that has been engaged 
by the Employer to provide consulting services for the preparation or supervision of the 
Works and any of its affiliates shall not be eligible to Bid for the Project.

 For the purpose of this clause 3.2 “Affiliate” means, in relation to either Party and/or JV 
Members, a person who controls, is controlled by, or is under the common control with such 
Party or JV Member (the expression “control” means, with respect to a person which is a 
company or corporation, the ownership, directly or indirectly, of more than 50% (fifty per 
cent) of the voting shares of such person and with respect to a person which is not a 
company or corporation, the power to direct the management and policies of such person, 
whether by operation of law or by contract or otherwise).

4. Qualification of the Bidder 
4.1. All bidders shall provide in Section 2- Qualification Information, a preliminary description 

of the work methodology and schedule, including drawings and charts as necessary. The 
proposed methodology should include program of construction backed with equipment 
planning and deployment and must be duly supported with broad calculations and quality 
assurance procedures that are proposed to be adopted so as to justify their capability of 
execution and completion of the Work as per technical specifications within the stipulated 
period of completion. The methodology shall clearly indicate the bidders planning for setting 
up of site office and casting yard at suitable location with the identification of the 
bridges/cluster of bridges, proposed to be executed from the said premises. Multiple numbers 
of site offices and casting yards would be required for timely completion of the project 
package. 

4.2  A Bidder must be:

(i) Proprietorship firm (with the proprietor having residence in India),  
(ii) Partnership firm (with the all the partners having residence in India) or 

(iii) Company registered in India under Indian Companies Act 1956. 
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Joint Venture (maximum three) is allowed to bid for the project. Each constituent of any 
Joint Venture must have at least 25% of estimated amount put to tender as their individual 
average of annual turnovers from business in any three financial years within the zone of last 
five financial years and also fulfilling other qualification criteria. Foreign firms/entities, duly 
registered in India and having their offices in any state are also eligible to apply. A bidder 
must not have a conflict of interest (the “Conflict of Interest”) that affects the Bidding 
Process. 

Bidders / partners shall include the following information and documents with the bids in 
Section 2:

a) Copies of original documents defining the constitution or legal status, place 
of registration, and principal place of business; written power of attorney of 
the signatory of the Bid to commit the Bidder; 

b) Written power of att orney of t he s ignatory of  the Bid to commit 
the Bidder;

c) T otal monetary value of construction work performed for each of the last five 
financial years; 

d) E xperience in works of a similar nature and size for each of the last five 
financial  years and details of works under way or contractually committed; 
and clients who may be contacted for further information on those contracts; 

e) Major items of construction equipment proposed to carry out the Contract; 
f) Qualifications and experience of key site management and technical 

personnel proposed for the Contract; 
g) Audited Balance Sheet on the financial standing of the bidder such as Profit 

and loss statements for the last five financial years;

h) Evidence of access to line (s) of credit and availability of other financial 
resources facilities (10% of contract value), certified by the Bankers (not 
more than 3 months old); 

i) Undertaking that t he bidder will be able to invest a minimum cash upto25% 
of the contract value of work during implementation of the work; 

j) Authority to seek references from the Bidder's bankers; 

k) Information regarding any litigation, current or during the last five years, in 
which the Bidder is involved, the parties concerned, and disputed amount;

l) Proposals for subcontracting components of the Works amounting to more 
than 10% per cent of the Bid Price (for each, the qualifications and experience 
of the identified sub-contractor in the relevant field should be annexed);and

m) The proposed methodology and p rogramme of construction, backed with 
equipment planning and deployment, duly supported with broad calculations 
and quality control procedures proposed to be adopted, justifying their 
capability of execution and completion of the work as per technical 
specifications within the stipulated period of completion as per milestones. 

n) A copy of the Joint Venture MoU/Agreement duly notarized so as to be 
legally valid and binding on all the partners/members;

o) Indication of the precise responsibility of all partners/members of the JV in 
respect of planning, design, construction equipment, key personnel, work 
execution and financing of the project duly indicates the percentage in 
financing of JV by each partner. The lead partner shall have more than 51% 
participation in financing of JV;
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p) Power of Attorney, PAN and GST Registration Certificate.

4.3 Conflict of Interest  
A bidder shall be deemed to have a Conflict of Interest affecting the Bidding Process, in 
case of following broad reasons which are indicative and not exhaustive: 
 (i) If the bidder or a member/constituent of the bidder has more than 5% share in any other 

bidder or Member/constituent of any other bidder; 

(ii) If any individual or any proprietorship firm or partnership firm or any company who is 
not a bidder but has more than 5% share in any two or more bidders or in any 
member/constituent of any or more bidders, provided that this disqualification shall not 
apply to any holding of more than 5% share by a bank, insurance company, pension fund 
and /or public financial institution referred to in Section 4A of Companies Act 1956.  

(iii) if such a bidder has participated as a consultant to the Authority in the preparation of any 
documents, design or technical specifications of the Project. 

4.4 Qualification Criteria
4.4.1 Qualification will be based on bidders/Joint Venture partners meeting all the following 

minimum pass/fail criteria regarding the bidders general and particular experience, personnel 
and equipment capabilities and financial position as demonstrated by the bidder’s responses 
in the forms and format attached in Section - 2. In case of sole bidder, qualifications and 
experience shall be considered for evaluation if the same is from his working as a Prime 
Agency and in case of JV, as indicated in TABLE 1’; during the last 5 (Five) years prior to 
the financial year of issue of this RFP, for works of similar nature under the authority of 
State/Central Government Department, Government Undertakings and Government 
institutions in the State of West Bengal or in any other States, Union Territories in India. 
Further provided, that if the contract of the Prime Agency has been terminated or abandoned 
or rescinded for any reason whatsoever, experience of the bidder as Sub-Contractor of such 
Prime Agency shall not be considered irrespective of certificate issues by the Employer. 
Subcontractors’ experience and resources shall not be taken into account in determining the 
bidder’s compliance with the qualifying criteria. 

 To qualify, the bidder must demonstrate having experience and resources sufficient to meet 
the aggregate of the qualification criteria stated here below.

4.4.2 Base Year and Escalation
Following enhancement factors will be used for the costs of works executed and the 
financial figures to a common base value for works completed in India. Base Year shall be 
the year on which Date of Notice Inviting Bid falls. For avoidance of any doubt, financial 
year shall for the purpose of this application mean the accounting year followed by the 
applicant in its normal business. 

Multiplying factor for updating 

Financial Year Multiplying 
Factor  

2018-19 1.10 
2017-18 1.21 
2016-17 1.33 
2015-16 1.46 
2014-15 1.61 

Bidder should indicate actual figures of costs and amount for the works executed by them 
without accounting for the above mentioned factors. In case the financial figures and value 
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of completed works are in foreign currency, the above enhanced multiplying factors will not 
be applied. Instead, current market exchange rate (State Bank of India BC Selling rate as on 
the last date of submission of the bid) will be applied for the purpose of conversion of 
amount in foreign currency into Indian rupees.

4.4.3 Mandatory Qualification:

The Applicant shall meet the following minimum criteria:

   (a)        Phase-I (For 60 Nos. RCC Bridges in the District of Paschim Medinipur) Average 
annual turnover (defined as billing for works in progress and completed in all 
classes of Civil Engineering Construction Works only)from any three Financial 
Year within the zone of immediately preceding five Financial Years preceding the 
financial year on which Date of Notice Inviting Bid falls, shall not be less than Rs. 33.04 
Crore.  

 
(b)        Phase-I (For 60 Nos. RCC Bridges in the District of Paschim Medinipur) Experience in 

successfully completing or substantially completing at least one contract of Similar Works 
costing not less than Rs. 33.04 Crore within the last five financial years preceding the 
financial year on which date of Notice Inviting Bid falls. Similar Works shall mean 
construction of Bridges/ ROBs /Flyovers/Grade Separators or cluster of 
Bridges/ROBs/Flyovers/Grade Separators or combination thereof in any single project.   

 
In case a project has been executed by a joint venture, weightage toward experience of the 
project would be given to each joint venture partner in proportion to their participation in the 
joint venture.  
Substantially completed work means those work which are least 90% completed as on the 
date of bid submission (i.e. gross value of work done up to the date of bid submission is 90% 
or more of the original contract price) and continuing satisfactorily. 
For these, a Certificate from the employer shall be submitted along with the application 
incorporating clearly the name of the work, Contract value, billing amount, date of 
commencement of work, satisfactory performance of the Contractor and any other relevant 
information. If such certificate is submitted for any particular work by both the lead bidder 
and other partner of the joint venture, then the credential of the lead bidder will only be 
considered. 

TABLE-1: Qualification Criteria for Joint Venture

Qualification Criteria for Joint Venture 
Factor Eligibility 

Sub-Factor 

Criteria 

Requirement 
Joint Venture  

Partners 
combined Lead Partner Other Partner Documentation

Nationality  National
ITB 3.1

Must meet  
requirement

Must meet  
requirement 

Must meet  
requirement Form-1 

Association with 
the Design 
Consultant  

No association 
with the 
Design 

Consultant 

Must meet  
requirement

Must meet  
requirement 

Must meet  
requirement Statement 
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ITB 3.2

Conflict of 
interest

No Conflict of 
interest 
ITB 4.3

Must meet  
requirement

Must meet 
requirement

Must meet 
requirement Statement 

Personnel 
capabilities  

Shall have 
qualified  
personnel 
ITB 4.4.4 

Must meet  
requirement

Lead Partner and 
Other Partner jointly 

must meet  
requirement 

Form V / V-A 

Equipment 
capabilities  

Shall have 
minimum 
equipment 
resources 
ITB 4.4.5 

Must meet 
requirement

Lead Partner and 
Other Partner jointly 

must  meet 
requirement 

Form VI

Factor  Contract non-performance 

Sub-Factor 

Criteria 

Requirement 
Joint Venture 

Partners 
combined Lead Partner Other Partner Documentation

Contract non-
performance

No contract non-
performance in 

last 5 years 
ITB 4.4.10 

Must meet  
requirement 

Must meet  
requirement 

Must meet  
requirement Statement 

Litigation 
History  

No consistent 
history of 

awards against; 
in last 5 years 

ITB 4.4.8 

Must meet  
requirement 

Must meet  
requirement 

Must meet  
requirement 

Form -VIII & 
VIII(A) 

Factor Financial position 

Sub-Factor 

Criteria

Requirement 
Joint Venture  

Partners 
combined Lead Partner Other Partner Documentation

Liquid asset or 
access thereof 

Shall have liquid 
asset or access 

thereof amounting 
to Rs. 13.22 Crore 

ITB 4.4.6 

 
Must meet 

requirement

Must meet  
requirement 

Must meet  
requirement Form -VII
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Audited 
Balance Sheet

Shall submit 
audited 

balance sheet 
of last 5 
Financial 
years to 

demonstrate 
financial 

soundness 
ITB 4.4.7 

Must meet 
requirement

Must meet 
requirement

Must meet 
requirement Form -VII

Average 
annual 

turnover 

Shall not be 
less than Rs. 
99.12 Crore.  
ITB 4.4.3(a) 

Must meet  
requirement 

Must meet  
51% of the 
requirement 

Must meet at 
least 

25% of the 
requirement 

Form -II &
VII (A)

Factor Experience 

Sub-Factor

Criteria 

Requirement 
Joint Venture  

Partners 
combined Lead Partner Other Partner Documentation

Particular 
Experience 

Successfully or 
substantially 

completed one 
contract of 
bridge work 

costing not less 
than Rs. 66.08 

Crore within the 
last five 

financial years 
preceeding the 
financial year 
on which Date 

of Notice 
Inviting Bid 

falls. ITB 4.4.3 
(b) 

 
Must meet 

requirement

Must meet  
51% of the 
requirement 

Must meet at 
least  

25% of the 
requirement 

Form III

4.4.4 Personnel Capabilities 
The Applicant must have suitably qualified personnel to fill the following positions. The 
applicant will supply information on a prime candidate and an alternate for each position, 
both of whom should meet the experience requirements specified below:

 (Suggested lists is given in Annexure-I)

4.4.5 Equipment Capabilities 



Bidding Document/Volume-1 
 
Construction of 133 numbers of RCC Bridges over Drainage Channels and Irrigation Canals as 
part of Infrastructure GAP Project in the districts Purba Medinipur and Paschim Medinipur in 
West Bengal.

Highway Division, 
Kolkata 

 

Page No - 18 - 
 

The Applicant should own or should have assured ownership to the following key items of 
equipment, in full working order and must demonstrate that based on known commitments, 
they will be available for use in the proposed contract. 

The applicant must own/hire through lease agreement, the required plant & machinery as per 
details mentioned in Annexure-II. The required plant& machineries of prescribed 
specification shall be as shown in format. Conclusive proof of own/hired (Tax invoice, 
waybill, delivery challan, in corporation in the balance sheet as fixed assets for own and 
lease agreement in between leaser & lessee for hired) for each plant& machineries in 
working condition shall have to be submitted. If the same is already engaged in other works, 
then name of client along with his contact no. should be furnished in the declaration by the 
intended bidder countersigned by the client with tentative date of release of such plant & 
machineries where the same are presently engaged. If necessary, authority may inspect plant 
& machinery physically or called for the original documents as proof of ownership of the 
same. 

The bidders should, however, undertake their own studies and furnish with their bid, a 
detailed construction planning and methodology supported with layout and necessary 
drawings and calculations (detailed) to allow the employer to review their proposals. The 
numbers, types and capacities of each plant/equipment shall be shown in the proposals along 
with the cycle time for each operation for the given production capacity to match the 
requirements.
S. No. Equipment type and characteristics Minimum number required 

(1) 

(2) 
(Suggested lists is given in Annexure-II)

4.4.6 Financial Position 

The Applicant should demonstrate that he has access to or has available liquid assets 
(aggregate of working capital and uncommitted bank guarantees excluding Fixed Deposits 
pledged with banks for obtaining Bank Guarantee) not less than 10 per cent of the value of 
the Estimated Project Cost for the Package. 

4.4.7 Audited Balance Sheets 

The audited balance sheets for the last five financial years should be submitted, which must 
demonstrate the soundness of the Applicant’s financial position, showing long-term 
profitability including an estimated financial projection for the next two years. If necessary, 
the Employer will make inquiries with the applicant’s bankers. 

4.4.8 Litigation History 

The Applicant should provide accurate information on any litigation or arbitration resulting 
from contracts completed or under execution by him over the last five years. A consistent 
history of awards against the Applicant or any partner of a joint venture may result in failure 
of the applicant.

4.4.9 Bid Capacity 

Applicant shall demonstrate to have Bid Capacity equal to the Estimated Cost of the 
Package put to Bid. The available bid capacity will be calculated as under: 

Assessed Available Bid Capacity = (A*N*2*-B), where 
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A = Maximum value of work executed in any one year during the last five years preceding 
the year on which date of Notice Inviting this Bid falls (updated to the current price level, if 
applicable) rate of inflation may be taken as 10 per cent per year prior to FY: 2018-19, 
which will take into account the completed as well as works in progress; 
B = Value at current price level of the existing commitments and ongoing works to be 
completed during the next “N” year (where “N” = likely period of completion of work) and

N = Number of years prescribed for completion of the works for which the bids are invited 
shall be taken as 2.5 for this RFP.

4.4.10 Disqualification
Even though the Applicants meet the above criteria, they are subject to be disqualified if 
they have:

- made misleading or false representation in the form, statements submitted; and/or 

- Records of poor performance such as abandoning the work, rescinding of contract for 
which the reasons are attributable to the non-performance of the contractor; consistent 
history of litigation awarded against the Applicant or financial failure due to bankruptcy. 
- has failed to submit Performance Security within stipulated time and /or failed to enter into 
Agreement for a civil works contract after being issued letter of Acceptance or declared as 
successful bidder during last one year.
The rescinding of contract of a joint venture on account of reasons other than non-
performance, such as most experienced partner of joint venture pulling out, court direction 
leading to braking up of a joint venture before the start of work, which are not attributable to 
the poor performance of the contractor will, however, not affect the qualification of the 
individual partners.

4.4.11 Right to Waive  
The Employer reserves the right to waive minor deviations in the qualification criteria if they 
do not materially affect the capabilities of a bidder to perform the contract. In suchcase 
decision of the Employer shall be final and binding on all the Bidders. 

 
4.4.12 Submissions of Forms and Formats in Technical Bid

The Bidders, along-with their Bid, shall submit all the Forms and Formats enclosed in 
Section -2 only. 

The Forms shall include: 
 

Sl No Forms and Formats in Section -2 

1 Appendix I-Form-I -General Information 

2 FORM-II -GENERAL CONSTRUCTION RECORD 

3 FORM (III)-Particular Experience Record

4 FORM (IV) -Summary Sheet: 
Current Contract commitments / works in progress

5 FORM IV-A -Summary Sheet
Experience as Prime Contractor on Works of Similar Nature over the Last Five 
Years 



Bidding Document/Volume-1 
 
Construction of 133 numbers of RCC Bridges over Drainage Channels and Irrigation Canals as 
part of Infrastructure GAP Project in the districts Purba Medinipur and Paschim Medinipur in 
West Bengal.

Highway Division, 
Kolkata 

 

Page No - 20 - 
 

6 FORM IVB -Submit Calculation Assessed Bid Capacity

7 FORM V -Personnel Capabilities

8. FORM V-A-Candidate Summary 

9. FORM –VI Equipment Capabilities 

10. FORM –VII Financial Capacity

11. FORM- VII-(A) –Financial Capacity of the Applicant 

12. FORM –VIII –Litigation History 

13.

FORM VIII-A –INFORMATION REGARDING CURRENT LITIGATION, 
DEBARRING / EXPELLING OF TENDERER OR ABONDEONMENT OF 
WORK BY TENDERER 

14. FORM-IX -Statement of Legal Capacity

15.

Bidder must submit Evidence of access to or availability of credit facility minimum 10% 
of the Estimated Cost of the Package for which Bid is submitted   and certified by the 
Bankers (Not more than 1(one) months old) as per Format enclosed in Section -2 

16 Proposal, if any, for sub-contracting of the Work, if any.

17 Power of Attorney for signing bid documents as per Format enclosed in Section -2 

18 Latest Income Tax clearance Certificate from the concerned department.
Registration Certificate for Employees’ Provident and ESI 

19 

The proposed methodology and programme of construction, backed with equipment 
planning and deployment, duly supported with broad calculations and quality control 
procedures proposed to be adopted, justifying their capability of execution and 
completion of the Work as per technical specifications within the stipulated period of 
completion as per milestones.

20 

UNDERTAKINGS AND AFFIDAVITS 

a)Undertaking for deployment of mandatory Personnel as per Format enclosed in Section 
-2;

b) Undertaking for deployment of mandatory Equipment as per Format enclosed in 
Section -2-with Affidavit confirming that, if awarded, bidder shall mobilise through 
owning (not more than 7 years old) or purchase new Concrete Batching Plant (with 
electronic control) and adequate number of Transit Mixers at site of work for exclusive 
use of project within 90 days of Date of Agreement; 
c)Undertaking confirming that the Bidder has visited site prior to submission of Bid per 
Format enclosed in Section -2;

d)Undertaking that Bid shall remain valid for the period specified in Clause 15.1 as per 
Format enclosed in Section -2;

e) Affidavit accompanying the Bid as per Format enclosed in Section. 
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5. One Bid per Bidder 
5.1. Each Bidder shall submit only one Bid for one package. A Bidder who submits or 

participates in more than one Bid (other than as a subcontractor or in cases where 
alternatives that have been permitted or requested) will result in all the proposals with the 
Bidder's participation to be disqualified. 

6. Cost of Bidding
6.1. The Bidder shall bear all costs associated with the preparation and submission of his Bid, 

and the Employer will in no case be responsible and liable for any costs arising as a result 
thereof.

7. Site Visit
7.1. The Bidders, at their own responsibility and risk shall visit and examine the Site of Work and its 

surroundings and obtain all the relevant information related to the Site and surroundings which 
shall include but not be limited to information regarding the availability of material and its 
sources, climatic conditions, utilities and encumbrances, local conditions, traffic condition on 
the existing Project road and all other information that may be necessary for preparing the Bid 
and entering into the Contract for the Work. The costs of visiting the site shall be at the Bidder's 
own expense. The Bidder shall submit an Undertaking in this regard as per the format provided 
in Section 2.
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B. BIDDING DOCUMENTS 
 

8. Content of Bidding Documents
8.1. The set of Bidding Documents comprises of the documents listed below and any addenda 

issued in accordance with Clause 10 hereof:
 

Section Particulars Volume 
No. 

 Invitation for Bids  

1 Instructions to Bidders & Appendix to ITB 

 I 

2 Qualification Information 

3 Conditions of Contract 

3A Conditions of Particular Application 

4 Contract Data

5 
Technical Specifications-MoRTH & MoRD (as 
applicable) - not to be submitted but shall 
form part of the Agreement 

 II 

6 Form of bid 

 III7 Bill of Quantities

8 Securities and other forms

9 Drawings IV

10 Documents to be Furnished by the Bidders V 
 
8.2. Copy of bid documents (volumes I, III and IV etc.) is available in Website: 

https://wbtenders.gov.in and at www.wbiwd.gov.in. Documents to be  
furnished by the bidder in compliance to section 2 will be prepared by him and furnished as 
Volume-V in two parts (refer clause 12).

 
8.3. The Bidders are expected to examine carefully all instructions, the Conditions of Contract, 

the Contract Data, the forms, terms, the Technical Specifications, Bill of Quantities, 
Annexes and drawings in the Bid Document. Failure on part of a bidder to comply with the 
requirements of Bid Documents shall be at the sole risk of such Bidder. Bids which are not 
substantially responsive, pursuant to Clause 26 hereof, to the requirements of the Bid 
Documents shall be summarily rejected. 

9. Clarification on Bidding Documents
9.1. A Bidder requiring any clarification on the Bidding Documents may notify the Employer by 

e-mail / speed post at the Employer's address that is indicated in the ITB. The Employer shall 
respond to any request for clarification received till Pre-Bid Meeting. Copies of the 
Employer's response shall be uploaded on the website of the Employer including a 
description of the enquiry but without identifying the source of such query. 

9.2.  Pre-bid meeting 
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9.2.1. A Bidder or its official representative, who choose to attend, are invited to attend a pre-bid 
meeting which will take place at the address, venue, time and date as indicated in the 
Appendix to ITB (the “Pre-bid Meeting”); 

9.2.2. The Pre-bid Meeting shall be held for the purpose of providing clarifications on the relevant 
issues related to the Bid Documents that may arise at that stage;

9.2.3. The Bidders are requested to submit their queries in writing or by Email/Fax. Queries that 
reach the Employer after the Pre-bid Meeting shall not be entertained;

9.2.4.  Minutes of the meeting, including the text of the queries (without identifying the source of 
enquiry) and the responses given will be uploaded on the website of the Employer. Any 
modification of the Bidding Documents listed in Sub-Clause 8.1 which may become 
necessary as a result of the Pre-bid Meeting shall be made by the Employer exclusively 
through the issue of an Addendum pursuant to Clause 10 and uploaded on the website of the 
Employer and not through the minutes of the Pre-bid Meeting. 

9.2.5. Non-attendance of a Bidder or its authorized representative at the Pre-bid Meeting shall not 
be a cause for disqualification of a Bidder. 

10. Amendment of Bidding Documents 
10.1. The Employer may at any time prior to the Bid Due Date modify the bidding documents by 

issuing an addendum to that effect or by issuing amended Bid Document; 

10.2. Any addendum thus issued shall be part of the Bidding Documents and shall be uploaded on 
the website of the Employer. The Bidders shall keep a track of all relevant updates available 
on the website of the Employer. The uploading of any Notice /Clarification /Addendum / 
Corrigenda to the Bidding Document on official website of the Employer shall be adequate 
discharge of its obligation to notify /intimate/communicate such content and the Employer 
shall not be in any way liable for any further communication with the Bidders by e-mail/Fax 
etc. to that effect. The official website of the Employer is https://www.wbiwd.gov.in 

10.3. To give the Bidders a reasonable time in which to take an addendum into account in 
preparing their Bids, the Employer may, at its sole discretion, extend the Bid Due Date, in 
accordance with Sub-Clause 20.2 herein below. 
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C. PREPARATION OF BIDS

11. Language of the Bid 
All documents submitted by a Bidder relating to its bid shall be in English language only. 

12. Documents Comprising the Bid
12.1 The Bid to be submitted by a Bidder as Volume V of the Bid Document (refer 8.1) shall be 

in two separate parts: 

Part I shall be named "Technical Bid" and shall comprise of the following:
(i) Bid Security in the form specified in Section 8;
(ii) The Qualification Information and the supporting documents as specified in Section 

2; 
(iii) Certificates, undertakings, affidavits as specified in Section 2; 

(iv) Any other information pursuant to Clause 4.2 hereof;

(v) Undertaking that the bid shall remain valid for the period specified in Clause 15.1; 
(vi) Acceptance of the Dispute Review Expert proposed in Clause 36.1. 

Part II shall be named "Financial Bid" and shall comprise of the following: 
(i) Form of Bid as specified in Section 6 
(ii) Priced Bill of Quantities for items specified in Section 7. 

 
12.2 The bidder shall prepare the bid and submit online only.
 
12.3. Following documents, which are not submitted with the bid, will be deemed to be part of the 

bid. Submission of bid shall be deemed as an acknowledgement by the bidder that such bid 
has been submitted after perusal and acceptance of all the documents stated herein below 
under this sub-clause 12.3, which are not submitted with the Bid. 

 
 

Section Particulars Volume No. 

1

3 
4 
5 
9 

Invitation for Bids(IFB)
Instruction to Bidders 
Conditions of Contract
Contract Data
Specifications 
Drawing

Volume I

Volume  II 
Volume IV 

___________________________________________________________________________
 
13. Bid Prices 
 
13.1 The Contract shall be for the entire Work as described in Sub-Clause 1.1 herein, based on 

the priced Bill of Quantities submitted by the Bidder. 
 
13.2 The Bidders shall fill in rates and prices and the line item total (both in figures and words) for 

all items of the Works described in the Bill of Quantities along with the total bid price quoted by 
the Bidder (both in figures and words). Items for which no rate or price is entered by a Bidder 
will not be paid for by the Employer when executed and shall be deemed to be covered by the 
other rates and prices in the Bill of Quantities. 
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13.3 All duties, taxes, royalties, Cess, including 1% Cess under W.B. Building and other 
Construction Workers (Regulation of Employments & Condition of Service) Act, 1996, toll, 
taxes and other levies payable by the Contractor under the Contract to the State/Central 
Government for any other cause, shall be included in the rates, prices and total Bid price 
submitted by the Bidders.  

 
13.4. The rates and prices quoted by the Bidders shall be fixed for the duration of the 

contract and shall not be subject to adjustment on any account.

14. Currencies of Bid and Payment 
14.1. The unit rates and the prices shall be quoted by the Bidder in Indian Rupees only. All 

payments shall be made in Indian Rupees. 

15. Bid Validity 
15.1. Bids shall remain valid for a period not less than 120 days after the deadline date for bid 

submission specified in Clause 20. A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive. 

15.2. In exceptional circumstances, but prior to expiry of the validity of the bid, the Employer may 
request the bidders to extend the period of validity of their respective bid for a specified 
additional period. The request and the bidders' responses shall be made in writing or by 
email/Fax. In case a bidder refuses the said request of the Employer, its Bid Security shall 
not be forfeited. A bidder agreeing to the said request shall not be permitted to modify its 
bid, but shall be required to extend the validity of its Bid Security for the relevant period of 
the extension and in compliance with Clause 16 in all respects. 

15.3 In the case of contracts in which the Contract Price is fixed (not subject to price adjustment), 
in the event that the Employer requests and the bidder agrees to an extension of the validity 
period, the contract price, if the bidder is selected for award shall be the bid price corrected 
as follows: 
The price shall be increased by the factor of 0.2% for each week or part of a week that has 
elapsed from the expiration of the initial bid validity to the date of issue of letter of 
acceptance to the successful Bidder. 

15.4. Bid evaluation will be based on the bid prices without taking in to consideration the above 
correction. 

16. Bid Security
16.1. The Bidders shall furnish, as part of their bids, a Bid Security in the amount as mentioned in 

the table of IFB. The Bid Security shall be in favour of the Employer as named in Appendix 
and acceptable to the Authority, as per the format provided herein. Any Bid not 
accompanied by the Bid Security shall be summarily rejected by the Employer as non-
responsive.
Bid Security is to be submitted only in online mode.  

 
16.2 Deleted. 
 
16.3 Any Bid not accompanied by an acceptable Bid Security and not secured as indicated in 

Sub-Clause 16.1 above, shall be rejected by the Employer as non-responsive. 
 
16.4 Deleted 
 
16.5 The Bid Security of the successful bidder shall be returned when the Selected Bidder 

furnishes the required Performance Security and signs the Contract. 
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16.6 The Bid Security may be forfeited:
(a) If a Bidder within the period of Bid Validity with draw its bid after opening of the 

bids; 

(b) Ifa bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or 

(c) if the successful bidder fails, within the specified time limit, to:
(i) sign the Contract; or
(ii) Furnish the required Performance Security.

17. Alternative Proposals by Bidders 
17.1. Bidders shall submit offers that fully comply with the requirements of the Bidding 

Documents, including the Conditions of Contract, basic technical design as indicated in the 
drawings and specifications. Conditional offers or alternative offers shall not be considered 
and shall be returned as non-responsive. 

18. Format and Signing of Bid
18.1 Deleted.  
18.2 Deleted.   

18.3 The bid is to be digitally signed and submitted online only 
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D. SUBMISSION OF BIDS 
 
19. The bidder shall prepare the bid and submit online only, but shall submit the hard 

copy of Technical Bid only as submitted online, if required.
 
 Bidders shall submit the bid namely, Technical Proposal and Financial Proposal 

through online by the help of Digital Signature Certificate. 
 
 Financial Bid: Not to be opened except with the approval of Tender Evaluation 

Committee. The content of Technical & Financial Bid will be as specified in clause 12.1 

19. The Sealing and the Marking of the Bids
19.1. Deleted 

A. Deleted

B. Deleted
 

19.2. Deleted 
 
19.3. Deleted.
 
19.4. Deleted.

20. Deadline for Submission of the Bids 
20.1. Complete Bids (including Technical and Financial) must be received by the Employer at the 

address specified in the IFB not later than the Bid Due Date. In the event of the specified 
date for the submission of bids is declared a holiday for the Employer, the Bids will be 
received upto the appointed time on the next working day. 

20.2. The Employer may extend the deadline for submission of bids by issuing an amendment in 
accordance with Clause 10, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline.

20.3 Deleted.

21. Late Bids 
21.1. Deleted.

22. Modification and Withdrawal of Bids 
22.1 Deleted.

22.2. Deleted.
22.3. No Bid shall be modified after the deadline for online submission of Bids. 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the 
expiration of the original Bid Validity Period specified in Clause 15.1 above, or as extended 
pursuant to Clause 15.2 may result in forfeiture of the Bid Security pursuant to Clause 16 
hereof.
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E. BID OPENING AND EVALUATION 
 

23. Bid Opening 
 
23.1. The Bids received, including modifications made pursuant to Clause 22, shall be opened in 

the presence of the Bidders or their authorized representatives who choose to attend at time, 
date and the place specified in Appendix in the manner specified in Clause 20 and 23.3. In 
the event of the specified date of Bid opening being declared a holiday for the Employer, the 
Bids shall be opened at the appointed time and location on the next working day.  

 
23.2. Deleted.
 
23.3. The folder containing the "Technical Bid" shall be opened first. The amount, form and 

validity of the Bid Security furnished with each Bid shall be announced. If the Bid Security 
furnished does not conform to the amount as specified in the Invitation for Bid (ref. Column 
5 and paragraph 3), Bid shall be declared as non-responsive and the remaining Technical Bid 
will not be opened. 

23.4 (i) Deleted 

(ii) Deleted. 
(iii) Deleted. 

(iv) Deleted. 
23.5. Deleted.

23.6. Only the Financial Bids of the technically qualified and the responsive bids shall be opened 
in presence of such bidders who wish to be present. The responsive bidders' names, the bid 
prices, the total amount of each bid, and all other details shall be announced by the Employer 
and recorded. No subsequent issue related to discount shall be taken into consideration. 

23.7. Deleted.

23.8 The Employer shall prepare minutes of the Bid opening, including the information disclosed 
to those present in accordance with Sub-Clause 23.6.

24. Process to be Confidential 
24.1. Information relating to the examination, clarification, evaluation, and comparison of Bids 

and recommendations for the Award of the Contract shall not be disclosed to the Bidders or 
any other persons not officially concerned with such process until the Award to the 
Successful Bidder has been announced. Any effort by a Bidder to influence the Employer's 
processing of Bids or Award decisions may result in the rejection of its Bid. 

25. Clarification of Financial Bids
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. 
The request for clarification and the response shall be in writing or by Email/Fax, but no 
change in the price or substance of the Bid shall be sought, offered, or permitted except as 
required to confirm the correction of arithmetic errors discovered by the Employer in the 
evaluation of the Bids in accordance with Clause 27. 

25.2. Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to its 
Bid from the time of the Bid opening to the time the Contract is awarded. If the Bidder 
wishes to bring additional information to the notice of the Employer, he should do so in 
writing. 
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25.3. Any effort made by the Bidder to influence the Employer during the Bid Evaluation, Bid 
comparison or Contract award decisions, may result in the rejection of the Bid of such 
Bidder.

26. Examination of Bids and Determination of Responsiveness
 
26.1. The Technical and Financial Bids will be evaluated by a High Value Bid Evaluation 

Committee, to be constituted within the Department. During the detailed evaluation of 
"Technical Bids", the High Value Bid Evaluation Committee will determine whether each 
Bid (a) has met the eligibility criteria and Qualification criteria defined in Clause 3 and 4 of 
ITB; (b) has been properly digitally signed; (c) is accompanied by the required Bid Security 
and; (d) is substantially responsive to the requirements of the Bidding Documents. During 
the detailed evaluation of the "Financial Bid", the responsiveness of the Bids will be further 
determined with respect to the remaining bid conditions, i.e., priced bill of quantities, 
technical specifications, and drawings.  

 
26.2. A substantially responsive "Financial Bid" is one which conforms to all the terms, 

conditions, and specifications of the Bidding Documents, without any material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any substantial 
way the scope, quality, or performance of the Works; (b) which limits in any substantial 
way, or is inconsistent with the Bidding documents, the Employer's rights or the Bidder's 
obligations under the Contract; or (c) whose rectification would affect unfairly the 
competitive position of other Bidders presenting substantially responsive Bids. 

 
26.3. If a "Financial Bid" is not substantially responsive, it shall be rejected by the Employer, and 

shall not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 

27. Correction of Errors 
27.1. "Financial Bids" determined to be substantially responsive will be checked by the Employer 

for any arithmetic errors. Errors will be corrected by the Employer in the following manner: 
(a) where there is a discrepancy between the rates in figures and in words, the rate in 

words shall prevail; and 

(b) where there is a discrepancy between the unit rate and the line item total resulting 
from multiplying the unit rate by the quantity, the unit rate as quoted shall prevail. 

27.2 The amount stated in the “Financial Bid” will be corrected by the employer in accordance 
with the above procedure and the bid amount adjusted with the concurrence of the bidder in 
the following manner: 
(a) If the bid price increases as a result of these corrections, the amount as stated in the 

bid will be the ‘bid price’ and the increase will be treated as rebate;

(b) If the bid price decreases as a result of the corrections, the decreased amount will be 
treated as the ‘bid price’. 

Such adjusted bid price shall be considered as binding upon the bidder. If the bidder does not 
accept the corrected amount the bid will be rejected and the bid security may be forfeited in 
accordance with Sub-Clause 16.6 (b).  

28. Deleted 

 

 



Bidding Document/Volume-1 
 
Construction of 133 numbers of RCC Bridges over Drainage Channels and Irrigation Canals as 
part of Infrastructure GAP Project in the districts Purba Medinipur and Paschim Medinipur in 
West Bengal.

Highway Division, 
Kolkata 

 

Page No - 30 - 
 

29. Evaluation and Comparison of Financial Bids 
29.1. The High Value Bid Evaluation Committee shall evaluate and compare only the bids 

determined to be substantially responsive in accordance with Sub-Clause 26.2. 
 
29.2. The Employer shall determine the evaluated Bid Price for each Bid by adjusting the Bid 

Price as follows:

(a) making any correction for errors pursuant to Clause 27.
29.3. The Employer reserves the right to accept or reject any variation or deviation. Variations and 

deviations and other factors which are in excess of the requirements of the Bidding 
Documents or otherwise result in unsolicited benefits for the Employer, shall not be taken 
into account in Bid Evaluation. 

29.4 No price adjustment will be considered at the time of Bid Evaluation;  
29.4. Deleted.

29.5 If the bid of the Successful Bidder is seriously unbalanced in relation to the Engineer's 
estimate of the cost of Work to be performed under the Contract, the Employer may require 
the bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to 
demonstrate the internal consistency of those prices with the construction methods and 
schedule proposed. After evaluation of the price analyses, the Employer may require that the 
amount of the Performance Security set forth in Clause 34 be increased at the expense of the 
Successful Bidder to a level as follows:

 The Additional Performance Security shall be obtained from the successful bidder, if the 
accepted bid value is more than 15 (fifteen)% less than Engineers estimate, from the 
successful bidder having own prime machineries (if applicable) as described in the IFB. If the 
successful bidder not having ownership of any of the prime machineries, as per IFB, 
additional performance security shall be obtained from the successful bidder if the accepted 
bid value is more than 10 (ten)% less than the Engineers estimate. 

 The Additional Performance Security shall be equal to 10% of the Bid Price for both the 
above cases. 

 The Additional Performance Security shall be submitted through Bank Guarantee from any 
scheduled bank approved by Reserve Bank of India, payable at Kolkata or in West Bengal, as 
per specimen format stated in Section 8.

 If the bidder fails to submit Additional Performance Security within 7 (seven) working days 
from the date of LOA, his Bid Security will be forfeited.

 If the bidder fails to complete the works successfully, the Additional Performance Security 
along with the Security Deposit lying with the department shall be forfeited at any time 
during pendency of the contract period as per relevant clauses of the contract 

29.6. A bid which contains several items in the Bill of Quantities which are unrealistically priced 
low and which cannot be substantiated satisfactorily by the bidder, may be rejected as non- 
responsive.

 
30. Deleted. 
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F.  AWARD OF CONTRACT 
 
 

31. Award Criteria 
 
31.1. Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has 

been determined 

(i) to be substantially responsive to the Bidding Documents and who has offered the 
lowest evaluated Bid Price; and 

(ii) Deleted.
 

In no case, the contract shall be awarded to any bidder whose available bid capacity is less 
than the evaluated bid price, even if the said bid is the lowest evaluated bid. In such cases the 
tender is to be cancelled and invited afresh.

 
32. Employer's Right to Accept any Bid and to Reject any or all Bids 
 
32.1.  Notwithstanding Clause 31, the Employer reserves the right to accept or reject any bid and to 

cancel the Bidding Process and reject all Bids, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected bidder or bidders or any obligation to 
inform the affected bidder or bidders of the grounds for the Employer's action. 

 
33. Notification of Award and Signing of Contract 
 
33.1. The bidder whose bid has been accepted shall be notified of the award by the Employer prior 

to expiration of the Bid validity Period by email or facsimile confirmed by a registered letter 
(hereinafter referred as the "Letter of Acceptance"). This letter shall state the sum that the 
Employer shall pay to the Contractor in consideration of the execution, completion and 
maintenance of the Works for the defects liability period by the Contractor as prescribed by 
the Contract (hereinafter and in the Contract called the "Contract Price"). 

 
33.2. The notification of Award through the Letter of Acceptance shall constitute the formation of 

the Contract, subject only to the furnishing of the Performance Security in accordance with 
the provisions of Clause 34.

 
33.3. The Contract shall incorporate all agreements between the Employer and the Successful 

Bidder. It shall be signed by the Employer and the Successful Bidder, within 07 (Seven) 
days of submission of Performance Security subject to Clause 34 , following the notification 
of Award along with the Letter of Acceptance. The Employer shall issue notice to the 
Contractor to proceed with the works (Notice to Proceed)within a period of seven working 
days thereafter. Date of commencement of the project /contract shall be deemed to take 
effect on the next day of date of issuance of Notice to Proceed. 

 
33.4.  Upon issuance of the Notice to Proceed, the Employer shall, as soon as possible, notify the 

other Bidders that their Bids have been unsuccessful. 
 
34. Performance Security 
 
34.1. Within 21 (twenty one) days of receipt of the Letter of Acceptance, the successful bidder 

shall deliver to the Employer a Performance Security in any of the forms given below for an 
amount equivalent to 5% of the Contract Price plus additional security for unbalanced Bids 
in accordance with Clause 29.5 of ITB and Clause 52 of Conditions of Contract:
- unconditional bank guarantee in the form given in Section 8; or 
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- Bank Draft as indicated in Appendix.
Such Performance Security shall have to be for the full amount as stipulated in this Clause. 

34.2. Incase the Performance Security is provided by the Successful Bidder in the form of a Bank 
Guarantee, it shall be issued at the Bidder's option, by a Nationalized/ Scheduled Indian 
bank, payable at Kolkata or in West Bengal.

 - Bank Guarantee from Co-operative Banks shall not be accepted.
 

34.3 Failure of the Successful Bidder to comply with the requirements of Sub-Clause 34.1 shall 
constitute sufficient grounds for cancellation of the Letter of Acceptance and forfeiture of 
the Bid Security.  

35 Advance Payment and Security
35.1.  The Employer shall provide an Advance Payment on the Contract Price as stipulated in the 

Conditions of Contract, subject to maximum amount, as stated in the Contract Data. 

36. Dispute Review Expert 
36.1. Deleted 

36.2 Dispute Redressal Committee 
Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, designs, drawings and instructions hereinbefore mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever, in any way arising out of relating to the 
contracts, designs, drawings, specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the works or the executions or failure to execute the 
same, whether arising during the progress of the work or after the completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 

If the contractor considers any work demanded of him/her to be outside the requirements of 
the contract or disputes any drawings, record or decision given in writing by the Engineer or 
Employer or any matter in connection with or arising out of the contract or carrying out of 
the work to be unacceptable, he/she shall promptly within 15 days request the Chairman of 
the Dispute Redressal Committee, in writing for written instruction or decision. Thereupon, 
the Dispute Redressal Committee shall give its written instructions or decision within a 
period of three months from the date of receipt of the Contractors letter.  

The Dispute Redressal Committee shall be with the following officials as members: 

Sl No Member  Designation 

1 Secretary/Irrigation & Waterways Department Chairman 

2 Chief Engineer (Design & Research), Irrigation & 
Waterways Directorate 

Member 

3 Chief Engineer (South-West), Irrigation & Waterways 
Directorate

Member Secretary and 
Convenor 

4 Financial Advisor, Irrigation & Waterways Department  Member 
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37. Corrupt or Fraudulent Practices 
37.1. The Employer shall reject a proposal for Award if it determines that the Bidder 

recommended for Award has engaged in corrupt or fraudulent practices in competing for the 
Contract in question and shall declare such Bidder ineligible, either indefinitely or for a 
stated period of time, to be awarded a contract with National Highways Authority of India / 
State PWD and any other agencies, if it at any time determines that the firm has engaged in 
corrupt or fraudulent practices in competing for the contractor, or in execution.

37.2. Furthermore, bidders shall be aware of the provision stated in Sub-Clause 23.2 and Sub-
Clause 59.2 of the Conditions of Contract. 
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Appendix to ITB 
 

Clause Reference 
With respect to

Section-I
 
 

1. The pre-bid meeting will take place at Jal Sampad Bhawan, Kolkata -700091 [Cl. 9.2.1].
2. Address of the Employer –The Chief Engineer (South West), Irrigation & Waterways 

Directorate, Govt. of West Bengal, Khasjungle, PO: Abas, Paschim Medinipur [Cl. 
19.2(a)]. 

3. Identification [Cl. 19.2(b)]: NIT No: WBIW/SE/WC-II/RFP-06e/2019-20

 

Sl. No. Package No Name of Work 

1 2/2

Construction of 133 numbers of RCC Bridges over Drainage Channels 
and Irrigation Canals as a part of Infrastructure GAP Project in the 
districts of Purba Medinipur and Paschim Medinipur in West Bengal.  
(Phase-I: 60 Nos. of RCC Bridges in  the District of Paschim Medinipur. 
(2nd Call) 
 

 

4.  The Bids shall be submitted latest by 16.00 Hrs, 7th February, 2020 [Cl.20.1].

5. The Bids shall be opened at the office of the Superintending Engineer (Western Circle-
II), Irrigation & Waterways Directorate, Govt of West Bengal, Station Road, Paschim 
Medinipur [Cl. 23.1].

6. The Performance Security and Additional Performance Security, if any  shall be in favour of 
The Executive Engineer (West Medinipur Division), Irrigation & Waterways 
Directorate, Govt of West Bengal, Khasjungle[Cl. 34.1].
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Annexure-I
 

Minimum Key Personnel for the project  
(Reference Cl.4.4.4 of ITB)

Applicant must have suitably qualified personnel to fill following positions. The 
Table below is the minimum requirement of mandatory personnel. Applicant must 
provide additional technical personnel, as required and supporting personnel. 

 

Sl. No. Personnel Qualification 
Nos. 

required 

1 Project Manager B.E.Civil + 15 Years Exp. 1 No. 

2 Bridge Engineer 
B.E. Civil +12 Years Exp. 

or 
D.E. Civil +15 Years Exp. 

3 Nos.

3 Site Engineer B.E.Civil + 3 Years Exp. or 
D.E. Civil + 5 Years Exp. 12 Nos. 

4 Plant Engineer(Mechanical 
and Electrical) 

B.E.Mech + 5 Years Exp. 
or 

D.E.Mech + 10 Years Exp. 
1 No. 

5 Quantity Surveyor B.E.Civil + 3 Years Exp. 6 Nos.

6 Quality Control Engineer B.E.Civil + 5 Years Exp. 3 Nos.

7 Surveyor  DSE/DCE with 7 years 
Exp. 2 Nos.
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Annexure-II 

Minimum nos. of equipment required for the project 
(Clause 4.4.5 OF ITB) 

 

Sl. No. Type of Equipment Maximum Age Nos 
required 

1 Tipper Trucks  7 15 
3 Dozer 5 3 
4 Front end Loader 5 3
7 Water Tanker 5 11 

8 Concrete Mixers with Integral weigh Batching 
facility

5 11 

9
Concrete Batching and Mixing plant with 
automatic control (Minimum 10 cum/hour) 5 3 

10 Concrete pump 5 3 
11 Excavator 5 3 
12 Pneumatic Compressor 5 3 

 
Documentary evidence of ownership with date of purchase prior to last date of submission of 
Bid must be produced with declaration about its current place of deployment;

Documentary evidence of Lease prior to last date of submission of Bid and date of purchase 
of the equipment must be produced with declaration about its current place of deployment. 
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SECTION 2
 

QUALIFICATION INFORMATION 
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Appendix I

 
Form-I 

 
General Information

(To be filled in by the Sole Bidder and in case of Joint Venture, by the Partners 
separately)

 
All individual firms are requested to complete the information in this form and attach 
supporting Documents. Nationality information is to be provided for all owners or bidders
who are partnerships or individually owned firms. 

 

1. Name of Firm   

2. Head Office Address  

3. Telephone  Contact 

4. Fax E-mail  

5. Place of incorporation/registration Year of incorporation / registration  

 

Nationality of Owners  (*)

 Name Nationality 

1. 
 

2. 
 

3. 
 

 
(*) To be completed by all owners of partnerships or individually owned firms.  
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Structure and Organization
 

 
1. The Applicant is 

a) a proprietary firm  

b) a firm in partnership  

c) a Company registered under Indian Companies Act 1956 
(If yes, give complete information in respect of each partner with copy of document 
supporting legal status of applicant)  

1. a Place of Registration _______________________________________________

1. b Principal place of Business _________________________________________
2. Attach the Organization Chart showing the  

Structure of the organization including the  

name of the Directors and position of  

Directors.  

3. No. of years experience:  
a) as a Prime Contractor 

(contractor shouldering major 
responsibility) 

 
b) in a Joint Venture 

 
4. For how many years has your organization 

been in business of similar works under its 
present name? What was your field when 
your organization was established? 
Whether any new fields were added in your 
organization? And if so, when? 

5. Where you ever required suspending 
construction for a period of more than six 
months continuously after you started? If 
so, give name of project and reasons 
thereof. 

 
6. Have you ever left the work awarded to 

you incomplete? (If so, give name of 
project and reasons for not completing the 
work.)

 
7. In which fields of civil engineering 

construction, do you claim specialization 
and interest? 

 
8. Give details of your soil and materials 

testing laboratory, if any (include full range 
of equipment available; ‘make’ year and 
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functional conditions indicating their 
availability for the contractor (s) being 
applied for) 

 
9. Give details of your experience in 

construction of major bridges/flyovers/ 
grade separators/ROBs (include name of 
the authority under whom executed)

 
10. Give details of your experience in 

fabrication & construction of steel 
girder/truss bridge (including the
methodology of execution adopted)

11. Give details of your experience in 
construction of road works (include your 
method statement for this item) 

 
12. Give details of your experience in 

construction of bridgeworks with
Reinforced Cement Concrete or Pre-
stressed Concrete (include your method 
statement for this item)  

13. Give details of your experience in 
construction of ROB.                                               
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Form-II 

General Construction Record 
(To be filled in by the Sole Bidder and in case of Joint Venture, by the Partners 

separately)
All individual firms are requested to complete the information in this form. The 
information supplied should be the annual turnover of the Applicant in terms of the 
amounts billed to clients for each year for work in progress or completed.  

 

Financial Year (Last 
Five  Years -  
preceding this  FY )

Payment received  as 
Prime Contractor 
from construction  

Payment received as 
member of Joint Venture 
from construction  

Total Payment received  

Year -I  
Year-II  
Year-III
Year-IV  
Year-V  

TOTAL  
 
 
 
Sl 
No  

Year  Annual Turnover  in INR 
for civil construction 
work only  

Annual Turnover  in INR 
for civil construction 
work only updated with 
multiplication factor  

1  Year –I   
2 Year-II   
3  Year-III   
4 Year-IV   
5 Year-V   

 Average of Five  years   

Attach a Table enumerating the Projects year-wise and Payment Received as Prime /Sole 
Contractor and Member of Joint Venture. In case JV only the payment received as Member 
of JV shall be taken and not the total payment received as JV. This Form with supporting 
enclosure must be certified by the Statutory Auditor. Above details of payment received and 
Annual Turnover must be certified by Statutory Auditor. 
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Form (III)

Particular Experience Record 
(To be filled in by the Sole Bidder and in case of Joint Venture, by the Partners 

separately)
 

 
 
 

All individual firms are requested to complete the information in this form with regard to the 
management of Works contracts generally. A brief note on each contract should be 
appended, describing the nature of the work, duration and amount of contract, managerial 
arrangements, employer and other relevant details.  

 
The Bidders shall be required to pass the specified requirements applicable to this form, as 
set out in the “Instructions to Applicants Bidders” 

 
On a separate page, using the format of Form (III), the Bidders are requested to list contract 
(s) for a similar nature, complexity, and requiring similar construction technology to the 
contract or contract (s) for which the Applicant wishes to qualify and which the Applicant 
has undertaken during the last Five years. The contract value should be based on the 
payment currencies of the contracts converted into Indian Rupees, at the date of substantial 
completion, so for current contracts at the time of award. The information is to be 
summarized, using Form (III), for each contract completed or under execution by the 
applicant. 

Details of Eligible Project of Similar Nature and Complexity in last five financial years
 to fulfill requirement under Clause 4.4.3(A) (b) of ITB. 
 

Use separate sheet (s) for each Contract as per following format. (Not Applicable for 
Financial Partner) 

 
1.  Number of Contract   
 Name of  Contract 
 Country  
2. Name of Employer 
3.  Employer’s address (Give telephone and fax no.)  
4.  Nature of works and special features relevant to the Contract for which the Bidder wishes 

to qualify 
  
  
5.  Contract role (tick one)  

Prime contractor                                                Partner in a Joint Venture  
6.  Value of the total contract /partner share* (in specified currencies at completion or at 

date of award for current contracts)
 
 
Currency                                   Currency

7.  Equivalent Contract value (Indian Rupees)  
8.  Date of award 
9.  Date of Completion  

Name of Bidder: 
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10.  Contract duration (years and months)  
                                 -------------- years         -----------months 
 

11. Specified requirements 
 a) Name of  bridge/flyover/grade separator/ROB

b) Length of the main span and number of spans 
c) Type of structure - whether RCC, PSC or Steel 

d) Type and depth of foundation
e) Give details of annual production record in respect of structural concrete for bridges, 

reinforcement binding, fabrication of steel structures etc. 

12. Name and professional qualifications of Applicant’s Engineer – in-charge of the work :

13.  Were there any penalties/fines/stop notice/compensation/liquidated damage imposed? (Yes or 
No) If yes, give amount and explanation:  

14 Amount of Payment received up to the Date of Notice Inviting this RFQ 
(In Rupees ) 
(Attach Certificate from Employer certifying contract value and total payment received).

 
* In case of contracts in foreign currency, the value of the contract in that currency should   be 
stated. 

 
Note: LOA and Original/attested Copy of certificate of completion/substantial completion with 
certificate of receipt of payment with values of such payment from the employer must be 
enclosed. 
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Form (IV) 
 

Summary Sheet 
(To be filled in by the Sole Bidder and in case of Joint Venture, by the Partners 

separately)
 
 

Current Contract commitments / works in progress 

Name of Bidder 

Applicants should provide information on their current commitments on all contracts that 
have been awarded or for which a letter of intent or acceptance has been received or for 
contracts approaching completion, but for which an unqualified, full completion certificate is
yet to be issued  

 
Sl.
No 
. 

Name of 
the 
contract, 
Location 
and 
Nature of 
the work  

Contract 
No. & 
Date  

Percentage 
of 
participati
on of firm 
in the 
project  

Name and 
Address of 
Client 
(including 
Tel./Fax 
no.)  

Contract 
value 
(Indian 
Rupees) 

Stipulat
ed date 
of 
complet
ion 

Value of 
outstand
ing work  

Estimated 
completion date 
stating reasons of 
delay, if any  

1 2 3 4 5 6 7 8 9 

1       

2       

3       

4       

5       

6 
etc

      

 
In accordance with Instruction to Bidders, the bidder shall provide evidence to 
substantiate the adequacy of the sources of finance to meet the bidders cash flow 
requirements on the above contracts. 
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Form IV-A
 

Summary Sheet 
(To be filled in by the Sole Bidder and in case of Joint Venture, by the Partners 

separately)
 
 

Experience as Prime Contractor on works of similar nature over the last five 
financial years

 
Name of Bidder 
(Not applicable for Financial Partner) 

 
Project 
Name 

Name of 
the 
Employer  

Description 
of Work  

Contract 
No. and 
date 

Value 
of 
Contract  

Date 
of 
issue 
of 
work 
order 

Stipulated 
period of 
completion  

Actual date 
of 
completion*  

Remarks 
explaining 
reasons for 
delay in 
work 
completion, 
if any 

      

      

      

      

 
Attach certificate (s) from the Engineer(s)-in-Charge or a notarizedself certificate
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Application Form - IVB
 

(To be filled in by the Sole Bidder and in case of Joint Venture, by the Partners 
separately)

 
Submit Calculation of Bid Capacity  
Please refer Clause 4.4.9 

 
Information on Bid Capacity (works for which bids have been submitted and works which 
are yet to be completed) as on the date of this bid 

(A) Existing commitments and on-going works:

Description 
of works 

Place 
& 
State

Contract 
No.

Name & 
Address 
of the 
Employer

Value of 
Contract 
(Rs Cr) 

Stipulated 
Period of 
Completion

Value of 
works* 
remaining 
to be 
completed 
(Rs Cr) 

Anticipated 
date of 
completion 

1 2 3 4 5 6 7 8

       

*Attach certificate(s) from the Engineers)-in-Charge  
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(B) Works for which bids already submitted: 

Description 
of works 

Place & 
Slate 

Name & 
Address of 
Employer

Estimated 
value of 

works (Rs 
Cr)

Stipulated 
period of 

completion

Date when 
decision is 
expected

Remarks, 
if any

1 2 3 4 6 6 7

       

 

(C) Experience as Prime Contractor on Works of Similar Nature over the Last Five 
Years  

 
Project 
Name 

Name of 
the 
Employer  

Description 
of Work 

Contract 
No. and 
date  

Value of 
Contract 

Date 
of 
issue 
of 
work 
order  

Stipulated 
period of 
completion  

Actual date 
of 
completion*  

Remarks 
explaining 
reasons for 
delay in 
work 
completion, 
if any 

      

      

      

      

 
*Attach certificate(s) from the Engineer(s) – in - Charge or a notarised self-certificate 

 
 

Show Calculation of Bid Capacity on the basis of data furnished in above Forms and attach an 
Affidavit certifying the Bid Capacity. 
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Application Form - V 
 

Personnel Capabilities 
(To be filled in by the Sole Bidder and in case of Joint Venture, by the Partners 

separately)
 
 

For specific positions essential to contract management and implementation, bidders 
should provide the names of at least two candidates qualified to meet the specified 
requirements stated for each position. The data on their experience should be 
supplied in separate sheets using one Form (V A) for each candidate.  

 

1. Title of Position 

Name of Candidate  

2. Title of Position  

Name of Candidate  

3. Title of Position  

Name of Candidate  

4  
and  onwards 

Title of Position  

Name of Candidate  
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Form V-A
 

Candidate Summary
 

(To be filled in by the Sole Bidder and in case of Joint Venture, by the Lead Partner) 
 
Name of Bidder 
 
Position  Candidate  

 
 
      Prime  

 
 

Alternate 
Candidate 
Information  

1. Name of Candidate  2. Date of Birth  

 3. Professional qualifications  

Present  employment 4. Name of employer   

Address of employer   

Telephone  Contact (manager/personnel officer)  

Fax  E-mail  

Job title of candidate  Years with present employer 

 
Summarize professional experience over the last 15 years, in reverse chronological order. 
Indicate particular technical and managerial experience relevant to the Project  

 
From To  Company / Project / Position / Relevant technical and 

managerial experience  
   
   
   
   
 

Note: The above information should be filled separately for different contracts. For each of 
such Personnel, provide Copy of TDS Certificate for Salary issued by the firm for the 
relevant period to such Personnel.
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Form –VI 
 

Equipment Capabilities 
(To be filled in by the Sole Bidder and in case of Joint Venture, by the Lead Partner) 

 
 

Name of Bidder 
 

Not applicable for Financial Partner
 

The Bidder shall provide adequate information to demonstrate clearly that it has the 
capability to meet the requirements for each and all items of equipment listed in the 
Instructions to Applicants. A separate Form (VI) shall be prepared for each item of 
equipment listed in para 4.4.5 of the Instructions to Bidder, or for alternative equipment 
proposed by the Applicant.  

 
Item of equipment   
Equipment 
Information 

1. Name of manufacturer  2. Model and power rating  

 3. Capacity 4. Year of manufacture  
Current Status 
 
 
Status  

5. Current location  

6. Details of  current commitments  
 

Source  7. Indicate source of the equipment  
Owned    Rented      Leased      Specially manufactured  

 
Omit the following information for equipment owned by the Bidder
 
Owner  8. Name of owner   
 9. Address of  owner  
   
 Telephone  Contact name and title  
 Fax  E-mail 
 
Agreements  Details of rental / lease / manufacture agreements specific to the 
 Project. 
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Form –VII 
 

Financial Capacity  
(To be filled in by the Sole Bidder and in case of Joint Venture, by the Partners 

separately)
 

 
Name of Bidder 

Bidders should provide financial information to demonstrate that they meet the requirements 
stated in the Instructions to bidders. Each bidder shall complete this form. If necessary, use 
separate sheets to provide complete banker information. A copy of the audited balance 
sheets should be attached.  
Autonomous construction subdivisions of parent conglomerate business shall submit 
financial information related only to the particular activities of the subdivision. 

Banker Name of Banker 

 Address of banker  

 Telephone  Contact name and title  

 Fax E-mail  

 
Summarize actual assets and liabilities in Indian Rupees (INR) equivalent (at the rates of 
exchange current at the end of each year) for the previous five years. Based upon known 
commitments, summarize projected assets and liabilities in INR equivalent for the next two 
years.  

 

Financial information 
in Indian rupees   Actual: Previous five years Projected: Next two 

years 

 5  4 3 2 1 1 2 

1. Non Current Asset 
        

2. Current assets  
        

3. Current  Liabilities         
4. Non-Current 
Liabilities  

        

5. Working Capital          

6. Liquid Asset  
        

7. Profits before taxes  
       

8. Profits after     
taxes  
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Specify proposed sources of financing such as liquid assets, unencumbered real estates, 
lines of credit and other financial means, net of current commitments, available to meet 
the total construction cash flow demands of the subject contract as indicated in 
Instructions to Bidders.

Source of Financing  Amount in INR  

1.   

2.   

3.   

4.   

 
Attach audited financial statements for the last five years for the bidder. 
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Form- VII-(A) 
 

Financial Capacity of the Applicant
 

(In crore rupees)
(To be filled in by the Sole Bidder and in case of Joint Venture, by the Partners 

separately)
 

 
Applicant 
Type 

 NET CASH ACCRUALS  Net Worth 

  FY-1 FY-2 FY-3 FY-4 FY-5 FY-1 
Sole 
Applicant 
TOTAL      
 
 

Instructions: 

1.  The Applicant shall attach copies of the balance sheets, financial statements and Annual 
Reports for 5 (five) years preceding the application due date. 

The financial statements shall: 
(a) reflect the financial situation of the bidder; 

(b) be audited by a statutory auditor; 
(c) be complete, including all notes to the financial statements; and 

(d) correspond to accounting periods already completed and audited (no statements for 
partial periods shall be requested or accepted).

2. Net Cash Accruals shall mean Profit after Tax + Depreciation.

3.  Net Worth is usually calculated to mean (Subscribed and Paid-up Equity + Reserves) less 
(Revaluation reserves + miscellaneous expenditure not written off + reserves not available 
for distribution to equity shareholders). 

4.  Year 1 will be the latest completed financial year, preceding the FY of this NIB. Year2 shall 
be the year immediately preceding Year 1 and so on but subject to Clause 4.4.2 of ITB 

5.  The Bidder shall also provide the name and address of the Bankers to the Employer. 

6.  The Bidder shall provide an Auditor’s/Statutory Auditor’s Certificate (as applicable) 
specifying the net worth and also specifying the methodology adopted for calculating such 
net worth in accordance with RFP document. Calculation adopted to arrive at Net Worth 
must be shown. 

 
 
 
 
 
 



Bidding Document/Volume-1 
 
Construction of 133 numbers of RCC Bridges over Drainage Channels and Irrigation Canals as 
part of Infrastructure GAP Project in the districts Purba Medinipur and Paschim Medinipur in 
West Bengal.

Highway Division, 
Kolkata 

 

Page No - 54 - 
 

Form –VIII 
 

Litigation History 
(To be filled in by the Sole Bidder and in case of Joint Venture, by the Partners 

separately)

 
Name of Bidder 

Applicant should provide information on any history of litigation or arbitration 
resulting from contracts executed in the last five years or currently under 
execution (Instructions to Bidder, Clause 4.4.8). 

 
Year  Award 

FOR or 
AGAINST 
Applicant 

Name of Client, cause 
of litigation and matter 
in dispute  

Disputed amount 
(current value in 

INR) 

Actual Awarded 
Amount (in INR) 
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Form VIII-A 

(To be filled in by the Sole Bidder and in case of Joint Venture, by the Partners 
separately)

 

Information regarding current litigation/expelling of the bidder or its JV 
partner or abandonment of work by the bidder  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

 
____

_
_
_
_
_____________________________________________________________________

Note : If any information in this schedule is found to be incorrect or concealed, the 
application will be summarily rejected.  

 

 

 

 

 

 

 

 

1 a) Does the bidder or its constituent partners have consistent 
history of litigation awarded against them

Yes/No 

b) If yes, give details 

2 a) Has the bidder or any of its constituent partners been 
terminated in any contract works in India during the last 5 
years as on the date of application except on account of 
reasons other than non-performance, such as rescinding of 
joint venture due to most experienced partner pulling out, 
court directions leading to breaking up of a joint venture 
before start of work 

Yes/No 

 b) If yes, give details  

3 a) Has the Applicant or any of its constituent partners abandoned   
any contract work in India during the last 5 years  

 

Yes/No 

 b)  If yes, give details  
4 a) Has the Applicant or any of its constituent partners been 

declared bankrupt during the last 5 years          
Yes/No 

 b) If yes, give details  

5  Has the Applicant or any of its constituent partners been 
debarred by I&WD for participating in any work as on date of 
application 

Yes/No 
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Form-IX 

Statement of Legal Capacity
(To be forwarded on the letterhead of the Bidder) 

(To be filled in by the Sole Bidder and in case of Joint Venture, by the Partners 
separately)

 
 
Ref:       Date: 
 
To, 
*********** 
*********** 
 
 
 
Dear Sir,
 
 
We hereby confirm that we satisfy the terms and conditions laid out in the RFQ document. 
 
We have agreed that ………………….. (insert individual’s name) will act as the 
representative on our behalf and has been duly authorized to submit the RFQ. Further, the 
authorized signatory is vested with requisite powers to furnish such letter and authenticate 
the same.
 
Thanking you, 
 
 
 
 
Yours faithfully,
(Signature, name and designation of the authorized signatory) 
For and on behalf of…………………………….. 
*Please strike out whichever is not applicable. 
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Format for evidence of access to or availability of Credit facilities 

(To be filled in by the Sole Bidder and in case of Joint Venture, by the Partners 
separately)

(Clause 4.4.6of ITB)

BANK CERTIFICATE

 

 

This is to certify that M/s. ______________________________________________ (the 
“Company”) is a reputed company with a good financial standing.

 

If _______________________(Name of Work /Package )(the “Project”) is awarded to the above 
firm, we shall provide overdraft/credit facilities to the extent of Rs_______________________ to 
meet the working capital requirements of the Company for executing the Project during the Contract 
Period as mentioned in the Contract.

 

 

___________________ 

(Signature) 

Name of Bank 

Senior Bank Manager 

Address of the Bank 
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Format for Power of Attorney for signing of Bid 

(To be filled in by the Sole Bidder and in case of Joint Venture, by the Partners 
separately)

(Clause 4.4.12of ITB) 

Know all men by these presents, We…………………………………………….. (name of the firm 
and address of the registered office) do hereby constitute, nominate, appoint and authorize Mr/Ms 
(name), …………………… son/daughter/wife of ……………………………… and presently 
residing at …………………., who is presently employed with us/ the Lead Member of our Joint 
Venture and holding the position of ……………………………. , as our true and lawful attorney 
(hereinafter referred to as the “Attorney”) to do in our name and on our behalf, all such acts, deeds and 
things as are necessary or required in connection with or incidental to submission of our technical and 
financial bid for undertaking _______________________(Name of Work /Package )(the “Project”) 
including but not limited to signing and submission of all applications, other documents and writings, 
participate in Bid and other conferences and providing information/ responses to the Chief Engineer 
(South West),  I&WD or his authorized representative (the “Employer”), representing us in all 
matters before the Employer, signing and execution of all contracts including the Contract and 
undertakings consequent to acceptance of our Bid, and generally dealing with the Employer in all 
matters in connection with or relating to or arising out of our Bid for the Project and/ or upon award 
thereof to us and/or till the entering into the Contract with the Employer. 

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things 
done or caused to be done by our said Attorney pursuant to and in exercise of the powers conferred by 
this Power of Attorney and that all acts, deeds and things done by our said Attorney in exercise of the 
powers hereby conferred shall and shall always be deemed to have been done by us. 

 
IN WITNESS WHEREOF WE, …………………………., THE ABOVE NAMED 

PRINCIPAL HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS ………

DAY OF …………. 2…..

For 

………………………….. 

(Signature, name, designation and address)

Witnesses: 

1. 

 
(Notarised) 

Accepted 

…………………………… 

(Signature)
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(Name, Title and Address of the Attorney)

 

Notes:  

i. The mode of execution of the Power of Attorney should be in accordance with the 
procedure, if any, laid down by the applicable law and the charter documents of the 
executants(s) and when it is so required, the same should be under common seal affixed 
in accordance with the required procedure. 

ii. Wherever required, the Applicant should submit for verification the extract of the 
charter documents and documents such as a board or shareholders’ resolution/power of 
attorney in favour of the person executing this Power of Attorney for the delegation of 
power hereunder on behalf of the Applicant.

For a Power of Attorney executed and issued overseas, the document will also have to be legalized by the 
Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the 
Powers of Attorney provided by Applicants from countries that have signed the Hague Legislation 
Convention 1961 are not required to be legalized by the Indian Embassy if it carries a conforming Apostille 
certificate. 
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Undertaking of deployment of Minimum Key Personnel 

(To be filled in by the Sole Bidder and in case of Joint Venture, by the Lead Partner)

 
(Clause 4.4.12) OF ITB)

 

I, the undersigned do hereby undertake and confirm that if the Contract for the work ofundertaking 
_______________________(Name of Work /Package )(the “Project”) is awarded to me/us. I/we shall 
deploy the Minimum Key Personnel as provided in Annexure-I of the ITB. 

I also hereby agree that any failure on my/our part to comply with this undertaking any any time during 
the validity of the Contract shall make the Contract liable for termination and/or forfeiture of my/our 
Performance Security at the sole discretion of the Employer.

 

 

 

_____________________________________ 

(Signed by an Authorized Signatory of the Firm/Joint Venture) 

 

 

__________________ 

Title of Officer 

 

__________________ 

Name of Firm 

__________________ 

Date 
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Undertaking of Deployment of Mandatory Equipment

(To be filled in by the Sole Bidder and in case of Joint Venture, by the Lead Partner) 
 

(Clause 4.4.12 OF ITB)

 

I, the undersigned do hereby undertake and confirm that if the Contract for the work ofundertaking 
_______________________(Name of Work /Package )(the “Project”) is awarded to me/us, I/we 
shall deploy the minimum number of  equipment required for the Project as provided in Annexure-II 
of the ITB and shall commence deployment of major machineries immediately after date of 
commencement of the Contract .  

 

I also hereby agree that any failure on my/our part to comply with this undertaking any time during the 
validity of the Contract shall make the Contract liable for termination and/or forfeiture of my/our 
Performance Security at the sole discretion of the Employer.
 

_____________________________________ 

(Signed by an Authorized signatory of the Firm/Joint Venture) 

__________________ 

Title of Officer 

__________________ 

Name of Firm 

 

__________________ 

Date 
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AFFIDAVIT 

Undertaking of deployment of 3 nos. Concrete Batching Plant (Capacity: 10 cum per 
hour)

(To be filled in by the Sole Bidder and in case of Joint Venture, by the Lead Partner) 
 

(Clause 4.4.12 OF ITB)

 

I/We, the undersigned do here by declare and certify that; If the work 
_______________________(Name of Work /Package )under this NIT No _____________ dated 
__________ is awarded to us , we shall mobilize minimum 3 (three) numbers of Concrete Batching 
Plant (Capacity: 30 Cum per hour) with age less than five years on date of mobilization at the project 
site  which is either owned by us  or we shall  procure through new purchase  from reputed 
manufacturer  and  mobilize the Plant at site of  work for exclusive use of project within 180 days of  
Date of Agreement . 

 

(Signed by an Authorized Officer of the Firm) 

 

 

_________________ 

Title of Officer 

 

__________________ 

Name of Firm 

 

__________________ 

Date 
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UNDERTAKING FOR SITE VISIT 

(To be filled in by the Sole Bidder and in case of Joint Venture, by the Partners 
separately)

 

(Clause 4.4.12 OF ITB) 

 

 

I, the undersigned do hereby confirm  that I/we have visited the Site of the Works of undertaking 
_______________________(Name of Work /Package ) (the “Project”) and its surroundings and 
obtained all information about the Site and surroundings which shall include but not be limited to the 
Site conditions, traffic, location, surroundings, climate, availability of power, water and other utilities for 
construction, access to site, handling and storage of materials, weather data, applicable laws and 
regulations, and all other information that may be necessary for preparing my/our Bid and entering into 
the Contract for undertaking the Project. 
 

_____________________________________ 

(Signed by an Authorized Officer of the Firm) 

 

__________________ 

Title of Officer 

 

__________________ 

Name of Firm 

 

__________________ 

Date 
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UNDERTAKING FOR BID VALIDITY 

(To be filled in by the Sole Bidder and in case of Joint Venture, by the Lead Partner)
 

(Clause 4.4.12 OF ITB) 
 

I, the undersigned do here by undertake that my/our Bid for the work undertaking 
_______________________(Name of Work /Package )shall remain valid for a period of not less than 
120 (one hundred and twenty) days after the Bid Due Date.

_____________________________________ 

(Signed by an Authorized Officer of the Firm) 

 

 

__________________ 

Title of Officer 

__________________ 

Name of Firm 

 

__________________ 

Date 
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AFFIDAVIT  
For Submission of Bid 

(To be filled in by the Sole Bidder and in case of Joint Venture, by the Authorized 
Officer of JV)

 
(Clause4.4.12 OF ITB) 

 
1. I/we, having examined the Bid Documents and understood its contents, hereby submit my/our 

Bid for award for the work of undertaking _______________________(Name of Work 
/Package)(the “Project”). The Bid is unconditional and unqualified. 

2. I, the undersigned, do hereby certify that all the statements made in the required attachments 
are true and correct.

3. I, the undersigned also hereby certify that neither the Bidder {nor any of the members of the 
Joint Venture} have abandoned any work of I&WD or State PWDs in India nor any contract 
awarded to us/Joint Venture for such works have been rescinded, during last five years prior 
to the date of this Bid. 

4. I, the undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation 
to furnish pertinent information deemed necessary and requested by the Employer to verify 
this statement or regarding my (our) competence and general reputation.

5. I shall make available to the Employer any additional information it may find necessary or 
require to supplement or authenticate my/our Bid. 

6. I, the undersigned understand that the Employer or its authorised representatives may make 
visits to the site of the Project and the undersigned hereby undertakes to provide access to 
and extend all clarifications, data, information related to progress, equipment, material, 
finance and performance including reference to the Employer or its authorised 
representatives. 

7. I acknowledge the right of the Employer to reject our Bid without assigning any reason or 
otherwise and hereby waive, to the fullest extent permitted by applicable law, our right to 
challenge the same on any account whatsoever. 

8. I/ We understand that the Employer may cancel the Bidding Process at any time and that the 
Employer is neither bound to accept any Bid that it may receive nor to invite the Bidders to 
Bid for the Project, without incurring any liability to the Bidders, in accordance with the 
Bidding Document. 

9. I declare that we/any Member of the Joint Venture, or our/ its Associates are not a Member 
of a/any other Joint Venture submitting a Bid for the Project.

10. I hereby irrevocably waive any right or remedy which we may have at any stage at law or 
howsoever otherwise arising to challenge or question any decision taken by the Employer in 
connection with the selection of the Bidder, or in connection with the Bidding Process itself, 
in respect of the Project and the terms and implementation thereof. 
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11. In the event of my/ our being awarded the Project, I/we agree to enter into the Contract in 
accordance with the draft that has been provided to me/us along with the Bid Documents. 
We agree not to seek any changes in the aforesaid draft and agree to abide by the same. 

12. I, the undersigned understand that except to the extent as expressly set forth in the Contract, 
we shall have no claim, right or title arising out of any documents or information provided to 
us by the Employer or in respect of any matter arising out of or relating to the Bidding 
Process including the award of the Project.

13. I agree and understand that the Bid is subject to the provisions of the Bidding Documents. In 
no case, I/we shall have any claim or right of whatsoever nature if the Project is not awarded 
to me/us or our Bid is not opened or rejected. 

14. The undersigned binds himself with all the stipulations of the Bidding Document including 
period of completion, provision of adequate equipment, personnel and other resources 
required for completion within the stipulated completion period and agrees to augment them, 
if found necessary for timely completion of the project. 

15. Undersigned understands and agrees that mobilization must be made in due earnest 
immediately after issuance of Letter of Acceptance and actual execution of work on ground 
must start from the Start Date. 

 

_____________________________________ 
(Signed by an Authorized Officer of the Firm) 

 

_________________ 
Title of Officer 

__________________ 

Name of Firm 

 
__________________ 

Date 
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AFFIDAVIT

Information on Bid Capacity to calculate Bid Capacity in accordance with Clause 4.7 
of ITB 

(To be filled in by the Sole Bidder and in case of Joint Venture, by the Partners 
separately)

 

(Clause 4.4.12 OF ITB) 

 

I/We, the undersigned do here by declare and certify that the Bid Capacity on date of submission of 
the Bid for the   ______________________________   (Name of Work/Package ) under NIT No 
_____________Dated ________________________________ is Rupees ___________________(In 
Figures and word) .                            

 

 (Signed by an Authorized Officer of the Firm) 

 

 

_________________ 

Title of Officer

 

 

__________________ 

Name of Firm 

 

__________________ 

Date 
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SECTION 3

CONDITIONS OF CONTRACT 
 
 

For Conditions of Contract and Special Conditions of Contract, please refer to Standard Bidding 
Document - Procurement of Civil Works - Part -1 (pages 38 to 60) published by the Government of 
India, Ministry of Surface Transport, Department of Road Transport and Highways (Latest Reprint). 
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SECTION 3A 
 

CONDITIONS OF PARTICULAR APPLICATION (COPA) 
 

 

 

 

 

 

 

 

 

 



Bidding Document/Volume-1 
 
Construction of 133 numbers of RCC Bridges over Drainage Channels and Irrigation Canals as 
part of Infrastructure GAP Project in the districts Purba Medinipur and Paschim Medinipur in 
West Bengal.

Highway Division, 
Kolkata 

 

Page No - 70 - 
 

 

 

 

 

Section 3A
Conditions of Particular Application (CoPA) 

 
 

CONDITIONS OF PARTICULAR APPLICATION (COPA) 
 

The Conditions of Contract - Conditions of Particular Application (Section 3-A) are 
amendments and additions to the Conditions of Contract (Section 3). Clause numbers in this 
section correspond to those in the Conditions of Contract (Section 3), except for clauses with 
numbers higher than 62. Clauses, having numbers higher than 62, are additional clauses to the 
Conditions of Contract.

The following clauses in Section 3- Conditions of Contract have been amended and the 
amendments are given in Section 3-AConditions of Particular Application. 
1.1, 2.3,5.1,21.1,42.1,42.2,43.1,43.2,44.1,44.2,50.1,51.1, 51.4 and61.1.

The following are additional clauses to the Section 3– Conditions of Contract and are given 
in Section 3-A Conditions of Particular Application.
63, 64 & 65.

Whenever there is a conflict or inconsistency between the Section 3A (Conditions of Particular 
Application) and the Section 3 (Conditions of Contract), the provisions stipulated in the Section 
3-A(Conditions of Particular Application) shall prevail over and supersede those appearing in 
the Section 3 (Conditions of Contract) 

 
Following clauses of Conditions of Contract stands modified and applies to rule over 
the corresponding clause of Conditions of Contract

Interpretation 
Clause no 1.1 
Terms which are defined in the Contract Data are not also defined in the Conditions of 
Contract but keep their defined meanings, Capital initials are used to identify defined terms. 

The Dispute Redressal Committee are the persons appointed by the concerned Department 
of Govt. of West Bengal to resolved disputes in the first instance, as provided for in Clauses 
24 and 25. The constituent members of the Dispute Redressal Committee are defined;

High Power Bid Evaluation Committee to be constituted by the I&WD, Govt of West 
Bengal to evaluate the Bid; 

Suspension Committee to be constituted by the I&WD, Govt of West Bengal to suspend the 
bidder from procurement process;
Debarment Committee to be constituted by the I&WD, Govt of West Bengal to suspend 
the bidder to participate in any procurement process; 
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Bill of Quantities means the priced and completed Bill of Quantities forming part of the 
Bid; 

 Compensation Events are those defined in Clause 44 hereunder; 

The Completion Date is the date of completion of work as certified by the Engineer in 
accordance with Clause 55.1; 
The Contract is the Agreement between the Employer and the Bidder to execute, complete 
and maintain the works till the completion of Defect Liability periods. It consists of the 
document listed in Cl.2.3;

The Contract Data defines the documents and other information which comprise the 
Contract. The Contractor is a person or Corporate Body whose Bid to carry out the works 
has been accepted by the Employer; 

The Contractor’s Bid is the complete bidding document submitted by the Contractor to the 
Employer and includes Technical & Financial Bids; 

The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted 
in accordance with the provisions of the Contract; 

Days are calendar days; months are calendar months; 
A Defect is any part of the works not completed in accordance with the Contract; 
The Defects Liability Period is the period named in the Contract Data and calculated from 
the completion date; 

The Employer is the party who will employ the Contractor to carry out the works;
The Engineer is the Executive Engineer of the I&WD, Govt. of West Bengal, who is 
responsible for supervising the Contractor, administering the Contract, certifying payments 
to the Contractor, issuing and valuing the Contract, recommending for extension of time and 
valuing the compensation event. Since the instant work is spread out in different parts of 
different districts there will be more than one Engineer for this project and the names and 
jurisdiction assignments against each of them have been detailed at Contract data; 
Project Management Consultant (PMC) is the Consultancy Organization (RITES Ltd) 
engaged by the Department to carry out the detailed design, estimate preparation, bid 
preparation, drawing preparation, day to day supervision of works, taking measurement of 
executed works in Measurement Books (MBs) and Level Books (LBs), suggesting to the 
Engineer any addition & alteration in drawings, suggesting to the Engineers any excess of 
items, ensuring day to day quality control etc. The name and role of the PMC are detailed at 
Contract data.  

The Drawing and Disbursing Officer is an Executive Engineer of Irrigation & waterways 
Directorate, Government of West Bengal, as mentioned in the Contract Data, will make all 
payments to the contractor centrally after obtaining certified bill copies from the Engineers;

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works; 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of 
Acceptance; 
The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer by issuing an extension of 
time; 

Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works.  
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Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function. 
The Site is the area defined as such in the Contract Data. 
Site Investigation Reports are those which were included in the Bidding documents 
and are factual interpretative reports about the surface and sub-surface conditions at the 
site. 
Specification means the Specification of the Works included. in the Contract and any 
modification or addition made or approved by the Engineer.  
The Start Date is given in. the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Dates.  
A Sub-contractor is a person or corporate body who has a Contract with the Contractor 
to carry out a part of the work in the Contract which includes work on the Site.  
Temporary Works are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the Works.  
A Variation is an instruction given by the Engineer, which varies the Works.  

The Works are what the Contract requires the Contractor to construct, install, and 
handover to the Employer, as defined in the Contract Data. 

 Clause no. 2.3 
 Substitute clause no.2.3 of Conditions of Contract by the following; 

 The documents forming the Contract shall be interpreted in the following order of priority:

(1) Contract Agreement 

(2) Letter of Acceptance, notice to proceed with the Works 

(3) Contractor's Bid 

(4) Contract Data 

(5) Special Conditions of Contract and Conditions of Particular Applications (COPA) 
(6) Conditions of Contract   

(7) Specifications 
(8) Drawings

(9) Bill of quantities and 

(10) Any other document listed in the Contract Data as forming part of the Contract. 

Delegation 
 Clause no. 5.1 
 
 Substitute clause no.5.1 of Conditions of Contract by the following; 
 

The Engineer may delegate any of his duties and responsibilities to other people except to 
the members of Dispute Redressal Committee, with written concurrence of the Employer 
and after notifying the Employer and the Contractor and may cancel any delegation after 
notifying the Employer and the Contractor except the following for which Engineer needs to 
obtain specific approval of the Employer beforehand: 
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(a) Approving subcontracting of any parts of the Works; 
(b)  Certifying additional cost;  
(c) Determining an extension of time;  
(d)  Issuing a variation order;

 (e) Fixing rates or prices. 
 

Possession of the site
 
 Delete clause no. 21.1 of Conditions of Contract and substitute with the following:
 

The Site of Work consists of existing bridges (mostly wooden bridges) over drainage 
channels and irrigation canals. Most of these bridges are of single lane (3.5m) or 4.25m wide 
and used by local inhabitants for ferrying their daily wares by bicycle or motor bikes. Four 
wheelers or other public utility vehicles generally do not use these bridges except in case of 
emergency. There is no land acquisition required or envisaged at this stage. The contractor 
has to dismantle the existing bridges at many of the locations and provide temporary 
diversion so as not to obstruct the flow of water in irrigation channels during the peak 
harvesting season. The temporary diversion shall be decided in consultation with the 
Engineer. Employer shall provide access to the entire site on Start Date. Possession of site 
shall be provided on Start Date but some of the bridge sites may contain some 
encumbrances, which may include but may not limited to Electric Poles, Telephone Poles, 
Trees, water pipelines, gas pipelines, encroachment etc. for which Employer shall assist the 
executing agency for removal of such encumbrances. Employer shall remove the 
encumbrances so as to make the Site of Work encumbrance free to the extent such site is 
required for execution of work and such removal shall be carried out by Employer 
progressively in the manner stated in Contract Data. Contractor shall have to fulfill its 
obligation as per Specification of Works related to Public Utilities. Contractor shall take into 
account in its Work Program, such progressive removal of encumbrances from Site of 
Works as stated in Contract Data. 

 

 Identifying Defects 

 Delete clause no. 33.1 of Conditions of Contract and substitute with the following:

The Project Management Consultant will ensure carryout the day to day quality control of 
ongoing works at the site laboratories of the contractor and shall check the contractor’s work 
and notify the contractor of any defects that are found. Such checking shall not affect the 
Contractors responsibilities. On being informed by the PMC, the Engineer may instruct the 
Contractor to search for a defect and to uncover and test any work that the Engineer 
considers may have a defect.

 Tests 
 Delete clause no. 34.1 of Conditions of Contract and substitute with the following:

If the PMC instructs the Contractor to carry out a test not specified in the Specification to 
check whether any work has a Defect and the test shows that it does, the Contractor shall pay 
for the test and any samples. If there is no defect, the test shall be a compensation event. 

Bill of Quantities
Add clause no. 37.3and 37.4 to Conditions of Contract which shall read as: 
37.3 The PMC will record the measurements of completed works for which MBs 

(Measurement Books), LBs (Level Books) etc are to be issued to them by the 
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Engineer. The Engineer and its subordinate officers will exercise percentage 
checking on the measurements during taking such measurements or at later date.

37.4(a) The Junior Engineer of Irrigation & waterways Directorate, sub-ordinate to 
any Engineer, will exercise at least 40% check on the measurements recorded 
by the PMC in MBs and LBs issued by the Engineer to the PMC; 

37.4(b) The Assistant Engineer of Irrigation & waterways Directorate, sub-ordinate 
to any Engineer, will exercise at least 15% check on the measurements 
recorded by the PMC in MBs and LBs issued by the Engineer to the PMC.

 Changes in the Quantities
Delete clause no. 38.1and 38.2 of Conditions of Contract and substitute with the 
following:

38.1 No price adjustment will be allowed even if the final quantity of the work 
done differs from the quantity in the Bill of Quantities for the particular item 
by more than 25% provided the total expenditure stays within the initial 
Contract Price. 

38.2 The Engineer shall not adjust rates from changes in quantities if thereby the 
Initial Contract Price is exceeded. 

 Payment Certificate 

 Delete Clause 42.1 and 42.4 and substitute with the following: 
42.1 The Contractor shall submit to the PMC, monthly statements of the estimated value 

of the work completed less the cumulative amount certified previously. The PMC 
after examining the contractor’s monthly statement of estimated value, will forward 
the same to the Engineer for making payment within 7 days from the receipt of such 
monthly statement of estimated value from the contractor. 

42.2 The concerned Engineer shall check the contractor’s monthly statement within 7 
days and certify the amount to be paid to the Contractor after taking into account any 
credit or debit for the month in question in respect of materials for the works in the 
relevant amounts and under conditions set forth in Sub-clause 51(3) of the 
Conditions of Contract.  

Add Clause 42.7 which shall read as: 
42.7 Each Engineer will forward the respective monthly statement of estimated value of 

work for respective jurisdictions to the DDO for making payment to the Contractor 
centrally. 

 Compensation event 

 Clause no. 44.1 
 Substitute clause no.44.1 of Conditions of Contract by the following:

The following are Compensation Events unless they are caused by the Contractor: 

(a) The Employer does not give access to the Site by the Site Possession Date stated in 
the Contract Data; 

(b) The Engineer orders a delay;
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(c)      Engineer does not issue approval of drawings, specifications, instructions required 
for execution of Works or do not issue the same within 14 days of submission of 
necessary site data by Contractor to the Engineer as may be required for issuance of 
such drawing/instruction; 

(d) The Engineer instructs the Contactor to uncover or to carry out additional tests upon 
Work which is then found to have no defects;

(e) The Engineer does not approve or disapprove of a subcontract to be let, within 28 
days;

(f) Ground conditions are substantially more adverse than could reasonably have been 
assumed before issuance of Letter of Acceptance from the information issued to 
Bidders (including the Site Investigation Reports), from information available 
publicly and from a visual inspection of the Site as stated in Contract Data; 

(g) The Engineer gives an instruction for dealing with an unforeseen condition, caused 
by the Employer or additional Work required for safety or other reasons;

(h) Other contractors, public authorities’ utilities or the Employer does not work within 
the dates and other constraints stated in the Contract and they cause delay or extra 
cost to the Contractor; 

(i) The effect on the Contractor of any of the Employer's Risks; 

(j) Other Compensation Events listed in the Contract Data or mentioned in the Contract. 

 Clause no. 44.2 
 Substitute clause no.44.2 of Conditions of Contract by the following:

If the Contractor suffers delay and/or incurs costs due to a Compensation Event in 
accordance with the terms of Sub-Clause 44.1, the Engineer shall, after due consultation 
with the Employer and the Contractor, determine: 

(a) Any extension of time to which the Contractor is entitled, and 

(b)  The amount of such costs, which shall be added to the Contract Price, and shall 
notify the Contractor accordingly, with a copy to the Employer. 

Price Adjustment 
Clause 47.1 and 47.2 
Deleted 

Bonus
 Clause no. 50.1 

Deleted 

Advance Payment 

 Substitute clause no.51.1 of Conditions of Contract by the following:
 

51.1 The Employer shall make Mobilization Advance as per the rate and 
conditions laid down in the Contract Data, to the contractor. The 
Mobilization Advance would be interest bearing advance at a simple interest, 
as stated in the Contract Data. Interest on advance payment will be charged at SBI 
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PLR as effective on 28 days prior to last day of submission of Bid and the rate of 
interest shall remain unchanged till recovery of the Advance in full. 

 
Delete Clause no.51.4 of Conditions of Contract.

 Taking Over

 Add the following Clause 56.2, 56.3 and 56.4 which shall read as: 

56.2. In case of Stage Construction or Milestone as laid in Contract Data completion of 
the Stage / Milestone will be judged by the Engineer as per the details specified in 
Contract Data.  

56.3. Contractor may request the Engineer to issue certificate for substantial completion 
of the work and the Engineer, if satisfied with the functional requirement of the 
work can make a snag list of items of works which are very minor in works and 
will not affect the functional requirement of the work. Engineer will make the time 
required for the individual items in snag list in consultation with the Contractor 
with a declaration to complete the whole work in reasonable time. 

56.4. Observing the above formalities Engineer if satisfied may issue substantial 
completion certificate with the approval of the Employer, but in no case Certificate 
will be issued if the work is completed less than 90% of the whole work. 

Property 
 Clause no. 61.1 
 Substitute clause no.61.1 of Conditions of Contract by the following: 

In case the Contract is terminated as a result of a Contractor's default, the Contractor shall 
immediately arrange to pay any amount due to the Employer and demobilize all his materials 
on Site, Plant, Equipment, Temporary Works etc. 

Additional Clauses of Contract 

Submission of Working Drawings  

Clause no 63 
All design calculations and fabrication and /or erection drawings and drawings for  
temporary works including false work (such as formwork, staging, centering, scaffolding, 
specialised constructional, handling and launching equipment and temporary diversion etc.) 
as well as bar bending and cutting schedules for reinforcement, material lists for structural 
fabrication as well as detailed drawings for templates and anchorage and temporary support 
details for pre-stressing cables etc. shall be prepared by the Contractor at his own cost and 
forwarded in triplicate to the Engineer at least three weeks in advance of actual 
constructional requirements. The Engineer shall check and return one copy of the same for 
the Contractor’s use with amendments, if any, noted in red ink within two weeks of 
submission. Such approval shall not relieve the Contractor of any of his responsibilities in 
connection with temporary works. The Contractor will supply four copies of the approved 
drawings for the Engineer’s use. The cost of preparing all such items of work shall be 
deemed to have been included in the respective rates/prices quoted by the Contractor in the 
Bill of Quantities. 

Cost of such preparation and submission of design /drawing including revisions as required 
shall be deemed to be incidental to the Contract Price. 
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Contractor’s Design Consultant 
Clause 64

 Within 21 (Twenty-one) days of the date of signing of the Agreement, the Contractor shall:

A) Appoint  a  “Contractor’s Design Consultant “for conducting the survey including 
fixing of TBM , Traverse survey, centerline fixing, taking OGL etc. generating road 
cross section and updating it regularly for billing as per standard commercially 
available software, preparing Work Program in MS-Project /Primavera or equivalent , 
working drawings  of major/minor bridges, culverts and as-Built Drawings who  shall be 
responsible, on behalf of the Contractor, for surveys, investigations, collection of data and 
preparation all working Drawings including design and preparation of staging drawing 
/design and all design works related to the construction of the project. Contractor’s Design 
Consultant shall prepare Working Drawings and design calculation required, if applicable, 
shall be developed in conformity with the Specifications.  The Contractor’s Design 
Consultant shall be a reputed Consultant Firm (which shall be Proprietorship 
Firm/Partnership Firm /Company registered under Companies Act 1956) and is in business 
of providing consultancy services for preparation of design and drawings for ROBs and 
major bridges for last 10 (Ten Years). Contractor shall propose to the Employer a panel of 
three names of qualified and experienced firms from whom the Employer/Engineer may 
approve one to be the Design Consultant. Provided, however, that if the panel is not 
acceptable to the Employer /Engineer and the reasons for the same are furnished to the 
Contractor, the Contactor shall propose to the Employer  a revised panel of three names from 
the firms empanelled as  consultants by the [Ministry of Road Transport and Highways] for 
obtaining the consent of the Employer . The Contractor shall also obtain the consent of the 
Employer for the key personnel of such selected Design Consultant (one Structural 
Engineer with at least 10years experience of design of Bridges/Culverts and one Highway 
Engineer with 10 years experience in design/construction of highways conversant with 
highway design software, AutoCAD etc. Provided such Design Consultant must have office 
in Kolkata and the approved key personnel and support personnel are generally stationed in 
Kolkata and available on as required basis. Any replacement of the key personnel or the 
Contractor’s Design Firm shall require written prior approval of the Employer and shall only 
be considered for reasons acceptable to the Employer. Contractor shall provide a copy of 
Agreement with the Design Consultant to the Engineer of the Project and Employer for 
reference. 
Provided further such Contractor’s design Consultant shall be neither the firm (nor its parent 
company /associate) neither engaged as Supervision Consultant for the project/contract or be 
the DPR Consultant, who prepared the project for the Employer. 

B) The Contractor’s Design Consultant shall, on behalf of the Contractor, 
(i) Prepare working drawings of all bridges (major/minor)/culverts /structure etc with any 

calculation, if necessary.
(ii) Prepare/Check and confirm survey data, cross section on behalf of the Contractor;

(iii) Prepare and submit ‘As-Build Drawings’ of all Bridges, Culvert and structures as 
executed.

C) The Contractor shall prepare and submit all the working drawings, data, detail 
calculation, incorporation of comments of Engineer as applicable, with reasonable 
promptness and in such sequence as is consistent with its work program for timely Project 
Completion. By submitting the working drawings for review to the Engineer, the Contractor 
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shall be deemed to have represented that it has determined and verified that the design and 
engineering, including field construction criteria related thereto, are in conformity with the 
Scope of the Project, the Specifications and Standards and the Applicable Laws; 

During Defect Liability Period, Contractor, in addition to rectification of defective works, 
shall take all necessary actions as may be required or as per direction of the Engineer: 

(a) Undertake repairs to structures as may be required for safe movement of traffic as 
directed by the Engineer;

(b) repair the approach roads to the bridges including making the rain cuts on the 
embankments.

Cost of such repair during Defect Liability Period to ensure safety of traffic shall be deemed 
to be included in the Contract Price. 

Procedure for Suspension and Debarment  
Clause 65
The procedure as laid down below shall govern the suspension/debarment of Suppliers / 
Contractors/ Consultants (Contractors for brevity) involved in Government procurement for 
offences or violations committed during competitive bidding and contract implementation, 
for the works under Different Department, Government of West Bengal.  

Grounds for Suspension and Debarment:- 
1) Submission of eligibility requirements containing false information or falsified 

documents; 
2) Submission of Bids that contain false information or falsified documents, or the 

concealment of such information in the Bids in order to influence the outcome of 
eligibility screening or any other stage of the bidding process; 

3)  Unauthorized use of one’s name/digital signature certificate for purpose of bidding 
process; 

4)   Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency /Joint 
Venture/Consortium/Corporation participating in the procurement process and/ or a 
person/ Contractor/Agency/ Joint Venture/Consortium/Corporation having an agreement 
/ contract for any procurement with the department shall be referred as Bidder) unduly 
influence the outcome of the bidding in his favour; 

5)  Refusal or failure to post a self–declaration to the effect of any previous debarment 
imposed by any other department of State Government and/or Central Government;  

6) All other acts that tend to defeat the purpose of the competitive bidding such as lodging 
false complain about any Bidder, lodging false complain about any Officer duly 
authorized by the Department, restraining any interested bidder to participate in the 
bidding process, etc; 

7) Assignment and subcontracting of the contract or any part thereof without prior written 
approval of the procuring entity; 

8) Whenever adverse reports related to adverse performance, misbehavior, direct or indirect 
involvement in threatening, making false complaints etc. damaging the reputation of the 
department or any other type complaint considered fit by the competent authority of the 
department, are received from more than one Officer or at more than one occasion from 
individual Officer;

9) Refusal or failure to post the required performance security/earnest money within the 
prescribed time without justifiable cause; 
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10) Failure in deployment of Technical Personnel, Engineers and / or Work Supervisor 
having requisite license/ supervisor certificate of competency as specified in the 
contract; 

11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into contract 
with the Government without justifiable cause; 

12) Failure of the Contractor, due to solely to his fault or negligence, to mobilize and start 
work or performance within the specified period as mentioned in the “Letter of 
Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to 
Proceed”, “Award of Contract”, etc; 

13) Failure by the Contractor to fully and faithfully comply with its contractual 
obligations without valid cause, or failure by the Contractor to comply with any 
written lawful instruction of the Procuring Entity/Authority ( The Officer authorized 
by the Administrative Department , Government of West Bengal, for procurement) 
or its representative(s) pursuant to the implementation of the Contract;

14) For the procurement of goods, unsatisfactory progress in the delivery of the goods by the 
manufacturer, supplier, or distributor arising from his fault or negligence and/or 
unsatisfactory or inferior quality of goods, vis a vis as laid down in the contract; 

15) Willful or deliberate abandonment or non-performance of the project or Contract by the 
Contractor resulting to substantial breach thereof without lawful and/or just cause.  

Retention 

1)   The Employer shall retain from each payment due to the Contractor the proportion stated 
in the Contract Data until Completion of the whole of the Works. Total retention amount 
shall not exceed 10% (Ten percent) of the actual value of work executed including 
Performance Security. Apart from 5% Performance security  received from the bidder 
in the form of Bank guarantee the remaining amount [resulting 10% of the actual value 
of work executed at any point of time (i.e. more or less 5%)] is to be deducted from each 
progressive bill. 

2)   On physical completion of works under the any particular division, Executive Engineer 
of the concerned division will release the corresponding amount of retention money (i.e. 
more or less 5%) deducted by the division from each progressive bill, against submission of 
Bank Guarantee of equivalent amount valid till expiry of Defect Liability Period plus 28 
days.  

3) On completion of the whole of the works of all divisions, the Performance Security (i.e. 
5% of the Contract value) will be released after the expiry of the Defect Liability Period plus 
28 days.
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SPECIAL CONDITIONS OF CONTRACT

1. LABOUR: 
The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 
for the engagement of all staff and labour, local or other, and for their payment, housing, 
feeding and transport. 

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in 
such form and at such intervals as the Engineer may prescribe, showing the staff and the 
numbers of the several classes of labour from time to time employed by the Contractor on 
the Site and such other information as the Engineer may require. 

2 COMPLIANCE WITH LABOUR REGULATIONS: 
During continuance of the contract, the Contractor and his sub-contractors shall abide at all 
times by all existing labour enactments and rules made there under, regulations, notifications 
and byelaws of the State or Central Government or local authority and any other labour law 
(including rules), regulations, bye laws that may be passed or notification that may be issued 
under any labour law in future either by the State or the Central Government or the local 
authority. Salient features of some of the major labour laws that are applicable to 
construction industry are given below. The Contractor shall keep the Employer indemnified 
in case any action is taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or reimburse, such 
amounts as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, 
on the part of the Contractor, the Engineer/Employer shall have the right to deduct any 
money due to the Contractor including his amount of performance security. The 
Employer/Engineer shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by the Employer.
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time.

3 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE 
TOESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 
CONSTRUCTIONWORK. 
a) Workmen Compensation Act 1923:- The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 
b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years 
service or more on death, the rate of 15 days wages for every completed year of service. 
The Act is applicable to all establishments employing 10 or more employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the employer plus workers @ 10%or8.33%. The benefits payable under 
the Act are: 
(i) Pension or family pension on retirement or death, as the case may be; 

(ii) Deposit linked insurance on the death in harness of the worker; 
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(iii) Payment of PR accumulation on retirement/death etc. 

 

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to 
women employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition") Act 1970:- The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law. The Principal Employer is required to take Certificate of Registration 
and the Contractor is required to take license from the designated Officer, The Act is 
applicable to the establishments or Contractor of Principal Employer, if they employ 20 
or more contract labour.

f) Minimum Wages Act 1948:- The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act, if the 
employment is a scheduled employment. Construction of Buildings, Roads, Run ways are 
scheduled employments. 

g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers. 

h) Equal Remuneration Act 1979:- The Act provides for payment of equal wages for work 
of equal nature to Male and Female workers and for not making discrimination against 
Female employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or 
more employees. The Act provides for payments of annual bonus subject to a minimum 
of 8.33% of wages and maximum of 20% of wages to employees drawing Rs.3500/-per 
month or less. The bonus to be paid to employees getting Rs.2500/-per month or above 
upto Rs.3500/- per month shall be worked out by taking wages as Rs.2500/ -per month 
only. The Act does not apply to certain establishments. The newly set-up establishments 
are exempted for five years in certain circumstances. Some of the State Governments 
have reduced the employment size from 20 to 10 for the purpose of applicability of this 
Act. 

j) Industrial Disputes Act 1947:- The Act lays down the machinery and procedure for 
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

k) Industrial Employment (Standing Orders) Act 1946:- It is applicable to all 
establishments employing 100 or more workmen (employment size reduced by some of 
the States and Central Government to 50). The Act provides for laying down rules 
governing the conditions of employment by the Employer on matters provided in the Act 
and get the same certified by the designated Authority. 

l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade 
unions of workmen and employers. The Trade Unions registered under the Act have been 
given certain immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for 
regulation of employment of children in all other occupations and processes. 
Employment of Child Labour is prohibited in Building and Construction Industry.

n) Inter-State Migrant workmen's (Regulation of Employment & Conditions of 
Service Act 1979:- The Act is applicable to an establishment which employs 5 or 
more inter-state migrant workmen through an intermediary (who has recruited 
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workmen in one state for employment in the establishment situated in another 
state). The Inter-State migrant workmen, in an establishment to which this Act 
becomes applicable, are required to be provided certain facilities such as housing, 
medical aid, travelling expenses from home up to the establishment and back, etc. 

o) The Building and Other Construction workers (Regulation of Employment and 
Conditions of Service) Act 1996 and the Cess Act of 1996:- All the establishments who 
carry on any building or other construction work and employs 10 or more workers are 
covered under this Act. All such establishments are required to pay cess at the rate not 
exceeding 2% of the cost of construction as may be modified by the Government. The 
Employer of the establishment is required to provide safety measures at the Building or 
construction work and other welfare measures, such as Canteens, First-Aid facilities, 
Ambulance, Housing accommodations for workers near the work place etc. The 
Employer to whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government.

p) Factories Act 1948 :- The Act lays down the procedure for approval of plans before 
setting up a factory, health and safety provisions, welfare provisions, working hours, 
annual earned leave and rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises employing 10 persons 
or more with aid of power or 20 or more persons without the aid of power engaged in 
manufacturing process.
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CONTRACT DATA

Clause Reference 
with respect 

toSection3 
 
Items marked “N/A” do not apply in this Contract.

1. The Employer is [Cl.1.1]

Name: The Chief Engineer (South West), I&WD, Govt of West Bengal. 
Address: Office of The Chief Engineer (South West) 
I&WD, Govt of West Bengal
Khas Jungle, 
Web Site httpps://www.wbtenders.gov.in. 
Email:I&WD@gmail.com 

Name of authorized Representative (Will be intimated later) 

2. List of Engineer and their jurisdiction are given below: 
 
 
 
 
 
 
 
 
 
 
 
3. The name of the PMC:  RITES Ltd, Highway Division, Kolkata 
 

Name of Authorized Representative: To be named 
 
4. The Defects Liability Period for each division will be 365 days from the date of physical 

completion of the last bridge under the jurisdiction of that division   
 . [Cl.1.1&35] 

 
During Defect Liability Period, Contractor, in addition to rectification of defective works, 
shall take all necessary action for safe, smooth and uninterrupted flow of traffic as per 
direction of the Engineer: 

Cost of such repair during Defect Liability Period to ensure safety of traffic shall be shall be 
deemed to be included in the Contract Price. 

5. The Start Date shall be the next day of date of issue of the Notice to Proceed with the Work. 
 [Cl 1.1]
 
 
6. The Intended Completion Date for the whole of the Works is 30 months after start of work 

with the following milestones:  
[Cl.1.1, 17&28] 

Div. of 
Executive 
Engineer 

District No. of 
Bridges

EE-WMD Paschim Midnapur (30 Nos.)
EE-KKBP Paschim Midnapur (30Nos)
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Milestone dates: [Cl.2.2 & 49.1]
 

Physical works to be completed Period from the start date 
 

Milestone 1 Completion of foundation works of all 
bridges

12months 

Milestone 2 Completion up to pier cap level of all  bridges 18 months 

Milestone 3 Completion of  Superstructure of  all bridges
including wearing course 

30 months 

 

7. The site of the bridges are located as given in the drawing [Cl 1.1] 
 
8. The name and identification number of the Contract NIT No. DATED 
 [Cl. 1.1]

9. The Works consists of ‘Construction of 133 numbers of RCC Bridges over Drainage 
Channels and Irrigation Canals as a part of Infrastructure GAP Project in the districts 
of  Purba and Paschim Medinipur in West Bengal’. The work shall, inter-alia, include the 
following as specified or directed:  

 
(A)  Bridge Works 

 
Site clearance including dismantling of existing structures and providing temporary 
diversion structures wherever directed; setting out, provision of foundations, piers abutments 
and bearings; structural steel/pre-stressed/reinforced cement concrete superstructure 
including fabrication, transportation, erection and launching of girders of minor and major 
bridges; wearing coat, hand railings, expansion joints, approach slabs, drainage spouts/down 
take pipes, arrangements for fixing light posts if required, water mains, utilities etc; 
provision of suitably designed protective works; providing wing/return walls; provision of 
road markings, road signs etc wherever directed; all aspects of quality assurance; clearing 
the Site and handing over the Works on completion; rectification of the defects during the 
Defects Liability Period and submission of "As-built" drawings and other related documents; 
other items of work as may be required to be carried out for completing the Works in 
accordance with the drawings and the provisions of the Contract and to ensure safety.

 
(B) Road Works

 
Site clearance; setting-out and layout of the approach road; widening of existing carriageway 
and strengthening including camber corrections, as directed; construction of new road/ 
parallel service road as required; supplying and placing of drainage channels, flumes, guard 
posts and guard other related items; construction /extension of cross drainage works, bridges, 
approaches and other related stones; protective works for roads/bridges; rectification of the 
defects in the completed works during the Defects Liability Period; submission of "As-built" 
drawings and any other related documents; and other item of work as may be required for 
completing the Works in accordance with the drawings and provisions of the Contract to 
ensure safety. 
(C)Other Items 

 
Any other items as required to fulfill all contractual obligations as per the Bid documents.
[Cl. 1.1]
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10. The following documents also form part of the Contract: [CI. 2.3(9)]
(1) Contract Agreement; 

(2) Letter of Acceptance, Notice to Proceed with the Works; 

(3) Contractor's Bid;
(4) Contract Data; 
(5) Special Conditions of Contract and Conditions of Particular Application; 

(6) Conditions of Contract;
(7) Specifications; 

(8) Drawings;

(9) Bill of quantities; and 
(10) Correspondences and Minutes of Meeting between the Employer and the Contractor 

/Bidder after Opening of Bid and prior to issuance of Letter of Acceptance. 
 

11.  The law which applies to the Contract is the law of Union of India     [CI. 3.1] 
12.  The language of the Contract documents is English    [CI. 3.1] 

13. Limit of subcontracting 25% of the Initial Contract Price   [CI. 7.1] 
14. The Schedule of Other Contractors     [CI. 8]

15. The Schedule of Key Personnel                - As per Annex-I to Section I   [CI. 9]
16. The minimum insurance cover for physical property, injury and death is Rs.5 lakhs per 

occurrence with the number of occurrences limited to four. After each occurrence, the 
Contractor shall pay additional premium necessary to make insurance valid for four 
occurrences always.      [Cl. 13]

17. Site investigation report        [Cl. 14]
18. The Site Possession Dates -All the bridge sites are generally free from encumbrances. For 

relocation of the bridge site, there could some encumbrances for reconstruction of the 
approach road which shall be jointly recorded by the Contractor, Engineer and the concerned 
representative of the Employer within 15 (fifteen days) from Start Date. These shall be 
removed by the Contractor during execution so as to provide encumbrance free Site to the 
Selected Bidder in following manner.     [Cl. 21]

19.  Fees and types of reimbursable expenses to be paid to the Dispute Review Expert and the 
amount of Fees shall be decided after signing of the Contract on mutual consent. [Cl. 25]

19a. Place of Arbitration is Kolkata.     [Cl. 25.3]
20.  Appointing Authority for the Dispute Review Expert - Unless agreed by and between the 

Employer and the Contractor, Chairman of the DRE shall be appointed by the Council, 
Indian Roads Congress, New Delhi.    [Cl. 26]

21. The period for submission of the program for approval of Engineer shall be 14 days from the 
issue of Letter of Acceptance.     [Cl. 27.1]

22. The period between program updates shall be 120 days.   [Cl. 27.3]

23. The amount to be withheld for late submission of an updated program shall be Rs. 10lakhs.
[Cl. 27.3]

24. The following events shall also be Compensation Events:  [Cl. 44 (l)] 
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Substantially adverse ground conditions encountered during the course of execution of Work 
not provided for in the Bidding Documents. 
(i) Removal of underground utilities detected subsequently within the toe lines;

(ii) Significant change in soil classification requiring additional mobilization by the 
contractor; 

(iii) Removal of unsuitable material like marsh, debris dumps etc which could not be 
foreseen earlier; 

(iv) Artesian Condition at location of the bridge foundation; 

(ii) River training requiring protection of permanent work; 
(iii)  Presence of historical, archaeological or religious structures, monuments interfering 

 with the Work; 
  (iv) Restriction of access to ground imposed by civil, judicial, or military authority. 
 
25.  The currency of the Contract is Indian Rupees.   [Cl. 46]
 
26. The proportion of payments retained (retention money) shall be 5 from each bill subject to a 

maximum of 5% of final Contract Price.   [Cl 48] 
 
27.

 
Amount of liquidated damages for 
delay in completion of Works
 

For whole of Work (l/2000)th of the 
Initial Contract Price, rounded off to 
the nearest thousand, per day. 

[Cl.49]

28. Maximum limit of liquidated 
damage for delay in completion of 
Work. 

 

10 per cent of the Initial Contract 
Price rounded off to the nearest 
thousand. 

 

[Cl. 49.1]

29. Amount of Bonus for early 
completion of whole of the Works

 

Nil 

 

[Cl. 50] 

30 Maximum limit of bonus for early 
completion of Work

No Bonus is payable [Cl. 50] 

31. The amounts of the advance 
payment are 
 
Nature of Advance 

 
 
Amount (Rs.) Conditions to be 
fulfilled 
 

[C1.51] 

i. Mobilization    10% of the Contract Price on 
submission of unconditional Bank 
Guarantee of equivalent amount, 
drawn in favour of the Executive 
Engineer/ West Medinipur Division, 
Irrigation & waterways Directorate 
from a schedule bank. The 
mobilization advance along with 
10% simple interest is to be 
recovered in five installments 
commencing from the 1st R/A bill. 
The Bank guarantee will remain valid 
till the recovery of the entire 
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Mobilisation Advance.
 

ii. Equipment No separate Equipment advance 

iii. Secured 
advance 
for non-
perishable 
materials 
brought to 
site

 
No secured advance is payable 

 

32. Repayment of advance payment for mobilization and equipment:     [Cl 51.3] 

Explained at Clause-30 
[CI. 51.3]

33.    Repayment of secured advance: No secured advance is payable
 
34. The Securities shall be for the following minimum amounts equivalent as a percentage of the 

Contract Price:        [CI. 52] 
 

Performance Security for 10 per cent (5% in the form of Bank Guarantee as per Clause 34 
and remaining 5% deducted from running bill of the Contractor as per Clause no. 65 of 
CoPA) of contract price plus Rs………......................... (to be decided after evaluation of the 
bid) as Additional Security in terms of ITB Clause 29.5. 

 
The standard form of Performance Security acceptable to the Employer shall be an 
unconditional Bank Guarantee of the type as presented in Section 8 of the Bidding 
Documents.

 
35.  The Schedule of Operating and Maintenance Manuals______N/A  [CI. 58]
 
36. The date by which "as-built" drawings (in scale as directed) in 2 sets are required is: within 

28 days of issue of certificate of completion of whole or section of the Work, as the case 
may be.        [Cl 58.1] 

 
37. The amount to be withheld for failing to supply "as built" drawings by the date required is 

Rs.50 Lakhs.       [Cl 58.2] 
 
38.      The following events shall also be fundamental breach of contract:   [CI. 59.2] 

"The Contractor has contravened Sub-clause 7.1 and Clause 9 of CoC." 
 

39. The percentage to apply to the value of the Work not completed representing the Employer's 
additional cost for completing the Work shall be 20 per cent. [3, CI. 60.1] 
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SECTION - 8 
 (SECURITIES AND FORMS)  

AMENDED  
 

FORMATS HERE-IN SHALL PREVAIL OVER THE FORMATS OF SECTION 8 of 
STANDARD BIDDING DOCUMENT OF MORT&H, GOI  
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Format for Bid Security (Bank Guarantee) 

BID SECURITY (BANK GUARANTEE) 

(Clause 16.1 OF ITB)

1. In consideration of you, Chief Engineer (South West), I&WD, Govt. of West Bengal
having its office at Khas Jungle, PO: Abas, Paschim Medinipur(hereinafter referred to as 
the“Employer”,which expression shall unless it be repugnant to the subject or context thereof  
include  its,  successors  and  assigns)  having  agreed  to  receive  the  Bid  of 
……………………(Name of the Bidder) and having its registered office at 
……………………… (and acting on behalf of the Bidder/Joint Venture) (hereinafter referred 
to as the “Bidder” which expression shall unless it be repugnant to the subject or context 
thereof include its/their executors, administrators, successors and assigns), for the work of 
__________________________________(hereinafter referred to as “the Project”)  pursuant  
to  the  Bidding Document dated  …………… issued in respect  of  the Project and other 
related documents including without limitation the form of Contract (hereinafter collectively 
referred to as “Bidding Documents”), we (Name of the Bank) having our registered office
at………………………and one of its branches at …………………….. (hereinafter referred 
to as the “Bank”), at the request of the Bidder, do here by in terms of Clause16 of the ITB and 
the IFB document, irrevocably, unconditionally and without reservation guarantee the due and 
faithful fulfilment and compliance of the terms and conditions of the Bidding Documents by 
the said Bidder and unconditionally and irrevocably undertake to pay forth with to the 
Authority an amount of Rs.________(       )(herein after referred to as the “Guarantee”) as our
primary obligation without any demur, reservation, recourse, contest or protest and without
reference to the Bidder if the Bidder shall fail to fulfil or comply with all or any of the terms 
and conditions contained in the said Bidding Documents. 

2. Any such written demand made by the Employer stating that the Bidder is in default of the
due and faithful fulfillment and compliance with the terms and conditions contained in the 
Bidding Documents shall be final, conclusive and binding on the Bank. 

3. We, the Bank, do hereby unconditionally undertake to pay the amounts due and payable
under this Guarantee without any demur, reservation, recourse, contest or protest and
without any reference to the Bidder or any other person and irrespective of whether the
claim of the Employer is disputed by the Bidder or not, merely on the first demand from the 
Employer stating that the amount claimed is due to the Employer by reason of failure of the 
Bidder to fulfill and comply with the terms and conditions contained in the Bidding
Documents including failure of the said Bidder to keep its Bid open during the Bid validity 
period as set forth in the said Bidding Documents for any reason whatsoever. The default of 
the Bidder requiring forfeiture of this Guarantee shall include but not limited to the 
following: 

(a) Failure or refusal of the Bidder to execute the Form of Agreement in accordance with the 
Instructions to Bidders (ITB), if required; or 

(b) Failure or refusal of the Bidder to furnish the Performance Security, in accordance with the 
ITB; or 

(c) Non-acceptance by the Bidder of the correction of the Bid Price pursuant to 
Clause 27 of the ITB. 
Any such demand made on the Bank shall be conclusive as regard to amount due and 

Deleted 
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payable by the Bank under this Guarantee. However, our liability under this 
GuaranteeshallberestrictedtoanamountnotexceedingRs__________________

4. This Guarantee shall be irrevocable and remain in full force for a period of 28 days plus 120 
days (Bid validity period from Bid Due Date) or for such extended period as may be mutually 
agreed between the Employer and the Bidder, and agreed to by the Bank, and shall continue 
to be enforceable till all amounts under this Guarantee have been paid. 

5. We, the Bank, further agree that the Employer shall be the sole judge to decide as to whether
the Bidder is in default of due and faithful fulfillment and compliance with the terms and
conditions contained in the Bidding Documents including, inter-alia, the failure of the Bidder 
to keep its Bid open during the Bid validity period set forth in the said Bidding Documents, 
and the decision of the Employer that the Bidder is in default as aforesaid shall be final and 
binding on us, notwithstanding any differences between the Employer and the Bidder or any 
dispute pending before any Court, Tribunal, Arbitrator or any other authority. 

6. The Guarantee shall not be affected by any change in the constitution or winding up of the 
Bidder or the Bank or any absorption, merger or amalgamation of the Bidder or the Bank 
with any other person. 

7. Any notice by way of request, demand or otherwise hereunder shall be sufficiently given or 
made if addressed to the Bank and sent by courier or by registered mail to the Bank at the 
address set forth herein.

8. We undertake to make the payment on receipt of your notice of claim on us addressed to 
[name of Bank along-with branch address] and delivered at our above branch which shall be 
deemed to have been duly authorised to receive the said notice of claim. 

9. It shall not be necessary for the Employer to proceed against the said Bidder before 
proceeding against the Bank and the guarantee herein contained shall be enforceable against 
the Bank, notwithstanding any other security which the Employer may have obtained from 
the said Bidder or any other person and which shall, at the time when proceedings are taken 
against the Bank hereunder, be outstanding or unrealised. 

10. We, the Bank, further under taken ot to revoke this Guarantee during its currency except with 
the previous express consent of the Employer in writing. 

11. The Bank declares that it has power to issue this Guarantee and discharge e the obligations 
contemplated here in, the undersigned is duly authorised and has full power to execute this 
Guarantee for and on behalf of the Bank. 

12. For the avoidance of doubt, the Bank’s liability under this Guarantee shall be restricted to Rs. 
(                                                  ).The Bank shall be liable to pay the said amount or any part 
thereof only if the Employer serves a written claim on the Bank in accordance with paragraph 
9 hereof, on or before [***(indicated at falling 28 days  plus 120 days (Bid Validity) after the 
Bid Due Date)]. 

Signed and Delivered by ………………………. Bank 

 
By the hand of Mr./Ms. …………………….., its………………….. and authorized official. 

 

 
(Signature of the Authorized Signatory)  
(Official Seal) 
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Performance Security

Bank Guarantee Format 

(To be filled in by the Sole Bidder and in case of Joint Venture, by the Partners 
separately)

 

(Clause 34 OF ITB and 52 of CoC) 

The Chief Engineer (South West) 
I&WD, Government pf West Bengal
Khas Jungle, PO: Abas, Paschim Medinipur
Web Site http:\\www.I&WD.gov.in. 
Email:I&WD@gmail.com 
Telephone:03222-263968 
 
 
WHEREAS: 
(A) ……………….. (the “Contractor”) and the _________, Chief Engineer (South West), 

I&WD, Govt. of West Bengal (the “Employer”) have entered into a Contract dated 
…………….. (the “Contract”) whereby the Employer has agreed to the Contractor 
undertaking the work of___________________, subject to and in accordance with the 
provisions of the Contract. 

(B) The Contract requires the Contractor to furnish a Performance Security to the Employer for a 
sum of Rs. ________ cr. (rupees ______ crore)* (the “Guarantee Amount”) as security for 
due and faithful performance of its obligations, under and in accordance with the Contract, 
during the validity of the Contract. 

(C) We, ………………….. through our Branch at …………………. (the “Bank”) have agreed 
to furnish this Bank Guarantee by way of Performance Security. 

NOW, THEREFORE, the Bank hereby, unconditionally and irrevocably, guarantees and 
affirms as follows:

1. The Bank hereby unconditionally and irrevocably guarantees the due and faithful 
performance of the Contractor’s obligations under and in accordance with the Contract, and 
agrees and undertakes to pay to the Employer, upon its mere first written demand, and 
without any demur, reservation, recourse, contest or protest and without any reference to the 
Contractor, such sum or sums up to an aggregate sum of the Guarantee Amount as the 
Employer shall claim, without the Employer being required to prove or to show grounds or 
reasons for its demand and/or for the sum specified therein. 

2. A letter from the Employer, under the hand of an Officer not below the rank of _________ 
in the I&WD, Govt.. of West Bengal, that the Contractor has committed a default in the due 
and faithful performance of all or any of its obligations under and in accordance with the 
Contract shall be conclusive, final and binding on the Bank. The Bank further agrees that the 
Employer shall be the sole judge as to whether the Contractor is in default in due and faithful 
performance of its obligations under the Contract and its decision that the Contractor is in 
default shall be final, and binding on the Bank, notwithstanding any differences between the 
Employer and the Contractor, or any dispute between them pending before any court, 
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tribunal, arbitrators or any other authority or body, or by the discharge of the Contractor for 
any reason whatsoever. 

3. In order to give effect to this Guarantee, the Employer shall be entitled to act as if the Bank 
were the principal debtor and any change in the constitution of the Contractor and/or the 
Bank, whether by their absorption with any other body or corporation or otherwise, shall not 
in any way or manner affect the liability or obligation of the Bank under this Guarantee.

4. It shall not be necessary and the Bank hereby waives any necessity, for the Employer to 
proceed against the Contractor before presenting to the Bank its demand under this 
Guarantee. 

5. The Employer shall have the liberty, without affecting in any manner the liability of the 
Bank under this Guarantee, to vary at any time, the terms and conditions of the Contract or 
to extend the time or period for the compliance with, fulfilment and/or performance of all or 
any of the obligations of the Contractor contained in the Contract or to postpone for any 
time, and from time to time, any of the rights and powers exercisable by the Employer 
against the Contractor, and either to enforce or forbear from enforcing any of the terms and 
conditions contained in the Contract and/or the securities available to the Employer, and the 
Bank shall not be released from its liability and obligation under these presents by any 
exercise by the Employer of the liberty with reference to the matters aforesaid or by reason 
of time being given to the Contractor or any other forbearance, indulgence, act or omission 
on the part of the Employer or of any other matter or thing whatsoever which under any law 
relating to sureties and guarantors would but for this provision have the effect of releasing 
the Bank from its liability and obligation under this Guarantee and the Bank hereby waives 
all of its rights under any such law. 

6. Notwithstanding anything contained hereinbefore, the liability of the Bank under this 
Guarantee is restricted to the Guarantee Amount and this Guarantee will remain in force 
until 28 (twenty eight) days from the date of expiry of the Defects Liability Period and 
unless a demand or claim in writing is made by the Employer on the Bank under this 
Guarantee, no later than 6 (six) months from the date of expiry of this Guarantee, all rights 
of the Employer under this Guarantee shall be forfeited and the Bank shall be relieved from 
its liabilities hereunder. 

7. The Bank undertakes not to revoke this Guarantee during its currency, except with the 
previous express consent of the Employer in writing, and declares and warrants that it has 
the power to issue this Guarantee and the undersigned has full powers to do so on behalf of 
the Bank. 

8. Any notice by way of request, demand or otherwise hereunder may be sent by post 
addressed to the Bank at its above referred Branch, which shall be deemed to have been duly 
authorized to receive such notice and to effect payment thereof forthwith, and if sent by post 
it shall be deemed to have been given at the time when it ought to have been delivered in due 
course of post and in proving such notice, when given by post, it shall be sufficient to prove 
that the envelope containing the notice was posted and a certificate signed by an officer of 
the Employer that the envelope was so posted shall be conclusive. 

9. This Guarantee shall come into force with immediate effect and shall remain in force and 
effect for a period of 28 (twenty eight) days from the date of expiry of the Defects Liability 
Period or until it is released earlier by the Employer pursuant to the provisions of the 
Contract. 
Signed and sealed this ………. day of ……….., 20……… at ……….. 

SIGNED, SEALED AND DELIVERED 

For and on behalf of the BANK by: 
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(Signature)
(Name) 

(Designation) 

(Code Number) 
(Address)

NOTES:

(i) The bank guarantee should contain the name, designation and code number of the officer(s) 
signing the guarantee.

The address, telephone number and other details of the Head Office of the Bank as well as of 
issuing Branch should be mentioned on the covering letter of issuing Branch
* An amount shall be inserted by the Guarantor, representing the percentage the Contract 
Price specified in the Contract including additional security for unbalanced Bids, if any and 
denominated in Indian Rupees 

(ii) Please note that Validity of the BG for Performance Security shall be 30 months 
(completion period of construction) plus 365 days (Defect Liability Period) Plus 28 
days. In addition, there must be a Claim Period of six months for the BG. 
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Bank Guarantee for Advance Payment 

(To be filled in by the Sole Bidder and in case of Joint Venture, by the Partners 
separately)

 

(Clause 51.1 of CoC) 

(To be stamped in accordance with Stamp Act and Applicable Laws) 
 

Ref:        Date: 
 

Bank Guarantee: 
 

Dear Sir, 
 

In consideration of the Chief Engineer (South West), I&WD, Govt. of West Bengal 
(hereinafter referred as the "Employer", which expression shall, unless repugnant to the context 
or meaning thereof include it    successors,    administrators    and    assigns)    having    awarded    
to    M/s._____________________ (hereinafter referred to as the "Contractor" which expression 
shall unless repugnant to the context or meaning thereof, include its successors, administrators, 
executors and assigns), the Contract ____ _____________________,dated 
________(hereinafter called the "Contract")and in accordance with the provisions of the 
Conditions of Contract, sub-clause 51.1 ("Advance Payment") of the above-mentioned 
Contract, _________________________________ [name and address of Contractor] 
(hereinafter called "the Contractor") shall deposit with the Employer, a bank guarantee to 
guarantee his proper and faithful performance under the said Clause of the Contract in an 
amount of _______________________ [amount of Guarantee]* 
_________________________ [in words].

We (Name of the Bank) having its Head Office at  (hereinafter 
referred to as the Bank), which expression shall, unless repugnant to the context or meaning 
thereof, include its successors, administrators executors and assigns) do hereby guarantee 
and undertake to pay the client immediately on demand any or, all monies payable by the 
Contractor to the extent of  at any time up to _______

without any demur, reservation, contest, recourse or protest and/or without any 
reference to the Contractor. Any such demand made by the Employer on the Bank shall be 
conclusive and binding notwithstanding any difference between the Employer and the 
Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other 
authority. We agree that the Guarantee herein contained shall be irrevocable and shall 
continue to be enforceable till the Employer discharges this guarantee.
The Employer shall have the fullest liberty without affecting in any way the liability of the 
Bank under this Guarantee, from time to time to vary the advance or to extend the time for 
performance of the Contract by the Contractor. The Employer shall have the fullest liberty 
without affecting this Guarantee, to postpone from time to time the exercise of any powers 
vested in the Employer or of any right which the Employer might have against the 
Contractor and to exercise the same at any time in any manner, and either to enforce or to 
forebear to enforce any covenants, contained or implied, in the Contract between the 
Employer and the Contractor any other course or remedy or security available to the 
Employer. The Bank shall not be relieved of its obligations under these presents by any 
exercise by the Employer of its liberty with reference to the matters aforesaid or any of them 
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or by reason of any other act or forbearance or other acts of omission or commission on the 
part of the Employer or any other indulgence shown by the Employer or by any other matter 
or thing whatsoever which under law would but for this provision have the effect of relieving 
the Bank. 
The Bank also agrees that no change or addition to or other modification of the terms of the 
Contractor or Works to be performed there under or of any of the Contract documents which 
may be made between the Employer and the Contractor, shall in any way release the Bank 
from any of its liability under this Guarantee, and the Bank hereby waives notice of any such 
change, addition or modification.
The Bank also agrees that the Employer at its option shall be entitled to enforce this 
Guarantee against the Bank as a principal debtor, in the first instance without proceeding 
against the Contractor and notwithstanding any security or other guarantee that the Employer 
may have in relation to the Contractor’s liabilities.

The Bank also undertakes not to revoke this Guarantee during its currency except with the 
prior written consent of the Employer.
Notwithstanding anything contained herein above, our liability under this Guarantee is 
limited to _____________________ and it shall remain in force and in full effect from the 
date of the advance payment under the Contract until the Employer receives full repayment 
of the same amount from the Contractor and shall be extended from time to time for such 
period (not exceeding one year), as may be desired by the Contractor. 

 

 Yours truly, 
Signature and Seal: ___________________________________________ 

Name of Bank / Financial Institution: ____________________________ 
Address: ___________________________________________________

Date: _________________________ 
 

________________________________________________________________________________

*An amount shall be inserted by the Bank or Financial Institution representing the amount of 
the Advance Payment, and denominated in Indian Rupees.
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Format for Agreement (Contract)

(To be filled in by the Sole Bidder and in case of Joint Venture, by the Partners 
separately)

 
(Cl 33.3 of ITB)

 
AGREEMENT 

 

This Agreement made the -------------------day of---------------------, 2019 between the Chief 
Engineer (South West), I&WD, Govt. of West Bengal (hereafter called “the Employer)” 
and ----------------------------------------------------------------------------------------------------------
--------------------------------(hereafter called “the Contractor”) of the other part. 

Whereas the Employer is desirous that the Contractor execute 
_________________________________(hereinafter called “the Works”) and the Employer 
has accepted the Bid by the Contractor for the execution and completion of such Works and 
the remedying of any defects therein, at a cost of Rs.-------------- (Rupees ----------------------
-------------------------------------------------------------only). 
NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively 
assigned to them in the Conditions of Contract hereinafter referred to, and they shall be 
deemed to form and be read and construed as part of this Agreement.  

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the works and remedy and defects therein in conformity in all aspects with the 
provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein Contract price or such other 
sum as may become payable under the provisions of the Contract at the times and in the 
manner prescribed by the Contract.  

4. The following documents shall be deemed to form and be read and construed as part of this 
Agreement viz: 

A) Contract Agreement Volume –I containing 
i) Contract Agreement; 
ii) The Letter of Acceptance; 
iii) Notice to proceed with the works; 

iv) Contractor’s Bid (containing Technical and Financial Bid as per Form of Bid as per 
Section -6 with Priced Bill of Quantities as per Section 7 of the Bidding Document)

v) Authorization for signing of this Agreement, correspondences and Minutes of 
Meetings   between the Employer and the Contractor   prior issuance of LOA; 

vi) Securities and other Forms submitted by the Contractor under Section -8 of the 
Bidding Document)
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vii) Any other documents listed in Contract Data and/or furnished by the Bidder as per 
Section 10 of the Bidding Document. 

B) Contract Volume –II containing 
i) Bidding Document Volume -1 containing Invitation for Bid (IFB), Section –I with 

Annexure and Appendices to Section –1,Qualification information under Section -2, 
Conditions of Contract (General and Special) under Section-3, Conditions of 
Particular Application under Section 3A, Contract Data under Section 4:

ii) Amendments, Corrigenda, Addenda to the Bidding Documents issued prior to last 
date of submission of Bid.

C) Contract Volume –III containing  

 Technical Specifications under Section -5 and

D) Contract Volume –IV containing 
Drawings under Section 9: 

In witnessed whereof the parties there to have caused this Agreement to be executed the day 
and year first before written, 

The common Seal of  was hereunto affixed in the presence of:
  or   

 
Signed, sealed, and delivered by the said   

in the presence of:    

 
Binding Signature of Employer  

Binding Signature of Contractor  
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54 (11 Date 15.01.2020

- South- West,

Savadhipati

Savadhipati

5.

/

7. East Division.

8 -II.

[Sd/- ]



 

 

 


