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(Enclosure to I&WD No. 344(8)-IB/IW/O/IB-Misc-72/2016-17 dated 03.12.2019)

Enclosure-I

(Latest modified e-NIT ‘Standard Format’ for works of ‘Tender Value’ (Amount Put to Tender)above Rs.5.00 lakh upto Rs. 45.0 lakh)
Government of West Bengal

Irrigation & Waterways Directorate
Office of the Executive Engineer

Kangsabati Canals Division No I, Amlagora, Paschim Medinipur
Telephone No. 03227-265077 & Fax No.03227-265077,E-mail : kcdivn1@gmail.com

Memo No:152 Date:29.04.2020

NOTICE INVITING e-TENDER
e-N.I.T No - WBIW/EE/KCD-I/e-NIT- 02(e)/2020-21

Encrypted electronic bids are hereby invited by the Executive Engineer Executive Engineer Kangsabati
Canals Division No-I, Kangsabati Circle – II, Irrigation & Waterways Directorate on behalf of the
Governor of the State of West Bengal through  a single stage two part e-Procurement System; (Part I: Techno-
commercial bid and Part  II: Financial bid) for the ‘LIST OF WORKS’ given in the next page from eligible
bonafide contractors/agencies/bidders having specified Pre-Qualification (eligibility) credential for execution of
works of similar nature and desired  financial capabilities. The technical bid in Part-I would require the bidder
to qualify for the next phase of financial bid: Part-II, in which L1 bid price would determine the final selection
and acceptance of a bidder for award of the Procurement of Goods & Works contract.

Intending contractors/bidders desirous of participating in this e-Tender are required to login to the
Government of West Bengal e-Procurement website having URL https://wbtenders.gov.in and locate the
instant tender by typing WBIW/EE in the search engine provided therein, or by logging-in using their
assigned User ID and password. They may also visit the official website of the Irrigation & W aterways
Department, Government of West Bengal www.wbiwd.gov.in to locate the same e-Tender by scrolling the “e-
Procurement” link.

Contractors/bidders willing to take part in the e-Tender are required to obtain a valid Digital Signature-
Certificate (DSC) from any of the authorized ‘Certifying Authorities’ (CA) under Controller of Certifying
Authorities (CCA), Department of Electronics & Information Technology (DEIT), Govt. of India. (viz. NIC, n-
Code Solution, Safescrypt, e-Mudhra Consumer Services Ltd, TCS, MTNL, IDRBT) or as notified by the CA
/Finance Department, GoWB from time to time. DSC is given as a USB e-Token. After obtaining the Class 2
or Class 3 Digital Signature Certificate (DSC) from any of the above CA, they are required to register the fact
of possessing the DSC through the registration system available in the above mentioned websites. A list of
such licensed CAs’ are also available in the CCA website cca.gov.in. The prospective contractors / bidders
may contact the Departmental e-Tendering Help desk located at the 7th Floor of Jalasampad Bhavan at
Bidhannagar, Sector-II, Kolkata, through e-mails irrigationhelpdesk@gmail.com and dvcsc6816@gmail.com
or Telephone No. 033-23346098 and the State Level e-Procurement Help Desk located at the Ground Floor
of Jalasampad Bhavan through e-mail wbehelpdesk@gmail.com or Ph:(033)-2334 5161 on any working day
between 10.30AM-5.30PM for any query on e-Tendering procedure, obtaining DSC and free of cost training
on e-Procurement procedure.

Intending contractors/bidders are required to download the e-Tender documents directly from either of the
websites stated above. This is the only mode for submission of a tender. The interested bidders eligible
for the tender are required to submit their bids through the e-Procurement System using their valid DSC e-
Token with assigned PIN using login ID and password. Details of e-filing procedure for participating in e-
tenders under State Government have also been explained in the ‘Bidders’ Manual’, available in the
Departmental website www.wbiwd.gov.in.

Last date & time of submission of bid electronically, is on 20.05.2020 till 11.00 Hours IST.

The applicant bidders/contractors are advised to carefully read all the ‘Terms & Conditions’ contained in this
e-Notice Inviting Tender (e-NIT). He/she should particularly go through the minimum desired Pre-
qualification (PQ) works credential & financial eligibility criteria and satisfy himself/herself of all the
mandatory eligibility requirements. Bidders desirous of participating in the e-Tender should submit bids only
if they fulfill the minimum PQ eligibility criteria and are in possession of all the required PQ Credential
documents “in original” as these may be summoned by the Tendering authority for verificationpurposes.

All information published in the website consisting of e-NIT and other related documents uploaded by the
selected bidder, WB Works Contract Form No. 2911(i)/2911(ii), Bill of Quantities (BOQ), EMD exemption
order, if any, corrigenda and drawings etc. if any, shall form a part of the Agreement / contract document.

mailto:kcdivn1@gmail.com
www.wbiwd.gov.in
mailto:irrigationhelpdesk@gmail.com
mailto:dvcsc6816@gmail.com
mailto:wbehelpdesk@gmail.com
www.wbiwd.gov.in
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LIST OF WORKS
e-N.I.T No - WBIW/EE/KCD-I/e-NIT- 02(e)/2020-21

Sl.
No. Name of Work//Project/Procurement*

Estimated
Amount put
to Tender

(Tender Value)
(Rs.)

Earnest
Money
(EMD)
(Rs.)

Time
allowed for
completion
(In English
Calendar

days)

Source of
fund

Minimum eligibility criteria to match the
Prequalification (PQ) credential in terms of

execution of similar completed previous works
contract

Physical Milestones for
completion of each work

within stipulated time (Refer
to Clause 17 of the General
Terms & Conditions of e-

NIT)

1 2 3 4 5 6 7 8

1 M/R to MBC in between Ch 270.00 & Ch
290.00 (for a length of  0.61 km) at
Mouza- Khasjungle, Block- Binpur-I,
Dist- Jhargram under Ramgarh Section
of K.C. Sub Division No-IV ,Sarenga
under K.C.Division No-I ,Amlagora,
Paschim Medinipur during 2020-21. 10

52
32

6.
00

21
04

7.
00

21
Days

N.P/ P.M /
pre-

monsoon

Summary of minimum eligibility requirement to
technically qualify for the next stage of financial bid
in this tender:

A. Technical PQ Credential:
i. The bidder must have satisfactorily completed at

least 1 (one) ‘similar nature’ work under
Government Sector within last five FYs on the
date of publication of this NIT of Gross monitory
value of Rs. 315698.00 (Gross monitory
value is calculated based on final billed value
is the Credential Certificate (CC) multiplied
by inflationary factor completed within the
preceding five FYs of similar in nature, of
Gross notional Value not be less than 30% of
the amount put to tender of the work for which
the bidder chooses to participate in this NIT.

As per Work Programme
prepared and uploaded by the
Tender Inviting Authority in the
form of Bar Chart

2 M/R to MBC in between Ch 290.00 & Ch
323.00 (for a length of  1.0 km) at
Mouza- Khasjungle & Hatighosa, Block-
Binpur-I, Dist- Jhargram under Ramgarh
Section of K.C. Sub Division No-IV
,Sarenga under K.C.Division No-I
,Amlagora, Paschim Medinipur during
2020-21. 10

23
29

4.
00

20
46

6.
00

21
Days

N.P/ P.M /
pre-

monsoon

Summary of minimum eligibility requirement to
technically qualify for the next stage of financial bid
in this tender:

A. Technical PQ Credential:
ii. The bidder must have satisfactorily completed at

least 1 (one) ‘similar nature’ work under
Government Sector within last five FYs on the
date of publication of this NIT of Gross monitory
value of Rs. 306988.00 (Gross monitory
value is calculated based on final billed value
is the Credential Certificate (CC) multiplied
by inflationary factor completed within the
preceding five FYs of similar in nature, of
Gross notional Value not be less than 30% of
the amount put to tender of the work for which
the bidder chooses to participate in this NIT.

As per Work Programme
prepared and uploaded by the
Tender Inviting Authority in the
form of Bar Chart
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3 M/R to MBC in between Ch 323.00 & Ch
355.00 (for a length of 0.98 km) at
Mouza- Hatighosa, Block- Binpur-I, Dist-
Jhargram under Ramgarh Section of
K.C. Sub Division No-IV ,Sarenga under
K.C.Division No-I ,Amlagora, Paschim
Medinipur during 2020-21. 86

86
09

.0

17
37

2.
00

21
Days

N.P/ P.M /
pre-

monsoon

Summary of minimum eligibility requirement to
technically qualify for the next stage of financial bid in
this tender:

A. Technical PQ Credential:
iii. The bidder must have satisfactorily completed at least 1

(one) ‘similar nature’ work under Government
Sector within last five FYs on the date of publication
of this NIT of Gross monitory value of Rs.
260583.00 (Gross monitory value is calculated
based on final billed value is the Credential
Certificate (CC) multiplied by inflationary factor
completed within the preceding five FYs of similar in
nature, of Gross notional Value not be less than 30%
of the amount put to tender of the work for which the
bidderchooses to participate in this NIT.

As per Work Programme
prepared and uploaded by the
Tender Inviting Authority in the
form of Bar Chart

4 Temporary Protection to the Ex-
Zamindari Embankment Right Side of
River Silaboti for 160 M length Mouza
Kadamtala,Block-Chandrakona-
II,Paschim Medinipore Under K.C.
Division No-I,Amlagora,Paschiom
Medinipore during 2020-21. 23

21
87

4.
00

46
43

7.
00

45
Days

N.P/ P.M /
pre-

monsoon

Summary of minimum eligibility requirement to
technically qualify for the next stage of financial bid
in this tender:

A. Technical PQ Credential:
iv. The bidder must have satisfactorily completed at

least 1 (one) ‘similar nature’ work under
Government Sector within last five FYs on the
date of publication of this NIT of Gross monitory
value of Rs. 696562.00 (Gross monitory
value is calculated based on final billed value
is the Credential Certificate (CC) multiplied
by inflationary factor completed within the
preceding five FYs of similar in nature, of
Gross notional Value not be less than 30% of
the amount put to tender of the work for which
the bidder chooses to participate in this NIT.

As per Work Programme
prepared and uploaded by the
Tender Inviting Authority in the
form of Bar Chart

5

M/R to Inspection path of Garhbeta
Branch Canal (G.B.C.) in between
Ch.850.00 & Ch.880.00 and Ch.900.00
& Ch.945.00 within Moza- Dhengadaha
& Kharkata, P.S. & Block- Garhbeta-II,
Dist.- Paschim Medinipur under K.C.
Division No.-I, Amlagora, Paschim
Medinipur during 2020-21.

62
25

10
.0

0

12
45

0.
00

21
Days

N.P/ P.M /
pre-

monsoon

Summary of minimum eligibility requirement to
technically qualify for the next stage of financial bid
in this tender:

A. Technical PQ Credential:
v. The bidder must have satisfactorily completed at

least 1 (one) ‘similar nature’ work under
Government Sector within last five FYs on the
date of publication of this NIT of Gross monitory
value of Rs. 186753.00 (Gross monitory
value is calculated based on final billed value
is the Credential Certificate (CC) multiplied
by inflationary factor completed within the
preceding five FYs of similar in nature, of
Gross notional Value not be less than 30% of
the amount put to tender of the work for which
the bidder chooses to participate in this NIT.

As per Work Programme
prepared and uploaded by the
Tender Inviting Authority in the
form of Bar Chart

(*)Consortium & Joint Venture are not permitted to bid in this e-tender.
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(General Terms & Conditions for Contract: ‘Tender value’ above Rs 5.0 Lakh up to Rs 45.00 Lakh)

1. Eligibility for participation in e-tenders under National Comparative Bidding (NCB)

All Bonafide Indian contractors/Agencies/Organizations, Registered Companies/ Firms including Registered
Partnership Firms, Proprietorship Firms, Registered Consortiums & valid ‘Joint Ventures’ and contractors/bidders of
equivalent grade or class having Pre-Qualification (PQ) Credential from the Government of West Bengal, Union
Government Departments/ Other State Government Departments/ Engineering Wings of GoI /IRCON/RVNL/NHPC,
Autonomous Project Authority and other similar organizations of GoI and State Governments/PSU and Corporations
of Government of India and other States having successfully completed at least one similar nature project and not
otherwise debarred are eligible to participate subject to fulfilling the other PQ eligibility criteria laid down in the
subsequent paragraph. Consortiums and Joint Ventures are not allowed to participate in tenders of value up to Rs.
45.00 lakh

2. Participation in more than one serial of work out of list of works published in one e-NIT.

Any contractor/bidder may bid for any number of Serials of work in a particular e-NIT, if more than one work have
been published in that e-NIT, subject to fulfillment of all of the following conditions:

a. There should be full compatibility (matching between the technical PQ credential submitted by the bidder in the
form of Credential Certificate (CC) along with other relevant documents as stated under Clause 3.2B III) relating
to any work successfully completed by the bidder and technical PQ criteria specified in the e-NIT for any
particular serial of works for which the bidder intends to bid. In other words, technical PQ credential certificate
along with relevant documents submitted for any work should at the minimum; satisfy the technical PQ eligibility
criteria specified for that work. Normally there should be separate CC along with relevant documents for each of
the serial of works, the bidder intends to bid and the serial number relevant to the CC should be clearly written
on the body of the CC and also on the other documents stated under Clause 3.2B III. However, the bidder will
also reserve the right to submit one CC along with relevant documents for bidding in more than one serial of
work, provided cumulative technical PQ credential of all such serials should be fulfilled by one single CC. In such
case also, serial numbers of the relevant works for which the CC is submitted should be clearly written on the
body of the CC by the bidder. Omission of serial numbers on the body of the CC and also on the other
documents stated under Clause 3.2B III, in case of bidding for more than one serial will lead to rejection of all
the bids.

b. Average of gross annual turnover of the individual bidder/Organization/consortium or Joint Venture for any three
financial years within preceding five financial years, as stated under Clause 7V, should not less than the
summation of turnover requirements of the relevant individual serial of works for which the bidder intends to bid.

3. Submission of bid

General procedure for submission of e-bid
Bids are to be submitted electronically in the on-line mode through the e-Procurement portal www.wbtenders.gov.in.
All documents uploaded by the Tender Inviting Authority forms an integral part of the works contract/Agreement.
Contractors/bidders are required to upload the entire tender documents along with all other relevant PQ credential
documents as asked for in the e-NIT, electronically, through the above portal within the stipulated date and time as
notified in the e-NIT. Tenders are to be submitted in two parts/folders at the same time for   each work, one being
‘ Technical Proposal’ and the other ‘Financial Proposal’. The contractor/bidder should carefully go through all the
documents of the e-tender and upload the scanned copies of his/her/their original documents in ‘Portable Document
Format’ (PDF) files in the designated links in the web portal as their ‘Technical Bid’. He/she needs to fill up the
financial offer/bid price/ rates in percentage above or below or ‘At-Par’ in the downloaded BOQ of the work in the
designated cell in ‘Excel sheet only’, and upload the same in the designated link of the portal as their ‘Financial
Bid’. Documents uploaded are virus scanned and required to be digitally signed using their ‘Digital Signature
Certificates’ (DSC). Contractors/bidders should especially take note of all the Addenda or Corrigenda notices
related to the e-Tender and upload all of these documents forming a part of their e-bid as tender document.
Documents digitally signed and uploaded in the e-Tender portal by the contractors/bidders containing requisite
information & financial bid/rate comprising ‘Technical bid’ and ‘Financial bid’ are submitted concurrently, which
cannot be changed after end date and time fixed for submission of the e-Tender. Extension of last date for e-bid
submission or insertion of any of Addendum/Corrigendum, if unavoidable is to be notified as per Finance Department
guidelines in the e-Procurement Portal, Departmental website, Newspapers and in Notice boards. Whenever any
corrigendum is issued irrespective of the content (date corrigendum or otherwise), due date of submission of bid will
be extended by 7 (seven) calendar days to be published before expiry of the last date for original validity period of bid
submission. Extension of last date and time for bid submission by issuance of a Corrigendum shall not be treated as
2nd Call or Re-tender.

www.wbtenders.gov.in
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Technical Proposal

The Technical Proposal should contain scanned PDF files of all documents in the following standardised formats in
two part covers or folders.

Cover No Cover Document Type Descriptions
1 Pre-Qual/Technical .pdf NIT_Corrigendum

.pdf Agreement_2911

.pdf Forms

.pdf/jpg/WinRAR Drawings

.pdf/jpg BAR_CHART
2 Finance .xls BOQ

A Descriptions of Technical (Pre-Qual) Covers
i. ‘NIT_Corrigendum folder’: e-Notice Inviting Tender is to be downloaded in entirely, digitally signed and uploaded

during e-bid submission in “NIT_Corrigendum” folder. ‘Corrigenda/Addenda’ if published in connection with the
NIT is to be digitally signed and uploaded in the ‘NIT_Corrigendum’ folder merged with e-NIT documents during e-
bid submission.

ii. ‘Agreement_2911’ folder: Contract /Agreement in WB Form No. 2911(i) published in the e-Tender is to be
downloaded digitally signed and uploaded during e-bid submission in Agreement_2911 folder.

iii. ‘Forms’ folder: Applications for e-Tender: vide self declaration format in specimen Form-1 ,
Self declaration of bidder not having common interest as a different bidder organisation in any other work tendered
under different serials of this particular e-NIT vide specimen Form-2, and self declaration on antecedents and
performance of the bidder in specimen Form-4.
All above are to be filled up completely, digitally signed and uploaded during bid submission in “Forms” folder.

iv. Drawings folder: The GAD/Plan/Map published in the e-Tender by the Tender Inviting Authority is to be
downloaded by the bidder digitally signed and again uploaded during e-bid submission in “Drawings” folder

v. BAR_CHART folder: BAR CHART/Work Programmes in other Networking Methods prepared by TIA in pdf file
defining the Physical Milestones of the construction period for implementation of the project is to be downloaded by
the bidder digitally signed and again uploaded during e-bid submission in “BAR_CHART” folder

3.2A.NOTE:
i. Contractors/bidders are required to keep track in the e-Procurement website www.wbtenders.gov.in for  all  the

Addenda or Corrigenda notices and documents published in connection with a particular e-Tender within the bidding
period and upload the same, digitally signed by him/her along with their e- bid. Tenders submitted without
Addendum/Corrigendum are liable to be treated as incomplete and thereby liable for disqualification or rejection.

iii.   Form 1, Form 2, Form 3 (for companies etc.) and Form 4 are taken from bidders by TIA as bidders self declarations’
or undertakings. These formats are specimens or samples only, which are to be firstly downloaded by the bidders
from the NIT in e-Procurement portal, filled up completely and again uploaded with their electronic bids.

B. My Document [ OID* Cover] containing:
It is desired that PDF files of all other original documents in support of their eligibility and PQ credential shall have to be
submitted under the OID cover folders as detailed below:

My Document Format for uploading in the OID folder:-

Sl.
No.

Category Sub-category Sub-category description Remarks if
any

I Certificates 1. certificates.pdf
2. GST_registration_
certificates.pdf

1 Latest Professional Tax Payment Certificate
(PTPC) or, PT deposit challan for current financial
year or Government Order for exemption in other
States where ever applicable.

2 Valid PAN Card in the name of bidder/organisation

3 Income Tax Return of current Assessment year or,
IT Return of immediate preceding Assessment year
whichever is ;attest available

4 Valid GSTIN under GST Act & Rules

Refer to
Clause
3.2C(I) for
details

www.wbtenders.gov.in
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Sl.
No.

Category Sub-category Sub-category description Remarks if
any

II Company
Details

companydetails.pdf 1
companydetails.pdf 2

1 For Proprietorship Firms, Partnership Firms,
Registered Companies, Registered Co-operative
Societies
Valid Trade License/ acknowledgement or Receipt of
application for Trade License/ Revalidation
OTHER REQUIREMENTS:-

2 For Partnership Firms:
Legally valid Partnership Deed, Form-VIII/
Memorandum of Registration of Registrar of Firms

3 For Companies:
Incorporation Certificate, Memorandum of Articles of
ROC, List of current owners/ Directors/Board
Members

4 For State Registered Co-operative Societies:
Society Registration certificate from ARCS of the
State, Society by-Laws, latest available Auditor’s
Report of Directorate of Co-operative Audit within
proceeding five years as per Societies Act & Rules

Refer to
Clause
3.2C(II) for
details

III Credential
of works

1. Credential pdf 1
2. Credential pdf 2

1 Work Order/ Award of Contract or LOA/LOI duly
authenticated by issuing authority.

2 Pre-Qualification (PQ) Work credential of one 100%
completed work as desired in the NIT as the
Credential Certificate (CC) duly authenticated by
competent authority.

Refer to
Clause
3.2C(III) for
details

IV Financial
credential

Payment
certificate.pdf

All 100% Payment Certificates of competent authorities
during preceding Five FY. IT Return of bidder in thee
FY, or Audited Profit & Loss Accounts statement of any
three financial years within the zone of preceding five
financial years whichever is available.

Refer to
Clause
3.2C(IV) for
details

* OID denotes Other Important Documents.
Note:

i. It is desirable though not mandatory that all documents stated above in PDF files shall be uploaded by bidders only
in specified designated folders. No off-line document will be accepted and considered during tender evaluation
stage from bidders before publishing of final selection of L1 by publication of FBE sheet verification by TEC may be
undertaken directly from PQ Credential issuing authority.

ii. Validity of documents submitted by bidder shall be stand determined on the date of publication of tender notice (e-
Notice Inviting Tender)

3.2 C(I) Certificate/s: The documents mentioned below under Serial a, b & c are to be uploaded as ‘PDF’ files in
Certificate.pdf1 (name of the file should be “certificates.pdf”)
The document mentioned under Sl. d below is to be uploaded in GST Registration Certificate.pdf2 file

a. Latest available Professional Tax Payment Certificate (PTPC) or the PT payment challan/ receipt  for  current
financial year/Waiver Order of competent authority in other States if applicable.

b. Valid PAN Card of the bidder/s are required;
c. Income Tax Return of current Assessment Year or, IT Return of immediate preceding Assessment year under IT Act

& Rules, whichever latest available with the bidder.
d. Valid 15 digit Goods and Service Tax payer Identification Number (GSTIN) as per GST Act, 2017 & Rules of the bidder

to be uploaded in ‘GST registration certificatepdf’.

C(II) All documents mentioned in tabular format under Clause 3.2B and also explained below should be uploaded
during electronic bid submission in PDF files with the name of file should be “companydetails.pdf”

i. For Partnership Firms: Documents of Registration of Partnership Firms in the certified copy of ‘Form No. VIII,’
issued under Indian Partnership Act, 1932 (Act-IX of 1932) by the Registrar of Firms. In case a Partnership Firm is
yet to receive Form No. VIII, a “Memorandum” issued by the Registrar of Firms may also be accepted.

ii. For Companies: Incorporation Certificate, valid Trade License or acknowledgement of issuing authority of receipt of
application for Trade License / renewal, ‘Memorandum of Articles’ registered under the Registrar of Companies
(ROC) under the Indian Companies Act, List of owners/ Directors/Board Members are to be uploaded with the e-bid.
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iii. For State Registered Co-operative Societies:

a. Society Registration certificate from ARCS (Assistant Registrar of Co-operative Societies, GoWB) and By-Laws
for Cooperative Societies under West Bengal Co-operative Societies Act, 2006 and Rules, 2011 and all
amendments.

b. Latest Auditor’s Report of Directorate of Co-operative Audit under Department of Co-operative, Government of
West Bengal within preceding five financial years as per Societies Act &Rules.

C(III) Eligibility criteria based on Credential of work/Prequalification Work Credential “credential.pdf”

i. Work Order/Award of Contract or the Letter of Acceptance (LoA) duly authenticated by the competent issuing
authority is to be submitted under Technical cover (name of file should be “credential.pdf 1).

ii. Pre-Qualification (PQ) credential of one 100% completed work of Gross Notional Value as desired in the NIT as the
Credential Certificate (CC) duly authenticated by competent authority. (Name of file should be “credential.pdf 2).

C (IV) PQ Financial credential: In ‘payment certificate.pdf’ folder under OID cover
a. Disqualification during PQ evaluation of financial capability of bidder shall not be decided during technical bid

evaluation by TEC up to work of Rs 45 lakh, as no minimum financial capacity is fixed, except if reveals from
documents beyond any doubt of the financial liquidity & bankruptcy of the bidder, determining absolute incapacity to
execute the work.

b. i. ‘Payment certificate’ of works authenticated by appropriate authority for preceding three Financial Years,
or, ii. Valid Income Tax Returns for preceding three FY, or,
iii. Audited Profit & Loss Accounts statements of three FY, any one of i, ii, or iii as a complete set for three FY within
zone of immediate preceding five FY is to be uploaded in ‘payment certificate.pdf’ folder under OID cover, else the
bidder may be disqualified. Name, address, contact no. and registration no. of auditor Firm is desirable for Profit &
Loss accounts statement, if submitted.

Note: a. If the bidder Company/Firm was set up less than three years ago, audited balance sheets and P/L Accounts  for
the number of years since inception are to be submitted under Technical cover and the average value would be
evaluated only for the period since inception and not three years. Credential Certificate (CC) given as PQ Work
Credential may also contain payment certificate and in those cases separate payment certificate is not required.

b. No file in Technical / Pre-Qual cover or OID cover folder is allowed by the system to be kept blank/empty. Where
ever the forms and documents are uploaded by the Tender Inviting Authority, the same is to be downloaded, duly
filled up, converted to pdf file, and again uploaded after digital signing, forming a part of tender document. These
formats are specimens or samples only and deviation from specimen format is not a sufficient ground for rejection
of the bid. Relevant blank Forms are to be firstly downloaded by the bidders from the NIT in e-Procurement portal,
filled up completely and again uploaded with their electronic bid. No offline document is acceptable from bidders
by TEC during evaluation stage.

Financial proposal / bid under Financial cover:-

The financial bid should contain the following documents in one cover or folder.
i. Bill of Quantities (BOQ): The contractor/bidder is required to quote the financial offer/bid price or rate as percentage

above or below the estimated amount put to tender or ‘at-par’ with tender value, in the space marked for quoting rate
in the BOQ of the tendered work.

ii. Only the downloaded sheet of the above document in Excel format is required to be uploaded by the
contractor/bidder.

iii. BOQ without a valid numeric rate at the designated space provided in the BOQ will be disqualified and rejected
outright. Contractors/bidders willing to quote “at-par” rate shall need to write “0” in the ‘space’ provided for rates in the
BOQ of the tendered work.

4. Tender Fee and Earnest Money Deposit (EMD)
i. Tender Fees:

Entire set of e-Tender documents are made available free of cost through the State Government e-Procurement
portal having URL https://wbtenders.gov.in and also available in the e-Procurement link of Departmental website
www.wbiwd.gov.in. Cost for tender documents will not be charged even during execution of a formal tender
contract/agreement. However, the contractors/bidders may wherever necessary shall be suitably charged for
additional/multiple copies of drawings, specifications, Schedule of Rates booklet etc. and such fee may be suitably
determined by the Tender Inviting Authority as per existing Rules.

www.wbiwd.gov.in
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ii. (a) Earnest Money Deposit (EMD):
Bidders are required make payment of Earnest Money (EMD) through the e-Payment banking system, on-line and
should read in advance the instructions carefully, particularly those contained in the challan generated in the e-
transaction of the portal, if opted for EMD payment through RTGS/NEFT. Only if the bidder is exempted from payment
of EMD by the State Finance Department, the Govt order for such exemption is to be uploaded while opting for EMD
exemption category. Any misjudgement and resultant non submission of EMD will lead to summarily rejection of the
bid/\tender. The quantum of Earnest Money Deposit has been revised as 2 % of the amount put to tender or Rs.
10 Lakh, whichever is lower for amount put to tender upto value of Rs. 25 crore.

(b) Additional Performance Bank Guarantee:
“Additional Performance Security” has been made mandatory which shall be obtained only from the successful L1
bidder, if the accepted bid price is below 20% of tender BOQ or below by more than 20% of the tender BOQ. This
Additional Performance Security shall be equal to 10% of the tendered amount i.e. 10% of the L1 bid price.
The said Bank Guarantee (BG) shall have to be valid up till the end of the contract/Agreement period including
extended time period till 100% physical completion of work in all respects and shall be renewed within validity period
accordingly if required. The said Bank Guarantee shall remain in custody of the DDO & Executive Engineer in-charge
of the work, which shall be returned to the bidder/contractor after successful physical completion of the work as per
contract. If the bidder fails to complete the work successfully, this Additional Performance Security shall be forfeited at
any time during the pendency of the contract period after serving proper notice to the contractor/bidder agency.
Necessary provisions regarding deduction of security deposit from progressive bills of the contractor in respect of the
tendered work shall be governed as per relevant clauses of the tender contract/Agreement which will in no way be
affected / altered due to this Additional Performance Security.
As per Dept. Memo no.- 306-IB/IW-14011(34)/1/2018-JS(IW),dated: 06.08.2018, the entire Security Deposit or the
Performance Security may be released after physical and financial completion of the project but before expiry of the
security period or defect liability period against receipt of equivalent amount of bank guarantee of approved bank of
RBI which should remain valid till the expiry of the defect liability period.

4A. Login by bidder:
a. A bidder desirous of taking part in e-tender floated by the State Government shall login to the e-Procurement portal of

the Government of West Bengal www.wbtenders.gov.in using his/her login ID and password by using their valid DSC.
b. He/she will select the tender to bid and initiate payment of pre-defined EMD fixed for that tender by selecting from

either of the following payments modes:
i. Net-Banking (any of the banks listed in the ICICI Bank Payment Gateway) in case of payment through ICICI Bank

Payment Gateway;
ii. RTGS/NEFT in case of off-line payment through bidder’s bank accounts in any Bank approved by RBI in India.

4B. EMD payment procedure:
a. Payment by Net Banking out of any listed bank through ICICI Bank Payment Gateway:

i. On selection of Net Banking as the payment mode, the bidder will be directed to ICICI Bank Payment Gateway
(along with a string containing a Unique ID) where he/she will select the Bank through which he/she wants to
electronically transact the EMD.

ii. Bidder will make the payment after entering his Unique ID and password of the bank to process thee-transaction.
iii. Bidder will receive a confirmation message on registered mobile phone regarding success/failure of thetransaction.
iv. If the transaction is successful, the amount paid by the bidder will get credited in the respective Pooling account of

the State Government maintained with the Focal Point Branch of ICICI Bank at R.N Mukherjee Road, Kolkata for
collection of EMD against unique codes for identification of the tendering authority.

v. If the transaction is failure, the bidder will again try for payment by going back to the first step.

b. Payment through RTGS/NEFT:
i. On selection of RTGS/NEFT as the payment mode, the e-procurement portal will show a pre-filled challan having the

details to process RTGS/NEFT transaction.
ii. The bidder will print the challan and use the pre-filled information to make RTGS/NEFT payment using his/her own

designated Bank account.
iii. Once payment is made, the bank would provide an “UTR remittance number” for successful transaction with which

the bidder will come back to the e-Procurement portal after expiry of 2 to 3 bank working days to enable the
NEFT/RTGS process to complete, in order to verify the payment made and continue with his/her biddingprocess.

iv. If verification is successful, the fund get credited to the respective Pooling account of the State Government

www.wbtenders.gov.in
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maintained with the Focal Point Branch of ICICI Bank at R.N Mukherjee Road, Kolkata for collection of EMD.
v. Hereafter, the bidder will go to e-Procurement portal for final submission of his/her e-bid within pre-assigned last date

of submission of e-tender.
vi. If the payment verification is unsuccessful, the amount will be returned automatically by the system to the bidder’s

bank account.

Note: EMD made through RTGS/NEFT would require additional 2 to 3 bank working days after date of transaction in the
bank before the procedure is completed for enabling the bidder to continue with the bidding process in the on-line
final bid submission. Thus, the bidder is to take precaution in case of RTGS/NEFT transfers, so that the entire
process of submission of e-tender is completed within last date of on-line submission of his/her tender. However,
Net-banking transaction through ICICI bank payment Gateway would be on real time basis.

4C. Refund/Settlement Process for EMD:

i. After decrypting/admitting of all e-bids, the preliminary technical bid evaluation (TBO) summery sheet would be
published in the Portal after two working days, and thereafter at least after four working days, the Final technical
evaluation (TBE) summery sheet would be published in the Portal with simultaneous electronic processing in the e-
Procurement portal by the tender inviting authority done so that status of the all bids as qualified or disqualified;
based on the Final Bid Evaluation Sheet (FBE) is made available to all bidders along with the details of the
unsuccessful bidders to ICICI Bank by the e-Procurement portal through web services.

ii. On receipt of the information from the e-Procurement portal, the Bank will refund through an automated process the
EMD of the bidders disqualified at the technical evaluation to the respective bidders’ bank accounts from which they
made the EMD on-line transaction. Such refund will take place within T+2 Bank working days where T will mean the
date on which information on rejection of bid is uploaded to the e-Procurement portal by the Tender Inviting Authority.

iii. Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of the technically
qualified bidders other than that of the L1 will be refunded, through an automated e-process, to the respective
bidders’ bank accounts from which they made the payment transaction. Such refund will take place within T+2 Bank
working days where T will mean the date on which information on rejection of financial bid is uploaded to the e-
Procurement portal by the tender inviting authority.

iv. As soon as the L1 bidder is awarded the contract (AOC), the same is processed electronically in the e-Procurement
portal for transfer to Government Receipt under Public Accounts of the State through GRIPS where under the
security deposit will also be collected in connection with the work.

v. All refunds will be made mandatorily to the Bank account from which the payment of EMD was initiated.
vi. If the e-tender is cancelled, then the EMD would be reverted to the original bidder’s bank account automatically after

such cancellation order is processed online by the Tender Inviting Authority.
vii. TIA reserves the right to forfeit the EMD electronically in case of breach/violation of tender rules as defined under

clause 8 & 9.

5. Credential Certificate (CC) as Prequalification Work Credential:

i. Credential Certificates (CC) for one/single 100% completed work within last five financial years on the date of
publication of NIT will only be accepted as valid PQ credential of work. Incomplete ongoing work shall not be
considered for valid PQ Credential. Payment Certificate without containing mandatory details shall not be treated as
valid.

ii. It is desirable that CC should preferably contain the name with designation, postal address of office, contact
Telephone No./FAX / e-mail ID of the authority issuing the CC for the work along with name of work, amount put to
tender, date of completion of the work, gross final billed value of the 100% completed work, certificate of issuing
authority indicating successful and satisfactory completion. Illegible certificates, absence of contact details making it
time consuming for verification purposes of CC issued by authorities outside the State are liable to be rejected by
the Bid Evaluation Committee (TEC).

iii. Credential Certificates (CC) of successfully completed works in any Department/autonomous authority of the
Government of West Bengal will be considered. CC of 100% completed works executed under any other State /
Central Government Ministry / Department / Nationalised Financial Institution Organisation / Govt. Undertaking /
Govt. Enterprises or Government Institutions or Local Government Bodies(Municipalities, Zilla Parishad  &
Panchayat Samities within West Bengal, will also be considered as valid PQ Credential. Such CC are to be issued
by an officer/authority not below the rank of Executive Engineer / Divisional Engineer /District Engineer/Project
Manager of the State/Union Government Departments/ Organisations; authorised signatories of CC for Panchayat
Samities and Municipalities shall be the BDO & Executive Officers or equivalent administrative officers respectively.
It is desirable to have telephone and FAX or e-mail addresses of the signatory of the CC for all offices outside West
Bengal for verification purposes.
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6. Pre Qualification (PQ) eligibility criteria

Prequalification (PQ) eligibility of a contractor/ bidder based on one single 100% completed works contract and
financial capacity achieved within the zone of last five financial years will be determined as per Rules stated below:

6 I (a). Firstly, the gross value of the work submitted as PQ Credential as per CC of similar in nature completed during the
current financial year before date of publishing of e-NIT or within the preceding five FY will be multiplied by the
following factors to take care of the inflationary effects to arrive at the gross notional amount.

Year Description Multiplying factor to arrive at gross notional amount
Current The financial year of floating of NIT 1.00

1st 1 year preceding the current financial year 1.08

2nd 2 years preceding the current financial year 1.16

3rd 3 years preceding the current financial year 1.26

4th 4 years preceding the current financial year 1.36

5th 5 years preceding the current financial year 1.47

Note: For cases where two contractors/bidders are participating in a e-Tender for a particular work are such that one
happens to have worked as a sub-contractor of the other, and both the contractors/bidders PQ submit work
credential of having completed the same job either wholly or partly, then in such case the PQ credential of the
principal contractor will be considered while that of the sub-contractor will not be taken into consideration for
determining the eligibility criteria of the contractor/bidder during technical evaluation of the tender. If the PQ
Credentials submitted by hitherto contractors/bidders are for different works, then both the PQ Credentials will be
considered for determining the eligibility criteria of the individual contractors/bidders.

6 II. Financial proposal of any contractor/bidder will come under consideration only when the Technical PQ criteria
mentioned below are satisfied and fulfilled in the Technical Bid Evaluationstage.
Gross notional amount calculated from Credential Certificate (CC) of a single works contract completed within the
zone of immediate preceding five financial years on the date of this e-NIT, issued in favour of the contractor/bidder
/Agency/Firm/Registered Co-operative Society for a similar work defined in the tender should be at least 30% of the
amount put to tender for the work it is bidding. The power to decide on the criteria of similarity rests without any
prejudice, solely with the Bid Evaluation Committee (TEC).

7. Additional eligibility criteria for participating in more than one serial of work in a e-NIT
If the same bidder bids separately for on behalf of another Firm or in a different capacity having financial interests in
the same work, all the tenders would be rejected.

8. Penalty for suppression / distortion of facts and withdrawal of L1 bidder before acceptance of LOI
If a contractor/bidder fails  to physically produce the originals of documents (especially the Credential Certificates
and P/L accounts with audited balance sheets), or any other bid document on demand by the Tender Evaluation
Committee (HTEC/TEC) which were submitted as soft copies in PDF files with their e-bids within a specified time
frame, need arising due to any material deviations detected in the uploaded soft copies, leading to specific doubts
which could not be cleared by enquiry from issuing authority of these documents or if there is any
suppression/distortion/falsification noticed/detected/ pointed out at any stage of the e-tender process at any stage
prior to signing of Contract-Agreement or the issue of LOA or AOC, the Tender Inviting Authority will immediately
bring the matter to the notice of the concerned Chief Engineer and appropriate penal measures as stated in Clause
10 below will be taken. The concerned Chief Engineer then will issue the necessary order in writing with intimation
to the defaulting contractor/bidder, other Chief Engineers, Centralized e-Tender Cell and also the Government in
the Irrigation & Waterways Department. Copy of the order/starting penal measures should invariably be
communicated to the Nodal Officer, e-Governance Cell of the Department with a request for uploading the order in
the Departmental website in the link “List of suspended/debarred contractors”.

9. PROCEDURE FOR SUSPENSION AND DEBARMENT OF SUPPLIERS/ CONTRACTORS
A. SCOPE:

The procedures laid down in subsequent paragraphs shall govern the suspension and debarment of suppliers,
contractors and bidders (“Contractors” for brevity) involved in Government procurement for offenses or violations
committed during competitive bidding and contract implementation, or even later for the works under Irrigation &
Waterways Department, Government of West Bengal. The concerned Chief Engineer shall publish the suspension
and debarment order in the Departmental website with the approval of I&W Department in the designated link within 1
(one) working day of issuance of such order. The TIA shall recommend the case to HTEC/TEC who with opinion of
Chief Engineer will place it before DTC/QBEC/DTTC for approval.
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B. PROHIBITION ON SUSPENDED / DEBARRED PERSONS / ENTITIES TO PARTICIPATE IN THE BIDDING OF
GOVERNMENT PROJECTS / CONTRACTS OF THE DEPARTMENT
A person / entity that is suspended / debarred by a procuring entity shall not be allowed to participate in any
procurement process under Irrigation & Waterways Department during the period of suspension / debarment unless
the same has been revoked by the competent authority.
A Joint Venture or Consortium which is suspended / debarred or which has suspended / debarred member/s and/or
partner/s as well as a person/entity who is a member of suspended / debarred Joint Venture or Consortium shall,
likewise, not be allowed to participate in any procurement process under Irrigation & Waterways Department during
the period of suspension / debarment unless the same has been revoked.

C. DEFINITION OF TERMS:-
i. Bidder: A person/Contractor/Agency/Company/Society/Corporation participating in the procurement process and/or

a Person/Contractor/Agency/Joint Venture/Consortium/ Corporation having an Agreement/ Contract for any
procurement with the Department shall be referred as bidder.

ii. Bid Evaluation Committees or Tender Evaluation Committees (HTEC/TEC/QBEC in short):

a. Bid / Tender Evaluation Committee’(TEC) for the bids upto tender value of Rs. 45.00 lakh (TEC) invited by the
Executive Engineer will be comprising of i) Concerned Executive Engineer as Chairperson and Convener, ii)
Assistant Engineer concerned to the work as Member, iii) Another Assistant Engineer from Division as Member or
the Junior Engineer posted as the Divisional Estimator.

b. or, Evaluation Committee constituted by the Department from time to time.
iii. Consolidated Debarment List: A list prepared by the Departmental Debarment Committee/Chief Engineer

containing the list of bidders debarred by the Irrigation & Waterways Department, Government of West Bengal. The
list would be displayed prominently in the designated link in website of the Department clearly stating the period of
suspension/debarment.

iv. Contract implementation: A process of undertaking a project in accordance with the contract /Agreement
documents.

v. Debarment: An administrative penalty, in addition to the contract/Agreement provisions, disqualifying a bidder from
participating in any procurement process under Irrigation & Waterways Department, Government of West Bengal for
a given period.

vi. Debarred Bidder: A Bidder who was disqualified by the competent authority of the Irrigation & Waterways
Department, Government of West Bengal.

vii. Department: Irrigation & Waterways Department, Government of West Bengal
viii. Entity: A person/Contractor/Agency/Joint Venture/Consortium/Corporation participating in the procurement process

and/or a Person/Contractor/Agency/Joint Venture/Consortium/Corporation having an agreement/ contract for any
procurement with the Department shall be referred as entity.

ix. Offence: A violation or breach of the Constitution of India, laws, regulations, laid down procedure, etc under
Prevention of Corruption Act, 1988, Code of Criminal Procedure, 1973 u/s 195(1) and Section 197(1), Competition
Act, 2007 and IT Act, 2000 as amended.

x. Procurement: It is the act of buying goods, services or works from an external source. It is favourable the goods,
services or works are appropriate and that they are procured at the best possible cost to meet the needs of the
acquirer in terms of quality and quantity, time and location.

xi. Procuring Entity/Authority: The officer authorised by the Irrigation & Waterways Department, Government of West
Bengal for procurement.

xii. Suspension: Temporary disqualification of a bidder from participating in the procurement process of Irrigation &
Waterways Department for a period of 6 (six) months when an offence is made against a bidder.

D GROUNDS FOR SUSPENSION AND DEBARMENT
i. Submission of eligibility requirements containing false information or falsified documents.

ii. Submission of Bids that contain false information or falsified documents, or the concealment of such information in
the Bids in order to influence the outcome of eligibility screening or any other stage of the bidding process.

iii. Unauthorised use of one’s name/digital signature certified for purpose of bidding process.
iv. Any documented unsolicited attempt by a bidder to unduly influence the outcome of the bidding in his favour.
v. All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complaints about any

bidder, posting baseless allegation about any officer duly authorised by the Department, restraining any interested
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bidder to participate in the bidding process etc.
vi. Refusal to accept an award after issuance of ‘Letter of Acceptance’ or enter into contract with the Government without

justifiable cause.
vii. Refusal or failure to post the required performance security/earnest money within the prescribed time without

justifiable cause.
viii. Subcontracting of the contract or any part thereof without prior written approval of the procuring entity.
ix. Failure solely due to fault or negligence of the Contractor, to mobilize and start work within the specified period as

mentioned in the ‘Letter of Acceptance’ / ‘Letter of Acceptance cum work Order’ / ‘Work Order’ / ‘Notice of Process’ /
‘Award of Contract’ etc. ultimately resulting in rescindment of contract.

x. Failure to fully and faithfully comply with the contractual obligations without valid cause, or failure to comply with any
written lawful instruction of the procuring entity or his representative(s) pursuant to the implementation of the
contract, ultimately resulting in rescindment of contract.

xi. For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacturer, supplier or
distributor arising from his fault or negligence and / or unsatisfactory or inferior quality of goods, vis a via as laid down
in the contract.

xii. Refusal or failure to upload a self-declaration in specimen format of Form-4 to the effect of any previous debarment
imposed by I&WD, any other Department of State Government and or Central Government.

xiii. Wilful or deliberate abandonment or non-performance in a project or contract by the contractor / suppliers resulting to
substantial breach thereof without lawful and / or just cause(s).

xiv. The Additional Performance Security shall have to be submitted by the selected L1 bidder after issuance of Letter of
Acceptance / Letter of Invitation (LoA/LoI) within next seven working days and before issuance of Award of Contract
(AoC) in the form of “Bank Guarantee” of any Scheduled Bank approved by RBI, payable at Kolkata or / in West
Bengal, as per specimen format Form-6. Else, its/their Earnest Money Deposit (EMD) will be forfeited without any
prejudice by the Tender inviting authority.

E. CATEGORY OF OFFENSE:
a. First degree of offense: Clause 9 D (i) up to (vii), (xii) & (xiv) is to be considered as first degree of offense.
b. Any of the offence under Clause (viii) to (xi) & (xiii) shall lead to termination of contract and its determinations in

accordance with Clause (ii) & Clause (iii) of Agreement Form No. WB-2911 and simultaneous debarment for a period
of 2 years

c. Second degree of offense: Any one of the offenses as mentioned under Clause 9D (i) to (xiv), committed by a
particular bidder/contractor/supplier on more than one occasion would be considered as second degree of offense.
Period of debarment will be 2 times the corresponding period penalty applicable for 1st degree offence in addition to
other penal provisions contained in 1st degree offence.

F. Procedure and Rules of Debarment :
Debarment procedure and rules are published as Departmental Notification to be read in conjunction with the
Corrigenda issued from time to time , as may be seen in the Notification link of the Departmental website
wbiwd.gov.in

G. PENALTY FOR OFFENSE:

a. For committing 1st degree offense any of the cases referred under Clause 9 D (i) to (v), forfeiture of earnest money
and debarment for a period of six months, if the offense is detected during technical evaluation. If the offence is
detected after award of the contract and if the offender happens to be the agency selected for work, and such
selection is made due to oversight, forthwith termination of the contract and determination of contract value in
accordance with clause 3(ix) (c) of West Bengal Form No. 2911(i)/ (ii), and simultaneous debarment for a period of
six months. Further, in case the offense is detected after completion of work and payment of final bill the Work
credential earned would be declared as ‘null and void’, so that the same cannot be used in future as PQ credential
for securing other works contracts in the Irrigation & Waterways Department, together with debarment for a period of
six months.

b. For committing 1st degree offense in any of the cases referred under Clause 9 D (vi), (vii),(xiii) to (xv), forfeiture of
earnest money and debarment for a period of one year. For committing offenses under Clause 9D (xv), debarment
period shall be for one calendar year preferably from the date on which the due date for submission of BG had
expired (i.e 8th or 15th working day from date of receipt of LOA /LOI) by the concerned Chief Engineer to be notified in
the Departmental website.

c. For committing 1st degree offense in any of the other cases under Clause 9 D (viii) to (xii), termination of contract and
its determination in accordance with Clauses 2 & 3 of West Bengal Form No. 2911(i)/(ii), including debarment for a
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period of two years.

d. For committing 2nd degree offenses under above all categories, period of debarment will be twice the corresponding
period for 1st degree offenses, in addition to other penal provisions for 1st degree offense.

10. Taxes & duties to be borne by the Contractor/bidder
In view of introduction of GST with effect from 01.7.2017, all the bidders intending to participate in this e-tender
should offer their financial bids inclusive of GST applicable for entire composite works/Procurement of goods &
services,  labour  intensive  component   contained   in   the   BOQ.   Income   Tax,   Royalty,   GST   (CGST,
SGST, IGST), Construction Workers' Welfare Cess, Labour Insurances EPF and similar other statutory levy / cess
will have to be borne by the contractor/bidder and his/her quoted rate should be quoted accordingly  after
considering all these charges, and no separate payment towards any of the statutory taxes rents or levies shall be
made by the work implementing authority.

11. Site inspection prior to submission of tender
Before submitting a e-tender, the intending contractor/bidder should make themselves acquainted thoroughly with
the local conditions prevailing at site of implementation of the work by undertaking field inspections and taking into
consideration all probable factors and difficulties to be involved during execution of the work as per specification in
all respects including transportation of materials, communication facilities, climate conditions, nature of soil,
availability of local labourers and market rates prevailing in the locality etc. and no claim whatsoever will be
entertained on those accounts afterwards. The contractor/bidder may also contact the office of the designated
Assistant Engineer/Executive Engineer ........................................................ Division in between 11.30 hours to 16.30
hours on any working day, prior to the date of last date for submission of bid in the e-tender.

12. Conditional and incomplete tender
Conditional and incomplete tenders are liable to be summary rejected. No off-line document will be entertained until
completion of e-Tender process by way of acceptance of L1 bid by the competent Tender Accepting
Authority/Government.

13. Opening & evaluation of tender
Opening of a Technical Proposal

All works above tender value of Rs 5.00 lakh for which e-tendering is mandatory shall be awarded through open
tenders without reservation for any particular class of contractors/bidders. Notices for open off-line tenders for each
tender value below Rs 5.00 lakh shall include such clauses as is notified by the Department from time to time.
For e-tenders bids are to be invited in two parts under a two-bid electronic system.

i. Technical proposal will be opened by the Tender Inviting Authority or his/her authorised representative/s
electronically in the official website using their authorised valid Digital Signature Certificate/s (DSC).

ii. Intending contractors/bidders may remain present if they so desire.
iii. Technical cover documents (vide Clause 3.2.A) will be opened /decrypted first and if found  in  order,  Cover

(Folder) for OID (vide  Clause  3.2.B)  will  be  opened/ decrypted. If there is any material deficiency in either of
the Technical cover documents, the e-bid is liable to be disqualified & rejected.

iv. Decrypted (transformed into readable format) documents of the Pre-Qual Technical cover and the OID (Other
Important Document) Cover will be decrypted/downloaded by the TIA and handed over to the Technical Bid
Evaluation Committee (TEC).

Process of Technical Evaluation in a tender
Within 24 hours of uploading the TBO summery sheet containing Preliminary Technical Qualification result, any of
the aggrieved bidder, may seek clarification / redressal / review from the TEC on the list of bidders, in
writing/through e-mail with supporting facts / figures / documents. If such clarification /review relates to eligibility of
other bidders, on the grounds of submission of false/ forged / manipulated / inappropriate credentials, modalities
prescribed in the Departmental Notification shall be followed. In case, the review only seeks the eligibility of the
applicant himself, views of the Tender Evaluation Committee (TEC) would be communicated in writing to that bidder
within next two (2) working days. If the bidder is not satisfied with the clarification of the TEC, he/she may appeal to
the concerned Chief Engineer within 24 hours of receipt of communication from the TEC. The concerned Chief
Engineer will dispose such complaints jointly, in associated with at least another available Chief Engineer  within
next 2 working days. Thereafter final Technical Evaluation Sheet (TBE) of the technically qualified bidders would be
uploaded, after incorporating modifications if required. The TIA shall while uploading the final TBE summery sheet
accept or reject electronically the admitted bids based on the advice of TEC as per TBE summery sheet. Thus at
this stage the rejected bidders will get back their EMD. e-mail communication in official e-mail address  of TIA or
TAA shall be treated as a valid mode of communication. The minimum time period from date of TBO summery
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sheet uploading and TBE summery sheet uploading shall be 4 working days or more.
Power is delegated to TEC to verify the authenticity of bid documents by physically summoning the applicant bidder
on the basis of specific doubts which could not be cleared, which shall be exercised in exceptional cases, offline
verification before issue of LOA needs to be avoided. Only when all other methods of undertaking verification have
been exhausted, and there is ample reason to believe that fairness of the technical bid evaluation of the tender
cannot be ensured without such action. Prima-facie, if there is not enough reason to doubt the authenticity of the bid
documents, physical summon of the bidder shall be avoided, as after determination of L1 bid in financial bidding
and before issuance of LOA, all the on-line documents would be verified with the originals by the Accounts &
estimating branches of the designated Executive Engineer, and reported to the Tender Accepting Authority prior to
the issuance of LOA.

Uploading the list of technically qualified contractors/bidders
i. Pursuant to decision arrived after a Technical Bid Evaluation and review, the final list of eligible contractors/bidders

having successfully qualified in the Technical Evaluation stage for a particular serial of work whose financial
proposal will be thus considered, is uploaded on the web portal/s.

ii. While evaluating, the TEC may, if they so desire, summon the contractors/bidders and seek further
clarification/information or seek verifications of original hard copy of any of/all the documents already submitted on-
line, and if these cannot be produced within stipulated timeframe, their bids will be liable for rejection.

Opening and Evaluation of Financial Proposal/bid

i. Financial proposals of the bidders/contractors declared technically qualified by the Bid/Tender Evaluation Committee
(TEC) will be opened electronically by the Tender Inviting Authority in the web portal stated above on the pre-
notified date and time.

ii. The encrypted copies will be decrypted and the rates will be read out to the contractors/ bidders remaining present at
that time, else they may login their respective e-tender accounts to see the (CS) comparative statement in the web
portal.

iii. After opening the financial proposal, the preliminary summary result containing inter alia the names of
contractors/bidders and the rates quoted by them will be uploaded and the result will be made available in the e-
tender platform.

iv. If the Tender Accepting Authority (TAA) is satisfied that the rate obtained is fair and reasonable and there is no
scope of further lowering down of rate, he/she may after having the comparative statement test checked by the
Divisional Accountant / Divisional Accounts Officer attached to his office and after their acceptance upload the
financial bid evaluation summary sheet or result containing the name of contractors/bidders and the rates quoted by
them against each work.

v. If there is any scope for lowering down of rate in the opinion of the Tender Accepting Authority being abnormally
high, i. e above 10% of the amount put to tender (Tender value), the e-NIT shall be cancelled and invited afresh 2nd

or 3rd re-tender. No post tender negotiations are permitted.
vi. If there is any scope for lowering down of rate in the opinion of the Tender Accepting Authority being abnormally

high above 10% of the amount put to tender i.e Tender value, the e-NIT shall be cancelled and invited afresh. No
post tender negotiation is permitted.

vii. If there is no contractor/bidder or the number of contractors / bidders in the 1st tender is less than three, the e-tender
has to be cancelled. In case of participation of more than three bidders, if the number of technically qualified bidder
falls below three, the tender/e-NIT is to be cancelled as well and fresh e-tender vis-a-vis 2nd call e-Tender or even 3rd

call e-Tender may be invited by suitably lowering of minimum eligibility PQ criteria (work & financial) for bidders with
wide publicity of Re-tender notices through electronic and print media.

viii. Final result after acceptance of the rate by the Tender Accepting Authority, if within the delegated power of
acceptance would have to be uploaded in the e-Procurement platform. Otherwise, the matter may be referred to the
Government Appointed DTC and the appropriate Government for decision.

ix. The Tender Accepting Authority may ask the L1 bidder/contractor to submit analysis of rates to justify the rate
quoted by that bidder after declaration of financial bid evaluation result.

x. If the lowest (L1) bidder/contractor backs out there should be Re-tendering in a transparent manner. In such a
situation the TIA may call for re-tender with bid submission time period should normally be 14 days for value above
Rs. 10.00 lakh, and 7 days for value exceeding Rs. 1.00 lakh but up to Rs. 10.00 lakh.

Tender Accepting Authority (TAA)
Authority to which the power has been delegated to accept tenders as per latest Finance Department Notification will



(Enclosure to I&WD No. 344(8)-IB/IW/O/IB-Misc-72/2016-17 dated 03.12.2019)

Page 15 of 24

function as the Tender Accepting Authority (TAA) for evaluation of technical and financial proposals of works having
tender value within his/her range of acceptance.
As per present delegation, TAA for different tenders within the range above Rs 0.10 Lakh upto Rs 45.00 Lakh would
be as follows:

i. For e-Tenders of value up to Rs 45.0 lakh (above Rs 5.00 lakh and up to Rs 45.0 lakh): Executive- Engineer
....................... Division, I&W Directorate.

ii. For off-line tenders of value from Rs 3.0 Lakh up to Rs 5.0 Lakh is to be tendered in a single bid system in off-line
mode to be accepted by Executive Engineer ......................... Division, I&W Directorate. [off-line single bid Tenders]

iii. For tenders of value up to Rs 3.0 Lakh relating to works only, is to be tendered in a single bid system in off-line mode
to be accepted by Assistant Engineer ....................... Division, I&W Directorate. [off-line single bid system Manual
Tenders] on the basis of technically sanctioned costs.

Procedure to be followed for final acceptance of tender & Award of Contract
i. The lowest (L1) financial bid for all works tenders is accepted as a rule. If for any reason the lowest (L1) bid is not

accepted, reference is to be made to the appropriate Government for orders as to which of the contractor /bidder the
work should be awarded.

ii. Maximum 5% excess beyond the ‘Tender Value’ (Amount put to Tender) may be accepted as per delegated power to
the Executive Engineer up to Rs 45.00 lakh, and at least three valid bids have been received in the financial bid
stage, provided tender value after abatement is within the administratively approved cost. Maximum 5 % excess
beyond the ‘Tender Value’ (Amount put to Tender) may be accepted above tenders of value below Rs 3.00 lakh upto
5% above amount put to tender and also 5% excess over administratively approved amount, proposal for revised
administrative approval/Expenditure sanction would have to be submitted to the Government, but acceptance of
tender and issue of work order may not be kept pending for want of revised approval.

iii. Above 5% and up to 10% of the Tender Value can be recommended to the Government for acceptance by the
Departmental Tender Committee (DTC) subject to the conditions that valid technically qualified bids should not be
less than three and L1 bid is accepted and tendered amount is within the administratively approved cost. In case of
excess over administratively approved amount, revised administrative approval would have to submitted to the
Government but acceptance of tender, and issue of work order may not be kept pending for want of Revised
Administrative Approval/ Revised Financial sanction.

iv. If the response to an e-Tender is less than three, then Tender should be invited afresh. Such Re-Tender notice shall
be published in widely circulated dailies as per guidelines and also through e-Tender web portals. Prior to invitation
of Re-Tender / fresh e-Tender, the eligibility criteria and other terms & conditions as contained in the first ‘Notice
Inviting e-Tender’ (e-NIT) shall have to be reviewed/relaxed by the Tender Inviting Authority, to ascertain whether (i)
it was too much restrictive, say, specifications and qualifications were fixed at higher standards than required, (ii)
advertisements in the widely circulated Newspapers were properly published and (iii) other related procedural
matters were observed in its entirety.

v. If the number of valid bids received even in re-tender is less than three, it should be referred by the TIA to the DTC
and even the appropriate Government along with the recommendation of the DTC for decision, in accordance with
Finance Department Memorandum and other relevant orders in vogue at the time of publication of thee-tender.

vi. For acceptance of L1 bid after 2nd / 3rd re-tenders is still above 10% of the Tender Value (Amount put to tender), upon
specific recommendation of the DTC as mentioned at clause 13.4, with that of the Department shall have to be sent
to the Finance Department for decision.

vii. All above tender rules applies for all types of works and procurements i.e Plan, Non Plan, deposit workstenders.

14. General guidelines for acceptance of e-Tender
Lowest valid rate should normally be accepted in accordance with the procedure stated in clause 13.4. The Tender
Accepting Authority reserves the right to distribute the work amongst more than one contractor/bidder with same L1
rate.

15. Signing of formal tender contract/agreement after acceptance of e-tender
The contractor/bidder, whose bid is approved for acceptance, shall within 15 days of the receipt of Letter of
Invitation (LOI) or Letter of Acceptance (LOA) in his / her favour, will have to execute a ‘Formal Agreement’ with the
Engineer-in-Charge in quadruplicate in W .B.F. 2911(i)/2911(ii) and all other contract documents, entire set of which
may be obtained free of cost from the office of the designated Executive Engineer, ………………….Division in-
charge of the work tendered.
If the selected L1 bidder fails to turn up even after 30 days after the initial 15 days from the date of uploading of
the AOC in the e-Procurement portal or the despatch date of official communication for signing of the
Contract/Agreement, the selected bidder is liable for penal actions which shall comprise blacklisting, debarring
from future participation in Government tenders, immediate forfeiture of the Earnest Money deposited in the
tender, other penal actions as stipulated under clause 9 & 10 of the e-NIT, the Departmental Notification and also
contained in contract W.B Form No. 2911(i)/ 2911(ii)/ Agreement.
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16. Payment against bills raised by the contractor
Periodic Tax invoice/bills containing bidders GSTIN & other details needs to be submitted by the
supplier/contractor/Agency/bidder to the DDO for raising claims for receiving payments of work executed under this
contract /upon achieving physical Milestones clearly showing separately the Tax charged in accordance with the
provisions of the GST Act, 2017.
The payment of Running Account as well as final bill for any  work based on progress and performance will
be made according to availability of fund and no claim due to delay in payment will be entertained.

17. No cost escalation in any form is included in the Tender Contract Agreement.

18. Bid validity
The Bid will be normally valid for 120 days from the date of opening of the financial proposal. However, extension of
bid validity may be suitably considered by the Tender Inviting Authority, if required, subject to written confirmation of
the contractor/bidder (s) to that effect.

19. Definition of Physical Milestones:
The time allowed for carrying out  the work  as entered in the tender shall be strictly observed by the contractor,
and which shall be reckoned from the date on which the order to commence work is given to the contractor. The
work shall throughout the stipulated period of the contract be proceeded with all due diligence. Time being
deemed to be the essence of contract on the part of the contractor; the contractor shall be bound in all cases, to
achieve the ‘Milestones’ as specified by the Engineer-in-Charge with the AOC, defining pertaining to the work.
The contractor within 15 days of receipt of Letter of Acceptance shall submit a work  programme commensurate
with period of construction in the form of a Bar Chart work programme, stating the timeline of such different
Milestones. In the event of the contractor failing to comply with any of the conditions related to achieving the
‘Milestones’ within the specified time period prescribed for such ‘Milestone’ plus one month, he/she shall be liable
to pay compensation.
If the contractor fails to commence and/or maintain required progress over the total time allotted for its full
completion and fails to complete the work and clear the site on or before the end of contract period or extended
date of completion, he/she shall, without prejudice to any other rights or remedy available under  the  law  on
account of such breach, pay as agreed compensation to the implementing Department. This will also apply to
items or group of items for which a separate period of completion has been specified.

20. Withdrawal of bid in a Tender
Withdrawal of e-Tender once the bid has been submitted online and after passing of end date for submission and
has been accepted for further processing, is not allowed. EMD will be forfeited by the Government and the L1
bidder/contractor penalised in terms of clause 8 referred earlier would be applicable.

21. Critical dates of this e-Tender
Sl.
No. Activity Date & Time Remarks

1. Publishing Date 04.05.2020 at 11.00 Hrs

To be
made

available
with the e-
NIT in the
website

2. Document Download start date 04.05.2020 at 11.00 Hrs
3. Bid submission start date 04.05.2020 at 11.00 Hrs
4. Document Download end date 20.05.2020 at 11.00 Hrs

5. Bid submission end date 20.05.2020 at 11.00 Hrs

6. Technical Bid opening date with 22.05.2020 at 11.00 Hrs
preliminary result (TBO Sheet)

7.
Uploading of the list of
Technically qualified final list of
bidders (TBE Sheet)

To be decided by EE with at least 4 (Four) clear working
days after Technical Bid uploading date in order to enable

registering of grievance and decision of Appellate authority,
if any ).

To be
notified to all

bidders
through e-
mail & SMS

through
auto-

generation
in the

system.

8. Financial Bid opening date (FBO To be suitably decided by TIASheet)
Uploading of CS (Comparative

9. Statement) and uploading of To be suitably decided by EE(TAA)
Final FBE Sheet

10. Uploading of the Letter of -do-Invitation / Acceptance LOI/LAO

11. Uploading of Award of Contract -do-(AOC) (Work Order)
TIA: e-Tender Inviting Authority (Assistant Engineer/Executive Engineer)
TAA: e-Tender Accepting Authority (Executive Engineer)
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Special Terms & Conditions of the contract

1. The Executive Engineer of the concerned Division shall be the Engineer-in-Charge in respect of the works contract
and all correspondence concerning rates, claims, change in specifications and/or design and similar important matters
will be valid only if accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender is
made with Officers other than the Engineer-in-charge for speedy execution of works, the same will not be valid unless
copies are sent to the Engineer-in-Charge and also approved by him/her. Instructions given by the Sub-Divisional
Officer/Assistant Engineer and the Junior Engineer/Section Officer (SO) on behalf of the Engineer-in-Charge shall also
be valid (who have been authorized to carry out the work on behalf of the Engineer-in-Charge) regarding specification,
supervision, approval of materials and workmanship. In case of dispute relating to specifications and work, the
decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will however take all decisions
relating to works contract only after recommendation/ advice of the Tender Accepting Authority. If there is more than
the Executive Engineer assigned for the tender, the Chief Engineer would designate the Engineer-in-Charge for the
work.

2. Acceptance of the tender including the right to distribute the work between two or amongst more than two bidders with
same L1 rates will rest with the Tender Accepting Authority without assigning reason thereof to any of the bidders. The
tender accepting authority reserves the right to reject any or all tenders without assigning sufficient justification thereof
to the bidder/contractor. No additional or excess work or additional items of work beyond the tendered amount would
be generally allowed. All excess, supplementary or substitute supplementary items of work, if unavoidable are to be
accepted by the Tender Accepting Authority only if the total value of work on completion is within the tendered
amount. The exiting contract would be terminated after achieving work up to tendered cost (gross value) and balance
work would be taken up afresh after fresh sanction and new tender, except in the interest of public services, in rare &
special cases under specific approval of the Government.

3. The Contractor/bidder shall have to comply with the provisions of (a) Contract Labour (Regulation & Abolition) Rules,
1970 including its revisions (b) Minimum Wages Act 1948 and the modification thereof or any other laws relating
thereto as will be in force from time to time.

4. Engineer-in-Charge shall not entertain any claim whatsoever from the contractor for payment of compensation on
account of idle labour on such grounds including non-possession of encumbrance free land. Escalation of cost due to
inflationary effects or any other reason is not permitted during construction period or extended time period of contract.

5. Engineer-in-Charge shall not be held liable for any compensation due to machines & equipments becoming idle or any
circumstances including untimely rains, other natural calamities, strikes etc.

6. All statutory taxes, viz. GST / labour welfare cess, labour insurance etc or revision of taxation rates even after AOC or
commencement and before final completion of the work are to be borne by the contractor/bidder. Original tax
invoice/challan or bill of those materials, which are procured by the bidder, may be asked to be submitted for
verification if required.

7. Labour Welfare Cess @ 1% of the cost of construction works shall be deducted from the Gross value of all works bills.
Also it is instructed to compulsorily register his/her establishment under the Act, under the competent registering
authority, i.e. Assistant Labour Commissioner / Dy. Labour Commissioner of the region for disbursing PF and ESI
benefits of workers. The bidder should be mandatorily be registered online with Employees Provident Fund
Organisation (EPFO) in the on-line system and posses EPF code and all current documents. Penalties and complaints
due to non compliance of on-line EPF registration and default is the full responsibility of the bidder even if the TIA is by
default the Principal employer

8. Adjustment of original bid prices/escalation cost/ mobilization advance / secured advance shall not be permitted for
any reason whatsoever due to cost and time over run unless specified otherwise in the contract or the e-Notice
Inviting Tender.

9. GST, Cess, License fees, Royalty for construction materials, forest product etc, Toll Tax, Income Tax, Ferry Charges
and other Statutory Government Taxes as applicable during project implementation are to be paid by the
contractor/bidder. The rates of supply and finished work items are inclusive of these taxes and levy. Tax invoice/bills
needs to be submitted by the supplier/bidder for raising claims under the contract after attaining of physical milestones
showing separately the tax charged in accordance with the provisions of GST Act, 2017.

10. All working tools & plants, scaffolding, construction of vats & platforms and arrangement of Labour Camps will have to
be arranged by the contractor at his/her own cost. The contractor shall clear the site of work and restore all damages
made due to the Labour camp, erection of yards and godowns, stores etc within 30 days of completion of work.

11. The contractor shall supply mazdoors, bamboos, ropes, pegs, flags T&P, Machineries and equipments etc. for laying
out the work and for taking and checking measurements for which no extra payment will be made.

12. The contractor/bidder should see the site of works and tender documents, drawings etc. before submitting tender and
satisfy himself/herself regarding the condition and nature of works and ascertain difficulties that might be encountered
in executing the work, carrying materials to the site of work, availability of drinking water and other human
requirements & security etc. Work on river banks may be interrupted due to a number of unforeseen reasons e.g.
sudden rise in water levels, inundation during flood, inaccessibility of working site for carriage of materials. Engineer-in
Charge may order the contractor to suspend work that may be subjected to damage by climate conditions. No claim
will be entertained on this account. There may be variation in alignment, height of embankment or depth of cutting,
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location of revetment, structures etc. due to change of topography, river condition and local requirements etc. between
the preparation and execution of the scheme for which the tendered rate and contract will not stand invalid. The
contractor will not be entitled to any claim or extra rate on any of these accounts.

13. A machine page numbered Site Order book (with triplicate copy) will have to be maintained at site by the contractor
and the same has got to be issued from the Engineer-in-Charge before commencement of work. Instructions given by
inspecting officers not below the rank of Assistant Engineer will be recorded in this book and the contractor must note
down the action to be taken by him in this connection as quickly as possible.

14. The contractor shall be bound to comply with all the Central & State Pollution Control Acts & Rules during entire
construction period.

15. All possible precautions should be taken for the safety of the people and work force deployed at worksite as per safety
rule in force. Contractor will remain responsible for his labour in respect of his liabilities under the Workmen’s
Compensation Act etc. He must deal with such cases as promptly as possible. Proper road signs as per P.W.D.
practice will have to be erected by the contractor at his own cost while operating public thoroughfares. Also, display
boards containing brief description and name of project with completion target dates shall be erected at a prominent
location at the work site by the contractor for public awareness. Insurance of workers and materials is the
responsibility of the bidder during entire construction period.

16. The contractor will have to maintain qualified technical employees and/or Apprentices at site as per prevailing
Apprentice Act or as stipulated in the contract. No compensation for establishment charge will be entertained.

17. The contractor will have to accept the work programme as per modifications and priority of work fixed by the Engineer-
in-Charge so that most vulnerable reach and/or vulnerable stretch is completed before impending monsoon or rise in
river flood water level or commencement of canal irrigation water release or for other suitable reasons.

18. Quantities of different items of work mentioned in the departmental tender schedule/BOQ or in work order are only
tentative. In actual work, these may vary considerably. Payment will be made on the basis of works actually completed
in different items as per specifications and codes, and no additional claim will be entertained for reduction of quantities
in some items or for omission of some items. For execution of any additional item or supplementary works within the
tendered value with the total completion value remaining within the accepted tendered cost, approval of the Tender
Accepting Authority/Government in the Irrigation & Waterways Department would be required.

19. In order to cope with the present system of e-pradan billing, departmental supply of construction materials is
discouraged. However, Departmental materials may be issued to the contractor/ bidder to the extent of requirements
as assessed and following accounts procedure in the Treasury system of bill payment and in instalments as decided
by the Engineer-in-Charge. Issue of materials may be of three categories.

a) Materials issued directly to the work and subject to recovery.
b) Materials issued from departmental go down and subject to recovery.
c) Materials issued free of cost.

Decision of the Engineer-in-Charge should be final and binding in this regard. He also stands solely responsible for
reconciliation of accounts, if materials are issued to the contractor.

20. Any materials brought to site by the contractor subject to approval of the Engineer-in-Charge. The rejected materials
must be removed by the contractor from the site at his own cost within 48 hours of issue of the order to that effect. The
rates in the schedule are inclusive of cost and carriage of all materials to worksite. The materials will have to be
supplied in phase with due intimation to the Sub-Divisional Officer/Assistant Engineer concerned in conformity with the
progress of the work. For special type of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo Textile Filter, Geo jute
Filter etc. if any, relevant Data Sheet containing the name of the Manufacturers, Test Report etc. will also be
submitted in each occasion. Engineer-in-Charge may conduct independent test on the samples drawn randomly
before according approval for using the materials at site. In this regard decision of Engineer-in-Charge shall be final
and binding.

21. For materials under category 19(a),(b)&(c), the contractor will act as the custodian thereof. The materials will have to
be carried from the nearest Departmental go-down to worksite by the contractor at his own cost. The contractor shall
remain responsible for the proper storage and safety of the materials. Suitable Go-down/ Store shall have to be made
by the contractor at his/her own cost. Penalty charges shall be levied at higher rate for loss, wastage, misuse. Surplus
materials of the departmental if any, shall have to be returned to the issuing Go-down or store at the contractor’s cost
within the time frame as fixed by Engineer-in-Charge, otherwise, the cost at penal rate will be recovered from the bill.
Indent for departmental materials shall be submitted by the contractor to the AE/S.D.O. at least 7 days in advance of
actual requirement. No claim will be entertained for non-issuance of such materials in time but reasonable extension
of time will be granted. All materials, whatever be the category thereof, shall be properly stored by the contractor in
suitable go downs near the site of work at his own cost & under no circumstances whatsoever shall any material be
removed from the site of work without prior written permission of the Engineer-in-Charge. The contractor shall be
responsible for any damage, wastage or loss of such materials.

22. The contractor shall also have to satisfy the Engineer-in-Charge regarding the proper utilization of materials which
have been issued departmentally.

23. Value of the material, under category (a) & (b) of clause 19, will be recovered from the bills of the contractor in one or
successive instalments as may be decided by the Engineer-in-Charge.
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24. Requisite quantity of cement as may be required for the work will be supplied from the nearest Departmental go down
if stock permits. The issue rate of cement is shown in the Schedule of materials attached. Any excess consumption of
cement by more than 5% over the final consumption statement drawn up as per consumption rate specified in the
Schedule will be recovered at a penal rate shown in schedule.

25. Reinforcement steel rods/MS sheet piles/bitumen will be issued if stock permits, from the nearest departmental go-
down where such material is available in marketable length/quantities. While issuing the same, for any particular work
the quantity actually required as per approved drawing shall only be issued. While executing the work, it will be
responsibility of the Contractor/bidder as well as the Engineer-in-Charge to get this quantity properly utilized in the
work. Cut pieces, if any will not be taken back by the Department. Recovery for the total quantum of steel issued will
be made at the issue rate shown in the Schedule below. In case of misuse over +10%, deduction will be made at a
penal rate shown in the Schedule below. This whole principle shall apply in case of other M.S materials like sheet
piles and structural steel members as well.

26. The work is to be executed strictly as per specification attached with e-NIT and shall confirm relevant Indian Standard
Codal provisions and good industry practice. In the absence of any such provision in some items, the tending authority
reserves the right to adopt suitable International Code/specifications/standards.

27. All queries and disputes arising out of the works contract during construction phase are to be brought to the notice of
the Chairman of the ‘Department Dispute Redressal Committee’ in writing for decision within 15 days.

28. SCHEDULE OF RECOVERY RATES OF DEPARTMENTALLY SUPPLIED CONSTRUCTION MATERIALS

Sl.
No

Name of
materials

Issue rate
(in `) Unit

Penalty recovery rate
for loss or misuse or
wastage (if otherwise

not mentioned
specifically in the SoR)

Place of delivery

01 Cement MT 2 (Two) times issue rate Departmental Godown

02

Reinforce-
ment steel

rods,
structural

steel
members,
M.S sheet

Piles

MT 2 (Two) times issue rate -do-

03 Bitumen MT 2(Two) times issue rate -do-

Cement to be purchased by the agency himself. Department will not issue cement for the work.

(Digital Signature verified)

(Sd/)
Executive Engineer

Kangsabati Canals division No-I
Irrigation & Waterways Directorate
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FORM 1
(To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature which shall be treated as the self declaration

of the bidder)

APPLICATION FOR e-TENDER

To,
The Executive Engineer
............................................................................. Division, I&W Directorate

e- Tender No:- WBIW/EE/Circle Code (Maximum 6 characters without space)/ NIT…(e) /201..-1..

Serial No. of Works applied for :- ..................

Amount put to e-Tender: Rs .............................................

Dear Sir,
Having examined the Technical PQ cover, OID cover, Corrigendum (*optional) & entire e-NIT documents, I/we

hereby would like to state that I/we wilfully accept all your conditions and offer to execute the work as per the tenders rules
in e-NIT, terms & conditions, specifications, drawings, bill of quantities and corrigenda/addenda, SoR, and Agreement (WB
Form No. 2911(i)/(ii) involving the e-Tender and Serial no of work stated above. I/We acknowledge that the making of our
bid shall be regarded as an unconditional and absolute acceptance of the terms & conditions of the e-NIT. I/We also agree
to remedy the defects during execution and upto end of security period of the above work in conformity with the conditions
of contract, specifications, drawings, bill of quantities and addenda/corrigenda.

Dated this day of 201
Full name of Bidder / Contractor _________________
Name in full of Signatory/s*: _ _
In the capacity* of: _ _
Duly authorized to sign bid
for & on behalf of (Name of Firm):
(In block Capital letters or typed)

Office address with seal: .....................................................................................................................
Telephone no(s) (office) ______________________
Mobile No ___________
Fax No: _
E mail ID:

*In case of Joint Venture & Consortium the Lead Member to submit this format.

(DIGITAL SIGNATURE OF BIDDER)
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FORM – 2

Declaration against Common Interest
( To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature, which shall be treated as the self

declaration of the bidder)

Ref:- e-NIT No. ………………., e-Tender ID No……………….

Sl. No. of work ........................... (in the list of work in the e-NIT)

To,
Executive Engineer
...........................Division
Irrigation & Waterways Directorate

I/W e, Sri/Smt. , the authorized signatory on behalf of

.. . .. . .. . .. . .. .. . .. . .. . .. . .. . .. . .. . . .. . .. . .. . .. .. . .. . .. . .. . .. . .. . .. . . .. . .. . .. . .. .. . .. . do hereby affirm that I/We/any of the member

of.......................................................... bidding against e - NIT No. .................................................. Sl. No. ......................

do not have any common interest either as a partner in any other partnership firm /consortium/Joint Venture or as

Proprietor / Principal Share Holder of any other Firm/Company in the same serial for the work I / we want to participate.

Dated this day of 201

Full name of Bidder / Contractor _________________

Authorised Signatory __________________________

In the capacity of: _ _

Duly authorized to sign bid

for & on behalf of (Name of Firm):

(In block Capital letters or typed)

Office address with seal: ...........................................................................

Telephone no(s) (office) ______________________

Mobile No ___________

Fax No: _

E mail ID:

*In case of Joint Venture & Consortium the Lead Member to submit this format.

(DIGITAL SIGNATURE OF BIDDER)
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FORM –4

Declaration on antecedents and performance
( To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature, which shall be treated as the self

declaration of the bidder)

Ref:- e-NIT No. ………………., e-Tender ID No……………….

Work Sl. No………………….

To,
Executive Engineer
...........................Division
Irrigation & Waterways Directorate

I/W e, Sri/Smt. , the authorized signatory on behalf of

. . . .. . .. . .. . .. .. . .. . .. . .. . .. . .. . .. . . .. . .. . .. . .. .. . .. . .. . .. . .. . .. . .. . . .. . .. . .. . .. .. . .. . do hereby affirm that I/We/any of the member

of.......................................................... bidding against e - NIT No. .................................................. Sl. No. ......................

are not black listed suspended or debarred from participation in State Government procurements and tenders in the

Irrigation & Waterways Directorate, Government of West Bengal, other Departments of the State Government and

Government of India on the date of publication of this Notice Inviting Tender (NIT).

If at a later stage this submission (undertaking) is found incorrect, the bidder company along with all its constituent

members/owners/partners would be liable to penal actions as decided by the Government under the law.

Dated this day of 201

Full name of Bidder / Contractor _________________

Authorised Signatory __________________________

In the capacity of: _ _

Duly authorized to sign bid

for & on behalf of (Name of Firm):

(In block Capital letters or typed)

Office address with seal: ...........................................................................

Telephone no(s) (office) ______________________

Mobile No ___________

Fax No: _

E mail ID:

(DIGITAL SIGNATURE OF BIDDER)
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FORM-6*

SPECIMEN FORMAT FOR THE BANK GUARNATEE FOR ADDITIOANAL PERFORMANCE SECURITY
DEPOSIT

(*To be submitted only if the bid price quoted by the bidder is below 20% of the estimated cost put to tender, non submission within 7 working days
from date of issuance of LOA which may be maximum extended to 14 working days after issuance of LOA/LOI will lead to rejection of selected bidder.

Similar standard format issued by RBI approved Bank pledging Bank Guarantee of the required value and period in favour of Engineer-in-Charge is
acceptable)

To,

(Designation of Engineer-in-Charge)

----------------------------------------------- (Office address of Engineer-in-Charge)

WHEREAS (name and address of Contractor) (hereafter called “the Contractor”) has
undertaken, in pursuance of Contract No: dated to execute (name of Contract
and brief description of Works) (hereinafter called “the Contractor”).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a
Bank Guarantee by a Scheduled commercial bank for the sum specified therein for ‘ADDITIONAL
PERFORMANCE SECURITY DEPOSIT’ for compliance with his obligation in accordance with the Contract:

AND WHEREAS we (Indicate the name of the bank and branch) have agreed to give the
Contractor such a Bank Guarantee:

NOW THEREFORE we ; (Indicate the name of bank and branch) hereby affirm that we
are the Guarantor and responsible to you on behalf of the Contractor, upto a total of Rs.
(amount of guarantee) (in words). We undertake to pay you, upon your first written demand
and without cavil or argument, a sum within the limits of (amount of guarantee) as aforesaid
without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We (Indicate the name of the bank and branch) hereby waive the necessity of your
demanding the said debt from the contractor before presenting us with the demand.

We (Indicate the name of the bank and branch) further agree to pay to you any money so
demanded not withstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or Tribunal relating thereto, our liability under this present absolute andunequivocal.

The payment/so made by us under this bond shall be a valid discharge of our liability for payment there under
and the contractor(s) shall have no claim against us for making such payment.

We (Indicate the name of the bank and branch) further agree that no change or addition to
or other modification of the terms of the Contract or of the works to be performed there under or of any of the
contract documents which may be made between you and the contractor shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or modification.

We (Indicate the name of the bank and branch) lastly undertake not to revoke this guarantee
except with the previous consent of you in writing.

This guarantee shall be valid upto ----------------------------. It come into force with immediate effect and shall
remain in force and valid for a period upto the time of completion of the work under the stated contract plus
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claim period of six months for the Bank Guarantee. Notwithstanding, anything mentioned above, our liability
against this guarantee is restricted to Rs (Rs. ) and unless a claim in writing is lodged with
us within the validity period, i.e upto………………………….of this guarantee all our liabilities under this
guarantee shall cease to exist.

Signed and sealed this day of 20 at

SIGNED, SEALED AND DELIVERED

For and on behalf of the BANK by:

(Signature)

(Name)

(Designation)

(Code Number)

(Address)

NOTES:

i. The bank guarantee should contain the name, designation and code number of the officer(s) signing the
guarantee
The address, telephone number and other details of the Head Office of the Bank as well as of issuing
Branch (within West Bengal/AT PAR ANYWHERE IN INDIA only to be accepted) should be mentioned
on the covering letter of issuing Branch.



(Enclosure to I&WD No. 344(8)-IB/IW/O/IB-Misc-72/2016-17 dated 03.12.2019)

FORM-7
‘BAR CHART’

Tentative work programme for the work: M/R to MBC in between Ch 270.00 & Ch 290.00 (for a length of  0.61 km) at Mouza-
Khasjungle, Block- Binpur-I, Dist- Jhargram under Ramgarh Section of K.C. Sub Division No-IV ,Sarenga under K.C.Division

No-I ,Amlagora, Paschim Medinipur during 2020-21.

e-N.I.T No. - WBIW/EE/KCD-I/NIT-02(e)/2020-21
SL NO - 01

Total construction period: 21 days

week

Ac
tiv

ity

1 2 3 4 5 6
All activities of the work to be completed within 21 days

Sd/- Sd/-
A.E./ Sub-Divisional Officer Engineer-in-Charge / Executive Engineer

Kangsabati Canal Sub-Division No.-IV                                                                                                       Kangsabati Canals Division No.I
Amlagora, Paschim Medinipur.

(Enclosure to I&WD No. 344(8)-IB/IW/O/IB-Misc-72/2016-17 dated 03.12.2019)

FORM-7
‘BAR CHART’

Tentative work programme for the work: M/R to MBC in between Ch 270.00 & Ch 290.00 (for a length of  0.61 km) at Mouza-
Khasjungle, Block- Binpur-I, Dist- Jhargram under Ramgarh Section of K.C. Sub Division No-IV ,Sarenga under K.C.Division

No-I ,Amlagora, Paschim Medinipur during 2020-21.

e-N.I.T No. - WBIW/EE/KCD-I/NIT-02(e)/2020-21
SL NO - 01

Total construction period: 21 days

week

Ac
tiv

ity

1 2 3 4 5 6
All activities of the work to be completed within 21 days

Sd/- Sd/-
A.E./ Sub-Divisional Officer Engineer-in-Charge / Executive Engineer

Kangsabati Canal Sub-Division No.-IV                                                                                                       Kangsabati Canals Division No.I
Amlagora, Paschim Medinipur.

(Enclosure to I&WD No. 344(8)-IB/IW/O/IB-Misc-72/2016-17 dated 03.12.2019)

FORM-7
‘BAR CHART’

Tentative work programme for the work: M/R to MBC in between Ch 270.00 & Ch 290.00 (for a length of  0.61 km) at Mouza-
Khasjungle, Block- Binpur-I, Dist- Jhargram under Ramgarh Section of K.C. Sub Division No-IV ,Sarenga under K.C.Division

No-I ,Amlagora, Paschim Medinipur during 2020-21.

e-N.I.T No. - WBIW/EE/KCD-I/NIT-02(e)/2020-21
SL NO - 01

Total construction period: 21 days

week

Ac
tiv

ity

1 2 3 4 5 6
All activities of the work to be completed within 21 days

Sd/- Sd/-
A.E./ Sub-Divisional Officer Engineer-in-Charge / Executive Engineer

Kangsabati Canal Sub-Division No.-IV                                                                                                       Kangsabati Canals Division No.I
Amlagora, Paschim Medinipur.
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FORM-7
‘BAR CHART’

Tentative work programme for the work: M/R to MBC in between Ch 290.00 & Ch 323.00 (for a length of  1.0 km) at Mouza-
Khasjungle & Hatighosa, Block- Binpur-I, Dist- Jhargram under Ramgarh Section of K.C. Sub Division No-IV ,Sarenga under

K.C.Division No-I ,Amlagora, Paschim Medinipur during 2020-21.

e-N.I.T No. - WBIW/EE/KCD-I/NIT-02(e)/2020-21
SL NO - 02

Total construction period: 21 days

week

Ac
tiv

ity

1 2 3 4 5 6
All activities of the work to be completed within 21 days

Sd/- Sd/-
A.E./ Sub-Divisional Officer                                                                                          Engineer-in-Charge / Executive Engineer

Kangsabati Canal Sub-Division No.-IV                                                                                                      Kangsabati Canals Division No.I
Amlagora, Paschim Medinipur.

(Enclosure to I&WD No. 344(8)-IB/IW/O/IB-Misc-72/2016-17 dated 03.12.2019)

FORM-7
‘BAR CHART’

Tentative work programme for the work: M/R to MBC in between Ch 290.00 & Ch 323.00 (for a length of  1.0 km) at Mouza-
Khasjungle & Hatighosa, Block- Binpur-I, Dist- Jhargram under Ramgarh Section of K.C. Sub Division No-IV ,Sarenga under

K.C.Division No-I ,Amlagora, Paschim Medinipur during 2020-21.

e-N.I.T No. - WBIW/EE/KCD-I/NIT-02(e)/2020-21
SL NO - 02

Total construction period: 21 days

week

Ac
tiv

ity

1 2 3 4 5 6
All activities of the work to be completed within 21 days

Sd/- Sd/-
A.E./ Sub-Divisional Officer                                                                                          Engineer-in-Charge / Executive Engineer

Kangsabati Canal Sub-Division No.-IV                                                                                                      Kangsabati Canals Division No.I
Amlagora, Paschim Medinipur.

(Enclosure to I&WD No. 344(8)-IB/IW/O/IB-Misc-72/2016-17 dated 03.12.2019)

FORM-7
‘BAR CHART’

Tentative work programme for the work: M/R to MBC in between Ch 290.00 & Ch 323.00 (for a length of  1.0 km) at Mouza-
Khasjungle & Hatighosa, Block- Binpur-I, Dist- Jhargram under Ramgarh Section of K.C. Sub Division No-IV ,Sarenga under

K.C.Division No-I ,Amlagora, Paschim Medinipur during 2020-21.

e-N.I.T No. - WBIW/EE/KCD-I/NIT-02(e)/2020-21
SL NO - 02

Total construction period: 21 days

week

Ac
tiv

ity

1 2 3 4 5 6
All activities of the work to be completed within 21 days

Sd/- Sd/-
A.E./ Sub-Divisional Officer                                                                                          Engineer-in-Charge / Executive Engineer

Kangsabati Canal Sub-Division No.-IV                                                                                                      Kangsabati Canals Division No.I
Amlagora, Paschim Medinipur.
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FORM-7
‘BAR CHART’

Tentative work programme for the work: M/R to MBC in between Ch 323.00 & Ch 355.00 (for a length of 0.98 km) at Mouza-
Hatighosa, Block- Binpur-I, Dist- Jhargram under Ramgarh Section of K.C. Sub Division No-IV ,Sarenga under K.C.Division

No-I ,Amlagora, Paschim Medinipur during 2020-21.

e-N.I.T No. - WBIW/EE/KCD-I/NIT-02(e)/2020-21
SL NO - 03

Total construction period: 21 days

week

Ac
tiv

ity

1 2 3 4 5 6
All activities of the work to be completed within 21 days

Sd/- Sd/-
A.E./ Sub-Divisional Officer                                                                                          Engineer-in-Charge / Executive Engineer

Kangsabati Canal Sub-Division No.-IV                                                                                                       Kangsabati Canals Division No.I
Amlagora, Paschim Medinipur.

(Enclosure to I&WD No. 344(8)-IB/IW/O/IB-Misc-72/2016-17 dated 03.12.2019)

FORM-7
‘BAR CHART’

Tentative work programme for the work: M/R to MBC in between Ch 323.00 & Ch 355.00 (for a length of 0.98 km) at Mouza-
Hatighosa, Block- Binpur-I, Dist- Jhargram under Ramgarh Section of K.C. Sub Division No-IV ,Sarenga under K.C.Division

No-I ,Amlagora, Paschim Medinipur during 2020-21.

e-N.I.T No. - WBIW/EE/KCD-I/NIT-02(e)/2020-21
SL NO - 03

Total construction period: 21 days

week

Ac
tiv

ity

1 2 3 4 5 6
All activities of the work to be completed within 21 days

Sd/- Sd/-
A.E./ Sub-Divisional Officer                                                                                          Engineer-in-Charge / Executive Engineer

Kangsabati Canal Sub-Division No.-IV                                                                                                       Kangsabati Canals Division No.I
Amlagora, Paschim Medinipur.
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FORM-7
‘BAR CHART’

Tentative work programme for the work: M/R to MBC in between Ch 323.00 & Ch 355.00 (for a length of 0.98 km) at Mouza-
Hatighosa, Block- Binpur-I, Dist- Jhargram under Ramgarh Section of K.C. Sub Division No-IV ,Sarenga under K.C.Division

No-I ,Amlagora, Paschim Medinipur during 2020-21.

e-N.I.T No. - WBIW/EE/KCD-I/NIT-02(e)/2020-21
SL NO - 03

Total construction period: 21 days

week

Ac
tiv

ity

1 2 3 4 5 6
All activities of the work to be completed within 21 days

Sd/- Sd/-
A.E./ Sub-Divisional Officer                                                                                          Engineer-in-Charge / Executive Engineer

Kangsabati Canal Sub-Division No.-IV                                                                                                       Kangsabati Canals Division No.I
Amlagora, Paschim Medinipur.
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FORM-7
‘BAR CHART’

Tentative work programme for the work: Temporary Protection to the Ex-Zamindari Embankment Right Side of River Silaboti
for 160 M length Mouza Kadamtala,Block-Chandrakona-II,Paschim Medinipore Under K.C. Division No-I,Amlagora,Paschiom

Medinipore during 2020-21.

e-N.I.T No. - WBIW/EE/KCD-I/NIT-02(e)/2020-21
SL NO - 04

Total construction period: 45 days

week

Ac
tiv

ity

1 2 3 4 5 6
All activities of the work to be completed within 45 days

Sd/- Sd/-
A.E./ Sub-Divisional Officer                                                                                          Engineer-in-Charge / Executive Engineer

Kangsabati Canal Sub-Division No.-I                                                                                                       Kangsabati Canals Div ision No.I
Amlagora, Paschim Medinipur.

(Enclosure to I&WD No. 344(8)-IB/IW/O/IB-Misc-72/2016-17 dated 03.12.2019)

FORM-7
‘BAR CHART’

Tentative work programme for the work: Temporary Protection to the Ex-Zamindari Embankment Right Side of River Silaboti
for 160 M length Mouza Kadamtala,Block-Chandrakona-II,Paschim Medinipore Under K.C. Division No-I,Amlagora,Paschiom

Medinipore during 2020-21.

e-N.I.T No. - WBIW/EE/KCD-I/NIT-02(e)/2020-21
SL NO - 04

Total construction period: 45 days

week

Ac
tiv

ity

1 2 3 4 5 6
All activities of the work to be completed within 45 days

Sd/- Sd/-
A.E./ Sub-Divisional Officer                                                                                          Engineer-in-Charge / Executive Engineer

Kangsabati Canal Sub-Division No.-I                                                                                                       Kangsabati Canals Div ision No.I
Amlagora, Paschim Medinipur.

(Enclosure to I&WD No. 344(8)-IB/IW/O/IB-Misc-72/2016-17 dated 03.12.2019)

FORM-7
‘BAR CHART’

Tentative work programme for the work: Temporary Protection to the Ex-Zamindari Embankment Right Side of River Silaboti
for 160 M length Mouza Kadamtala,Block-Chandrakona-II,Paschim Medinipore Under K.C. Division No-I,Amlagora,Paschiom

Medinipore during 2020-21.

e-N.I.T No. - WBIW/EE/KCD-I/NIT-02(e)/2020-21
SL NO - 04

Total construction period: 45 days

week

Ac
tiv

ity

1 2 3 4 5 6
All activities of the work to be completed within 45 days

Sd/- Sd/-
A.E./ Sub-Divisional Officer                                                                                          Engineer-in-Charge / Executive Engineer

Kangsabati Canal Sub-Division No.-I                                                                                                       Kangsabati Canals Div ision No.I
Amlagora, Paschim Medinipur.
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FORM-7
‘BAR CHART’

Tentative work programme for the work: M/R to Inspection path of Garhbeta Branch Canal (G.B.C.) in between Ch.850.00 &
Ch.880.00 and Ch.900.00 & Ch.945.00 within Moza- Dhengadaha & Kharkata, P.S. & Block- Garhbeta-II, Dist.- Paschim

Medinipur under K.C. Division No.-I, Amlagora, Paschim Medinipur during 2020-21.

e-N.I.T No. - WBIW/EE/KCD-I/NIT-02(e)/2020-21
SL NO - 05

Total construction period: 21 days

week

Ac
tiv

ity

1 2 3 4 5 6
All activities of the work to be completed within 21 days

Sd/- Sd/-
A.E./ Sub-Divisional Officer                                                                                          Engineer-in-Charge / Executive Engineer

Kangsabati Canal Sub-Division No.-II                                                                                                      Kangsabati Canals Div ision No.I
Amlagora, Paschim Medinipur.

(Enclosure to I&WD No. 344(8)-IB/IW/O/IB-Misc-72/2016-17 dated 03.12.2019)

FORM-7
‘BAR CHART’

Tentative work programme for the work: M/R to Inspection path of Garhbeta Branch Canal (G.B.C.) in between Ch.850.00 &
Ch.880.00 and Ch.900.00 & Ch.945.00 within Moza- Dhengadaha & Kharkata, P.S. & Block- Garhbeta-II, Dist.- Paschim

Medinipur under K.C. Division No.-I, Amlagora, Paschim Medinipur during 2020-21.

e-N.I.T No. - WBIW/EE/KCD-I/NIT-02(e)/2020-21
SL NO - 05

Total construction period: 21 days

week

Ac
tiv

ity

1 2 3 4 5 6
All activities of the work to be completed within 21 days

Sd/- Sd/-
A.E./ Sub-Divisional Officer                                                                                          Engineer-in-Charge / Executive Engineer

Kangsabati Canal Sub-Division No.-II                                                                                                      Kangsabati Canals Div ision No.I
Amlagora, Paschim Medinipur.

(Enclosure to I&WD No. 344(8)-IB/IW/O/IB-Misc-72/2016-17 dated 03.12.2019)

FORM-7
‘BAR CHART’

Tentative work programme for the work: M/R to Inspection path of Garhbeta Branch Canal (G.B.C.) in between Ch.850.00 &
Ch.880.00 and Ch.900.00 & Ch.945.00 within Moza- Dhengadaha & Kharkata, P.S. & Block- Garhbeta-II, Dist.- Paschim

Medinipur under K.C. Division No.-I, Amlagora, Paschim Medinipur during 2020-21.

e-N.I.T No. - WBIW/EE/KCD-I/NIT-02(e)/2020-21
SL NO - 05

Total construction period: 21 days

week

Ac
tiv

ity

1 2 3 4 5 6
All activities of the work to be completed within 21 days

Sd/- Sd/-
A.E./ Sub-Divisional Officer                                                                                          Engineer-in-Charge / Executive Engineer

Kangsabati Canal Sub-Division No.-II                                                                                                      Kangsabati Canals Div ision No.I
Amlagora, Paschim Medinipur.



 
 
 

Issued to (Bidder): ……………… 
Postal Address with Contact No. & e-mail ………………….. 

 
Price – Free of Cost 

West Bengal Form No. 2911 
Applicable For Works of value up to Rs 25 (Twenty Five) Crore 

 
 

Tender No.  , Sl. No.  of _   _  (Year) 
 
 

TENDER AND CONTRACT FOR WORKS 
GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF 

BIDDERS/CONTRACTORS 
 

(A) Applicable for off-line tenders up to Tender Value of Rs. 5.0 lakh 
 

1. All work proposed for execution by contract will be notified in the form of invitation to 
tender posted in concerned departmental website, e-procurement portal of the Government 
of West Bengal (https://wbtenders.gov.in) and to be published in local news paper for wide 
circulation also in the notice boards at public places signed by the Tender Inviting 
Authority. 
This form will state the work to be carried out, the date for submitting and opening of 
tenders as well as the time allowed for carrying out the work; also the amount of earnest 
money to be deposited with the tender, the amount of security deposit to be deposited by  
the successful bidder and the percentage, if any, to be deducted from bills. Copies of the 
specification, design & drawings and other documents required in connection with  the 
work, signed for the purpose of identification by the Authority inviting Tender shall also be 
open for inspection by the contractor at the office of the Tender Inviting Authority during 
Office hours. 

2. In the event of the tender being submitted by  a firm,  it must be signed separately by    
each member  thereof, or,  in the event  of  absence of  any  of the  partners, it  must be signed  
on his/her behalf by a person holding a Power-of-Attorney  authorizing  him/her  to  do  so.  
Such power-of-attorney is to be produced with the tender, and  in the case  of  a firm carried    
on by one member of a  joint family; it  must  disclose that  the  firm is  duly  registered under  
the Indian Partnership Act. 

3. Acceptance of measurements entered and bills raised on account of a work, when 
executed by a firm, must also be signed by the several partners, except where the 
contractors are described in their tender as a firm in which  case the receipts must  be 
signed in the name of the firm by one of the partners or by some other person having 
authority to give effectual receipt for the firm. 

4. Any person who submits a tender shall fill up the usual printed form, stating at what 
rate he or she is willing to undertake the work.  Tenders which propose any alteration in   
the work specified in the said form of invitation to tender, or in the time allowed  for 
carrying out the work, or which contain any other conditions of any sort, will be liable to 
rejection. No single tender shall include more than one work, but contractors who wish to 
tender for two or more works shall submit a separate tender for each. Tenders shall have  
the name and number of the work to which they refer, written outside  the  sealed  
envelopes. 

5. The Tender Inviting Authority or his/her duly authorized representative will open 
tenders in presence of intending contractors/bidders who may be present at the time, and 

https://wbtenders.gov.in)
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will enter the bid amounts as percentage rates above or below or at par of the tender BOQ   
of several tenders in a comparative statement in a suitable form. In the event of a tender 
being accepted, a receipt shall thereupon be given to the contractor/bidder who shall 
thereupon for the purpose of identification, sign copies of specifications and other 
documents mentioned in the Rules. In the event of a tender being rejected, the earnest 
money with such unaccepted tender shall be refunded within 10 days from the date on 
which the tender is decided, provided the contractor(s) present himself/herself before the 
Tender Inviting Authority to take the earnest money refund. 

 
6. The accepting authority reserves the right to reject any or all of the tenders without 
assigning any reasons to the participating bidders and he/she will not be bound to accept 
either the lowest tender or any of the other tenders. 

 
7. Receipt of an accountant or clerk for any money paid by the contractor/bidder will not 
be considered as an acknowledgement of payment to the Tender Inviting Authority and the 
contractor shall be responsible for ensuring that he/she procures a receipt signed by the 
Tender Inviting Authority, or a duly authorized representative. 

8. The Memorandum of work tendered for, and the schedule of materials to be supplied by 
the executing Department at their supply/issue rates, shall be filled in and completed in   
the office of the Tender Inviting Authority before the tender form is issued. If a form is 
issued to an intending bidder/contractor without having been so filled in and completed, 
he/she shall request the office to have this done before he/she completes and delivers 
his/her tender. 

 
(B) Applicable for e-tenders of value above Rs. 5.0 Lakh 

1. All works of tender value above Rs. 5.00 lakh proposed for execution through this 
contract document are to be notified and published in the form of notice inviting e-tender 
(e-NIT) in the designated official tender website of Government of West Bengal having URL 
https://wbtenders.gov.in, and uploaded simultaneously in the URL of concerned 
Department inviting Tenders. Thus the tender may be seen and downloaded by logging into 
the “e-procurement” link provided therein, digitally signed by the concerned Tender Inviting 
Authority and its corresponding abridged notice also published on the same date in  the 
print media. 

2. This e-Notice Inviting Tender  (e-NIT)  will  state  the  work  to  be  carried out,  the  date  
for encrypting ( submitting) and decrypting (opening) of e-tenders, the time allowed for 
carrying out the work; amount of earnest money to  be  deposited  with  the  e-tender;  
procedure for submission of EMD, amount of security to be furnished by the successful 
bidder/contractor, security/ performance security to  be  deducted  from  running  account 
bills, copies of specifications, Bill of Quantities,  design  and  drawings  and  any  other 
document required in connection with the work, digitally signed for the purpose of 
identification by the Tender Inviting Authority. 

3. Intending contractors/bidders are required to download the e-tender documents  
directly from the website stated above. Tender is required to be submitted online by the 
intending bidders by authorized e-Tokens provided as DSC. This is the only mode of e-  
submission of tender and document(s). All information posted in the website consisting of 
e-NIT, WB Form No. 2911, Tender Bill of Quantities (BOQ), corrigenda notices and 
drawings etc., if any, shall form part of the Contract. Details of procedure of submission 
have been explained under “General Terms & Conditions” and Annexure attached with the 
notice of e-tender (e-NIT). 

4. All the documents uploaded by the Tender Inviting Authority forms an integral part of 
the tender contract/agreement.  Contractors/bidders are required to upload the entire set   
of tender documents along with other related documents as asked for in the e-tender 
through the above website(s) within the stipulated date and time as given in the e-NIT. 
Tenders are to be submitted in two folders at a time for each work, one  being  the  
‘Technical Bid’ and the other ‘Financial Bid’. The contractor/ bidder shall carefully go 
through all the documents and prepare to upload the scanned documents in Portable 
Document Format (PDF) in the designated link in the web portal as their Technical Bid. 
He/she needs to fill up the rates of items/percentage in the BOQ downloaded for the work  
in the designated cell and upload the same again in the designated link in the portal as   
their Financial Bid. Documents uploaded are virus scanned and digitally signed using the 
Digital Signature Certificate (DSC). Contractors/bidders should especially take note of all 

https://wbtenders.gov.in,
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the addenda and corrigenda related to the e-tender  and upload all  of  these documents  
also as a part of their tender document. 

5. Documents uploaded by the contractors/bidders with all information & rates 
comprising Technical and Financial bids cannot be changed after last/end date for  
submission of the e-tender. 

6. Deed of Consortium/Partnership Firm, and documents of their registration in the form 
of certified copy of ‘Form No. VIII,’ issued under the Indian Partnership Act, 1932 (Act-IX of 
1932), GST, & PAN (Permanent Account Number) as per RBI guidelines/above Rs.  
50,000/- may be compulsorily furnished for all contracts and all other statutory clearances 
defined in the e-NIT. 

7. The tender evaluation and accepting authorities reserve the right to reject any or all of 
the tenders without assigning any reasons and he/she will not be bound to accept  either  
the lowest tender or any of the tenders. 

8. Withdrawal of e-Tender once the bid has been submitted online and after passing of  
end date for submission which has been accepted for further processing is not allowed.  
EMD will be forfeited by the Government and the bidder/contractor penalized in terms of 
provisions in the notice of the tender. 

9. Generally Bids will be valid for 120 days from the date of opening of the financial 
proposal. However, extension of bid validity may be suitably considered by the Tender 
Inviting Authority, if required, subject to obtaining a written confirmation of the 
contractor/bidder(s) to that effect. 

 

TENDER FOR WORKS 
 

I/We  on behalf of the Governor  hereby  tender for  the  execution  of  the  work  specified in   
the  underwritten  “Memorandum”  within the  time  specified  in  such  “ Memorandum”   at  
the  rates specified  therein,  and  in  accordance,  in  all   respects   within   the   Rules   
contained in clauses hereinafter, in a l l o f the a nnexed G e n e r a l C onditions of Contract 
(GCC), Special C onditions  of  Contract  (SCC)  and  with  such  other  materials  as  are 
provided for,  by  and  in  all  other  respects  in  accordance  and with  such  conditions  so  far 
as applicable. 

 

MEMORANDUM 
 

 

(a) If several sub-works 
are included, they 
should be detailed in a 
separate list 

(a) General description of work ………………………. 
 

(b) Estimated cost put to Tender … Rs 

(c) Earnest Money Deposit … Rs. 

(d) Security Deposit (including earnest money) ... Rs 

(e) Percentage, if any, to be deducted from bill ... Rs 
……………………………… 

(Rupees………………………… 
Percentage………………………………..) 

(f) Time allowed for the work from date of written order to 
Commence …………………………………calendar months. 

 
For offline tender during submission of bid and during execution of Agreement for online tender 
 

                  Name of Work Tendered Amount Put 
to 

    Tender 

Rate Quoted by 
the Bidder (% 

above or less or 
at par) 

Tendered Amount 
(Contract Price both in 

words & figures) 
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*Give 
particulars 
and 
numbers 

 
Strike out 
(a) or (b) 
as 
applicable. 

Should this Tender be accepted, I/we hereby agree  to  abide  by  and  fulfill  all  of  the 
terms and provisions of the said conditions of contract annexed hereto so far as applicable, 
or in default thereof to forfeit and pay  to the Governor  or  his/ her successions  in office,  
the sums of money mentioned in the said conditions. 

 
A sum of Rs ………………………. * has been furnished through online net 
banking/RTGS/NEFT transfer as earnest money deposit [(a) the full value  of  which is  to 
be absolutely forfeited  to  the  Governor  or  his/her  successors  in  office,  without 
prejudice to any other rights or  remedies  of  the  said Governor  or  his  successors  in  
office. Should I/we not deposit the full amount of security specified in the above 
‘Memorandum’ in accordance with clause I(A) of the said conditions of contract, the said 
sum of Rs ………… shall be retained by the Government as on account of such security as 
aforesaid:(b) the full value of which shall be retained by Government on account of the 
security deposit specified in clause I (B) of the said conditions of contract]. 

of 20 
 
 
 
 
 
 
 
 
 

XX Signature of 
the E x e c u t i v e 
E n g i n e e r /AE 
on behalf of the 
Department. 

 
 
 
 
 
 

The above tender is here  by  accepted  by  me for  and on behalf  of the  Governor  of the State  
of west Bengal 

 
XX 

 

Dated the  Day of  (Month)  (Year) 
 
 

GENERAL CONDITIONS OF CONTRACT 
 

Clause 1 1.1 Earnest Money - The person/persons who intend to participate in the  
Tender for an Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit 
Earnest Money @ 2% (Two percent) of the Estimated Amount put to Tender or Rs 10 Lakh, 
whichever is lower. 

 
In case of offline tender earnest money is to be submitted  in the form  of Bank Draft 

or Bankers Cheque. 
In case of Online Tender (e-Tender) earnest money is to be deposited through e- 

tender portal (https://wbtenders.gov.in) by selecting from either of the following payment 
modes: 

 
i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of  

payment through ICICI Bank Payment Gateway. 
ii) RTGS/NEFT in case of offline payment through bank account in any Bank  with  

his/her tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of 
Secretary to the Government of West Bengal, Finance Department.  The L1 bidder  
shall make the Formal Agreement after getting the Letter of Acceptance (LOA) issued 
by the Tender Accepting Authority. Failure to make the Formal Agreement within the 
time period as prescribed in the Letter of Acceptance (LOA) for the purpose, may be  
construed as an attempt to disturb the tendering process and will be dealt with 
accordingly in a legal manner as deemed fit including blacklisting the bidder. 

 
1.2 Security Deposit - While making any payment  to  the  person(s)  whose 

tender has been accepted (hereinafter shall be  called  the  contractor)  for  work  done  
under the contract, the authority making payment shall deduct such sum which together 
with the Earnest Money already deposited and converted into security deposit, shall  
amount to 10% of the value of works executed at the material  point of time and  paid 
during the progressive running accounts bills, so that total deduction together with 

T Signature of Dated the Day 
Contractor before   

submission of X T 
tender (Witness)  

X Signature of 
Witness to 
Contractor’s 

Address 
Occupation 

 

signature   

 

https://wbtenders.gov.in
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Earnest Money constitute 10% of the tendered value of work actually done. 

In case of excess/and supplementary work over the tendered amount, additional security    
@ of 10% of such additional amount is to be deposited for all such excess/ and 
supplementary works beyond the tendered amount before payment of final bill. 

Compensation of all other sums of money payable by the contractor to the Government 
under the terms of the contract may be deducted from the security deposit. 

 
However, even though the earnest money deposited exceeds the  prescribed  percentage, 
due to reduction of tendered amount due to any reason whatsoever, such  additional  
earnest money shall be deemed to have been converted into security  and  further 
deductions from progressive bills shall be made, taking into consideration the enhanced 
component of earnest money so converted into security. 

Security deduction will not normally be required for hiring of  inspection  vehicles  and 
boats etc., supply of tools & plants, furniture and computer  peripherals.  Separate 
agreement may be required in those cases, particularly for consultancy and RFP for EPC, 
which shall be made in standard formats to be approved by the Government. 

 
After completion of the work, the Contractor may  opt for  refund of the Security  Deposit  
by replacing equal amount of Bank Guarantee of scheduled Bank valid up to 3 months 
beyond the defect liability period. 

 
Additional Performance Security @ 10% of the tendered amount in the form of Bank 
Guarantee from a Scheduled Bank, valid up to the date of completion of work, shall be 
obtained from the successful bidder, if the accepted bid value is 80% or less than the 
estimated amount put to tender. 

If the  bidder  fails  to  submit Additional  Performance  Security  within  7  (seven)  working 
days from the date of  LoA  or  the  time  period  as  approved  by  the  Tender  inviting 
Authority, his Earnest Money will be forfeited. 

If the bidder fails to complete the works  successfully,  the  Additional  Performance  
Security along with Security Deposit lying with the Government shall be forfeited at any 
time during the pendency of contract period as per relevant Clauses of the Contract. 

Necessary provisions regarding  deductions of Security  Deposit from the progressive bills  
of the Contractor as per relevant clauses of the contract will  in  no  way  be  affected/  
altered by this Additional Performance Security. 

 

 
 

Compensation 
for delay 

Clause 2. The time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor and shall be reckoned from the date on which the order 
to commence work is given to the contractor. The work shall throughout the stipulated 
period of the contract be proceeded with all due diligence. Time being deemed to be the 
essence of the contract on the part of the contractor, the contractor shall be bound in all 
cases, to achieve the ‘Milestones’ as defined under Clause 5 and specified in the  NIT 
into various ‘Identifiable and quantifiable construction related stages ’  pertaining  to 
the work. In the event of the contractor failing to comply with any of the conditions 
related to achieving the ‘Milestones’ within the specified time period prescribed for  
such ‘Milestone’ plus one month, he/she shall be liable to pay compensation. 

If the contractor fails to commence and/or maintain required prog ress viz. Milestones 
defined in the Notice Inviting Tender over the total time allotted for its full completion 
and in terms of clause 5  or fails to  complete the work and clear the site on or before  
the end of contract period or extended date of completion, he/she shall, without 
prejudice to any other right or remedy available under the law on account of such 
breach, pay as agreed compensation to the implementing Department. 

This will also apply to items or group of items for which a separate period  of  
completion has been specified. 

 
Compensation for delay of work: @ 2% (Two percent) of the tendered value  of 
work arrived for each month of delay to be computed on per day basis subject to  
the ceiling limit of security deposit already withheld  or  due  to be  wi thheld  
during imposition of the said clause and minimum payable comp ensation 
equivalent to the Earnest Money deposited (EMD). 
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Action when whole 
of security deposit 
is forfeited 

 
 
 
 
 
 
 
 
 
 
 

Contractor 
remains liable 
to pay 
compensation, if 
action is not 
taken under 
Clause 3 

Provided always, that the total amount of compensation for delay, to be paid under this 
clause shall not exceed 10% of the tendered value of work or the tendered value of the item 
or group of items of the work, for which a separate period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to the 
contractor under this contract, if the contractor catches up with the progress of work 
subsequently, part or full of the  desired progress  as per the contract in  accordance with  
the decision of the Tender Accepting Authority, under powers delegated by Government to 
be communicated by the Engineer-in-Charge, the withheld amount shall be released. 
However, no interest, whatsoever, shall be payable on such withheld amount. 

 
Force majeure :-If the work(s) be delayed for the following reasons:- 
Due to war, internal emergency and other conditions such as abnormally bad weather, 
flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, the 
contractor shall immediately give notice thereof in writing to the Engineer-in-charge but  
shall nevertheless use constantly his/her best endeavors to prevent or  make  good  the  
delay and shall do all that may be reasonably required to the satisfaction of the Engineer- in-
charge to proceed with the works. 

 
Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge  
with the prior approval of Tender Accepting Authority, may, without prejudice to his/her 
any other rights, remedy against the Contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provision of the contract or 
otherwise, and whether the date of completion has or has not been elapsed, by notice in 
writing, absolutely determine the contract in any of the following cases: 

(i) If the Contractor has been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or  replace any defective work or  that work is being performed    
in an inefficient or otherwise improper or un-workman like manner, shall omit to 
comply with the requirements of such notice for a period of seven days thereafter; 

(ii) If the Contractor has without reasonable cause suspended the progress of work, or 
has failed to proceed with the work with due diligence so that, in the opinion of the 
Engineer-in-Charge he/she will be unable to secure completion of the work by the 
schedule date for completion, and continues to do so after a notice of seven days in 
writing from the Engineer-in-charge; 

(iii) If the Contractor fails to complete the work within the stipulated date or the 
Milestones/items of work within individual dates of completion,  if  any,  stipulated 
on or before such date(s) of completion and does not complete them or reach the 
defined Milestones within the period specified in the notice given in writing to that 
effect by the Engineer-in-charge; 

(iv) If the Contractor persistently neglects to carry out his/her obligations under the 
contract and/or commits default by not complying with any of the terms  &  
conditions of the contract and does not remedy it, or take effective steps to  remedy  
it, within seven days after a  notice in writing is given to  him/her  to that effect by   
the Engineer-in-Charge; 

(v) If the Contractor being an individual, or a firm, or any partner thereof, shall at any 
time be adjudged insolvent or have a ‘Receiving Order’ or Order  for  administration 
of his/her Estate made against him/her, or take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force, or make any 
conveyance or assignment of his/her effects or composition or arrangement for the 
benefit of his/her creditor or purport to do so, or if any application be made under  
Insolvency Act for the time being in force for the sequestration of his/her Estate, or    
if a trust deed is executed by him/her for benefit of his/her creditors; 

(vi) If the Contractor being a Company pass a resolution or the court delivers an order     
of judgement that the Company shall be wound up, or if a receiver or a manager on 
behalf of a creditor be appointed, or  if a circumstance arise which entitle the Court  
or the creditor to appoint a receiver or a manager  or  which  entitle  the  court  to 
issue a winding up order; 

(vii) If the Contractor shall suffer an execution order being levied on his/her goods and  
allows it to be continued for a period of 21 days; 

(viii) If the Contractor assigns without prior written approval of the Tender Accepting 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contractors 
remains liable to 
pay compensation 
if action not taken 
under Clause 3 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Power to take 
possession of or 
require removal 
of or sell 
Contractor’s 
plant 

Authority, transfers,  sublets  (engagement  of  labour  on  piece  work  basis  or  of  labour 
with materials not to be incorporated in the work, shall not be deemed to be subletting) or 
otherwise parts with  or  attempts  to  assign,  transfer,  sublet  or  otherwise parts with 
the entire work or any portion thereof without prior written approval of the Engineer–
in–charge; 

 
(ix) AND THEREFORE, the Contractor has made himself/herself liable for action under 

any of the cases aforesaid, the Engineer-in-charge on  behalf  of  the  Government 
with the prior approval of Tender Accepting Authority, shall have the  powers  to 
adopt any  of the following actions, as he/she may  deem best suited to the interest    
of the Government:- 

(a) To determine the contract as aforesaid, of  which rescission  notice in  writing 
and costs to be recovered for works since executed subject to a minimum of     
the amount of Earnest Money deposited by the Contractor under the hand of 
Engineer-in-charge, shall be the conclusive  evidence.  Upon  such  
determination, the Earnest Money Deposit, Security Deposit already recovered 
for executed works and performance guarantee, if any under the contract shall  
be liable to be forfeited and shall be absolutely at the disposal of the 
Government. 

(b) After giving notice to the Contractor to measure up the work executed and to  
take such whole or the balance or part thereof, as shall be un-executed out of 
his/her hands, and to give it to another Contractor to complete  the  balance 
work. The Contractor, whose contract is determined or  rescinded as  above,  
shall not be allowed to participate in the tendering process  for  the  balance 
work. 

(c) To employ labour paid by the implementing Department, and to supply 
materials, to carry out the works or any part of the work, debarring the 
contractor and debiting the cost of labour and price of materials (of the amount of 
which cost and price determined by certificate of the Engineer-in-Charge  shall 
be final and conclusive against the contractor) and crediting him/her with the 
value of the work done, in all respects in the same manner  and at the same   
rates as if it had been carried  out  by  the  contractor  under  the  terms  of  
his/her contract; the certificate of the  Executive  Engineer  as  to  the  value  of 
the work done shall be final and conclusive against the contractor. 

In the event of above course being adopted by  the  Engineer-in-charge,  the  Contractor 
shall have no claim of compensation for any loss sustained by him/her by  reason  of  
his/her having purchased or procured any material or entered into any engagement or  
made any advances on any account or with a view to  execute  the  work  or  the  
performance of the contract. In case, action is taken under any  of  the  provisions  
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work  
thereof actually performed under this contract, unless and until  the  Engineer-in-charge 
has certified in writing that the performance of such work and value payable in respect 
thereof, and he/she shall only be entitled to be paid the value so certified. 

 
Clause 3A. In case, the work cannot be started due to reasons not within the control of  
the Contractor within 1/4th (one fourth) of the stipulated time for completion of the work 
or 45 days whichever is less, which is accepted as a valid &  justified  reason  by  the  
Tender Accepting Authority, either party viz. Contractor & the Engineer-in-Charge may 
close the contract with the approval of Tender Accepting Authority. In such  an  
eventuality, the earnest money deposited and the security of the contractor shall be 
refunded, but no payment on account of interests, loss of profit or damages etc. shall be 
payable at all. 

 
Clause 3B. In case a continuing work cannot be completed due to reasons beyond the 
control of the contractor, like Force Majeure enumerated later under Clause 5, the  
contract may be terminated as stated in clause  3A  above  by  the  Engineer-in-Charge 
with the consent of the contractor and approval of the Tender Accepting Authority. 

 
Clause 4. In cases  in  which  any  of  the  powers  conferred  upon  the Engineer-in- 
Charge under Clause 3 hereof shall have become exercisable and the same had not 
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been previously exercised, non-exercising thereof shall  not  constitute  as a  waiver  of  any 
of the conditions hereto, and such powers shall, notwithstanding be exercisable  in  the 
event of any future  case  of  default  by  the  contractor,  for  which  by  any  clause  or 
clauses hereof, he/she is declared liable to pay compensation amounting  to whole  of 
his/her security deposit, and the liability of the contractor for past and  future  
compensation shall remain  unaffected.  In  the  event  of  the  Engineer-in-Charge  putting 
in force either of the powers under ix (a) or (c) vested with him/her under the preceding 
clause, he/she may if he/she so desires, take possession of all or any tools  &  plant, 
materials and stores, in or upon the work, or the site thereof, or belonging  to  the 
contractor, or procured by  him/her  and intended  to be used for  execution  of  the  work,  
or any part thereof, paying  or  allowing  for  the  same  in account  at the contract  rates or 
in case of these not being applicable, at current market rates to be certified by the Engineer-
in-Charge whose certificate thereof, shall be final and binding. Otherwise, the Engineer-in-
Charge may deliver notice in writing to the contractor or his/her clerk,  foreman or other 
authorized agent, requiring him/her to remove such tools & plant, materials or stores from 
the premises within a time to be specified in such  notice;  and in the event of the contractor 
failing to comply with any such requisition, the Engineer-in- Charge may remove them  at 
the contractor’s  expense  or sale them  by  p u b l i c  auction  or private sale on account of 
the contractor and at his/her risk, in all respects, and the certificate of the Engineer-in-
Charge as to the expense of any such removal, and  the  amount of the proceeds and expense 
of  any  such  sale  shall  be  final and conclusive  against the contractor. 

 
Clause 5. The time allowed for execution of a work as specified in the ‘Schedule of  
Work’ or in the extended time in accordance with  the  terms  and  conditions shall  be 
the essence of  the  contract. Execution of work shall commence from such time period 
as mentioned in the said schedule, or from the date of handing over of the site to the 
contractor whichever is later. If the contractor commits default in commencing 
execution of the work as aforesaid within thirty days, without justifiable reasons 
included under Force Majeure or other such reasons beyond the control of the 
contractor, in which case to be reported within seven days by  the  contractor,  
considered valid and cogent by the Engineer-in-Charge, the Engineer-in-Charge shall 
after passing of thirty days from the date of scheduled commencement of work as per 
work order, with the prior approval of the Tender Accepting Authority,  without 
prejudice to any other right to remedy available in law, be at liberty to apply clause 2  
and subsequently clause 3 of the tender document. 

 
 As soon as possible after the contract is executed, signed and agreed, the 

contractor shall submit a ‘Time and Progress Chart’ for each broad activity 
(Milestone) and get it approved by the Engineer-in-Charge. The chart shall be 
prepared in direct relation to the time slated in the Notice Inviting Tender (NIT) 
document, for completion of items or group of items of the work. It shall indicate 
the forecast of the dates of commencement and completion of various trades of 
sections of the work. This may be amended, as necessary, by an agreement 
between the Engineer-in-Charge and the contractor within  the  limitations  of  
time imposed in the NIT document. Further, to ensure good progress during 
execution of work, the contractor shall in all cases, in which the time allowed for 
any work exceeds one month (save and except for special jobs for which  a  
separate programme has been agreed upon) to complete the work as per defined 
‘Milestones’ given in such ‘Schedule of Work’ defined clearly in the NIT itself into 
various ‘Identifiable and quantifiable construction related  stages’  related  with 
the type and nature of work, and that the ‘total time allowed for completion of  
work’ is to be broken up against achievement of those stages during the 
construction / progress of work to ensure a periodic monitoring of progress and 
enable the contractor and the Engineer-in-Charge to take corrective measures 
from time to time. 

 
 If the work(s) be delayed by: 

Force majeure, due to war, internal emergency and other conditions such as 
abnormally bad weather, flood, cyclone natural calamity or serious  loss  or 
damage by fire or civil commotion, strike or lockout affecting procurement of 
construction materials or any of the trades employed in the work, or any other 
cause which in the absolute discretion of the Engineer-in-Charge is beyond the 
contractor’s control, then upon happening of any such event causing delay, the 
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contractor shall immediately give notice in writing to the Engineer-in-Charge but 
shall nevertheless use constantly his/her best endeavors  to  prevent  or  make  
good the delay and shall do all that may be  reasonably  required  to  the 
satisfaction of the Engineer-in-Charge to proceed with the works. 

 
 Request for rescheduling of ‘Milestones’ of various activities and extension  of 

time, to be eligible for consideration, shall be made by the contractor in writing 
within fourteen days of the happening of the event causing delay  in  the 
prescribed form. The contractor may also, if practicable, indicate in such  a  
request the period for which extension is desired. 

 
 If any such case the Engineer-in-Charge, with the approval of Tender Accepting 

Authority, may give a fair and reasonable extension of time and reschedule the 
activity wise ‘Milestones’ for completion of the work. Such extension shall be 
communicated to the contractor by the Engineer-in-Charge with the approval of 
Tender Accepting Authority in writing within maximum 1 (one) month of the 
date of receipt of such request. 

 

 
 

Final Certificate 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Payment on 
inter- mediate 
certificates to 
be regarded 
as advances 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Bills to be 
submitted 
monthly 

Clause 6. On completion of work, the contractor shall  be furnished with a certificate  by 
the Engineer-in-Charge of such completion, but no such certificate  shall  be  given,  nor 
shall the work be considered  to  be  completed  until  and  unless  the  contractor  shall  
have removed from the work premises on which the work is executed, all  scaffolding, 
surplus materials and rubbish, and cleaned off the  dirt  from  wood  works,  doors, 
windows, floors, or other parts of any building, upon  or  about  which  the  work  is 
executed, or of which he may have had possession for the purpose of the execution thereof, 
nor until the work shall have been measured by the Engineer-in-charge whose 
measurements shall be binding and conclusive against the contractor.  If the contractor  
shall fail to comply with the requirements of this clause as to removal of  scaffolding,  
surplus materials and rubbish and cleaning off dirt on or before the date fixed for 
completion of the work, the Engineer-in-charge may at the expense of the  contractor 
remove such scaffolding, surplus materials and rubbish, and dispose  of  the  same  as 
he/she thinks fit,  and  clean  off such dirt as aforesaid;  and the contractor  shall  forthwith 
b e b o u n d t o pay the amount of all expense so incurred, and shall have no claim in  
respect of any such scaffolding or surplus materials as aforesaid, except for any sum  
actually realized by the sale thereof. 

 
Clause 7. No running account bill payment shall be normally made for works less than 30 
(Thirty) percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the 
whole of the work shall have been completed and certificate of  completion  given.  For 
works of tendered value above Rs 25.00 lakh, for running account bill payment, the 
contractor shall on submitting a bill of at least Rs 25.00 lakh there for, be entitled  to  
receive a payment proportionate to the part thereof, approved and passed by the Engineer-
in-charge, whose certificate of such approval and passing of the sum so payable shall be final 
and conclusive against the contractor. But all such intermediate payments shall be regarded 
as payments by way of advance against the final m e a s u r e d b i l l payment only and not 
as  payments  for  work  actually  done  and  completed,  and  shall  not preclude the bad, 
unsound, and imperfect or unskillful  work which is to be removed and taken away and 
reconstructed, or re-erected or to be considered as an  admission  of  the due  performance  
of the contract,  or any part thereof,  in any respect,  or the accruing  of any claim, nor shall 
it conclude, determine or affect in any way the powers of the Engineer-in-charge under 
these conditions or any of them as to the final settlement and adjustment of the accounts or 
otherwise or in any other way vary  or  affect  the contract. The final bill shall be submitted 
by the contractor within one month of the date fixed for completion of the work, otherwise 
the Engineer-in-charge’s certificate of the measurement and of the total amount payable for  
the  work  accordingly  shall  be  final and binding  on all parties. 

 
Clause 8. W o r k s bill shall be submitted by the contractor each month, after fulfilling 
above clause, on or before the date fixed by the  Engineer-in-charge,  for  all  works  
executed during the previous month, and the Engineer-in-charge shall take  or  cause to  
take the requisite measurement for the purpose of having the same verified, and the claim  
as far as admissible adjusted, if possible, before the expiry of fourteen days from the 
presentation of the bill. If the contractor does not submit the bill within the time fixed as 
aforesaid, the Engineer-in-charge may depute a Junior Engineer to measure up the said 
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work in presence of the contractor, whose countersignature in the measurement book will 
be sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which 
shall be binding on the contractor in all respects. 

Within 10 (Ten) days of completion of work, the contractor shall give notice of such 
completion to the Engineer-in-charge and within 14 (Fourteen) days of receipt of such 
notice, the Engineer-in-charge shall inspect the work, and if there is no  defect in the  
work, he/she shall  furnish to the contractor a  final certificate of completion.  Otherwise,  
a provisional certificate of physical completion indicating  defects (a) to  be  rectified  by 
the Contractor and/or (b) for which payment will be made at reduced rates, shall  be 
issued. Such reduced rate is to be imposed with  the  approval  of  Superintending  
Engineer concerned. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Payments of 
contractor’s 
bills to Banks 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Stores supplied 
by Government 

Clause 8A. When annual repair and maintenance work is carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floors, windows 
shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc. where the work is done 
without waiting for  the actual completion of all  the other  items of work in the contract.  
In case, the contractor fails to comply with the requirements of this clause, the Engineer-
in-Charge shall have the right to get this work done at  the  cost  of  the  contractor either 
Departmentally or through any other contractor. Before taking such action, the Engineer-
in-Charge shall give ten days notice in writing to the contractor. 

 
Clause 8B. The Contractor shall submit completion Plan/Drawing as required in the 
‘General Specification’ for Civil as well as Electrical Works as applicable within 30 days     
of completion of the work. 

 
Clause  9.  The  Contractor  shall  submit  all  bills  in  printed  forms,  a s   p e r   f o r m a t 
p r e s c r i b e d b y G o v e r n m e n t o f W e s t B e n g a l , in the office of the Engineer- in-
Charge, and the charges in the bills shall always be entered at the rates specified  in tender 
or in case of any extra work ordered in pursuance of these conditions, and not mentioned or 
provided for in the tender at rates thereinafter provided for such work. 

 
Clause 9A (1) Payments due  to the  contractor  may,  if  so  desired  by  him/her be made 
to his bank through e-Pradan, details of which has to be directly furnished to the Engineer- 
in-charge. 
While the online receipt given by such Banks shall constitute a full and sufficient 
discharge/acquittance  for  the  payment,  the  contractor  should  wherever  possible present 
his/her bills duly receipted and discharged through his/her Banker/s. 

(2) In the case of bills,  which  the  contractor  presents  for  payment  direct,  
and which are not  endorsed  in  favour  of  the  Bank,  while  efforts  will  be  made  to  
secure payment to the financing Bank, payments made to the contractor  should  be 
accepted as full acquittance so far as the Government is concerned. As a part of the 
arrangement, the financing Bank should give th e Government a letter to this effect. 

Note 1. The procedure will not affect the usual rights of t h e  Government  to  
deduct from contractor’s bill, (whether endorsed in favour  of  a  Bank  or  not)  any  sum 
due to Government of account of penalties, over-payments etc., on this or any  other 
contract with the Governor of t h e St a t e of West Bengal. 

Note 2. Nothing contained herein shall operate to create in favour of the Bank any 
rights, claims or equities vis-à-vis the Governor. 

 
Clause 10. If the specification or estimate of the work provides for use of any special 
description of material to be supplied by the  Engineer-in-Charge,  (such  materials  &  
stores and the prices to be charged there for as hereinafter mentioned being so far as 
practicable for the convenience of the contractor, but not so as in any way to control the 
meaning or effect of this contract specified in the schedule or ‘Memorandum’ hereto 
annexed), the contractor shall be supplied with such materials and stores as is required  
from time to time to be used by him/her for the purpose of the contract only, and the    
value of the full quantity of materials and stores so supplied at the rates specified in the  
said schedule or Memorandum may be set off or deducted from any sums then due, or 
thereafter to become due to the contractor under the contract, or otherwise or against or  
from the security deposit, or the proceeds of sale thereof; if the same  is  held  in 
Government securities, the same or a sufficient portion thereof being in this case sold for 
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the purpose. All  materials supplied to the contractor  shall remain the absolute  property   
of Government, and shall not on any account be removed from the site of the work, and 
shall at all times be open for inspection by the Engineer-in-charge. Any such material 
unused and in perfectly good condition at the time of the completion or determination of  
the contract shall be returned to the Engineer-in-charge’s store, if by a notice in writing 
under his/her hand, he/she shall so require; but the contractor shall not be entitled to 
return any such material unless with such consent, and shall have no claim for 
compensation on account of any such material so supplied to him/her as aforesaid being 
unused by him, or for any wastage or damage to any such material. 

 
Clause 11. The Contractor shall execute the whole and every part of work in the most 
substantial and workman like manner, and both, as regards to materials and otherwise, in 
every respect, in strict accordance with the specifications. The contractor  shall  also  
conform exactly, fully and faithfully to the design and drawings,  and  instructions  in  
writing relating to the work signed by the Engineer-in-Charge and lodged in his/her office, 
to which the contractor shall be entitled  to have  access  at  such  office,  or  on the site of  
the work for the purpose of inspection during office hours, and the contractor shall, if 
he/she so require, be entitled at his/her own expense  to  make  or  cause  to  be  made 
copies of the specifications, and of all such  design,  drawings  and  instructions  as 
aforesaid. 

 
Clause 12. The Engineer-in-Charge shall have powers to make  any  alteration  in,  
omission from, addition to, or substitution for, the original specifications, drawings, designs 
and instructions, that may appear to him/her to be necessary or recommended by 
Superintending Engineer or the Chief Engineer during the progress of work, and the 
contractor shall be a t a l l t i m e s b e  bound  to carry  out  these works, in accordance to 
any instructions which may be given to him/her in writing, signed by the Engineer-in- 
charge, and such alterations, omissions, additions or substitutions, shall not invalidate the 
contract but shall be deemed to have formed a part of the work included in the original 
tender and any altered, additional or substituted work which the  contractor may  be 
directed to do in the manner specified above as a part of the work shall be carried out  by  
the contractor on the same conditions in all respects on which he/she agreed  to  do the 
main work, and at the same rates, if any, may be specified in the tender for the main work. 
Time for the completion of the work shall be extended in the proportion that the altered, 
additional or substituted work bears to the original work contract, and the certificate of the 
Engineer-in-charge shall be conclusive as to such proportion. And,  if  the  altered, 
additional or substituted work  includes  any  class of work,  for  which  no rate is  specified 
in the contract,  then  such  class  of  work  shall  be  carried  out  at  the  rates entered  in  
the schedule of rates  of  concerned  Works Department applicable in the district,  which  
was in force at the time of acceptance of the contract,  minus/plus  the  percentage  which 
the total tendered amount bears to the estimated cost of the entire  work  put  to tender;  
and if the altered, additional or substituted work is not entered in the said schedule of rates, 
payment thereof shall be made by the Engineer-in-charge by determining the rates on 
analysis worked out from (a) the basic rates of materials and labour provided in the 
aforesaid schedule of rates, or (b)  the  current  market  rates  of  materials  and  labour 
when even basic rates for the work  are  not  available  in  the  schedule.  In  cases  when 
such rates are determined on analysis by the Engineer-in-charge under (a) above, the 
stipulated percentage above or below schedule of rates as provided in the  contract  shall 
also apply, and in case of  rates  worked  out  on analysis  under  (b)  above,  payment shall 
be made at the rates so determined without application  of  the  said  stipulated 
percentage. In the event of any dispute regarding rates determined on analysis for any 
altered, additional or substituted work under this clause, the decision of the Superintending 
Engineer shall be final and binding. 

 
Clause 13. If at any time after the commencement of the work the Governor shall for any 
reason whatsoever not require the whole thereof as specified in the tender to be  carried  
out, the Engineer-in-charge shall give notice in writing of the fact to the contractor, who 
shall have no claim to any payment  or compensation whatsoever on account of any profit  
or advantage which he might have derived from execution of the work in full, but which 
he/she did not derive in consequence of the full amount of the work not having  been  
carried out; neither shall he/she have any claim for compensation by reason of any 
alterations having been made in the original specifications, drawings, designs and 
instructions which shall involve any curtailment of the work as originally contemplated. 
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Clause 14. If it shall appear to the Engineer-in-charge or his/her subordinate engineer in-
charge of the work, that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials of any inferior description, or that any materials or articles 
provided by the Contractor, for the execution of the work are unsound, or of a quality 
inferior to that contracted for, or otherwise not  in accordance  with  the contract,  the 
contractor shall on demand in writing from the  Engineer-in-charge specifying  the work, 
materials or articles complained of notwithstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith rectify or remove  and re-construct 
the work so specified in whole or in part, as the case may require, or as the case may be 
remove the materials or articles so specified and provide other proper and suitable materials 
or articles at his/her own proper charge and cost; and in the event of his failing to do so 
within a period to be specified by the Engineer-in-charge in his/her  demand  aforesaid, 
then the contractor shall be liable to pay compensation at the rate of one percent on the 
amount of the  estimate put to tender / on up to date executed work value  for  every  day  
not exceeding ten days, while his/ her  failure  to  do  so shall continue  and in the case of  
any such failure, the Engineer-in-charge may rectify or remove, and re-execute the work or 
remove and replace with others, the materials or articles complained of as the case may be 
at the risk and expense in all respects of the contractor. 

 
Clause 15. All work under or in course of execution or executed in pursuance of the 
contract shall at all times be open to inspection and supervision of the Engineer-in-Charge 
and all his/her subordinates and also higher Officers / Authority of the Government  and  
the contractor shall at all  times  during  the  normal  working  hours,  and  at  all  other 
times at which reasonable notice of the intention of the Engineer-in-charge or his/her 
subordinates to visit the work site shall have been given to the contractor, either 
himself/herself be present to receive orders  and  instructions,  or  have  a  responsible  
agent duly accredited in writing present for that purpose. Orders given to the contractor’s 
agent shall be considered to have the same force  as  if  i t   had  been  given  to  the 
contractor himself/herself. 

 
Clause 16. The Contractor shall give, not less than five days notice in writing to the 
Engineer-in-charge or his/her subordinate in-charge of the work, before covering up or 
otherwise placing beyond the reach of measurement any  work,  in order  that  the same  is 
so covered up or placed beyond the reach of measurement, and  shall  not  cover  up  or 
place beyond the reach of measurement any work without the consent in writing of the 
Engineer-in-charge or his/her subordinate, in-charge of the work; and if any work shall be 
covered up or placed beyond the  reach  of  measurement  without  such  notice  having  
been given or consent obtained,  the  same  shall  be  uncovered  at  the  contractor’s 
expense, or, in default thereof no payment or allowance  shall  be made  for such work  or 
the materials with which the same was executed. 

 
Clause 17. If the Contractor or his/her  workers  or  authorized  representatives  shall 
break, deface, injure or destroy any part of  the structure  in  which  they  may  be working 
or any building, road, road curbs, fence, canals, water pipes, cables, drains, electric or 
telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the 
premises on which the work or any part of it is being executed, or if any damage shall 
happen to the work from any cause whatever or any imperfections become apparent in it at 
any time, whether during its execution or within a period of six months after issuance of a 
certificate of its completion by the Engineer-in-Charge, the contractor shall make the same 
good at his/her own expense, or in default, the Engineer-in-Charge may cause the same to 
be made good by other workers, and deduct the expenses (of which the certificate of the 
Engineer-in-Charge shall be final and binding) from any sums, whether under the contract 
or otherwise, that may be then, or at any time thereafter become due to the contractor by 
the Government or from his/her security deposit, or the proceeds of sale thereof, or of a 
sufficient portion thereof, and if the cost in the opinion of the Engineer-in-Charge whose 
opinion shall be final and conclusive against the contractor, making such damage or 
imperfections good shall exceed the amount of such security deposit and/or such sums, it 
shall be lawful for the Government to recover the excess costs from the contractor in 
accordance with the procedure prescribed by any law for the time being in force. 

 
Clause 17A. The Contractor shall also supply without charge the requisite number of 
persons with the means and materials necessary for the purpose of setting out works, and 
counting, weighing, assisting in the joint measurement or examination at  any time and  
from time to time of the work or materials. Failing his/her so doing the same may be 
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provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may 
be deducted from any money due to the contractor under the contract or from his/her 
Security Deposit or the proceeds of sales thereof or of a sufficient portion thereof. The 
Contractor shall also provide all necessary fencing / barricading  /  providing  caution 
boards etc. and light required to protect the public from accident, and shall be bound to  
bear the expenses of defence of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained  owing to neglect of the above precautions and  
to pay any damage and costs which may be  awarded in  such  suit,  actions  or proceedings 
to any such persons or which may with the consent of the Contractor be paid  to  
compromise any claim by any such persons. 

 
Clause 18A. In every case in which by virtue of the provisions under sub-section (1) of 
Section 12, of the Workmen’s Compensation Act, 1923, the implementing Department is 
obliged to pay  compensation to a workman  employed by the contractor, in execution of   
the works. The implementing Department will recover from the Contractor the amount of 
compensation so paid; and without prejudice to the rights of the Department under sub- 
section (2) of section 12, of the said Act, implementing Department shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or from 
any sum due by implementing Department to the Contractor whether  under this  contract 
or otherwise. The implementing Department shall not be bound to contest any claim made 
against it under sub-section (1) Section 12, of the said Act, except on the written request      
of the contractor and upon his/her giving to  the implementing Department full security    
for all costs for which the Department might become liable in consequence of contesting 
such claims. 

 
Clause 18B. In every case in which by virtue of the provisions  under  ‘The  Contract 
Labour (Regulation & Abolition) Act 1970’, and its amendments and rules, the  
implementing Department is obliged to pay amount of wages to a workman employed by  
the Contractor in execution of the works, or to incur any expenditure in providing welfare 
and health amenities required to be provided under the above said Act and  the  rules 
framed by Government from time to time for the protection of health and sanitary 
arrangements for workers employed by Contractors, executing Department will recover 
from the Contractor, the amount of wages so paid or the amount of expenditure so  
incurred; and without prejudice to the rights of the executing Department under sub- 
section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour 
(Regulation and Abolition) Act, 1970, executing Department shall be at liberty to recover 
such amount or any part thereof by deducting it  form the security deposit  or  from any  
sum due by Executing Department to the Contractor whether under this contract or 
otherwise and the executing Department shall not be bound to contest any claim made 
against it under sub-section (1) of Section 20, sub-section (4) of  section  21,  of the  said  
Act, except on the written request of the Contactor and upon his/her giving to the 
implementing Department full security for all costs for which the Department  might 
become liable in contesting such claim. 

 

 
 
 
 
 
 
 
 
 
 
 
 

Labour 
 
 
 
 

Payment of 
minimum 
Wages to 
Labour 

Clause 19. The Contractor shall obtain a valid license under the Contract Labour 
(Regulation and Abolition) Act, 1970, before the commencement of the work, and continue 
to have valid licenses until the completion of the work. The contractor shall  also abide by 
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986, Fatal Accident 
Act, 1855, Personal Injuries (Compensation Insurance) Act, 1970. 

The Contractor shall also comply with the provisions of the ‘Building and Other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996’ and 
‘The Building and Other Construction Workers Welfare Cess Act, 1996’. Failure to fulfill 
these requirements shall attract penal provisions of the contract, arising out of  the  
resultant non-implementation of such provisions. 

 
Clause 19A. No labour/s below the age of eighteen years shall be employed in the work 
and the contractor shall abide by the provisions of the Child Labour (Prohibition & 
Regulation) Act, 1986. Employment of female labour/s in works in the neighborhoods of 
sensitive barracks should be avoided as far as possible. 

 
Clause 19B. The Contractor shall pay to labours employed by him/her either directly or 
through Sub-Contractors, wages not less than fair wages as defined by the Labour 
Commissioner of the State Government under ‘Minimum Wages Act, 1948’, Contractor’s 
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 
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Abolition) Act, 1970, wherever applicable. 

The contractor shall, notwithstanding the provisions of any  contract  to  the  contrary, 
cause to be paid fair wage to labour indirectly engaged on the work, including any labour 
engaged by his sub-contractors in connection with the said work,  as  if  the  labour  had 
been immediately employed by him/her. 

In respect of all labourers directly or indirectly employed in the works for performance of 
the Contractor’s part of the contract, the contractor shall comply with or cause to be 
complied with the contractor’s Labour Regulations made by the State Government/ 
Government of India, from time to time in regard to payment of wages, wage period, 
deductions from wages, recovery of wages not paid and deductions made  without  
authority, maintenance of wage books or wage slips, publication  of  scale  of  wage  and 
other terms of employment, inspection and submission of periodical returns and all other 
matters likewise in nature or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and the Inter-State Migrant Workmen (Regulation of Employment  
and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, wherever applicable. 

 
a) The Engineer-in-Charge concerned shall have the right to deduct from the money due  

to the contractor any sum required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of non-fulfillment of the conditions of 
the contract for the benefit of the workers, non-payment of wages or of deductions 
made from his/her/their wages which are not justified by their terms of the  contract  
or non-observance of the regulations. 

 
b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to 

the labours, directly or indirectly employed in the work, one day rest for 6 days of 
continuous work, and pay wages at the same rate as for duty. In the event of default, 
the Engineer-in-charge shall have the right to deduct the sum or sums not paid on 
account of wages for weekly holidays to any labour and pay the same to the persons 
entitled thereto from any money due to the contractor by the Engineer-in-charge 
concerned. 

The contractor shall also comply with the provisions of the ‘Employees  Liability  Act,  
2008’, Workmen’s Compensation Act and ‘Maternity Benefits Act’ or the amendments 
thereof or any other law relating thereto, and the rules made there under  from time to 
time. 
The Contractor shall indemnify and keep indemnified the implementing Department 
against payments to be made under and for the observance of the laws aforesaid and PW 
Contractor’s Labour Regulations without prejudice to this right to claim indemnity from 
his/her sub-contractors. 
The laws aforesaid shall be deemed to be a part of this contract and any breach thereof  
shall be deemed to be a breach of this contract. 
Whatever is the minimum wage for the time being, or if the wage payable is higher than 
minimum wage, such wage shall be paid by the contractor to the workers directly without 
the intervention of any Dafadar, and that Dafadar shall not be entitled  to  deduct  or  
recover any amount from the minimum wage payable to the workers as and by way of 
commission or otherwise. 
The contractor shall ensure that no amount by way of commission or  otherwise  is  
deducted or recovered by the Dafadar from the wage of workers. 

 
Clause 19C. In respect of all labours directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at his/her own 
expenses, arrange for the safety provisions as framed from time to time by the competent 
authority, and shall at his/her own expense provide all  facilities in  connection therewith.  
In case the contractor fails to make arrangement, and fail to provide necessary facilities as 
aforesaid, he/she shall be liable to pay a penalty of Rs. 2000/- for each default, and in 
addition the Engineer-in-Charge shall be at liberty to make arrangement and provide 
facilities as aforesaid and recover the costs incurred in their behalf, from the contractor. 

 
Clause 19D. For the works above Rs. 2.0 crore, the Contractor  shall submit by the 4th  
and 19th of every month  to the Engineer-in-charge, a true statement showing in respect     
of the second half of the preceding month and the first half of the current month 
respectively- 

The number of labourers employed by him/her on the work, their working hours, and the 
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wages paid to them; 

Accidents that had occurred during the said fortnight showing the circumstances under 
which it had happened, and the extent of damage and injury caused by them, and the 
number of female workers who have been allowed maternity benefits according to Clause 
19F of the contract and the amount paid to them; 

Failing which the contractor shall be liable to pay to the Department, a sum not exceeding 
Rs. 2000/- for each default or materially incorrect statement. The decision of the Engineer-
in-charge shall be final in deducting from any bill due to the contractor; the amount levied 
as fine and would be binding on the contractor. 

 
Clause 19E. In respect of all labours directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall comply with or  
cause to be compiled with all the rules framed by the Government from time  to time  for  
the protection of health and sanitary arrangements of workers  employed  by  the  
contractor. 

 
Clause 19F. In the event of the contractor(s) committing a default or breach of any of the 
provisions of the Contractor’s Labour Regulations and Rules for the protection of health  
and sanitary arrangement for the workers as amended from time to time or furnishing any 
information or submitting or filing any statement under the provisions of the above 
Regulations and Rules which is materially incorrect, he/she  shall,  without  prejudice  to 
any other liability, pay to the Department a sum not exceeding Rs. 2000/-  for  every 
default, breach or furnishing, making, submitting, filing such materially incorrect 
statements and in the event of the contractors defaulting continuously in this respect, the 
penalty may be enhanced to Rs. 200/- per day for each day of default subject to  a  
maximum of five per cent of the tendered value. The decision of the Engineer-in-charge 
shall be final and binding on the parties. 

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly 
observing and complying to the provisions of the Contractor’s Labour Regulations and 
Rules, The Minimum Wages Act, 1948 and Contract Labour (Regulation and Abolition) Act 
1970, for the protection of health and sanitary arrangements for work-people employed by 
the contractor(s) (hereinafter referred as ‘the said Rules’) the  Engineer-in-charge  shall 
have the power to give notice in writing  to the contractor(s) requiring  that the said Rules  
be complied with and the amenities prescribed therein be provided to the work-people 
within a reasonable time to be specified in the notice. If the contractor(s) shall fail within 
the period specified in the notice to comply with and/or observe the said Rules and to 
provide the amenities to the work-people as aforesaid, the Engineer-in-charge shall have  
the power to provide the amenities herein before mentioned at the cost  of  the  
contractor(s). The contractor(s) shall  erect, make and maintain at his/her own expense   
and to approved standards all necessary  hutments  and  sanitary  arrangements  required 
for his/her/their work-people on the site in connection with the execution of the works,   
and if the same shall not have been erected or constructed, according to approved 
standards, the Engineer-in-charge shall have power to give notice in writing to the 
contractor(s) requiring that the said hutments and sanitary arrangements be remodeled 
and/or reconstruct such hutments and sanitary arrangements according to approved 
standards, and if the contractor(s) shall fail to remodel or reconstruct such hutments and 
sanitary arrangements according to approved standards within the period specified in the 
notice, the Engineer-in-charge shall have the power to remodel or reconstruct such 
hutments and sanitary arrangements according to approved standards at the cost of the 
contractor(s). 

 
Clause 19G. The contractor shall comply with all the provisions of The Minimum Wages 
Act, 1948, Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act, 
Industrial Dispute Act and Maternity  Benefit Act, 1961, as  amended  from time to  time  
and rules framed thereunder and other labour laws affecting contract labour that may be 
brought into force by the appropriate authority from time to time. 

 
Clause 19H. The Engineer-in-charge may require the contractor  to remove from the  site 
of work, any person or persons engaged/assigned  or employed by the contractors  upon   
the work who may be determined as insane or incompetent or  misconducts  
himself/herself, and the contractor shall forthwith comply with such requirements. 

 
Clause 19I. It shall be the responsibility of the contractor to see that the 
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building/structure under construction is not occupied by anybody unauthorized during 
construction, and is handed over to the Engineer-in-charge with vacant possession free 
from encumbrances in entirety, If such buildings/structures  through  completed  is 
occupied illegally, then the Engineer-in-Charge shall  have the option  to refuse to accept  
the said building/structure  in that position. Any delay in acceptance  on this account will  
be treated as the delay in completion and for such delay a levy up to 5% of tendered value   
of work may be imposed by the Engineer-in-charge whose decision shall be final both with 
regard to the justification and quantum and shall be binding on the contractor. 

However, the Engineer-in-charge, through a notice, may require the contractor to remove 
the illegal occupations, any time on or before construction and delivery. 

 
Clause 20. No work shall be done on Sundays without the p r i o r sanction of the Engineer-
in-charge. 

 
Clause 21. The contract shall not be assigned or sublet without specific orders from 
Government in respect of a specified sub-contractor. And if the contractor shall assign or 
sublet his contract, or attempt so to do, or become insolvent or commence any in   
insolvency proceedings or make any composition with his creditor, or attempt to do so, or   
if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, 
shall either directly or indirectly be given, promised, or offered by the contractor, or any of 
his servants or agents to any public officer or person in the employ of Government in any 
way relating to his office of employment, or if any such officer or person shall become in  
any way directly or indirectly interested in the contract, the Divisional Officer may 
thereupon by notice in writing rescind the contract, and the security deposit of the 
contractor shall thereupon stand forfeited and be absolutely at  the  disposal  of  
Government and the same consequences shall ensure as if the  contract  had  been  
rescinded under the Clause 3 hereof, and in addition the  contractor  shall  not  be  entitled 
to recover or be paid for any work there for actually performed under the contract. 

 
Clause 22. All sums payable by way of  compensation  under  any  of  these conditions  
shall be considered as reasonable compensation to be applied to the use of Government 
without reference to the actual loss  or  damage  sustained  and  whether  or  not  any 
damage shall have been sustained. 

 
Clause 23. Where the contractor is a partnership firm or a consortium, prior approval in 
writing of the Engineer-in-Charge shall be obtained for any change made  in  the 
constitution of the firm/consortium. Where the contractor is an individual or a Hindu 
Undivided Family (HUF) business concern, such approval as aforesaid shall likewise be 
obtained, before the contractor enters into any partnership agreement/Memorandum of 
Articles whereunder the partnership firm/ consortium would have the right to carry out   
the works hereby undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract is liable to be rescinded. 

 
Clause 24. All works to be executed under the contract shall be executed under the 
direction of Engineer-in-Charge. Further instructions/advices, if felt necessary by 
Superintending Engineer/ Chief Engineer, shall also be binding to  be  communicated  by 
the Engineer-in-Charge. 

 
Clause 25. Settlement of Disputes and Arbitration: 

Except where otherwise provided in the contract, all questions and disputes relating to    
the meaning of the specifications, designs, drawings and instructions hereinbefore 
mentioned and as to the quality of workmanship or materials used on the work or  as  to  
any other question, claim, right, matter or thing whatsoever, in any way arising out of or 
relating to the contracts, designs, drawings, specifications, estimates, instructions, orders   
or these conditions or otherwise concerning the works, or the executions or failure to 
execute the same, whether arising during the progress of the work, or after the completion 
or abandonment thereof shall be dealt with as mentioned hereinafter: 

If the contractor considers any work demanded of him/her to be outside the requirements 
of the contract, or disputes any drawings, record or decision given in writing by the 
Engineer-in-Charge or any matter in connection with or arising out of the contract or 
carrying out of the work to be unacceptable, he/she  shall  promptly  within  15  days  
request the Chairman of the Departmental Dispute Redressal Committee, in writing, for 
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written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its 
written instruction or decision within a period of three months from the date of receipt of 
the Contractor’s letter. 

The Dispute Redressal Committee in each of the Works Departments shall be constituted 
with the following officials as Members: 

 
1 Secretary / Engineer-in-Chief of the Department 

concerned 
Chairman 

2 Joint Secretary / Deputy Secretary / any Officer of 
equivalent rank of the Department 

Member 

 
3 

One Designated Chief Engineer / Engineer of the 
Department to be nominated by the Department 
concerned. 

Member Secretary 
and Convenor 

4 One representative of Finance Department of the 
Government not below the rank of Joint Secretary or 
Financial Advisor in case of the Works Department where 
FA system has been introduced. 

 
Member 

 
This provisions will be applicable irrespective of the value of the works to which  the  
dispute may relate. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

Lump sum as in 
estimates 

 
 
 
 
 
 
 
 

Action where 
no specification 

 
 
 
 
 

Definition of 
works 

Clause 26. The contractor shall fully indemnify and keep indemnified the implementing 
Department against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any royalties which  
may be payable in respect of any article  or part thereof included in the contract. In the 
event of any claims made under or action brought against implementing Department in 
respect of any such matter as aforesaid, the contractor shall be  immediately  notified  
thereof by the implementing Department and the contractor shall be at liberty, at his/ her 
own expense, to settle any dispute or to conduct any litigation that may arise therefrom, 
provided that the contractor shall not be liable to indemnify the implementing Department 
if the infringement of the patent or  design or any alleged patent or  design right is the 
direct result of an order passed by the Engineer-in-Charge this behalf. 

 
Clause 27. When the estimate on which the tender is made includes  lump  sums  in 
respect of parts of the work, the contractor shall be entitled to payment in respect of the 
items of works involved or the part of the work in question at the same rates as are payable 
under this contract for such items, or if the part of the work in question is not, in the  
opinion of the Engineer-in-charge, capable of measurement, certificate in writing of the 
Engineer-in-charge shall be final and conclusive  against  the  contractor  with regard  to  
any sum or sums payable to him under the provisions of this clause. 

 
Clause 28. In the case of any class of work for which there is no such specifications as 
referred to under Clause 11, such work shall be carried out in accordance with the latest 
Bureau of Indian Standards  (BIS)  specifications. In case there  are no such specifications  
in Bureau of Indian Standards, the work shall be carried out  as  per  reputed  
manufacturer’s specifications if accepted by the Engineer-in-Charge. If not available, then  
as per State Government / Union Government accepted and approved specifications. In  
case there are no such specifications as required  above, the work shall  be  carried out in    
all respects in accordance with the instructions and requirements of the Engineer-in- 
Charge which is approved by the Tender Accepting Authority. 

 
Clause 29. The expression “works” or “work” where used  in  these  conditions shall,  
unless there be something either in the subject or context repugnant to such construction, 
be constructed and taken to mean the works by or by virtue of the contract constructed to  
be executed, whether temporary or permanent and whether original, altered, substituted or 
additional. 

 
Clause 30. The Contractor(s) shall at his/their own cost provide his/their labour with 
hutting on an approved site, and shall make  arrangements  for  conservancy  and  
sanitation in the labour camp to the satisfaction of the local Public Health and Medical 
Authorities. He/they shall also at his/their own cost make arrangements for the laying 
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of pipe lines for water supply  to  his/their  labour  camp  from  the  existing  mains  
wherever available, and shall pay all fees, charges and expenses in connection with there  
and incidental thereto. 

 
Clause 31.  The contractor(s) shall make his/their own arrangements for water required  
for the work and nothing extra will be paid for the same. This will be subject  to  the 
following conditions:- 

i) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-charge; 

ii) The Engineer–in-Charge shall make alternative arrangements for supply of water at 
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are, in the opinion of the Engineer-in-Charge, unsatisfactory. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contractors 
Superintendence, 
Supervision, 
Technical Staff & 
Employees 

Clause 32. The contractor undertakes to make arrangement for the supervision of the  
work by the firm supplying the construction materials. The Contractor  shall collect the  
total quantity of materials as per approved programme required for the work as per 
approved programme, before the work is started and shall hypothecate it to the Engineer- 
in-Charge. If any material remains unused on completion of the work on account of lesser 
use of materials in actual execution for reasons other than authorized changes of 
specifications and abandonment of portion of work, a corresponding deduction equivalent 
to the cost  of unused materials as determined by the Engineer-in-Charge shall be made   
and the material returned to the contractor. Although the materials are hypothecated to 
Institute, the contractor undertakes the responsibility for their proper watch, safe custody 
and protection against all risks. The materials shall not be removed from site of work 
without the consent of the Engineer-in-Charge in writing. 

The contractor shall be responsible for rectifying defects noticed within Defect Liability 
Period from the date of completion of the work and the portion of the security deposit 
relating to work shall be refunded after the expiry of Defect Liability Period. 

 
Clause 33. The contractor shall  provide all necessary superintendence during execution  
of the work and as long thereafter as may be necessary for proper fulfilling of the  
obligations under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer-in-Charge, the 
name(s), qualifications, experience, age, address(es) and other particulars along with 
certificates, of the principal technical representative to be in charge of the work and other 
technical representative(s) who will be supervising the work. The Engineer-in-Charge shall 
within 3 days of receipt of such communication intimate in writing his/her approval or 
otherwise of such representative(s) to the contractor. Any such approval  may at any time  
be withdrawn and in case of such withdrawal, the contractor shall appoint another such 
representative according to the provisions of this clause. Decision of the tender accepting 
authority shall be final and binding on the contractor in this respect. Such a principal 
technical representative shall be appointed by the contractor soon after receipt of the 
approval from the Engineer-in-Charge and shall be available at site before start of work. 
If the contractor (or any partner in case of firm/company) himself/herself has such 
qualifications, it will not be necessary for the said contractor to appoint such a principal 
technical representative but the contractor shall designate and appoint a responsible agent 
to represent him and to be present at the work whenever the contractor is not in a position 
to be so present. All the provisions applicable to the principal technical  representative 
under the clause will also be applicable in such a case to the contractor or his responsible 
agent. The principal technical representative and/or the contractor shall on receiving 
reasonable notice from the Engineer-in-Charge or his designated representative(s) in  
charge of the work in writing or in person or otherwise, present himself/herself to the 
Engineer-in-Charge and/or at the site of work, as required, to take  instructions. 
Instructions given to the principal technical representative or the responsible  agent  shall 
be deemed to have the same force as if these have  been given to the contractor. The 
principal technical representative and/or the contractor or his/her responsible authorized 
agent shall be actually available at site especially during important stages of execution of 
work, during recording of measurement of works and whenever so required by the 
Engineer-in-Charge by a notice as aforesaid and shall also note  down  instructions  
conveyed by the Engineer-in-Charge or his/her designated representative in the site order 
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book and shall affix his signature in token of noting down the instructions and in token of 
acceptance of measurements. 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative(s) is/are  effectively  
appointed or is/are effectively attending or fulfilling the provision of this clause, a recovery 
(non-refundable) shall be effected from the contractor as specified in Schedule and the 
decision of the Engineer-in-Charge as recorded in the site order book and measurement 
recorded checked / test checked in Measurement Books shall be final and binding on the  
contractor. Further if the contractor fails to appoint a suitable technical representative 
and/or other technical representative(s) and if such appointed persons are not effectively 
present or are absent by more than two days without duly approved substitute or do not 
discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers 
to suspend the execution of the work until such date as suitable other technical  
representative(s) is/are appointed and the contractor shall be held responsible  for  the 
delay so caused to the work. The contractor shall submit a certificate of employment of the 
technical representative(s) along with every running account bill / final bill and shall 
produce evidence if at any time so required by the Engineer-in-Charge. 

The contractor shall provide and employ on the site only such technical assistants as are 
skilled and experienced in their respective fields and such foremen and supervisory staff as 
are competent to give proper supervision to the work. 

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is 
necessary for proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 
from the works any person who, in his opinion, misconducts himself, or is incompetent or 
negligent in the performance of his duties or whose employment is otherwise considered by 
the Engineer-in-Charge to be undesirable. Such person shall not be employed again at 
works site without the written permission of the Engineer-in-Charge and the persons so 
removed shall be replaced as soon as possible by competent substitutes. 

 
Clause 34. "Levy / Taxes Payable by Contractor" 

(i) GST, Building and other Construction Workers’ Welfare Cess or any other tax or   
Cess in respect of this contract shall be payable by the Contractor and Engineer-in- 
Charge shall not entertain any claim whatsoever in this respect. 

(ii) The contractor shall deposit Government Royalty and obtain necessary permit for 
supply of the sand, stone chips, red bajri, sand stone, river bed materials etc. from 
local authorities, if those are directly procured from quarry sites. 

In case materials are procured from secondary sources, certificates of quarry owners 
to the effect of payment of royalties and Cess would have to be furnished. In absence 
of such certificates towards payment of Royalties  and Cess such components shall   
be deducted from the contractor’s bills at prescribed rates and deposited through 
‘GRIPS’ portal or otherwise, in the designated Government Treasuries/PAO. 

If pursuant to or under any law, notification or order, any Royalty, Cess or the  like  
becomes payable by the implementing Department and does not at any time become 
payable by the contractor to the State Government/Local appropriate authorities in respect 
of any  material used by  the contractor  in the works then in such a case, it  shall be lawful  
to the Department and it will have the right and be entitled to recover the amount paid in 
the circumstances as aforesaid from dues of the contractor. 

 
Clause 35. 

(i) All tendered rates shall be inclusive of statutory taxes and levies payable under 
respective statutes. However, if any further tax or cess is imposed by Statute, after the 
last stipulated date for the receipt of tender including extensions if any and the 
contractor thereupon necessarily and properly pays such taxes/levies/cess, the 
contractor  shall  be  reimbursed  the  amount  so  paid. Provided such payments, if  
any, is not, in the opinion of the Engineer-in-charge (whose decision shall be final and 
binding on the contractor) attributable to delay in execution of work within the control 
of the contractor. 

(ii) The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same  
by a duly authorized representative of the Department and/or the Engineer-in-Charge 
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and further shall furnish such other information/document as the  Engineer-in-  
Charge may require from time to time. 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further 
tax or levy or cess, give a written notice thereof to the Engineer-in-Charge that the 
same is given pursuant to this condition, together with all necessary information 
relating thereto. 

 
Clause 36. Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the Engineer-in-charge shall have the option of terminating the contract  
without compensation to the contractor, but would be liable to clear full dues and claims   
on work done to his/her legal successor/s. 

 
Clause 37. The contractor shall not be permitted to tender for works in which his near  
relative is posted as in any capacity between the grades of the Executive Engineer and 
Junior Engineer (both inclusive). He shall also intimate the names of persons who are  
working with him/her in any capacity or are subsequently employed by him/her and who 
are near relatives to any Official in the Institute. Any breach of this condition by the 
contractor would render him/her liable to be removed from the approved list of contractors 
of the Department. If however the contractor is registered in any other Department, he/she 
shall be debarred from tendering in the Department for any breach of this condition. 

NOTE: By the term "near relatives” is meant wife, husband, own  parents  and 
grandparents, own children and grandchildren, own brothers and sisters, own  uncles,  
aunts and first cousins and their corresponding in-laws. 

 
Clause 38. No engineer of Gazetted Rank or other Gazetted Officer employed in 
engineering or administrative duties in the Government shall work as a contractor or 
employee of a contractor for a period of one year after his/her retirement from Government 
service without the previous permission of Government  in  writing. This contract is liable  
to be cancelled if either the contractor or any of his employees is found at any time to be 
such a person who had not obtained the permission of Government as aforesaid, before 
submission of the tender or engagement in the contractor's service, as the case may be. 

 
Clause 39. The work (whether fully constructed or not) and all materials, machines, tools 
and plants, scaffolding, temporary buildings and other things connected therewith shall be 
at the risk of the contractor until the work has been delivered to the Engineer-in-Charge  
and a certificate from him/her to that effect obtained. In the event of the work or any 
materials properly brought to the site for incorporation in the work being damaged or 
destroyed in consequence of hostilities or warlike operation, the contractor shall when 
ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, collect 
and properly stack or remove in store all serviceable materials salvaged from the damaged 
work and shall be paid at the contract rates in accordance with the provision of this 
agreement for the work of clearing the site of debris, stacking or removal of serviceable 
material and for reconstruction of all works ordered by the Engineer-in-Charge, such 
payments being in addition to compensation up to the value of the work originally executed 
before being damaged or destroyed and not paid for. In case of works  damaged  or 
destroyed but not already measured and paid for, the compensation shall be assessed by   
the Engineer-in-Charge concerned. The contractor shall be paid for the 
damages/destruction suffered and for the restoring the material at the rate based on 
analysis of rates tendered for in accordance with the provision of the contract. The 
certificate of the Engineer-in-Charge regarding the quality and quantity of  materials and 
the purpose for which they were collected shall be final and binding on all parties to this  
contract. 

Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the Air Force Officers or the Engineer-in- 
Charge (b) for any material etc. not on the site of the work or for any tools, plant,  
machinery, scaffolding, temporary building and other things not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall 
be allowed such extension of time for its completion as is considered reasonable by the 
Engineer-in-charge. 

Clause 40. The contractor shall comply with the provisions of the Apprentices Act, 1961 
and the Apprenticeship Rules, 1992 and orders issued thereunder from time to time. If 
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he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in- 
Charge may, in his/her discretion, cancel the contract. The contractor shall  also be  liable 
for any pecuniary liability arising on account of any violation by him/her of the provisions  
of the said Act. 

 
Clause 41. Procedure For Suspension and Debarment of Supplier, Contractors and 
Consultants 

The procedure as laid down below shall govern the suspension/debarment of 
Suppliers/Contractors/Consultants (Contractors for brevity) involved in Government 
procurement for offences or violations committed during competitive bidding and contract 
implementation, for the works under different Departments of Government of West Bengal. 

Grounds for Suspension and Debarment:- 

(1) Submission of eligibility requirements containing false information or falsified 
documents. 

(2) Submission of Bids that contain false information or falsified documents, or the 
concealment of such information in the Bids in order to influence the outcome of 
eligibility screening or any other stage of the bidding process. 

(3) Unauthorized use of one’s name/digital signature certificate for the purpose of 
bidding process. 

(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency 
/Joint Venture/Consortium/Corporation participating in the procurement 
process and/or a person / Contractor / Agency / Joint Venture / Consortium / 
Corporation having an agreement/contract for any procurement with the 
department shall be referred as Bidder) unduly influencing the outcome of the 
bidding in his favour. 

(5) Refusal or failure to post a self–declaration to the effect of any previous debarment 
imposed by any other department of State Government and/or Central Government. 

(6) All other acts that tend to defeat the purpose of the competitive bidding such as 
lodging false complain about any Bidder, lodging false complain about any Officer 
duly authorized by the Department, restraining any interested bidder to participate  
in the bidding process, etc. 

(7) Assignment and subcontracting of the contract or any part thereof without prior 
written approval of the procuring entity. 

(8) Whenever adverse reports related to adverse performance, misbehaviour, direct or 
indirect involvement in threatening, making false complaints etc. damaging the 
reputation of the department or any other type complaint considered fit by the 
competent authority of the department, are received from more than one Officer or  
on more than one occasion from individual Officer. 

(9) Refusal or failure to post the required performance security / earnest money within 
the prescribed time without justifiable cause. 

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor 
having requisite license / supervisor certificate of competency as specified in the 
contract. 

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into 
contract with the Government without justifiable cause. 

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start 
work or performance within the specified period as mentioned in the “Letter of 
Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to 
Proceed”, “Award of Contract”, etc. 

(13) Failure by the Contractor to fully  and  faithfully  comply  with  its  contractual  
obligations without valid cause, or failure by the  Contractor  to  comply  with  any  
written lawful instruction  of  the  Procuring  Entity/Authority  (the  Officer  authorized 
by the Administrative Department, Government  of  West  Bengal  for  procurement)  or 
its representative(s) pursuant to the implementation of the Contract. 

(14) For the procurement of Consultancy Service/Contracts, poor performance by the 
Consultant of his services arising from his fault or negligence. Any of the following 
acts by the Consultant shall be construed as poor performance. 
(i) Non deployment of competent technical personnel, competent Engineers and/or 

work supervisors; 
(ii) Non-deployment of committed equipment, facilities, support staff and 

manpower; 
(iii) Defective design resulting in substantial corrective works in design and/or 

construction; 
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(iv) Failure to deliver critical outputs due to consultant’s fault or negligence; 
(v) Specifying materials which are inappropriate and substandard or way above 

acceptable standards leading to high procurement cost; 
(vi) Allowing defective workmanship or works by the Contractor being supervised by 

the Consultant. 

(15) For the procurement of goods, unsatisfactory progress in the delivery of the goods by 
the manufacturer, supplier, or distributor arising from his fault or negligence and/or 
unsatisfactory or inferior quality of goods, vis-à-vis as laid down in the contract. 

(16) Willful or deliberate abandonment or non-performance of the project or Contract by 
the Contractor resulting in substantial breach thereof without lawful and/or just 
cause. 

CATEGORY OF OFFENCE :- 
(A) First degree of offence: 1 to 16 of the above Clause-41 to be considered as First 

degree of offence. 
(B) Second degree of offence: Any one of the offences as mentioned under ‘A’ above, 

committed by a particular Bidder/Contractor/Supplier on more than one occasion,  
be considered as Second degree of offence. 

 
In addition to the penalty of suspension/debarment, the bid security / earnest money 
posted by the concerned Bidder or prospective Bidder shall also be forfeited. 

 
PENALTY FOR OFFENCE :- 

(I) For committing First degree of offence: Disqualifying a Bidder from participating in 
any procurement process under the Administrative Department of Government of 
West Bengal up to 2 (two) years. 

(II) For committing Second degree of offence: Disqualifying a Bidder from participating in 
any procurement process under the Administrative Department of Government of 
West Bengal up to 3 (three) years. 

 
PROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCUREMENT 
PROCESS 

(1) Initiation of Action, Notification and Hearings: 
Any Bidder or procurement authority on his own or based on any other information 
made available to him may invite the process of suspension/debarment proceedings 
by filing a written application with the Bid Evaluation Committee and such filing 
of written application has to be done within forty eight hours from the date and time 
of publication of the result of technical evaluation of any bid. 
(a) Upon verification of the existence of grounds for suspension/debarment, the 

Chairperson of Bid Evaluation Committee shall immediately notify the bidder 
concerned either electronically through his registered e-mail or in writing to his 
postal address, advising him that: 
i) A complaint has been filed against him and prima facie material has been 

found, which may lead to suspension/debarment. 
ii) He has been recommended to be placed under suspension/debarment by  

the suspension committee (as constituted by the respective Administrative 
Department) stating the ground for such. 

iii) The said bidder, within three days from the date of issue of such notification 
by the Bid Evaluation Committee, may approach the Chairperson of 
Suspension Committee by submitting all required documents in his favour 
for hearing. Any application made thereafter would not be entertained. 

Such notice should contain the e-mail id and the postal address of the 
Chairperson of the Suspension Committee. 

(b) After receiving the recommendation for suspension from Bid Evaluation 
Committee, Suspension Committee shall issue a notice to the alleged bidder 
electronically through his registered e-mail id, to submit all relevant documents 
in support of his defense within three working days after issuance of the notice 
of the Suspension Committee. The Suspension Committee will conduct the 
hearing within seven working days from the date of receipt of the documents 
from the alleged bidder. If no appeal has been received from the alleged bidder 
or if after hearing sufficient ground for suspension is found, the Suspension 
Committee, will suspend the alleged bidder from participating in the 
procurement process under the Administrative Department for a period of six 
months from the date of issuance of suspension order. The Chairperson of the 
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Suspension Committee shall issue the suspension order within seven  days  
from the last date of hearing and shall notify the bidder concerned either 
electronically through his registered e-mail id or in writing to his postal 
address. The Chairperson of Suspension Committee shall also inform the 
decision to all concerned. 
If sufficient reason for suspension is not found, the Suspension Committee 
would reject the recommendation of Bid Evaluation Committee and would allow 
the bidder to take part in the tendering process. 
If the bidder is suspended, the Suspension Committee would recommend 
debarment of the bidder and forward the case with all documents to the 
Debarment Committee for further action. 

(c) The Debarment Committee upon receipt of the recommendation of the 
Suspension Committee shall scrutinize the documents. The Debarment 
Committee will hold a hearing of the alleged bidder and issue necessary order 
within ten working days from the last date of hearing. The Debarment  
Committee, if satisfied after hearing, shall forward the case to the Department 
for orders of Debarment. The Department in due course will issue Debarment 
Order disqualifying/prohibiting the erring bidder from participating in the 
bidding/procurement of all projects under the Administrative Department for a 
specified period. The alleged bidder shall be intimated accordingly either 
electronically through his registered e-mail id or in writing to his postal 
address. Otherwise the Debarment Committee may reject the recommendation 
of the Suspension Committee. The Chairperson of Debarment Committee shall 
also inform the decision to all concerned. 

 
PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:- 

(A) Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall 
recommend for debarment to the Bid Evaluation Committee. The Bid Evaluation 
Committee shall submit his recommendation of debarment of the alleged Bidder along 
with a detailed report stating clearly the reasons for debarment to the Debarment  
Committee within 30 (thirty) days from the date of termination of contract. The alleged 
Bidder shall be intimated accordingly either electronically to his registered e-mail id or 
in writing to his postal address. The Chairperson of Bid Evaluation Committee shall 
also inform the decision to all concerned. 

(B) The Debarment Committee upon receipt of the recommendation of Bid Evaluation 
Committee shall scrutinize the documents. The Debarment Committee will hold a 
hearing about the matter from the Bidder and issue necessary order within 10 (ten) 
working days from the last date of hearing. The Debarment Committee, if satisfied after 
hearing, shall forward the case to the Department for the order of debarment. The 
Department in due course will issue debarment order disqualifying/prohibiting the 
erring Bidder from participating in the bidding/procurement of all projects under the 
Administrative Department, Government of West Bengal for a specified period. The  
alleged Bidder shall be intimated accordingly either electronically to his registered e- 
mail id or in writing to his postal address. Otherwise the Debarment Committee may 
reject the recommendation of the Bid Evaluation Committee. The Chairperson of 
Debarment Committee shall also inform the decision to all concerned. 

 
STATUS OF SUSPENDED / DEBARRED BIDDER :- 

(a) Bidder placed under Suspension/Debarment by the competent authority will not be 
allowed to participate in any procurement process under the Administrative 
Department within the period of suspension/debarment. The earnest money of the 
suspended Bidder shall stand forfeited to the Government. 

(b) If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of 
Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to 
Proceed”, “Award of Contract” etc. for any Bid, the Suspended/Debarred Bidder shall 
not be qualified for Award for the said Bid and such Procurement Process will  be 
dealt with as per existing norms by simply excluding the erring Bidder. 

(c) If the Suspension/Debarment Order is issued after award of a Government 
Project/Contract to the Debarred Bidder, the awarded Project/Contract shall not be 
prejudiced by the said Order provided that the said offence(s) committed by the 
Debarred Bidder is not connected with the awarded project/contract. 

 
Clause 42. Executive Engineer of the concerned  Division will be the Engineer-in-Charge 
in respect of the Tender contract and all correspondences concerning rates, claims, change 
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in specifications and/or design and similar important matters will be valid only if 
accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender 
is made with Officers other than the Engineer-in-charge for speedy execution of works, the 
same will not be valid unless copies are sent to the Engineer-in-Charge and also approved 
by him. Instructions given by the Assistant Engineer and the Junior Engineer on behalf of 
the Engineer-in-Charge (who have been authorized to carry out the work on behalf of the 
Engineer-in-Charge) regarding specification, supervision, approval of materials and 
workmanship shall also be valid. In case of dispute relating to specification and work, the 
decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will 
however invariably take decisions relating to tender contract or as mentioned in the  
relevant rules and clauses of the contract document with the approval of the Tender 
Accepting Authority. 

 
Clause 43. Acceptance of the Tender will rest with the Tender Accepting Authority without 
assigning reason thereof to the bidder. The accepting authority reserves the right to reject 
any or all of the tenders without assigning any reason thereof to the bidder/contractor. 

 
Clause 44. In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be 
considered for acceptance by the Department. In such cases, the Tender will be cancelled. 

 
Clause 45. In the event of conflicting different clauses,  the  clauses  in  the  e-NIT  will  
prevail. 

 
Clause 46. Engineer-in-Charge shall not entertain any claim whatsoever from the 
Contractor for payment of compensation on account of idle labour on such grounds 
including non-possession of encumbrance free land. 

 
Clause 47. Engineer-in-Charge shall not be held liable for any compensation due to 
machines becoming idle or any circumstances including untimely rains, other natural 
calamities, like strikes etc. 

 
Clause 48. Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after 
work order / commencement and before final completion of the work) is to be borne by the 
contractor/bidder. Original challan of those materials, which are procured by the bidder, 
may be asked to be submitted for verification. 

 
Clause 49. Cess @ 1% or as amended time to time of the cost of construction works shall 
be deducted from the Gross value of all Works Bill in terms of Finance Department order. 
Also it is instructed to register his/her establishment under the Act, with the competent 
registering Authority, i.e. Assistant Labour Commissioner / Deputy Labour Commissioner 
of the region. 

 
Clause 50. No Mobilization/Secured Advance will be allowed unless specified otherwise in 
the contract. 

 
Clause 51. Valid PAN issued by the Income Tax Department, Government of India, valid  
15 digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017, 
Cess, Royalty of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll 
Tax, Income Tax, Ferry Charges and other Local Taxes, if any, are to be paid by the 
Contractor/Bidder. No extra payment will be made as a reimbursement or  as  
compensation for these. The rates of supply and finished work items are inclusive of these 
taxes and charges. 

 
Clause 52. All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and 
arrangement of Labour Camps will have to be arranged by the Contractor at his/her own  
cost. 

 
Clause 53. The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for 
laying out the work and for taking and checking measurements for  which  no  extra 
payment will be made. 

 
Clause 54. The Contractor/Bidder should see the site of works and Tender Documents, 
Drawings etc. before submitting e-Tender and satisfy himself/herself regarding the  
condition and nature of works and ascertain difficulties that might be encountered in 
executing the work, carrying materials to the site of work, availability of drinking water and 
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other human requirements & security etc. Work on river banks  may be interrupted due to   
a number of unforeseen reasons e.g. sudden rises in water levels, inundation during flood, 
inaccessibility of working site for carriage of materials. Engineer-in Charge may order the 
contractor to suspend work that may be subjected to damage by climate conditions. No 
claim will be entertained on this account. There may be variation in alignment, height of 
embankment or depth of cutting, location of revetment, structures etc. due to change of 
topography, river condition and local requirements etc. between the preparation and 
execution of the scheme for which the  tendered rate and contract will not stand invalid.  
The Contractor will not be entitled to any claim or extra rate on any of these accounts. 

 
Clause 55. A machine page numbered Site Order Book (with triplicate copy) will have to  
be maintained at site by the Contractor and the same has got to be issued from the 
Engineer-in-Charge before commencement of work. Instructions given by inspecting 
officers not below the rank of Assistant Engineer will be recorded in this book and the 
contractor must note down the action to be taken by him in this connection as quickly as 
possible. 

 
Clause 56. The work will have to be completed within the time mentioned in the e-NIT. A 
suitable Work Programme based on time allowed for completion of work as per e-NIT is to 
be submitted by the contractor within 7 (seven) days from the date of receipt of work order 
which should satisfy the time limit of completion. The contractor should inform in writing, 
within 7 (seven) days from the date of receipt of work order, the names of his authorized 
representatives who are to remain present at site daily during work execution who will 
receive instructions of the work, sign measurement book, bills and other Government 
papers etc. 

 
Clause 57. No compensation for idle labour, establishment charge or on other reasons 
such as variation of price indices etc. will be entertained. 

 
Clause 58. All possible precautions should be taken for the safety of the people and work 
force deployed at worksite as per safety rule in force. Contractor will remain responsible for 
his labour in respect of his liabilities under the Workmen’s Compensation Act etc. He must 
deal with such cases as  promptly  as possible. Proper road signs as per PWD practice or   
any other sign board for safety purpose as per requirement by the  concerned  
Administrative Department will have to be erected by the Contractor at his own cost while 
operating in public thoroughfares. 

 
Clause 59. The Contractor will have to maintain qualified technical employees and/or 
Apprentices at site as per prevailing Apprentice Act or as stipulated in the contract. 

 
Clause 60. The Contractor will have to accept the Work Programme as per modifications 
and priority of work fixed by the Engineer-in-Charge so that most vulnerable reach and/or 
vulnerable items are completed before impending monsoon or rise in river flood water level 
or for other suitable reasons. 

 
Clause 61. Quantities of different items of work mentioned in the tender schedule or in 
work order are only tentative. In actual work, these may vary considerably. Payment will be 
made on the basis of works actually done in different items and no claim will  be  
entertained for reduction of quantities in some items or for omission of some items. For  
execution of quantitative excess in any item or supplementary new items of work  as  
decided by the Department, approval of the Superintending Engineer / Chief Engineer / 
Government would be required, depending on whosoever be the Tender Accepting  
Authority, before making such payment. 

 
Clause 62. In order to cope up with the present system of e-billing, supply of  
departmental materials is generally not allowed. However, if in special circumstances, 
Departmental materials may be issued to the Contractor/Bidder to the extent of 
requirements as assessed, those may be recovered from the Running Account Bill and/or 
Final Bill, as applicable. 

 
Clause 63. Any material brought to site by the contractor is subject to approval of the 
Engineer-in-Charge. The rejected materials must be removed by the contractor from the  
site at his own cost within 24 hours of issue of the order to that effect. The rates in the 
schedule are inclusive of cost and carriage of all materials to worksite. The materials will  
have to be supplied in phase with due intimation to the Assistant Engineer concerned in 
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conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic 
Bags, HDPE Bags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet 
containing the name of the Manufacturers, Test Report etc. will also be submitted on each 
occasion. Engineer-in-Charge may conduct independent test on the samples drawn 
randomly before according approval for using the  materials at site. In this regard decision 
of Engineer-in-Charge shall be final and binding. 

 
Clause 64. For all items of contract jobs requiring skilled labour, the contractor shall have 
to employ 70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to 
recruit skilled local labour, the Contractor shall employ skilled labour locally secured by 
Government in the manner indicated above. For bridge works, highly technical works of 
labour, the contractor may, with the prior permission in writing of the Engineer-in-charge  
to whom full facts must  be placed for such permission, import and employ skilled labour  
up to 30% (Thirty Percent) of the total requirement. In this case the expression “Imported 
labour” shall mean “labour imported primarily from other States and secondarily, from the 
distant districts of the State of West Bengal.” In case where the contactor fails to secure 
unskilled local labour or to engage imported labour, the contractor shall employ labour 
locally recruited by Government or labour imported by Government at the rate to be  
decided by the Superintending Engineer of the works concerned, whose decision as to the 
circumstances in which employment of such labour is of mutual advantage to Government 
and the contractor, will be final and binding on the parties. 

 
Clause 65. All queries and disputes arising out of the works tender contract is to be 
brought to the notice of the Chairman of the ‘Department Dispute Redressal Committee’ in 
writing for decision within 15 days. 

 
Clause 66. The contractor shall have to make his own arrangements for water, both for  
the work and use by his workers, etc., for road rollers and for all tools and plant, etc., 
required on the work. 

 
Clause 67. Contractor will be responsible for the payments of all water charges payable to 
the Corporation Municipality / Panchayat or any other water works authority including a 
Government Department concerned. 

 
Clause 68. If the contractors shall desire an extension of the time for completion of the 
work under clause 5 of the contract, no application for such extension will be entertained if 
it is not received in sufficient time to allow the Executive Engineer to consider it and the 
Contractor will be responsible for the consequences arising out of his negligence in this 
respect. 

 
Clause 69. The Contractor will have to leave ducts in walls and floors to run conduit or 
cables, where necessary, and he will not be entitled to any extra payment on this account. 

 
Clause 70. Contractors in the course of their work should understand that all materials 
obtained in the work of Dismantling, Excavation, etc., will be considered Government 
property and will be disposed of to the best advantage of Government. 

 
Clause 71.  In case of very special case of circumstances, if any Departmental materials   
are issued, there may be delay in obtaining the materials by the Department and the 
Contractor is, therefore, required to keep himself/herself in touch with the day to day 
position regarding the supply of materials from the Engineer-in-charge and to so adjust the 
progress of the work that his labour may not remain idle nor may there be any other claim 
due to or arising from delay in obtaining the materials. It should be clearly understood that 
no claim whatsoever shall be entertained by the Department on account of delay in 
supplying materials. 

 
Clause 72. No compensation for any damage done by rain or traffic during the execution  
of the work will be made. 

 
Clause 73. Whenever a work is carried out in municipal area, electric lights or electric 
danger signals whenever available shall be provided by the contractors on the barriers as  
well as paraffin lights. Facilities for the electric connection will be made by this Department 
but the Contractor will bear all the expenses. 
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Clause 74. The Contractor should quote through rate inclusive of cost of materials and 
carriage to place of working. 

 
Clause 75. The Contractors should give complete specifications showing the method of 
execution and the quantity and quality of materials they intend to use per hundred square 
metre area. 

 
Clause 76.  In cases where water is used by the Contractor he will be required to deposit   
in advance with the Executive Engineer the charges for water which are to be calculated in 
accordance with the schedule of miscellaneous rates in the Canal Act. 

 
Clause 77. It must be clearly understood by the Contractor that no claim on account of 
enhanced rates on those already accepted, due to fluctuations arising out of any situation 
will be entertained during the currency of this contract for the work as per schedule 
attached to the agreement and the additional work, if any, under Clause 12 of the contract. 

 
Clause 78. In the event of emergency the Contractor will be required to pay his labour 
everyday and if this is not done, Government shall make the requisite payments as would 
have been paid by the contractor and recover the cost from the contractors. 

 
INCONVENIENCE OF THE PUBLIC 

 
Clause 79. The Contractor(s) shall not deposit material on any site which will seriously 
inconvenience the public. The Engineer-in-charge may require the Contractor(s) to remove 
any materials, which are considered by him to be  a danger  or inconvenience to the public 
or cause them to be removed at the contractor’s cost. 

 
Clause 80. The Contractor undertakes to have the site clean, free from rubbish to the 
satisfaction of the Engineer-in-charge. All surplus materials, rubbish etc. will be removed   
to the places fixed by the Engineer-in-charge and nothing extra will be paid. 

 
Clause 81. The Contractor shall not allow any rubbish or debris to remain on  the  
premises  during  or  after  repairs,  but  shall  remove  the   same   and   keep   the  place 
neat and tidy during the progress of the work. The Engineer-in-charge may get the site 
premises cleared of debris etc. And recover the cost from the bill of the contractor, if the 
latter shows slackness in observing this clause. 

 
Clause-82. Construction materials brought at site shall not be stacked at random. The 
contractor shall stack all these materials as directed by the Engineer-in-charge. 

 
 

INTERPRETATION OF CLAUSES 
 
 

Governor means the Governor of the State of West Bengal and his/her successors. 
The Government means Government in the concerned Works Department. 

The Department means the Secretary of the concerned Department or his/her authorized 
representative. 

The Divisional Officer means the Executive Engineer of the concerned Works Department 
for the time being of the Division concerned, also identified as the Engineer-in-Charge. 

The Sub-divisional Officer means the Assistant Engineer of the concerned Works 
Department for the time being of the Sub-division  concerned. Junior Engineer equivalent 
to Section Officer of the Section concerned. 

Superintending Engineer in the concerned works Department is the final Authority 
regarding Schedule of Rates and also the acceptance of Non-scheduled item rates arrived  
on the basis of market rate analysis for supplementary items, and the authority  for  
approval of Reduced Rates and Part Rates. He is also the Tender Accepting Authority for 
works of value above Rs. 45.00 lakh and up to Rs. 2.00 crore under existing delegated  
power. 

Chief Engineer in the concerned Works Department is the technical  head  of  the 
Directorate and is also the Tender Accepting Authority for all works of value above Rs. 
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2.00 crore. Excess work over individual items comprising the  original tender  may  be  
exceeded beyond 10% with the  approval  of  concerned  tender  accepting  authority  and 
verified by the  Superintending  Engineer  /  Chief  Engineer  subject  to  the  total  value  of 
work  upon  completion  is  within  the  technically  sanctioned  cost  and  that  there  is  no 
major deviation from original scope of work in the tender. Any supplementary 
tender/item/work in connection with the main tender is to be taken up with the 
approval of the Tender Accepting Authority not below the rank of Executive 
Engineer. Such supplementary tenders above  10%  of  BOQ  are  to  be  executed  only  with  
the approval of appropriate Government irrespective of the value of tender. 

Words importing the singular number only include the plural number and vice versa. 

Irrespective of the accepting authority, Divisional officer shall be  the  authority 
signing agreement for all tenders of value more than Rs.  3.00  lakh  up  to  any  
amount on behalf of the State. 

 
Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge 
under clause 10: 

 
Particulars Rates at which the materials will be 

charged to the contractor 
Place of delivery 

Unit Rs. P. 
    

Note 1- The person or firm submitting the tender should see that the rates in the above 
schedule are filled up by the Engineer-in-charge on the issue of the form prior to the 
submission of the tender. 

 
 
 
 
 
 

(Name in full) 
*Signature of C ontractor/Agency 

with official seal containing 
Principal office address 

(Name in full) 
*Signature of Executive Engineer/ 

Assistant Engineer 
on behalf  of  the Governor of  the 

State of West Bengal with official seal 
containing designation & address 

 

* To be authenticated on each and every page of the contract document by all parties. 


