

**NOTICE INVITING TENDER No. 01 of 2020-21 of EE / MDD**  
**Circulated Vide T. O. No. 400 dated 18.05.2020**

Time Schedule of Tender procedure:-

i)	Last Date & Time for application for Tender Form	27.05.2020	Upto 14.00 Hours
ii)	Last Date & Time for issue of Tender paper.	29.05.2020	Upto 17.00 Hours
iii)	Last date & Time of receiving filled up Tender documents	04.06.2020	Upto 14.00 Hours
iv)	Date & Time of opening of Tender in the office of the undersigned	04.06.2020	After 14.30 Hours

LIST OF WORKS –

Sl. No.	Name of the Work	Amount put to tender (Rs.)	Earnest Money (Rs.)	Eligibility of contractor for issue of tender form	Time of Completion
1.	Emergent Clearing & Removing water hyacinth along with maintenance of C series from Ch. 0.00 to 110.00 and B series Ch. 0.00 to 28.00 of branch channel of SAMD Part - II main Drainage channel upto 31st October 2020 in Block & P.S. - Canning, Dist.-South 24 Parganas under Mograhat Drainage Division.	3,13,986.00	6,280.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty) days (Maintenance upto 31st October'2020.)
2.	Emergent Clearing & Removing water hyacinth from "G" Series, "H" Series, "F" Series of the SAMD - II main khal for a total length of 120.00 chainage upto 31st October 2020 in Block & P.S. - Canning, Dist.-South 24 Parganas under Mograhat Drainage Division.	3,02,511.00	6,050.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty) days (Maintenance upto 31st October'2020.)
3.	Emergent Clearing & Removing water hyacinth from "C" Series of SAMD Part - II main khal in between Ghutiari Sharif Rail Bridge to Manasha Pukur for a length of 1500.00 Metre upto 31st October 2020 in Block & P.S. - Canning, Dist.-South 24 Parganas under Mograhat Drainage Division.	1,78,963.00	3,579.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty) days (Maintenance upto 31st October'2020.)
4.	Emergent Clearing & Removing water hyacinth from SAMD Part - II main khal in between Ch. 5655.00 Mtr (Near Harda Bridge) to Ch. 6855.00 Mtr (Near Ramdhari Bridge) for a length of 1200.00 Metre upto 31st October 2020 in Block & P.S. - Baruiipur, Dist.-South 24 Parganas under Mograhat Drainage Division.	1,52,712.00	3,054.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty) days (Maintenance upto 31st October'2020.)
5.	Emergent Clearing & Removing water hyacinth from the SAMD Part - II main khal in between Ramdhari RCC Bridge to Sandhi Pukuria Bridge for a length of 3200.00 Metre upto 31st October 2020 in Block & P.S. - Baruiipur & Canning, Dist.-South 24 Parganas under Mograhat Drainage Division.	3,30,876.00	6,618.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty) days (Maintenance upto 31st October'2020.)
6.	Emergent Clearing & Removing water hyacinth from SAMD Part - II main khal in between Lenin Sluice (Ch. 0.00 Mtr) to Tangra Beria 8 Vent Sluice (Ch. 70.00.00 Mtr) for a length of 2100.00 Metre upto 31st October '2020 in Block & P.S. - Baruiipur, Dist.-South 24 Parganas under Mograhat Drainage Division.	2,33,840.00	4,677.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty) days (Maintenance upto 31st October'2020.)
7.	Emergent Clearing & Removing water hyacinth from SAMD Part - II main khal in between Tangra Beria to Harda for a length of 2000.00 Metre upto 31st October 2020 in Block & P.S. - Baruiipur, Dist.-South 24 Parganas under Mograhat Drainage Division.	2,54,520.00	5,090.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty) days (Maintenance upto 31st October'2020.)
8.	Clearing and removing floating water hyacinth and vegetative growth from Brindakhali Drainage channel of length 6.40km upto 31st October 2020. in PS & Block-Baruiipur under Mograhat Drainage Division.	1,97,960.00	3,959.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty) days (Maintenance upto 31st October'2020.)

9.	Clearing and removing floating water hyacinth and vegetable growth from Anandapally to Kamalgazi Box culvert of Adiganga Khal of length 1.50 Km upto 31st October 2020 in Rajpur-Sonarapur Municipality, P.S - Narendrapur under Mograhat Drainage Division.	1,19,180.00	2,384.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty)days(Maintenance upto 31st October'2020.
10.	Clearing and removing floating water hyacinth and vegetative growth from Kumrokhali khal of length 8.40 km in upto 31st October 2020 Block-Joynagar-I ;P.S-Joynagar under Mograhat Drainage Division.	2,33,840.00	4,677.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty)days(Maintenance upto 31st October'2020.
11.	Clearing and removing floating water hyacinth and vegetable growthfrom of Nachangacha Khal of length 3.80 KM upto 31st October 2020. in PS & Block Baruipur, under Mograhat Drainage Division.	1,41,888.00	2,838.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty)days(Maintenance upto 31st October'2020.
12.	Clearing and removing floating water hyacinth of Himchi Khal of length3.96 km upto 31st October 2020 in PS & Block Baruipur, under Mograhat Drainage Division.	1,46,985.00	2,940.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty)days(Maintenance upto 31st October'2020.
13.	Clearing and removing floating water hyacinth and vegetative growth from Peyaratalakhal of length 1.80 K.M. & Jungle Cutting of Dhosa Rest Shed upto 31st October 2020 in MouzaDhosa in P.S, & Block – Joynagar-I, under Mograhat Drainage Division.	92,668.00	1,853.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty)days(Maintenance upto 31st October'2020.
14.	Clearing and removal of water hyacinth and vegetative growth from veragachikhal of length 5.50km upto 31st October 2020 in P.S & Block – Baruipur, under Mograhat Drainage Division.	2,56,733.00	5,135.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty)days(Maintenance upto 31st October'2020.
15.	Clearing and removing floating water hyacinth of Suryapur Outer Channel of length7.20 km upto 31st October 2020. in PS & Block Baruipur, under Mograhat Drainage Division.	3,18,150.00	6,363.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty)days(Maintenance upto 31st October'2020.
16.	Clearing and removing floating water hyacinth of Suryapur Link Channelof length 6.48 km upto 31st October 2020 in PS & Block Baruipur, under Mograhat Drainage Division.	3,00,652.00	6,013.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty)days(Maintenance upto 31st October'2020.
17.	Clearing and removing floating water hyacinth of Suryapur Defunct of length 4300.00 m upto 31 st Octobert'2020 in PS & Block Baruipur, under Mograhat Drainage Division.	1,97,607.00	3,952.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty)days(Maintenance upto 31st October'2020.
18.	Clearing and removing floating water hyacinth and vegetative growth of Barasat Kata khal in between ch.275.00 to ch.450.00 upto 31st October 2020 in Block-Joynagar-I and P.S-Joynagar,Dist-South-24-Parganas under Mograhat Drainage Division.	4,63,969.00	9,279.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty)days(Maintenance upto 31st October'2020.
19.	Clearing and removing floating water hyacinth and vegetative growth of MandirBazar Khal From Ch. 0.00 to Ch. 260.00 (from Barachiriya at Mandirbazar to Dhanpota ) upto 31st October 2020 in Block :-Mandirbazar and Mograhat - I & II and P.S –Mandirbazar,Usthi & Mograhat ,Dist – South 24 Parganas under Mograhat Drainage Division. (Total Length = 7.80 km.).	2,89,121.00	5,782.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty)days(Maintenance upto 31st October'2020.
20.	Removal of water hyacinth & vegetable growth of Hotor Khal from ch. 0.00 to ch. 155.00 upto 31st October 2020 in P.S. Mograhat, Dist. South 24-Parganas under Mograhat Drainage Division. (Total Length = 4.65 km.).	3,98,281.00	7,966.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty)days(Maintenance upto 31st October'2020.
21.	Removal of water hyacinth & vegetative growth of Branch canal of Suryapur Inner Channel Ch. 133.00 upto 31st October 2020 in Block-Mograhat - II P.S. Mograhat, Dist. South 24-Parganas under Mograhat Drainage Division (Total Length = 3.99 km).	1,23,584.00	2,472.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty)days(Maintenance upto 31st October'2020.
22.	Clearing and removing floating water hyacinth and vegetative growth of Joynagar Khal from Ch. 0.00 to Ch. 160.00 (from Daizi to Sashapara Box Bridge ) upto 31st October 2020. in Block:-Mograhat – II & Joynagar – II and P.S- Mograhat	2,56,033.00	5,121.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty)days(Maintenance upto 31st October'2020.

	& Joynagar ,Dist – South 24 Parganas under Mograhat Drainage Division. (Total Length = 4.80 km ).				
23.	Clearing and removing floating water hyacinth and vegetative growth of Kata Khal from Ch. 0.00 to Ch. 275.00 ( from Lalpole to Jorapole ) upto 31st October 2020 in Block :- Mograhat – II and Joynagar – II and P.S -Mograhat & Joynagar ,Dist. -South 24 Parganas under Mograhat Drainage Division. (Total Length = 8.25 km. ).	4,13,595.00	8,272.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty)days(Maintenance upto 31st October'2020.
24.	Clearing and removing floating water hyacinth and vegetative growth of Mograhat Connecting Channel from Ch. 0.00 to Ch. 112.00 (from Lalpole to Junction Point of Surjapur Inner Channel & Nainan Khal upto 31st October 2020 in Block :- Mograhat – II and P.S- Mograhat ,Dist – South 24 Parganas under Mograhat Drainage Division. (Total Length = 3.36 km.).	1,38,664.00	2,773.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty)days(Maintenance upto 31st October'2020.
25.	Clearing and removing floating water hyacinth and vegetative growth including floating debris of Borar Khal and Joynagar Khal from Ch. 160.00 to 190.00 upto 31st October 2020 in Block :- Joynagar – I and P.S – Joynagar - I, Dist – South 24 Parganas under Mograhat Drainage Division (Total Length = 5.00+ 0.90 = 5.90 KM).	2,55,116.00	5,102.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty)days(Maintenance upto 31st October'2020.
26.	Clearing and removing floating water hyacinth and vegetative growth of Muldia Krishi Khal from Ch. 0.00 to Ch. 88.00 (from Joynagar Khal to Dhanpota Morapai Bituminous Road) upto 31st October 2020 in Block:- Mograhat – II and P.S – Mograhat, Dist – South 24 Parganas under Mograhat Drainage Division (Total Length = 2.64 km)	1,41,153.00	2,823.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	Initial clearance 20 (Twenty)days(Maintenance upto 31st October'2020.
27.	M/R to Wooden bridge at ch.35.00 over Muldia Krishi Khal at Mukundapur North side in Block-Mograhat-II& P.S-Mograhat ,Dist:-South 24 parganas under Mograhat Drainage Division.	2,18,247.00	4,365.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	20(Twenty) days
28.	M/R to Wooden bridge at ch.62.00 over Muldia Krishi Khal near Choto Mukundapur in Block-Mograhat-II& P.S-Mograhat ,Dist:-South 24 parganas under Mograhat Drainage Division.	2,19,579.00	4,392.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	20(Twenty) days
29.	M/R to Wooden bridge at ch.70.00 over Kata Khal at Mallavpur in Block-Mograhat-II& P.S-Mograhat ,Dist:-South 24 parganas under Mograhat Drainage Division.	3,80,745.00	7,615.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	20(Twenty) days
30.	Repair & Maintenance of wooden bridge at Ddakshin Angodberia over main channel of SAMD part-II Main Channel at G.P – Nikari Ghata, Block – Canning – I, P.S – Canning, Dist. – South 24 Parganas under Mograhat Drainage Division.	4,84,783.00	9,696.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	20(Twenty) days
31.	Repair & Maintenance of wooden bridge at Moukhali Naskarpara over branch channel of H of SAMD part-II Main Channel at G.P – Nikari Ghata, Block – Canning – I, P.S – Canning, Dist. – South 24 Parganas under Mograhat Drainage Division.	3,09,656.00	6,193.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	20(Twenty) days
32.	Emergent repair to single lane black top road connecting Dhosa to Kultali sluice in between Dhosa Bazar to Jhamakhali ( 5.00 Km. )in P.S. – Joynagar I, Dist.-South 24 Parganas under Mograhat Drainage Division.	3,64,354.00	7,287.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	30(Twenty) days
33.	Emergent repair to single lane black top road connecting Dhosa to Kultali sluice in between 5.00 Km. to 12.00 Km.(7.0 km) in P.S. - Joynagar I, Dist.- South 24 Parganas under Mograhat Drainage Division.	4,36,104.00	8,722.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	30(Twenty) days
34.	Emergent repair to single lane black top road connecting Dhosa to Kultali sluice in between Mahismari Bazar to Inner Channel No. – 6 (7.0 km) in P.S. - Joynagar I, Dist.-South 24 Parganas under Mograhat Drainage Division.	4,55,742.00	9,115.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	30(Twenty) days

35.	M/R to Udkhali 4 vented regulators gate at Ch. 450.00 over Barasat Kata Khal in P S- Jaynagar, Dist - South 24 Parganas under Mograhat Drainage Division .	2,30,057.00	4,601.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	30(Thirty) days
36.	Emargent repair of Satmukhi Parankheko Inlet of G.P. - Niikarighata, Block-Canning_I, Dist. South 24 Parganas under Mograhat Drainage Division.	4,71,468.00	9,429.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	30(Thirty) days
37.	Emargent repair of Dabu inlet near Dabu 12 vent sluice of G.P. Nikarighata, Block- Canning-I Dist. South 4 Parganas under Mograhat Drainage Division.	4,54,979.00	9,100.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	30(Thirty) days
38.	Emergent repair of Boundary wall for a length of 60.00m at Kultali Rest shed of Block & P.S - Kultali, Dist. - South 24 Parganas under Mograhat Drainage Division.	4,13,033.00	8,261.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	30(Thirty) days
39.	Annual maintainance of Kultali Rest Shed including clearing and removing jungle inside portion of Irrigation Campus in Block & P.S - Kultali,Dist. - South 24 Parganas under Mograhat Drainage Division.	4,05,103.00	8,102.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	12(Twelve)months.
40	Palliative Protection work for a length of 60.00 m and PCC work of both side approach road Bodhukulla Wooden Bridge over River Peali at Vill- Bodhukulla, P.S. - Joynagar -I, Dist. South 24 Parganas under Mograhat Drainage Division.	2,51,001.00	5,020.00	Bonafide outsiders preferably having 50% minimum credential in a single work of similar nature within last 5 (five) years.	30(Thirty) days

Excutive Engineer  
Mograhat Drainage Division  
Baruipur, South 24 Parganas.