

GOVERNMENT OF WEST BENGAL

IRRIGATION & WATERWAYS DIRECTORATE

OFFICE OF THE EXECUTIVE ENGINEER-I&II, JOYNAGAR IRRIGATION DIVISION

NEW OFFICE BUILDING, GR. FLOOR, IRRIGATION CAMPUS,
PURATAN BAZAR, P.O. & P.S.-BARUIPUR, SOUTH 24 PARGANAS, KOLKATA - 700144

Phone :- (033) 2433-2887

E-Mail :- iwdeejid@gmail.com

Memo No. : 555-E I

Dt. 23.05.2020


e-NIT No :- WBIW/EE/JOY/NIT-01(e)/2020-21 (Sl – 1 to 25)

e-Tender ID :- 2020_IWD_282045_1 to 2020_IWD_282045_25

TENDER CANCELLATION ORDER SUMMARY SHEET (TCO)

Due to heavy devastation caused by ESCS 'AMPHAN', the scopes of work of all Sl. of works have completely changed. The provision in schedule of works for all the works have to be revised and re-estimated. So, in this changed situation, there is no alternative but cancellation.

Hence, all the tenders (from Sl-1 to 25) are hereby cancelled.



(Tender Inviting Authority)
Executive Engineer-I
Joynagar Irrigation Division
Irrigation & Waterways Directorate

Place : Baruipur

Memo No. : 555-E I / 7

Dt. 23.05.2020

Copy forwarded for information to:

1. The Superintending Engineer, Eastern Circle, Jalsampad Bhawan, Salt Lake, Kol-91.
2. The Sub-Divisional Officer, Basanti/Canning/Gosaba Irrigation Sub-Division, South 24 Parganas.
3. Accounts / Estimate Section, Joynagar Irrigation Division.
4. The Office Notice Board.

(Sd/)
Executive Engineer-I
Joynagar Irrigation Division,
Irrigation & Waterways Directorate