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W.B.F. No.-2911 (ii) 

 
Government of West Bengal  

Irrigation and Waterways Directorate  

Office of the Executive Engineer  

North Dinajpur Irrigation Division 

Raiganj,Uttar Dinajpur  
                                          Phone – 03523-252008  email ID- eendid.rgj@gmail.com 

 

NOTICE INVITING TENDER NO. WBIW/EE/NDID/NIT- 03 of 2020-21 

1. Separate sealed Tenders in printed form are invited by the Executive Engineer, North Dinajpur  

Irrigation Division on behalf of the Governor of West Bengal, for the works as per list attached herewith, 

from eligible enlisted contractors of Irrigation & Waterways Department of appropriate Class / bonafide 

reliable and resourceful Contractors having sufficient experience in execution of similar type of works as 

per categorization, detailed herein under. 

 

2. a. Separate Tender should be submitted for each work, as per attached List, in sealed cover super 

scribing the name of the work on the envelope and addressed to the proper authority. 

b. Submission of Tender by Post is not allowed. 

 

3. The Tender documents and other relevant particulars (if any) may be seen by the intending Tenderers or 

by their duly authorized representatives during office hours in the office of the Executive Engineer, 

North Dinajpur  Irrigation Division. 

4. a. Intending Tenderers should apply for Tender Papers in their respective Letter Heads enclosing self-

attested copies of the following documents, originals of which and other documents like Registered 

Partnership (for Partnership Firms) etc. are to be produced on demand, as well as during interview (if 

any). 

 

i.  PT and IT PAN valid up to the date of opening of the Tenders. Application for such clearance addressed 

to the competent authority, subject to production of authenticated receipt, may also be considered. 

ii. Completion Certificate/Payment Certificate (S) for one single similar work worth at least 50% of the 

value of the work for which Tender Paper is desired, executed within last 5 (five) years (to be 

determined from the actual year of completion, considering current financial year as Year-1) 

iii. Valid Enlistment Certificate issued by the Irrigation & Waterways Department, Government of West 

Bengal (for enlisted Contractors). Application for renewal, subject to production of authenticated receipt, 

may also be considered. 

iv. Government Order indicating Fixed Security Deposit (if any) 

v. Eligibility Certificate issued by the A.R.C.S. (for Engineers’ Cooperatives and Labour Cooperatives) 

vi. A Statement showing number and value of works presently under execution by the Tenderer under the 

Irrigation & Waterways Department and other Government Departments / Organizations as stated in 

paragraph 4 (b) hereunder. 

vii. Declaration by the Applicant to the effect that there is no other applications for Tender Paper for work in 

this NIT in which he/she/they has/have common interests. Failure to produce any of the above 

documents may be considered good and sufficient reason for non-issuance of tender paper. 

b.  “Completion certificates issued by competent Authority will normally be considered as Credential. Apart 

from Credentials of works executed under Irrigation & Waterways Department, Credentials of works 

executed under Public Works & Public Works (Roads) Departments, Public Health Engineering 

Department, Sundarban Affairs Department & other State Government Departments, Zilla Parishads, 
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WBHIDCO, WBSEDCL, KMDA, KMW & SA, KMC, HRBC; Engineering Departments of Central 

Government and Organizations like Railways, KoPT, and Mackintosh Burn Ltd. Westinghouse Saxby 

Farmer Ltd. & Britannia Engineering Ltd. may also be considered. Completion Certificates are to be 

countersigned by the Executive /Divisional Engineers of the respective State/Central Government 

Departments, or Officer of the equivalent rank, if those are issued by some other authority. 

 Over and above the Completion certificates, certificate from the competent authority regarding payment 

received so far for the work (even if the full payment might not have been received), supported by Bank 

statement showing that the corresponding amount of payment has actually been deposited in the Bank, 

will have to be produced in the cases of works executed under Departments/Organizations other than 

Irrigation & Waterways department, failing which credentials may not be considered.” 

c.  Mackintosh Burn Ltd., Britannia Engineering Ltd. And Wasting House Saxby Farmer Ltd. Will enjoy 

10% price preference for the purpose of evaluation of tenders, in terms of G.O. No. 1110/1(500)-F dated. 

10.02.2006 of the Finance Department. 

d.  Any suppression/misrepresentation of fact will automatically debar the applicant from participating in 

any Tender under the Division / Circle for at least 3 (three) years from the date of detection, in addition 

to such other penal action as the Government may deem proper. 

5. Intending Tenderer not satisfied with the decision of the Tender Paper issuing Authority may prefer an 

appeal to the next superior Officer, Concerned Chief Engineer will be the Appellate Authority for High 

value Tenders. Necessary communication regarding his appeal to the Appellate Authority must be 

brought to the notice of such Authority within two working days after the date of issue of tender paper, 

and copy of such communication should also be submitted to the Tender Paper Issuing Authority within 

the same period, failing which no such appeal will be entertained. 

6. a. Tender paper can be had on free of cost in the office of the Executive Engineer, North Dinajpur 

Irrigation Division within the specified date and time as per attached list by the intending Tenderers or 

by their duly authorized representatives. 

 b. No Tender Paper will be supplied by Post. 

    c. No tender paper will be issued on the date of opening of tenders after expiry of     date and time 

mentioned in the notice.   

7.   Before submitting any Tender, the intending Tenderers should make themselves acquainted thoroughly 

with the local conditions prevailing, by actual inspection of the site and take into considerations all 

factors and difficulties likely to be involved in the execution of work in all respects including 

transportation of materials, communication facilities, climate conditions, nature of soil, availability of 

local labourers and market rate prevailing in the locality etc. as no claim whatsoever will be entertained 

on these accounts afterwards. In this connection the intending Tenderers may contact the office of the 

undersigned. 

8.  “Demand Draft, Banker’s Cheque, Treasury Challan, Deposit Call Receipts (DCR) and Fixed Deposit 

Receipts (FDR) of schedule Banks guaranteed by the Reserve Bank of India may be accepted as Earnest 

Money and / or Security Deposit” in favor of the Executive Engineer, North Dinajpur Irrigation 

Division. 

9.  Earnest Money for works in open tender, as noted in the list of work, will have to be deposited by the 

Contractors (both enlisted as well as outsiders), Unemployed Engineers’ Cooperatives & Labour 

Cooperatives. Anybody desirous of exemption from depositing Earnest Money, is to furnish along with 

his Tender, self-attested copy of document exempting him from depositing Earnest Money for the 

tender. 

  a. The Tenderer should quote the rate both in figures and in words on the basis of percentage above/ 

below or At Par the Schedule of Rates attached with the Tender Form and also in the space provided in 

the Tender Form. 

  b.  Any tender containing over writing is liable to be rejected. 

  c.  All corrections are to be attested under the dated signature of the Tenderer. 

10. When a Tenderer signs his Tender in an Indian Language, the total amount tendered should also be 

written in the same language. In the case of illiterate Tenderer, the rates tendered should be attested by 

an witness. 
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11. The Tenderer who will sign on behalf of a company or Firm, must produce the registered documents 

(within 3 days from the date of opening the tender) in support of his competency to enter into an 

Agreement on behalf of the Company or the Firm under the Indian Partnership Act, failing which the 

Tender will not be considered and the deposited Earnest Money will be forfeited. 

12. Any letter or other instrument submitted separately in modification of the sealed tender may not be 

entertained. 

13. The Tenderer should submit a statement at the time of submission of his tender showing the Technical 

staff to be maintained for the work, with their technical qualifications, failing which the tender may be 

liable to rejection. 

14. Conditional Tender, which does not fulfill any of the above conditions, and is incomplete in any respect, 

is liable to summary rejection. 

15. VAT, Royalty, Building & other Construction workers, Cess and all other statutory Levy/Cess etc. will 

have to be borne by the Contractor (he will have to produce necessary documentary evidence of his 

having done so at the time of receiving the final payment for the work). 

 It may further be noted that if VAT Registration certificate is produced before Receiving payment, 2% 

deduction as per present Government Order or as may be notified by the Finance Department from time 

to time will be made, other-wise such deduction shall be 4% as per present norms, or as may be 

prescribed by the Finance Department.” 

16. The Tender Accepting Authority does not bind himself to accept the lowest tender and reserves the right 

to reject any or all of the tenders received, without assigning any reason whatsoever to the intending 

Tenderers and also reserves the right to distribute the work amongst more than one Tenderers. 

17. The Tenderer will have to, if so desired by the Tender Accepting Authority, submit his analysis to justify 

the rate quoted by him. 

18. The Tenders will be opened, as specified in the list of works, in presence of the participating  

 Tenderers or their duly authorized representatives, who may be present at the time of opening and who 

may also put their signatures in the Tender opening Register. 

19. The successful Tenderer will have to execute the duplicate / triplicate / quadruplicate copies of his tender 

which will have to be obtained by additional cash payment in the office of the Executive Engineer, West 

Midnapore Division within 7 (seven) days from the date of receipt of the intimation of acceptance of his 

tender failing which the Earnest Money shall forthwith stand forfeited in favour of the Government and 

the communication of acceptance of the tender shall automatically stand cancelled. 

20. If any Tenderer withdraws his tender before its acceptance or refuses / fails to convert it into a contract 

within a reasonable time, without giving any satisfactory explanation for such withdrawal / refusal / 

failure, he shall be disqualified for submitting any Tender in this Division / Circle for a minimum period 

of one year and his case will be referred to the Government for order as to what further action will be 

taken against him. 

21. The successful Tenderer will have to abide by the provisions of the West Bengal Contract Labour 

(Regulation and Abolition) Rules, 1972 and such other Acts as may be applicable, as will be in force 

from time to time. 

22. Materials such as Cement, M.S. Rod, R.C.C. Hume Pipes, M.S. Sheet Piles, etc. if available in stock, 

will be issued by the Department to the Contractor for the work as per issue Rate fixed by the Engineer-

in-Charge Site of issue of materials as mentioned in the list of materials to be supplied Departmentally to 

the Contractor is furnished with the tender documents for the work. Any other materials not listed 

therein, if supplied by the Department, the issue Rate for such material will be fixed by the Engineer-in-

Charge. 

23. Hire Charges for Tools & Plants Machinery, if issued departmentally, will be recovered from the 

Contractor at such rates as will be fixed by the Engineer-in-charge. The period of hire charges of all 

Tools & Plants Machinery issued from the Government go-down will be counted from the date of their 

issuance from the God own and up to the date of return into the same go-down and the hire charges will 

be recovered from the Contractor accordingly. All Tools & Plants Machinery issued to the Contractor 

must be returned in good condition. In the case of any damage, the cost of repair to such damage or 

replacement will be recovered from Contractor.  
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24. In the following cases a tender may be declared informal and unacceptable. 

 a. Correction, alterations, additions, etc. if not attested by the Tenderer, 

  b. i. Earnest Money in for form of N.S.C. /Government Security etc. not held by the Tenderer 

and not properly pledged. 

   ii. Earnest Money in the form of T.R. challan, D.C.R. / Demand Draft, etc. which are short 

deposited and/or not deposited in favour of the Executive Engineer, West Midnapore Division. 

  c. If the Tender Form is not properly filled in respect of the general description of the work,  

  Estimated Cost, Rate of deduction of security Deposit etc. in page-2 and other pages as are required to be 

filled in. 

  d. If the specified pages of the Tender Document are not signed by the Tenderer. 

  e. If the Tender is not submitted in a Cover properly sealed and the name of the work is not indicated 

on the cover. 

25. For the return of the Earnest Money of the unsuccessful Tenderer (S), he/they is/are to apply for the 

same to the Executive Engineer, West Midnapore Division giving the reference to the work, N.I.T. No. 

date of tender, amount and mode of Earnest Money deposited all in a complete form. The Earnest Money 

of all Tenderers other than the lowest Tenderer in each case may be refunded, after acceptance of the rate 

in the comparative statement, as early as possible.  

26. To verify the competency, capacity and financial stability of the intending Tenderer (s) the tender paper 

issuing Authority may demand production of any necessary document (s) as it may deem necessary. 

27. The payment of R/A as well as Final Bill for any work will be made according to the availability of fund 

and no claim due to delay in payment will be entertained. 

28. As per G.O. No. 1627(8)/1A dated. 26th November 2001 of Irrigation & Waterways Department, 

Government of West Bengal, Clause 25 of Tender Form No. 2911 stands deleted in respect of contract of 

value less than Rs. 100.00 lakh. 

29. Normally, Tender Paper for not more than one work in any one NIT will be issued to an applicant, who 

may indicate the Sl. Nos. of the work in the order of priority. However, depending on response to 

various serials in the NIT, Tender Paper issuing Authority may issue Tender Paper for any serial even 

though it may not be preferred by the applicant. 

30. As per Notification No. 03 – W dated 18th January 2011.( S.L. No.-6.) 

 “The tenderer in open tenders, whose tender is approved for acceptance shall, within 15 days of the 

receipt of an intimation to the effect sent to him or prior to making agreement with the tender accepting 

authority, whichever is earlier, shall deposit an additional amount together with the 2% of the earnest 

money so as to make 5% of the tendered amount of the work. Failing the deposit of this additional sum 

within the period specified above, the earnest money shall forthwith stand forfeited to Government”. 

 

 

 
          Executive Engineer  

         North Dinajpur Irrigation Division 

         Irrigation & Waterways Directorate  
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LIST OF WORKS 

 
1. N. I. T. No. & Date   : WBIW/EE/NDID/NIT- 03 of 2020-21, Dated, 26th June 2020 

2. Last Date of Application  : 13.07.2020 till 2.00 P.M. 

3. Last Date of Issue of tender paper : 13.07.2020 till 2.00 P.M. 

4. Place of dropping of tender documents : Office of the Executive Engineer, North Dinajpur Irrigation 

       Division, Raiganj, Dist. - Uttar Dinajpur   

5. Date of dropping of tender Documents : 17.07.2020 at 2.00 P.M. 

6. Date & time of opening tender  : 17.07.2020 after 3.00 P.M. 

7. Sealed bid if required will be held on  : 17.07.2020 after 3.00 P.M. 

8. Tender Accepting Authority  : Office of the Executive Engineer, North Dinajpur Irrigation  

       Division, Raiganj, Dist. - Uttar Dinajpur   

SL. 

No. 

Name of work & 

Amount put to tender 

Amount put to 

Tender 

(in INR) 

 

Earnest 

Money 

Deposit 

(in INR) 

W.B.F. 

No 

Time 

Allowe

d 

Eligibility 

1. 

Maintenance and Repair to the 

PFC embankment over left bank 

of river Kulik from Patharmani 

Ghat to Elenga within GP-10 No. 

Maraikura (Length of work-

135.00 mt), P.S & Block – 

Raiganj, Dist. – Uttar Dinajpur. 

 

2,93,552.00 
5,871.00 2911(ii) 

 

7 

(Seven) 

Days 

 

Bonafied outsiders having 

credential 30% of similar 

nature of a single work in a 
financial year with requisite 

certificate as per Notice for 

handling such work with in 
last 5 (five) years. 

2. 

Maintenance and Repair to the 

PFC embankment over left bank 

of river Kulik at vill- 

Rudrakhanda, G.P -9 No -Gouri 

(Length of work-152.00 mt), P.S 

& Block – Raiganj, Dist. – Uttar 

Dinajpur. 

3,24,603.00 6,492.00 2911(ii) 

 

7 

(Seven) 

Days 

 

Bonafied outsiders having 

credential 30% of similar 
nature of a single work in a 

financial year with requisite 

certificate as per Notice for 

handling such work with in 
last 5 (five) years. 

3. 

Maintenance and Repair to the 

PFC embankment over left bank 

of river Kulik from Parapukur 

Ghat to Bisahar within GP- 9 No. 

Gouri (Length of work-145.00 

mt), P.S & Block – Raiganj, Dist. 

– Uttar Dinajpur. 

 

3,19,831.00 

 

6,397.00 2911(ii) 

 

7 

(Seven) 

Days 

 

Bonafied outsiders having 

credential 30% of similar 

nature of a single work in a 
financial year with requisite 

certificate as per Notice for 

handling such work with in 
last 5 (five) years 

4. 

Maintenance and Repair to the 

PFC embankment over left bank 

of river Kulik from NH-34 to 

Patharmoni Ghat within Raiganj 

Municipality (Length of work-

158.00 mt), P.S & Block – 

Raiganj, Dist. – Uttar Dinajpur. 

3,13,138.00 6,263.00 2911(ii) 

 

7 

(Seven) 

Days 

 

Bonafied outsiders having 
credential 30% of similar 

nature of a single work in a 

financial year with requisite 
certificate as per Notice for 

handling such work with in 

last 5 (five) years 

5. 

Supply with carriage of Nylon 

crate & fine sand at Durgapur 

Bungalow Premises, GP-

Durgapur, in PS & Block- Itahar, 

Dist. – Uttar Dinajpur. 

3,89,418.00 7,788.00 2911(ii) 

 

7 

(Seven) 

Days 

Bonafied outsiders having 

credential 30% of similar 

nature of a single work in a 
financial year with requisite 

certificate as per Notice for 

handling such work with in 
last 5 (five) years 
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Executive Engineer   

North Dinajpur Irrigation Division 

 Irrigation & Waterways Directorate  

            

6. 

Maintenance and Repair work of 

Sapnikla Minor Irrigation Scheme 

embankment at Baburamgachh on 

river Dolancha for Ch.440M to 

Ch. 500M (Length of work – 

60.00mt.) in P.S & Block 

Islampur, Dist. – Uttar Dinajpur. 

3,37,437.00 6,749.00 2911(ii) 

 

7 

(Seven) 

Days 

 

Bonafied outsiders having 
credential 30% of similar 

nature of a single work in a 

financial year with requisite 
certificate as per Notice for 

handling such work with in 

last 5 (five) years 

7. 

Maintenance and Repair  work to 

the Sapnikla embankment near 

Kalikapur for Ch. 460M to Ch. 

520M under Kamlagaon Sujali 

G.P. (Length of work – 60.00mt.) 

in P.S & Block Islampur, Dist. – 

Uttar Dinajpur 

3,83,985.00 7,680.00 2911(ii) 

 

7 

(Seven) 

Days 

 

Bonafied outsiders having 

credential 30% of similar 

nature of a single work in a 
financial year with requisite 

certificate as per Notice for 

handling such work with in 
last 5 (five) years 

8. 

Maintenance and Repair work of 

Sapnikla Minor Irrigation Scheme 

Baburamgachh embankment on 

river Dolancha for Ch.600M to 

Ch. 800M in P.S & Block 

Islampur, Dist. – Uttar Dinajpur. 

2,97,365.00 5,947.00 2911(ii) 

 

7 

(Seven) 

Days 

 

Bonafied outsiders having 

credential 30% of similar 

nature of a single work in a 
financial year with requisite 

certificate as per Notice for 

handling such work with in 
last 5 (five) years 

9. 

Maintenance and Repair work to 

the Kadamgachhi right canal 

embankment at Kadamgachhi 

(Length of work – 150.00 mt) 

under Ramganj-I G.P in P.S & 

Block Islampur, Dist. – Uttar 

Dinajpur. 

1,33,879.00 2,678.00 2911(ii) 

 

7 

(Seven) 

Days 

 

Bonafied outsiders having 

credential 30% of similar 

nature of a single work in a 
financial year with requisite 

certificate as per Notice for 
handling such work with in 

last 5 (five) years 

10. 

Maintenance and Repair work to 

the Kadamgachhi left canal 

embankment at Kadamgachhi 

under Sujali and Gobindapur G.P 

(Length of work –200.00 mt) in 

P.S & Block Islampur, Dist. – 

Uttar Dinajpur. 

1,85,383.00 3,708.00 2911(ii) 

 

7 

(Seven) 

Days 

 

Bonafied outsiders having 

credential 30% of similar 

nature of a single work in a 

financial year with requisite 
certificate as per Notice for 

handling such work with in 

last 5 (five) years 

11. 

Maintenance and Repair work to 

the Kadamgachhi embankment at 

Tangrabundh from Iron bridge to 

Dhalugachh under Ramganj-I G.P 

(Length of work –150.00 mt) in 

P.S & Block Islampur, Dist. – 

Uttar Dinajpur. 

1,49,987.00 3,000.00 2911(ii) 

 

7 

(Seven) 

Days 

 

Bonafied outsiders having 
credential 30% of similar 

nature of a single work in a 

financial year with requisite 
certificate as per Notice for 

handling such work with in 

last 5 (five) years 

12. 

Supply with carriage of Nylon 

crate & fine sand at Islampur Sub-

Division Premises, PS - Islampur, 

Dist. – Uttar Dinajpur. 

3,24,769.00 6,495.00 2911(ii) 

7 

(Seven) 

Days 

Bonafied outsiders having 

credential 30% of similar 

nature of a single work in a 

financial year with requisite 

certificate as per Notice for 
handling such work with in 

last 5 (five) years 
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                Additional Terms & Conditions 
 

1. Executive Engineer of the concerned Division is the Engineer-in-Charge in respect of the contract and all 

correspondences concerning rates, claims, change in specifications and/or design and similar important matters will be valid 

only if accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender is made with officers 

other than the Engineer-in-charge for speedy execution of work, the same will not be valid unless copies are sent to the 

Engineer-in-Charge and approved by him. Instructions given by the Executive Engineer/Assistant Engineer and the Section 

Officer/Junior Engineer on behalf of the Engineer-in-Charge shall also be valid (who have been authorized to carry out the 

work on behalf of the Engineer-in-Charge) regarding specification, supervision, approval of materials and workmanship. In 

case of any dispute, the decision of Engineer-in-Charge shall be final and binding. 

 

2. Acceptance of the e-tender including the right to distribute the total work between two or amongst more than two 

contractors/bidders will rest with the Engineer-in-Charge without assigning reason to the contractors/bidders thereof. The 

Executive Engineer as the accepting authority reserves the right to reject any or all tenders without assigning any reason 

thereof. 

 

1. The contractors/bidders shall have to comply with the provisions of (a) Contract labour (Regulation & Abolition) Rules, 

1970 and its revision (b) Minimum Wages Act 1948 and its amendments, or the modifications thereof or any other laws 

relating thereto enforced by the appropriate Government from time to time. 

 

2. Engineer -in-Charge shall not entertain any claim whatsoever from the contractors/bidders regarding payment of 

compensation on account of idle labour on such grounds including non-possession of land in the working zone.  

 

3. Engineer-in-Charge shall not be held liable by the contractor/bidder for any compensation claim due to machines becoming 

idle, for any circumstances including untimely rains, other natural calamities, strikes etc. 

 

4. Any duty / tax / royalty etc. whatsoever is imposed by the appropriate Government after issuance of work order / 

commencement and completion of the work, is to be borne by the contractor/bidder. Original challan of materials, which are 

procured by the contractor/bidder, may be asked to be submitted for verification by the Engineer-in-Charge. 

 

5.  Cess @ 1% of the cost of construction work or otherwise as per relevant order of appropriate Government shall be deducted 

from the gross value of all works bill. Also, it is instructed to register his/her establishment under the relevant Act with the 

competent registering authority, i.e. Assistant Labour Commissioner / Dy. Labour Commissioner of the region. 

 

6. No mobilization / secured advance will be allowed unless specified otherwise in the contract. 

 

7. GST, Cess, Royalty of sand, stone chips, stone metal/ gravels, boulders, forest products, Toll Tax, Income Tax, Ferry 

Charges and other Local Taxes if any, are to be paid by the contractor/ bidder. No extra payment will be made as re-

imbursement or compensation for the above. The rates of supply of finished work items are inclusive of these taxes and 

charges. 

8. All working tools & plants, scaffolding, construction of vats & platforms arrangement of Labour camps shall have to be 

arranged by the contractor at his/her own cost. 

 

9. The contractor shall arrange for supply of mazdoors, bamboo, ropes, pegs, flags etc. for taking/ layout for the work and for 

giving and checking measurements by the Engineer-in-Charge or any other Department officer assigned by him / her for 

which no extra payment claim will be entertained. 

 

10. The contractor should thoroughly scrutinize the site of work and relevant tender documents, drawings etc. before submitting 

the e-tender and satisfy himself/herself regarding the conditions and nature of works and ascertain the difficulties that might 

be encountered during execution of the work, carrying of materials to the site of work, availability of drinking water and 

other human requirements including safety and security etc. Works on river banks may be interrupted due to various 

unforeseen reasons e.g. sudden rise in water level, inundation of site caused by flood, inaccessibility of working site for 

carriage and transportation of materials. Engineer-in Charge may instruct the contractor to suspend work that may be 

subjected to damage due to extremely adverse weather/climatic conditions and no claim will be entertained on this account. 

There may be variations in alignment, height of embankment or depth of cutting, location of revetment, structures etc. due 

to change of topography, river conditions and local requirements etc. from the approved work estimate during actual 

execution of the scheme. For all such modifications or alterations, the tendered rate and contract will remain valid. The 

contractor will not be entitled to any additional financial claims or extra rates on any of these accounts. 

 

11. A machine page numbered Site Order book (with triplicate copy of every page) will have to be maintained at site by the 

contractor and the same has to be issued by the Engineer-in-Charge before commencement of work at site. Instructions 
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issued by the inspecting engineer officers not below the rank of Assistant Engineer will be recorded in this site order book 

and the contractor must note down and comply the same at the earliest. 

12. The work will have to be completed within the time period as mentioned in the NIT. A suitable work programme based on 

time period allowed for completion of work as per tender is required to be submitted by the contractor within 7(seven) days 

from the date of receipt of work order which should satisfy the time limit assigned for completion. Contractor should inform 

in writing the name of his authorized representative/s who are to remain present at site daily during work execution to 

receive instructions relating to the work, sign measurement book & bills and other Govt. papers etc on the basis of Power of 

Attorney conferred within 7 (seven) days from the date of receipt of work order, if not done earlier. 

 

13. No compensation is payable for idle labour, contractor’s establishment charges or on accounting of reasons such as 

variations in price indices/escalation cost etc. 

 

14. All sort of precautions should be taken for the safety of the work force deployed by the contractor and also others at 

worksite as per safety rules as is enforced by appropriate authority. The contractor will remain liable towards payment of 

compensation in accordance with the Workman’s’ Compensation Act etc for the labourers engaged and should deal to settle 

such cases promptly. Proper road signs as per P.W.D. practice will have to be erected by the contractor at his own cost while 

operating on or near public thoroughfares. 

 

15. The contractor will have to maintain technically qualified employees and/or apprentices at site as per prevailing Apprentice 

Act or as stipulated in the contract. 

 

16. The contractor will have to accept the work programme as per modification and priority of work as fixed by the Engineer-

in-Charge so that most vulnerable reach and/or critical items are completed before the due date for arrival of monsoon or 

rise of water level or for any other suitable reason/s. 

 

17. Quantity of various items of work mentioned in the tender schedule or in work order is only tentative. During actual 

execution, these tendered items may vary, even substantially. Payment will be made on the basis of quantum of work 

actually done in different items and as per specification and no claim will be entertained for reduction of quantities in some 

items or due to omission of some tendered items. For execution of quantitative excess in any item beyond 10% or 

supplementary works, approval of the Superintending Engineer / Chief Engineer Government in the Irrigation & Waterways 

Department would be required depending on who ever is the Tender Accepting Authority and financial involvement thereof, 

before making any excess and /or supplementary item work payment but in all cases the final value of the works will not 

exceed tendered amount of the works as per I&WD Notification circulated vide memo.no.-378(7)-IB/IW/O/IA/11C(T)-

01/2004(pt) dt. 06/02/2017  

 

18. Any construction materials brought to work site by the contractor must be approved by the Engineer-in-Charge. Materials 

rejected must be removed by the contractor from work site at his own cost within 24 hrs of issue of the order to that effect.  

The rates in the schedule are inclusive of cost and carriage of all materials to worksite. The materials will have to be 

supplied in phases with due intimation to the Executive Engineer/Assistant Engineer concerned, in conformity with the 

progress of the work. For special type of materials, i.e. Geo-Synthetic Bags, HDPE Bags, Geo- Textile Filters, Geo-jute 

Filters etc. if any, relevant data sheets containing the name of the manufacturers, test report etc. are also to be submitted on 

each occasion. Engineer-in-Charge may conduct independent tests of all construction materials on the samples drawn 

randomly before accordance of approval for using these materials for the work. In this regard decision of Engineer-in-

Charge is final and binding. 

 

19. For materials under category 20 (a), (b) & (c), the contractor will act as the custodian thereof. The construction materials 

will have to be carried from the departmental godown to the worksite by the contractor at his own cost. The contractor shall 

remain responsible for proper storage & safety of the materials. Suitable godowns / Stores shall have to be made by the 

contractor at his/her own cost. Penalty charges shall be levied at higher rates for loss, wastage, misuse. Surplus 

departmentally issued materials if any, shall have to be returned in the godown or store maintained by the Engineer-in-

charge at the contractor’s cost within the time frame as fixed by Engineer-in-Charge. Otherwise, the cost at penal rates will 

be recovered from the bill. Indent for departmental materials shall be submitted by the contractor to the S.D.O/AE at least 7 

days in advance of actual requirement. No claim will be entertained for non-issuance of such materials on time, but 

reasonable extension of time will be granted. All materials, whatever be its category thereof, shall be properly stored by the 

contractor in suitably maintained godowns near the site of work at his own cost & under no circumstances whatsoever shall 

any material be removed from the site of work without prior written permission of the Engineer-in-Charge. The contractor 

shall be responsible for any damage or loss of such materials. 

 

20. The contractor shall also have to satisfy the Engineer-in-Charge regarding proper utilization of materials which have been 

issued departmentally. 

 

21. As per Memorandum No. – 09-W/2017- 18 Dated 20th July, 2017 of Secretary to the Govt. of West Bengal, I & W 

Department, Govt. of West Bengal applied for this NIT. The ‘Additional Performance Security’ shall be obtain from the 

successful L1 bidder in the form of ‘Bank Guarantee; of any Schedule Bank, payable at Kolkata or/in West Bengal, as per 
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proforma, if the accepted bid value is below 20% of the estimated amount put to tender. This Additional Performance 

Security shall be equal to 10% of the tendered amount i.e the L1 bid price  

 

22. Requisite quantity of cement as may be required for the work will be supplied from the nearest departmental godown, if 

stock permits. The issue rate of cement is shown in the Schedule of materials attached with the tender. Excess consumption 

of cement by more than 5% over the final consumption statement drawn up as per consumption rate specified in the 

Schedule included in the tender will be recovered at a penal rate shown in schedule. 

 

23. Steel reinforcement rods will be issued if stock permits from the nearest Departmental godown where such material is 

available in marketable length. While issuing the same, for any particular work, the quantity actually required as per 

approved drawing shall only be issued. It will be responsibility of the Contractor as well as the Engineer-in-Charge to get 

this quantity properly utilized in the work. Cut pieces, if any, will not be taken back by the Department. Recovery for the 

total quantum of steel rods issued will be made at the issue rate shown in the Schedule. In case of use over +10%, deduction 

will be made at a penal rate shown in the Schedule. This whole principle shall apply in case of other M.S materials like 

sheet piles and structural steel members as well. 

 

24. All quarries and disputes arising out of the works tender contract is to be brought to the notice of Chairman of the 

Departmental Dispute Redressal Committee in writing for decision within 15 days. 

 

 

                
Executive Engineer, 

North Dinajpur Irrigation Division 

Irrigation & Waterways Directorate 

 

Memo No.: -  364/WBIW/EE/NDID/NP/1-13                                                   Dated: - 26/06/2020 

Copy forwarded f or information and wide circulation through the Notice Board to : - 

1. The Shabhadipati, Uttar Dinajpur Zilla Parishad, Uttar Dinajpur. 

2. The Chief Engineer, (North) Irrigation and Waterways Directorate, Govt. of West Bengal, Green Park, Dist. Malda. 

3. The Superintending Engineer, North Irrigation Circle-I, Green Park, Dist. – Malda. 

4. The District Magistrate, Uttar Dinajpur. 

5. The Karmadhakshya, KRISI-O-SECH STHAYEE SAMITY, Uttar Dinajpur Zilla Parishad, Uttar Dinajpur. 

6. The Sub-Divisional Officer, Raiganj Irrigation Sub-Division, Raiganj, Dist. - Uttar Dinajpur.  

7. The Sub-Divisional Officer, Islampur Irrigation Sub-Division, Islampur, Dist. - Uttar Dinajpur. 

8. The Sub-Divisional Officer, West Dinajpur Investigation Sub-Division, Raiganj, Dist. - Uttar Dinajpur. 

9. The Secretary, Uttar Dinajpur District Engineers Co-operative Society Limited, Uttar Dinajpur. 

10. The Secretary, Uttar Dinajpur Contractors Association, Uttar Dinajpur. 

11. The Divisional Accountant Officer, North Dinajpur Irrigation Division, Raiganj, Dist. - Uttar Dinajpur. 

12. The Estimate Section, North Dinajpur Irrigation Division, Raiganj, Dist. - Uttar Dinajpur. 

13. OFFICE NOTICE BOARD. 

   

Executive Engineer, 

North Dinajpur Irrigation Division 

Irrigation & Waterways Directorate 


