Government of West Bengal
Irrigation & Waterways Directorate
Office of the Executive Englneer
Asansol Irrigation Division
Sripally Main Road , Asansol-713304
(E mall: saasansoldivisioniwd@gmall.com)

Separate sealed bids in tender form W. B. Form No.2911(1i) are hereby invited by the Executive Engineer,
Asansol Irrigation Division on behalf of the Governor of West Bengal for the works as per list attached
from the eligible bonafide contractors/agencies/bidders having credential for execution of similar nature
of work having value of 50% of the amount put to tender within last 5 years.

1. Separate tender should be submitted for each work, as per attached list, In sealed cover super

scribing the name of the work on the envelope and addressed to the Executive Engineer, Asansol
Irrigation divition.

2. Submission of tender by post is not allowed.

3. The tender documents and other relevant particulars [if any) may be seen by the intending
contractors) bidders or by their duly autharized representatives during office hours between 11.00
AM and 4.00 PM on every working day, till 22-02-2021 in the office of the Executive Engineer,
Asansol Irrigation Division. They may also visit the officlal websites of the Irrigation & waterways
department of West Bengal www.whiwd.gov.in for detail information.

4. The contractors/ bidders must have trade license, atherwise his application will be rejected. They
must enclose copy of trade license with application. The intending contractors/ bidders sheuld apply
for tender papers in their The intending respective 'Letter Heads' enclosing self attested copies of
the following documents, originals of which and other documents like Registered Partnership (for
partnership firms) etc. are to be produced on demand, as well as during interview (if any).

[ Professional Tax Challan, latest authenticated Income Tax Return for current financial year or
immediate preceding financial year, PAN Card, Goods and Service Tax (GST) Registration
Certificate, Proprietorship Firms (Trade License), Partnership Firms (Partnership Deed, Trade
Licence, Form-VIl or Memorandum of Registration], Limited Companies (Incorporation
Certificate, Trade Licence, Memoarandum of Articles), Registered Co-Operative Societies {Society
Registration Certificate from ARCS of the state, latest available Auditor's Report of Directorate
of Co- operative Audit within proceeding five years as per Socleties Act & Rules., Trade License
and By-Laws, Documents showing latest office bearers) valid up to the date of opening of the

tenders. Application for such clearance addressed to the competent authority, subject to
production of authenticated receipt, may also be considered.

il.  Completion certificate / Payment certificate|s} far ane single similar work worth at least 50% of
the value of work for which tender paper is desired, executed within last 5 (five) ye&ars (to be
determined from the actual year of completion, cansidering current financial year as Year-1),



. Astatement showing number and value of works presently under execution by the contractors/
bidders under Irrigation & Waterways Department and other Government Department /
Organizaticns as stated in paragraph 3 (b) hereunder,

lv.  Declaration by the applicant to the effect that there Is no other application for tender paper for
work in this NIT in which he/she they has/have common Interest. Fallure to produce any of the
above documents may be considered good and sufficient reason for non ssuance of tender
paper.

v.  Completion certificates (CC) of works executed in the Irrigation & Waterways Directorate will be
considered. CC of works executsd In other Departments of the State Government/
organizations viz, Public Works & Public Works |Roads) Department, Public Health Engineering
Department, Sundarban Affair Department and other State Government Departments, Zilla
Parishads & Panchayat Samities only within the jurisdiction of the State of West Bengal,
WEBHIDCO, WBSEDCLWBSETCL, KMDA, KMW&SA, KMC, Other Municipal Authorities and
Bodies, HREC, Engineering Departments of Unicn Government and Organizations like Farakka
Barrage Project (FBP) Authority, Indian Railways, KoPT and companies owned or managed by
the Government of West Bengal, i.e. Mackintosh Burn Ltd., Westinghouse Saxby Farme Limited
& Britannia Engineering Ltd, may also be eonsidered Such CC are to be issued by an
officer/authority not below the rank of Executive Engineer / Divisional Engineer / District
Enginesr/Project Manager of the State/Union Government Departments/ Organisations;
authorised signatories of CC for Panchayat Samities and Municipalities shall be BDO & Ex-officio
Executive Officer and Secretary or equivalent administrative officers respectively. It is desirable
to have contact telephone and FAX or e-mail address of the signatory of the CC for all offices
outside West Bengal

Wi such completion Certificate is required to be further countersigned by the immediate superior
autherity of the issuing authority for all cases other than direct Union Government Departments
{Ministries cutside the State of West Bengal. Also such certificates when issued in all other
States other than those directly of State / Unlon Government

Departments/Ministries and Indian Railways should contain a declaration that the work has
been executed to the satisfaction of the concerned Government Organitation and has been
declared 100% complete in all respect by the competent authority in the concerned
Crganisation.

vii,  Any suppression / misrepresentation of fact will automatically debar the applicant from
participating in any tender under the Division / Circle for at least 3 (three) years from the date
of detection, in addition to such other penal action as the Government may deem proper.

5. The intending contractors/ bidders who do not satisfy with the decision of the tender paper issuing
authority may prefer an appeal to the next superior officer. The concerned Chief Engineer will be
the appellate authority for high value tenders, Necessary communication regarding his appeal to the
appellate authority must be brought to the notice of such authority within two working days after
the date of issue of tender paper and copy of such communication should be submitted to the
tender paper issuing authonty within the same period, failing which no such appeal will be
entertained.

B. (a) Tender paper will be issued free of cost from the office of the Executive Engineer , Asansol
Irrigation Division as per specified date and time as mentioned in the notice to intending tenderars
wha are eligible.

{b} Mo tender paper will be supplied by post.
(c) Mo tender paper will be issued after expiry of date and time as mentioned in the notice.
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Before submitting any tender, the intending contractors/ bidders should make themselves
acquainted thoroughly with the local conditions prevailing, by actual inspection of the site and take
into considerations all factors and difficulties likely to be involved in the execution of work in all
respects including transportations of materials, communication facilities, elimate conditions, nature
of soil, availability of local laborers and market rate prevailing in the locality etc. As no claim
whatsoever will be entertained on these accounts afterwards. In this connection the intending

tenderers may contact the office of the undersigned up to 22-02-2021 between11.30 hours and
16.00 hours on any working day.

Earmnest Money Deposit| EMD ): Earnest money@ 2% of amount put to tender as noted in the
list of works, must be submitted in the form of Bank Draft (BD) / Bankers Cheque (BC) /
Deposit Call Receipt (DCR) of any scheduled Commercial Bank in India approved by RBI &
having a branch in West Bengal which is to be drawn in favour of “Executive Engineer,
Asansol lrrigation Division” payable at Asansol. Payment in any other forms viz. NSC, KVP,
cheques etc. will not be accepted.

Labour Co-operative Societies and State Government Enterprises viz. Mackintosh Burn Limited,
Westinghouse Saxby Farmer Limited and Britannia Engineering Limited are fully exempted from
payment of EMD against tenders of the State Government. Finance Department G.0 for waiver of
EMD . These Societies/Enterprises, if selected through open tenders will however have to furnish
requisite Security Depasits [SD) for performance of the work. If the selected Societies/Enterprises

failure to deposit {50} within the specified time period, legal action will be charged against the said
Societies/Enterprises as per Rule. (if applicable)

The contractors/ bidders should quote the rate both in figures and in words on the basis of
percentage Above/ Below or At Par the Schedule of Rates attached with the Tender Form and also
in the space provided in the Tender Form.

Any tender containing over writing is liable to be rejected.
All corrections are to be self attested under the dated signature of the contractors/ bidders.

When a contractor/ bidder signs his Tender in an Indian Language, the total amount tendered
should also be written in the language. In the case of illiterate tender, the rates tendered should be
atiested by a witness,

The contractors/ bidders who will sign on behalf of a Company ar Firm must produce the registered
documents [within 3 days from the date of opening the tender ) in support of his competency to
enter into an  Agreement on behalf of the Company or the Firm under the Indian Partnership Act,
failing which the Tender will not be cansidered and the deposited Earnest Money will be forfeited.

Any letter ar other instrument submitted separately in modification of the sealed tender may not be
entertained.

Conditional Tender, which does not fulfill any of the above conditions, and i incomplete in any
respect, is liable to summary rejection.

Quoting bid price in financial bid stage below 20% of the estimated amount put to tender (Tender
value) is not desirable, as it leads to a doubt regarding the intension of the bidder to deliver good
quality work on due time. "Additional Performance Security” has been made mandatory which shall
be abtained only from the successful L1 bidder, if the accepted bid price is below 20% of tender BOQ
or below by more than 20% of the tender BOG, This Additional Performance Security shall be equal
to 10% of the tendered amount i.=. 10% of the L1 bid price.
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The Additional Performance Security shall have to be submitted by the selected L1 bidder after
issuance of Letter of Acceptance / Letter of Invitation (LoA/Lol] within next seven working days and
before issuance of Award of Contract {AaC) in the form of "Bank Guarantee” of any Scheduled Bank
approved by RBI, payable at Kolkata or / in West Bengal, as per specimen format Form-6. Else,
its/their Earnest Money Depasit (EMD) will be forfeited without any prejudice by the Tender inviting
authority and the defaulting bidder also debarred from further participation in all future 12WD

tenders for 3 period of one year for committing the offence on the first occasion and for a period of
two years for recurrence of the same offence.

The said Bank Guarantee (BG) shall have to be valid up till the end of the contract/Agreement period
including extended time period till 100% physical completion of work in all respects and shall be
renewed within validity period accordingly if required. The said Bank Guarantee shall remain in
custody of the DDO & Executive Engineer in-charge of the work, which shall be returned to the
bidder/contractor after successful physical completion of the work as per contract. IF the bidder fails
to complete the work successfully, this Additional Performance Security shall be forfeited at any time
during the pendency of the contract period after serving suitable notice to the contractor/bidder
agency. Mecessary provisions regarding deduction of security deposit from progressive bills of the
contractor in respect of the tendered work shall be governed as per relevant clauses of the tender

contract/Agreement which will in no way be affected / altered due to this Additional Performance
Security,

The contractor/ bidder will have to, if so desired by the Tender Accepting Authority, submit his
analysis to justify the rate quoted by him.

The Tenders will be opened, as specified in the list of works, in presence of the participating
contractors/ bidders or their duly authorized representatives, who may be present at the time of
opening and who may also put their signatures in the Tender Opening Register.

The accepting authority reserves the right to reject any or all of the tenders received without
assigning any reason and he will not be bound to accept either the lowest tender or any of the
tenders.

The successful contractor/ bidder will have to execute an formal agreement by collecting tender
form W. B. Form No. 2911{ii) with tender documents free of cost from the office of the Executive
Engineer, Asansol Irrigation Division Division within 7 (Seven) days from the date of receipt of the
intimation of acceptance of his tender failing which the Earnest Money shall stand forfeited.

If any contractor/ bidder withdraws his tender before its acceptance or refuses/ fails to convert it
into @ contract within a reasonable time, without giving any satisfactory explanation for such
withdrawal/ refusal / failure, he shall be disqualified for submitting any Tender in this Division /
Circle for a minimum period of one year and his case will be referred to the Government for
order as to what further action will be taken against him,

Materials such as Cement, M.5. Red. R.C.C. Hume Pipes, Sheet Piles, etc. if available in stock, will be
issued by the Department to the Contractor for the work as per issue Rate fixed by the Engineer-
in-Charge. Site of issue of materials as mentioned in the list of materials to be supplied
Departmentally to the Contractor

is furnished with the tender documents for the work, Any other materials not listed, if supplied by
the Department, the issue Rate for such material will be fixed by the Engineer-in-Charge.
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In the following cases a tender may be declared informal and unacce ptable.

a. Correction, alterations, addition etc if not self attested by the tenderers.

b. 1. Earnest Money in the form of T.R Challan, D.C.R./ Demand Draft, etc. which is not depaosited
and / or deposited having value less than the requisite amount,

¢. If the Tender Form is not properly filled in respect of the general description of the work,
Estimated Cost, Rate of the deduction of Security Deposit etc. in page-2 and other pages as are
required to be filled in

To verify the competency, capacity and financial stability of the intending tenderer(s) the Tender

Paper issuing Authority may demand preduction of any necessary document(s) as it may deem
necessary.

The payment of R/A as well as Final Bill for any work will be made according to the availability of
fund and no claim to delay in payment will be entertained.

As per G.0.No. 1627(8)/1A dated 26th November 2001 of Irrigation & Waterways Department ,
Government of West Bengal , Clause 25 of Tender Form No. 2911 stands deleted in respect of
contract of value less than Rs. 100.00 lakh.

Normally, tender paper for not more than one work in any one NIT will be issued to an applicant,
who may Indicate the $I, Nos, of the work in the order of priority. However, depending on response

to various serals in the N.LT, Tender Paper Issuing Authority may issue Tender Paper for any
serial ewen though it may not be preferred by the applicant.

sealed Tender should be dropped in the Tender Box at the office of the Executive Engineer, Asansol
Irrigation Division.

Terms & Conditions of the contract

The Executive Engineer of the concerned Division shall be the Engineer-in-Charge in respect of the
works contract and all correspondence concerning rates, claims, change in specifications and/or
design and similar important matters will be valid only if accepted/recommended by the Engineer-
in-Charge. if any correspondence of above tender is made with Officers other than the Engineer-in-
charge for speedy execution of works, the same will not be valid unless copies are sent to the
Engineer-in-Charge and also approved by him/her. Instructions given by the Sub-Divisional
Officer/Assistant Engineer and the Junior Engineer/Section Officer (SO) on behalf of the Engineer-
in-Charge shall also be valid (who have been authorized to carry out the work on behazlf of the
Engineer-in-Charge) regarding specification, supervision, approval of materials and workmanship.,

In case of dispute relating to specifications and work, the decision of Engineer-in-Charge shall be
final and binding.

Acceptance of the tender including the right to distribute the work between two or amongst more
than two bidders with same L1 rates will rest with the Tender Accepting Authority without
assigning reason thereof to any of the bidders. The tender accepting authority reserves the right to
reject any or all tenders without assigning sufficient justification thereof to the bidder/contractor.
No additional or excess work or additional iters of work beyond the tendered amount would be
generally allowed. All excess, supplementary or substitute supplementary items of work, if
unavoidable are to be accepted by the Tender Accepting Autharity only if the total value of work on
completion is within the tendered amount. The exiting contract would be terminated after
achieving work up to tendered cost (gross value) and balance work would be taken up afresh after

fresh sanction and new tender, except in the interest of public services, in rare & special cases
under specific approval of the Government,
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The Contractor/bidder shall have to comply with the provisions of {a} Contract Labour (Regulation
& Abolition) Rules, 1970 including its revislons (b) Minimum Wages Act 1945 and the modification
thereof or any cther laws relating thereto as will ke in force from time to time.

Engineer-in-Charge shall not entertain any clalm whatsoever from the contractor for payment of
compensation on account of idle labour on such grounds Including non-possession of encumbrance
free land. Escalation of cost due ta inflationary effects or any other reason is not permitted during
canstruction period or extended time perlod of contract.

Engineer-in-Charge shall not be held liable for any compensation due to machines & eguipments
becoming wle or any circumstances including untimely rains, other natural calamities, strikes etc.

All statutory taxes, wiz. GST / labour welfare cess, labour insurance etc or revision of taxation rates
even after ADC ar commencement and before final completion of the work are to be borne by the
contractor/bidder. Original tax invoice/challan or bill of those materials, which are procured by the
bidder, may be asked to be submitted for verification if required.

Labour Welfare Cess @ 1% of the cost of construction works shall be deducted from the Gross
value of all works bills. Also it is instructed to compulsorily register his/her establishment under the
Act, under the competent registering authority, i.e. Assistant Labour Commissianer / Dy. Labour
Commissioner of the region for disbursing PF and ESI berefits of workers. The bidder should be
mandatorily be registered online with Employees Provident Fund Organisation (EPFO] in the on-line
system and posses EPF code and all current docurments. Penalties and complaints due to non
compliance of on-line EPF registration and default is the full responsibility of the bidder even If the
TI4 15 by default the Principal emplover

Adjustment of original bid prices/escalation cost/ mobilization advance / secured advance shall
not be permitted for any reason whatsoever due to cost and time over run unless specified
otherwise inthe contract or the e-Notice Inviting Tender,

GST, Cess, License fees, Royalty for construction materials, forest product etc, Toll Tax, Income
Tax, Ferry Charges and other Statutory Government Taxes as applicable during praoject
implementaticn are to be paid by the contractor/bidder. The rates of supply and finished work
items are inclusive of these taxes and levy. Tax invoice/bills nesds to be submitted by the
supplier/bidder for raising claims under the contract after attaining of physical milestones showing
separately the tax charged in accordance with the provisions of GST Act, 2017.

Al working tools & plants, scaffolding, construction of vats & platforms and arrangement of
Labour Camps will have to be arranged by the contractor at his/her own cost. The contractor shall
clear the site of work and restore all damages made due to the Labour camp, erection of vards and
Eodowns, stares ete within 30 days of completion of work.

The contractor shall supply mazdoors, bamboes, ropes, pegs, flags T&P, Machineries and
equipments etc. for laying out the work and for taking and checking measurements for which no
extra payment will be made,

The contractor/bidder should see the site of works and tender documents, drawings etc. before
submitting tender and satisfy himself/herself regarding the condition and nature of works and
ascertain difficulties that might be encountered in executing the work, carrying materials to the site
of work, avallabliity of drinking water and other human requirements & security etc. Work on river
banks may be interrupted due to @ number of unforeseen reasons e.g. sudden rise in water levels,
inundation during flood, inaccessibility of working site for carriage of materials. Engineer-in Charge
may order the contractor te suspend work that may be subjected to damage by climate conditions.
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No claim will be entertained on this account. There may be variation in alignment, height of
embankment or depth of cutting, location of revetment, structures etc. due to change of
topography, river condition and local requirements etc. between the preparation and execution of
the scheme for which the tendered rate and contract will not stand invalid. The contractor will not
be entitled to any claim or extra rate on any of these accounts.

A machine page numbered Site Order book (with triplicate copy) will have to be maintained at site
by the contractor and the same has got to be issued from the Engineer-in-Charge before
commencemnent of work. Instructions given by inspecting officers not below the rank of Assistant
Engineer will be recorded In this book and the contractor must note down the action to be taken by
him in this connection as quickly as possible.

The contractor shall be bound to comply with all the Central & State Pollution Control Acts & Rules
during entire construction period.

All possible precautions should be taken for the safety of the pecple and work force deployed at
worksite as per safety rule in force. Contractor will remain responsible for his labour in respect of
his liabilities under the Workmen's Compensation Act etc. He must deal with such cases as
promptly as possible. Proper road signs as per P.W.D. practice will have to be erected by the
contractor at his own cost while operating public thoroughfares. Also, display boards containing
brief description and name of project with completion target dates shall be erected at a prominent
location at the work site by the contractor for public awareness. Insurance of workers and
materials is the responsibility of the bidder during entire construction period.

The contractor will have to maintain qualified technical employees and/or Apprentices at site as

per prevailing Apprentice Act or as stipulated in the contract. No compensation for establishment
charge will be entertained.

The contractar will have to accept the work programme as per modifications and priority of work
fixed by the Engineer-in-Charge so that most vulnerable reach and/or vulnerable stretch is

completed before impending monsoon or rise in river flood water level or commencement of canal
irrigation water release or for other suitable reasons.

Cuantities of different items of work mentioned in the departmental tender schedule/BO0 or in
work order are only tentative. In actual work, these may vary considerably. Payment will be made
on the basis of works actually completed in different items as per specifications and codes, and no
additional claim will be entertained for reduction of gquantities in some items or for omission of
some items. For execution of any additional item or supplementary works within the tendered
value with the total completion value remaining within the accepted tendered cost, approval of the

Tender Accepting Authority/Government in the Irrigation B Waterways Department would be
requireg.

In arder to cope with the present system of e-pradan billing, departmental supply of construction
materials is discouraged. However, Departmental materials may be issued to the contractor/
bidder to the extent of requirements as assessed and following accounts procedure in the Treasury
system of bill payment and instalments as decided by the Engineer-in-Charge. lssue of materials
may be of three categories.

a Materials issued directly to the work and subject to recovery.

h) Materials issued from departmental go down and subject to recovery.

c)  Materials issued free of cost,

Decision of the Engineer-in-Charge should be final and binding in this regard. He also stands solely
responsible for reconciliation of accounts, if materials are issued to the contractor.
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rejected materials must be removed by the contractor from the site at his own cost within 48 hours
of issue of the order to that effect. The rates in the schedule are inclusive of cost and carriage of all
materials to worksite, The materals will have to be supplied in phase with due intimation to the
Syb-Divisional Officer/Assistant Engineer concerned in conformity with the progress of the work,
For special type of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo Textile Filter, Geo jute Filter
ete. if any, relevant Data Sheet cantaining the name of the Manufacturers, Test Report etc. will also
be submitted in each occasion. Engineer-in-Charge may conduct independent test on the samples
drawn randomiy befare according approval for using the materials at site. In this regard decision of

Engineer-in-Charge shall be final and binding.

For materials under category 19{a),(b)&(c|, the contractor will act as the custodian thereof. The
materials will have to be carried from the nearest Departmental go-down to worksite by the
contractor at his own cost. The contractor shall remain responsible for the proper storage and
safety of the materials, Suitable Go-down/ Store shall have to be made by the contractor at his/her
own Cost. Penalty charges shall be levied at higher rate for loss, wastage, misuse. Surplus materials
of the departmental if any, shall have to be returned to the issuing Go-down or store at the
contractor's cost within the time frame as fixed by Engineer-in-Charge, otherwise, the cost at penal
rate will be recovered from the bill. Indent for departmental materials shall be submitted by the
contractor to the AE/S.DO. at least 7 days in advance of actual requirement. No claim will be
entertained for non-issuance of such materials in time but reasonable extension of time will be
granted. All materials, whatever be the category thereof, shall be properly stored by the contractor
in suitable go downs near the site of work at his own cost & under no circumstances whatsoever
shall any material be removed from the site of work without prior written permission of the
Engineer-in-Charge. The contractor shall be responsible for any damage, wastage or loss of such

materials.

The contractor shall also have to satisfy the Engineer-in-Charge regarding the proper utilization of
materials which have been issued departmentally.

Value of the material, under category (a) & (b of clause 19, will be recovered fram the bills of the
contractor in one or successive instalments as may be decided by the Engineer-in-Charge.

Requisite quantity of cement as may be required for the work will be supplied from the nearest
Departmental go down if stock permits. The issue rate of cement is shown in the Schedule of
materials attached. Any excess consumption of cement by more than 5% over the final
consumption statement drawn up as per consumption rate specified in the Schedule will be
recovered at a penal rate shown in schedule,

Reinforcement steel rods/MS sheet piles/bitumen will be issued if stock permits, from the nearest
departmental go-down where such material is available in marketable length/quantities. While
issuing the same, for any particular work the quantity actually required as per approved drawing
shall only be issued. While executing the wark, it will be responsibility of the Contractor/bidder as
well as the Engineer-in-Charge to get this quantity properly utilized in the work. Cut pieces, if any
will not be taken back by the Department. Recovery for the total quantum of steel issued will be
made at the issue rate shown in the Schedule below. In case of misuse over +10%. deduction will
be made at a penal rate shown in the Schedule below. This whole principle shall apply in case of
other M.5 materials like sheet piles and structural stee| members as well,

The work Isl to be executed strictly as per specification attached with e-NIT and shall canfirm
releu:apt Ipdjan Standard Codal provisions and good industry practice. In the absence of any such
provision in some items, the tending authority reserves the right to adopt suitable International
Code/specifications/standards.



27. The terms and conditions of the tender form W.B. Form No. 2911(ii} and N.L.T. notice will be the

part of contractual agreement.

28. SCHEDULE OF RECOVERY RATES OF DEPARTMENTALLY SUPPLIED CONSTRUCTION MATERIALS

sp i Issue Penalty recovery rate for loss or

I"I;:I-'F Name of materials rate | Unit | misuse or wastage (if otherwise not | Place of delivery

: (in") mentloned specifically In the SoR)
01 Cement MT 2 (Two) times issue rate Pepartmenta)
_ Godown
Reinforcement steal rods,
0z structural steel members, MT 2 [Two) times issue rate -do-
M1.5 sheet Piles
03 Bitumen mMT 2{Twao) times issue rate -do-
TIME SCHEDULE FOR TENDER

Last date and time of receipt of application for tender papers with

decuments 22-02-2011 Upto 1600 Hrs.
Last date and time of issuing of tender papers with documants: i | 24-02-1021 Upto 16.00 Hrs.
Date and time of receiving tenders in sealed envelope in tender Box
kept in the chamber of the Executive Engineer, Asansol Irrigation | : | 26-02-2021 Upto 14.00 Hrs.
Divizion:

. . P h -
Date and time of opening of tender in the chamber of the Executive T —

Engineer, Asansol Irrigation Division:

Executive Engiil?i w2 dod

Azaneol Irrigation Division




Memo No. 30 (15) Date: 08-02-2021
Copy forwarded for information and wide circulation to :
The Sabhadhipatl, Zilla Parishad Paschim Bardhaman.
The Chief Engineer (West), Irrigation & Waterways Dte. Kanainatsal, Purba Bardhaman.
The Deputy Secretary (Works), Irigation & Waterways Deptt, Kolkata-91.
The Superintending Engineer, Damodar Irrigation Circle, Kanainatsal, Purba Bardhaman,
The C. A to the District Magistrate, Paschim Bardhaman.
The 5.0.M., Asansol Sadar.

The Executive Enginesr, Damodar Head Works Division

The Executive Engineer, R.B.| Division

- R R S o

The Executive Engineer, B.1 Division

=t
=

. The District Information Officer, Paschim Bardhaman.

(=]
[

. The Deputy Secretary Vigilance Commission, Kolkata-g1.

[
[ ]

. The Executive Engineer- |, D.C. Division.

et
Ll

. The Executive Engineer-1l, D.C. Division.

B

- The Accounts Section of Asansol Irrigation Division Office.

o]
¥}

. Motice Board, Asansol Irrigation Divisian.

Enclo - List of Work,

] 02 2aT
Executive Engineer il \
Asansol Irrigation Dvision



List of works of N.L'T No. 04/A.1.D 2020-21

Circulated vide this office Memo No. 30{15)) dated : 08-02-2021

Lest dote and time of receipt of opplication for tender papers

Last dote and time of issued of tender popers with documents

Date and time of received of tender in the tender box
Date ond time of opening of tender

: 22-02-2021 up to 16:00 Hrs.
: 24-02-2021 up to 16:00 Hrs.
v 26-02-2021 up to 14:00 Hrs.

: 26-02-2021 at 14:30 Hrs.

LAST OF WORK
SLNe Mame of Wark Amount Earnest Cost of Time Source of Eligibility of Contractor
Putto Money Tender allowed Fund
Tender | Depasit Paper for
Rs’) (Rs) (Rs") & | completion
. Form Na
HEFFII:I':'iF of deposited materials from river bed of the Garui Bonafide outsider having ersdential
River for a length of 225 metre in Fanjabi Para of Asansol of eescution of similar nature of work
B Municipal Area, District - Paschirm Bardhaman under LA | AR " Iy e of value S0M of the imu-l.tn‘tﬂputﬂtu
Asanzol Irrigation Division. tender within last 5 years
Removal of deposited materials fram river bed of the Gan
River for a3 length of 310 metre in upstream and
F downstresm of Dr. Rajendra prasad Bridge in Asansol | 3,00,148.00 | 6183.00 Ml 40 Days NP Do
Municipal Area, District - Paschim Bardbamar  under
Asansol Irrigation Division.
| Removal of deposited materials from river bed of the Garui
Biver for 3 length of 270 metre in Azad ar Basti of
| At m.ﬂfm Area, District - Paschi:agaaruhamn sl B - 40 Days NP be
under Asansal Irri_gatinn DChvisson.
Removal of deposited materials from river bed of the Garui
River for a length of 60 metre in upstream of the DK
4 Bridge and 90 metre length in upstream of the Hazinagar | 2,65,737.00 5335.00 Nil 40 Days NP D
bridge in Asansol Mumicipal Area, District - Paschim
Bardhaman under Asansol Irrigation Division,




Removal of deposited materiale from river bed of the Garui
River for a length of 230 metre in Bepunia Village, G.P.
Pirat, Block-Raniganj, District - Paschim Bardhaman under
Asanzol Irrigation Division.

2,60,483.00

5210.0:0

40 D'ays

Protection to right bank of LBMC of Mityanandapur Dam in
between Ch. 040 to Ch, 500 in PS5S. B Block -
Gangajalghati, Dist. - Bankura under Asansol Irrfigation
Division.

3.46,542.00

6931.00

Nil

40 Days

Repair to stair [ adjacent to spillway bridge) and repair to

railing of spillway bridge of Nityanandapur Dam in P.5. &
Block — Gangajalghati, Dist. = Bankura under Asansol
Irmigation Divizion,

Z,56,064.00

5121.00

40 Days

Improvement of LBMC canal of Nityanandapur Dam from
h. 200,00 to h. 240,00 induding to Dy aa 1 and Dy no. 2 in
P 5 K Block = Gangajzighati, Dist. — Bankura under Asansol
Imigation Division,

1,80,217.00

3604.00

Nil

40 Days

Construction of 2 nos. outlets at Ch. 40.00 & Ch. 48,00 of
EBMC of Nityanandapur Dam Im PS5 & Block —
Gangajaighati, Dist - Bankura under Asansol Irrigation
Davigion,

2,00,684.00

4014.00

A0 Days

.

improvement of REMC — 1 of Puinala Dam in between Ch.
0.00 to Ch. 16.00 in P.5. & Block — Baraboni, Dist. -

Paschim Bardhaman under Azansol Irrigation Division.

2.38.868.00

A777.00

i SR O02. 2eD |

Executive Engineer

Asanzol Irrigation Division




