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Government of West Bengal
Irrigation & Waterways Directorate
Office of the Executive Engineer

Purulia Irrigation Division
Bhatbandh Irrigation Colony
Ranchi Road, Purulia
Pin-723101
Email Id-irrigation.purulia @gmail.com
NOTICE INVITING e-TENDER

Memo No- 169 Date- 22/02/2021

e-N.L.T No - WBIW/EE/PUAMIA001/NIT-03e/2020-21

Encrypted electronic bids are hereby invited by the Executive Engineer Purulia Irrigation Division, Irrigation & Waterways
Directorate on behalf of the Governor of the State of West Bengal through a single stage two part e -Procurement System;
(Part I: Techno-commercial bid and Part Il: Financial bid) for the ‘LIST OF WORKS’ given in the next page from eligible
bonafide contractors/agencies/bidders having specified Pre-Qualification (eligibility) credential for execution of works of similar
nature and desired financial capabilities. The technical bid in Part-l would require the bidder to qualify for the next phase of
financial bid: Part-Il, in which L1 bid price would determine the final selection and acceptance of a bidder for award of the
Procurement of Goods & Works contract.

Intending contractors/bidders desirous of participating in this e-Tender are required to login to the Governmentof West Bengal
e-Procurement website having URL https://wbtenders.gov.in and locate the instant tender by typing WBIW/EE in the search
engine provided therein, or by logging-in using their assigned User ID and password. They may also visit the official website of
the Irrigation & W aterways Department, Government of West Bengal www.wbiwd.gov.into locate the same e-Tender by
scrolling the “e- Procurement” link.

Contractors/bidders willing to take partin the e-Tender are required to obtain a valid Digital Signature- Certificate (DSC)
from any of the authorized ‘Certifying Authorities’ (CA) under Controller of Certifying Authorities (CCA), Department of
Electronics & Information Technology (DEIT), Gowt. of India. (viz. NIC, n- Code Solution, Safescrypt, e-Mudhra
Consumer Services Ltd, TCS, MTNL, IDRBT) or as notified by the CA

/Finance Department, GoWB from time to time. DSC is given as a USB e-Token. After obtaining the Class 2 or Class 3
Digital Signature Certificate (DSC) from any of the above CA, they are required to register the fact of possessing the
DSC through the registration system available in the above mentioned websites. Alist of such licensed CAs’ are also
available in the CCA website cca.gov.in. The prospective contractors / bidders may contact the Departmental e-
Tendering Help desklocated at the 7th Floor of Jalasampad Bhavan atBidhannagar, Sector-Il, Kolkata, through e-mails
irrigationhelpdesk@gmail.comand dvcsc6816@gmail.com or Telephone No. 033-23346098 and the State Level e-
ProcurementHelp Desklocated atthe Ground Floor of Jalasampad Bhavan through e -mail wbehelpdesk@gmail.com or
Ph:(033)-2334 5161 on any working day between 10.30AM-5.30PM for any query on e-Tendering procedure, obtaining
DSC and free of cost training on e-Procurement procedure.

Intending contractors/bidders are required to download the e-Tender documents directly from either of the websites
stated above. This is the gnly mode for submission of a tender. The interested bidders eligible for the tender are
required to submittheir bids through the e-Procurement System using their valid DSC e- Token with assigned PIN using
login ID and password. Details of e-filing procedure for participating in e- tenders under State Government have also
been explained in the ‘Bidders’ Manual’, available in the Departmental website www.wbiwd.gov.in.

I late & ti f submission of bid el ically. i 08 03.2021 111,00 H IST.

The applicant bidders/contractors are advised to carefullyread all the ‘Terms & Conditions’ contained in this e-Notice
Inviting Tender (e-NIT). He/she should particularly go through the minimum desired Pre- qualification (PQ) works
credential & financial eligibility criteria and satisfy himself/herself of all the mandatory eligibility requirements. Bidders
desirous of participating in the e-Tender should submitbids onlyifthey fulfill the minimum PQ eligibilitycriteriaand are in
possession of all the required PQ Credential documents “in original” as these maybe summoned by the Tendering
authority for verificationpurposes.

All information published in the website consisting of e-NIT and other related documents uploaded by the selected
bidder, WB Works Contract Form No. 2911(i)/2911(ii), Bill of Quantities (BOQ), EMD exemption order, if any, corrigenda
and drawings etc. if any, shall form a part of the Agreement/ contract document.
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LIST OF WORKS

e-NIT No-/WBIW/EE/PUAMIA001/e-NIT-03/2020-21

Estimated Time Physical Milestones for
stimate Earnest allowed for Minimum eligibility criteria to match the completion of each work
Amount put leti Source of I e ithin stioul ime (Ref
Sl. N fWorkilProiect/P g to Tend Money completion fund Prequalification (PQ) credential in terms of | Within stipulated time (Refer
No. ame ot WorkilFroject/Frocuremen I °d er:l Tr (EMD) (InEnglish un execution of similar completed previous to Clause 17 of the General
(Ten (eRrs )a ue) (Rs.) Calendar works contract Terms & Conditions of e-
' days) NIT)
2 3 4 5 6 7 8
Summary of minimum eligibility requirement to [ As  per Work  Programme
technically qualify for the next stage of financial
bid in this tender: prepared and uploaded by the
' Tender Invitng Authority in the
A. Technical PQ Credential: form of BarChart
i. The bidder must have satisfactorily completed
at least 1 (one) ‘similar nature’ work under
Govemment Sector within last five FYs on the
date of publication of this NIT of Gross
MR To LBMC Canal along with inspecton roadin  11534709.00 (30700 60 Days monitory valueoRs.........(Gross  monitory
between ch 17 and 100 of LBMC In CW Turga Non-Plan valueis , ,
Irrigation Scheme in Block and PS.Baghmundi under (sds head) calculated based on final billed value is the
Purulia Irrigation Division Credential Certificate (CC) muliplied by
inflaionary ~ factor completed  within  the
preceding five FYs of similar in nature, of
Gross notional Value not be less than 30% of
the amount put to tender of the work for
which the bidder chooses to participate in
thisNIT.
(Brief description of PQ work credential desired
with coresponding  PQ  eligibility ~ amount
in Rupees 460420.00
_ . -Do-
Construction of proposed RCC Road Bridge at Ch 470 of (Brief description of PQ work credental desired
Kumari main canal in cw Kumari Irrigaion Scheme at Mouza 860615 17220.00 ) ) o
Bhagabandh Block and PS Barabazar under Manbazar : 56 Days NonPl with comesponding  PQ  eligibiliy - amount
Imigation Sub-Division of Purulia Irrigation Division. (S(?snhegg) in Rupees 258190.00)
MR TO AQUIDUCT STRUCTURE IN BETWEEN
CH 82 CH 83 OF KHAIRABERA MAIN CANAL -Do-
EEQSG%EQ' éi?_:gﬁ”&’\\‘/l SslgnEME UNDER 285276.00 5710 56 Non-Plan (Brief description of PQ work credental
Days (sds head) desired with corresponding  PQ  eligibility
amount  in Rupees 85590.00 )
MR to Moorum road from ch85 to 125 andch 0 to 17510.00 -Do-
12 in cw Fakidilrrigation Scheme under Purulia  1875146.00 60 Days (Brief descripton of PQ work credential desired with
Irrigation Division Non-Plan leomesponding  PQ  eligibility ~ amount  in
(ss head) Rupees262550..00




5 MR to Buridumurirrigation scheme under Purulia [33587.00 [680.00 25 Days -Do-
Irrigation Division during the year 2020 21 Non-Plan (Brief description of PQ work credential desired
ds head
(ods head) with corresponding  PQ  eligibility ~ amount
in Rupees10080.00)
6 Running repair of Main Canal ch 0 to 120 [103183.00 2070.00 60 days -Do-
RBMC ch0TO 65LBMC DY1ch0TO . r’:‘eoarg)P'a” (Brief description of PQ work credential desired
95 Minor ch 0 to 44 for the year 2020 21 with corresponding  PQ  eligibility ~ amount
in connection with Dimu Irrigation in Rupees 30960. )
Scheme
7 MR to Inspection path of Sankha canal in cw 483354.00 9670.00 60 days -Do-
Sankha Irrigation Scheme under Purulia Irrigation Non-Plan (Brief description of PQ work credential desired
Division during 2021 22
g (sds head) with corresponding  PQ  eligibility ~ amount
in Rupees 145010.00 )
8 Running repairto MC in different reaches by 97939.00 1960.00 60 Days -Do-
strengthening of canal bank and removing siltand Non-Plan (Brief descripon of PQ work credential desired
jungles from canal bed of Kansai Scheme of (sds head) ) ) -
Assistant Engineer Il Under Purulia | Division with corresponding  PQ  eligibilty - amount
during 2021 22 in Rupees 29390.00 )
9 MR work of Restshed at Bhatbnadh | Colony 394675.00 7900.00 |56 days -Do-
under Purulia Irrigation Division Purulia Non-Plan (Brief description of PQ work credential desired
(sds head) with corresponding  PQ  eligibility ~ amount
in Rupees118410.00)
10 . MR TO JE ACRO TYPE QTR WITHIN 382774.00 7660.00 56 Days -Do-
BHATBANDH | COLONY UNDER PURULIA Non-Plan Brief description of PQ work credential desired
IRRIGATION DIVISION PURULIA (sds head) (with corres;fon dng PQ elgbiy amount
in Rupees 114840.00 )
11 MR To escape atch 129 of main canalin 261571.00 [5240.00 60 Days -Do-
connection with saharajore irrigation scheme Non-Plan (Brief descript . :
. ption of PQ work credential desired
during the year 2021 2022 ds head
g y (sds head) with corresponding  PQ  eligibility ~ amount
in Rupees 78480.00 )
12 MR to Aqueduct at Ch127 of RBMC and other 849787.00 17000.00 50 Days -Do-
Canal stuctures in cw Golamarajore Irrigation Non-Plan (Brief description’ of PQ work credential desired
Scheme under Purulia Irrigation Division (sds head) with coresponding  PQ__ eligibilty  amount
in Rupees 254940.00 )
13 MR to cross drainage atch152 and fall structure at[717795.00 14360.00 60 Days -Do-
ch123 and cart bridge at ch 90 of Parga main canal Non-Plan (Brief descripon of PQ work credential desired
in cw parga irrigation scheme of Purulia Irrigation (sds head) ) ) o
Sub-Division under Purulia Irrigation Division with cor.reslsondmg 215};% Ooel'g'b'my ) amount
in Rupees )
14 Construction of Box culvert at chainage 33 ofdy 2 [225716.00 4520.00 60 Days -Do-
in connection with saharajore irrigation scheme Non-Plan (Brief description of PQ work credential desired
during the year 2021 22
uring Y (sds head) with coresponding  PQ  eligibility ~ amount
in Rupees 67720.00.00 )




Irrigation Scheme under Manbazar Irrigation Sub

Division

15 MR TO ATYPE QTR WITHIN BHATBANDH | 547057.00 10950.00 56 Days -Do-
COLONY UNDER PURULIA IRRIGATION Non-Plan : - : .
DIVISION PURULIA (sds head) (Brlef descrlphon. of PQ work c.:rfali(.anhal desired
with corresponding  PQ  eligibility ~ amount
in Rupees 164120.00 )
16 MR to Khairabera branch canalinbetweench 90 [159827.00 3200.00 60 Days Non-Plan -Do- (2" call of NIT-2e)
and 120 of Khairabera Irrigation Scheme and Dy1 (Administrative : - , .
of main canal in between ch 0 and ch 40 of Exr?ed(ljture (Br.1ef descnpuon. of PQ work (.:r.eq?nhal desired
Kulbera Irrigation Scheme under Purulia Irrigation ead) with corresponding  PQ  eligibilty  amount
Division in Rupees 47950.00 )
17 SPECIAL REPAIR TO AQUEDUCT STRUCTURE [150181.00 3010.00 60 Days Non-Plan -Do- (2™ call of NIT-2e)
OFFTAKING FROM RESERVOIR HEAD (Administrative . " , )
REGULATOR NEAR CH O AND CONSTRUCTION Ex pediture (Br.1ef descnpuon‘ of PQ work (.:rfeqtenhal desired
OF RCC BRIDGE NEAR CH 28 OF LBMC OF head) with correspopdmg PQ eligibility amount
TURGA IRRIGATION SCHEME IN BLOCK and PS in Rupees 45060.00)
BAGMUNDI UNDER PURULIA IRRIGATION
DIVISION
18 MR of LBMC in between chainages from Ch 0 and | 163644.00 3280.00 60 Days Non-Plan -Do- (2" call of NIT-2e)
Ch186 and RBMC. in bgtween chglnag_e from c_h1 (Aé’)r(n lzldsiﬁgve (Brief description of PQ work credential desired
to ch 223 respectivelyin connection with Patloi E d ) ) o
Irrigation Scheme under Purulia Irrigation Division ead) with corresponding  PQ. eligibilty  amount
in Rupees 49100.00 )
19 Annual maintenance work of pump 839416.00 16790.00 365 Days -Do- (2" call of NIT-2e)
operation cleaning of jungles and Non-Plan (Brief description of PQ work credential desired
J
. L . . (Administrative . . -
plumbing work within Bhatbandh Irrigation Ex pediture head) with corresponding  PQ  eligibility  amount
Colony under Purulia Irrigation Division in Rupees 251830.00 )
20 MR to maincanal Dyl Dy2 of Kestobazar 421557.00 8450.00 60 Days Non-Plan -Do- (2" call of NIT-2e)
Irrigation Scheme and LBMC DY1 of LBMC of (Administrative . - A
Turga Irrigation scheme under Purulia Irrigation Ex pediture head) (Bf'ef descnpuon. of PQ work (.:r.eq?nhal desired
Division with corresponding  PQ  eligibility ~ amount
in Rupees 126470.00 )
21 Supplying of unskilled labour for operating &and  [203801.00 4080.00 120 Days Non-Plan -Do- (2™ call of NIT-2e)
watching various types of all regulating gate and (Administrativ e . . , )
spillwaygate of Kumari Golamara and Tara main Expediture head) (Br.1ef descrlptlon. of PQ work ?@?nﬂal desired
canal from July 2021 to October 2021 during kharif] with correspondlng PQ eligibility amount
Irrigation and monsoon period in CW Kumari in Rupees 61150.00 )

(*)Consortium & Joint Venture are not permitted to bid in this e-tender.




From7(Bar Chart)

M/R To LBMC Canal along with inspection road in between ch 17 and 100 of LBMC
In C/W Turga Irrigation Scheme in Block+P.S. Baghmundi UNDER Purulia Irrigation

Division
e-Tender No-WBIW/EE/PUAMIAO01/NIT-03e/sl-1/20-21 Total period-60 Days
SLno Description of item Days
1 Earthwork in excavation 25

2 W.B.M 10

3 Concreting 5

4 Boulder masonary 5

5 Finishing work 15

SD/
Executive Engineer
Purulia Irrigation Division



From7(Bar Chart)

Construction of proposed RCC Road Bridge at Ch. 470.00 of Kumari main canal in ¢/w Kumari Irrigation
Scheme at Mouza- Bhagabandh, Block & PS- Barabazar under Manbazar Irrigation Sub-Division of

Purulia Irrigation Division.

e-Tender No-WBIW/EE/PUAMIA001/NIT-03e/sl-02/20-21

Total period-56 Days

SLno |Description of item weeks
1 Earthwork 2
2 Concrete work
Brick Work 2
3 Lining Work 4
4 Plaster work 2

SD/
Executive Engineer
Purulia Irrigation Division



From7(Bar Chart)

M/R TO AQUIDUCT STRUCTURE IN BETWEEN CH.82.00 & CH.83.00 OF KHAIRABERA MAIN CANAL,
KHAIRABERA IRRIGATION SCHEME UNDER PURULIA IRRIGATION DIVISION

e-Tender No-WBIW/EE/PUAMIAO001/NIT-03e/sl-03/20-21

Total period-56 Days

SLno

Description of item

weeks

Mobilization of materials

Jungle cutting,

dismantling

Concreting & plastering

Painting

SD/
Executive Engineer
Purulia Irrigation Division



From7(Bar Chart)

M/R to Moorum road from ch. 85.0 to 125.00 & ch 0.00 to 12.00

Purulia Irrigation Division

in ¢/w Fakidi Irrigation Scheme under

e-Tender No-WBIW/EE/PUAMIAQ01/NIT-03e/sl-04/20-21

Total period-60 Days

SL no

Description of item

Box Cutting

W.B.M.

Days

Mooram

N R I S

Earthwork

SD/
Executive Engineer
Purulia Irrigation Division



From7(Bar Chart)

M/R to Buridumur irrigation scheme under Purulia Irrigation Division during the year 2020-21

e-Tender No-WBIW/EE/PUAMIAO01/NIT-03e/sl-05/20-21

Total period-25 Days

SL no

Description of item

Mobilization of materials

Earthwork

Days

Jungle cutting

SD/
Executive Engineer
Purulia Irrigation Division

i



From7(Bar Chart)

Running repair of Main Canal (ch. 0 to 120:RBMC & ch. 0 TO 65 LBMC),DY-1(ch. 0 TO 95) & Minor (ch. 0 to 44) for the
year 2020-21 in connection with Dimu Irrigation Scheme.

e-Tender No-WBIW/EE/PUAMIAOO01/NIT-03e/sl-6/20-21 Total period-60 Days

SLno Description of item Days

1|Jungle Cutting

2|Earthwork in Excavation

SD/
Executive Engineer
Purulia Irrigation Division




From7(Bar Chart)

M/R to Inspection path of Sankha canal in ¢/w Sankha Irrigation Scheme under Purulia Irrigation

Division during 2021 22

e-Tender No-WBIW/EE/PUAMIAO01/NIT-03e/sl-07/20-21

Total period-60 Days

SL no

Description of item

Days

Box Cutting

20

Mooram

Earthwork

20

SD/
Executive Engineer
Purulia Irrigation Division




From7(Bar Chart)

Running repair to M.C in different reaches by strengthening of canal bank and removing silt and jungles from canal
bed of Kansai (I) Scheme of Assistant Engineer -lll, Under Purulia (I) Division during 2021 22.

e-Tender No-WBIW/EE/PUAMIAOO01/NIT-03e/sl-8/20-21 ﬂ Total period-60 Days
SLno Description of item Days
1|Jungle Cutting

2|Earthwork in Excavation

SD/
Executive Engineer
Purulia Irrigation Division




From7(Bar Chart)

M/R work of Rest shed at Bhatbnadh (I) Colony under Purulia Irrigation Division,Purulia

e-Tender No-WBIW/EE/PUAMIAO01/NIT-03e/sl-9/20-21

Total period-56 Days

SL no

Description of item

weeks

Stripping out plaster

Plaster work

Wood work

Painting

Flooring

(| P W (M=

Sanitary & plumbing work

sD/
Executive Engineer
Purulia Irrigation Division




From7(Bar Chart)

M/R TO JE/ACRO TYPE QTR WITHIN BHATBANDH (I) COLONY UNDER PURULIA IRRIGATION

DIVISION, PURULIA.

e-Tender No-WBIW/EE/PUAMIAOO01/NIT-03e/sl-10/20-21 Total period-56 Days
SLno Description of item weeks
1|Stripping out plaster 2
2|Plaster work 2
3|Wood work 4
4|Painting 3
5|Flooring 3
6|Sanitary & plumbing work 3
sD/

Executive Engineer
Purulia Irrigation Division




From7(Bar Chart)

M/R To escape at ch 129 of main canal in connection with saharajore irrigation scheme during the year 2021
2022

e-Tender No-WBIW/EE/PUAMIAOO1/NIT-03e/sl-11/20-21 Total period-60 Days

SLno Description of item Days

Mobilization of materials

dismantling

earthwork

concreting

B (WM

lining

I
SD/
Executive Engineer
Purulia Irrigation Division




From7(Bar Chart)

M/R to Aqueduct at Ch.127.0 of RBMC & other Canal stuctures in ¢/w Golamarajore Irrigation Scheme

under Purulia Irrigation Division

e-Tender No-WBIW/EE/PUAMIAO01/NIT-03e/sl-12/20-21

Total period-50 Days

SLno

Description of item Days

1|Mobilization of materials

Shuttering, Reinforcement
3|&Concreting

30

4|Plastering

SD/
Executive Engineer
Purulia Irrigation Division



From7(Bar Chart)

M/R to cross drainage at ch. 152.00 and fall structure at ch. 123.00 and cart bridge at ch. 90.00 of Parga
main canal in ¢/w Parga irrigation scheme of Purulia Irrigation Sub-Division under Purulia Irrigation

Division

e-Tender No-WBIW/EE/PUAMIAOO1/NIT-03e/sl-13/20-21 Total period-60 Days
SLno Description of item Days

1| Dismantling & in foundation 10

Shuttering, Reinforcement
3|&Concreting 30

4| masonary work & plastering 10

5|Box cutting & mooram 10

SD/
Executive Engineer
Purulia Irrigation Division



From7(Bar Chart)

Construction of Box culvert at chainage 33 of dy 2 in connection with saharajore irrigation scheme during

the year 2021 22

e-Tender No-WBIW/EE/PUAMIAO01/NIT-03e/sl-14/20-21

Total period-60 Days

SLno

Description of item

Earthwork

3

Sand filling Shuttering,
Reinforcement &Concreting

Days

plastering neat cement punning

SD/
Executive Engineer
Purulia Irrigation Division




From7(Bar Chart)

M/R TO A-TYPE QTR WITHIN BHATBANDH (I) COLONY UNDER PURULIA IRRIGATION DIVISION,

PURULIA.
e-Tender No-WBIW/EE/PUAMIAOQ01/NIT-03e/sl-15/20-21 Total period-56 Days
SL no Description of item weeks
1|Stripping out plaster 2
2 |Plaster work 2
3|Wood work 4
4|Painting 3
5|Flooring 3
6|Sanitary & plumbing work 3
SD/

Executive Engineer
Purulia Irrigation Division




From7(Bar Chart)

M/R to Khairabera branch canal in between ch. 90.00 &120.00 of Khairabera Irrigation Scheme and Dy-1 of main
canal in between ch. 0.00 & ch. 40.00 of Kulbera Irrigation Scheme under Purulia Irrigation Division

e-Tender No-WBIW/EE/PUAMIAO01/NIT-03e/sl-16/20-21 Total period-60 Days

SL no

Description of item

Days

1|Jungle Cutting

2|Earthwork in Excavation

_— e

SD/
Executive Engineer
Purulia Irrigation Division



From7(Bar Chart)

REGULATOR NEAR CH 0.00 AND CONSTRUCTION OF R.C.C BRIDGE NEAR CH 28.00

OF LBMC OF TURGA IRRIGATION SCHEME IN BLOCK+P.S-BAGMUNDI UNDER

e-Tender No-WBIW/EE/PUAMIA001/NIT-03e/sl-17/20-21

Total period-60 Days

SL no

Description of item

Days

Mobilization of materials

Jungle Cutting & Dismantling

&Concreting

Shuttering, Reinforcement

4

Plastering

sD/
Executive Engineer
Purulia Irrigation Division




From7(Bar Chart)

M/R of LBMC in between chainages from Ch 0.0 & Ch.186 and RBMC in between chainage from ch.1.0 to ch.223.0
respectively in connection with Patloi Irrigation Scheme under Purulia Irrigation Division

e-Tender No-WBIW/EE/PUAMIAQ01/NIT-03e/sl-18/20-21 Total period-60 Days
SLno Description of item Days
1{Jungle Cutting 20Days
2|Earthwork in Excavation 40 days

SD/
Executive Engineer
Purulia Irrigation Division




From7(Bar Chart)

Annual maintenance work of pump operation, cleaning of jungles and plumbing work within Bhatbandh Irrigation
Colony under Purulia Irrigation Division.

e-Tender No-WBIW/EE/PUAMIAOO01/NIT-03e/sl-19/20-21 Total period-365 Days

SLno Description of item Days

1|Pump operation

2|jungle cleaning

3|Plumbing work

SD/
Executive Engineer
Purulia Irrigation Division




From7(Bar Chart)

M/R to main canal , Dy-1 & Dy-2 of Kestobazar Irrigation Scheme and LBMC, DY-1 of LBMC of Turga Irrigation scheme
under Purulia Irrigation Division.

e-Tender No-WBIW/EE/PUAMIAQ001/NIT-03e/sl-20/20-21 Total period-60 Days
SLno Description of item Days
1|Jungle Cutting 20 Days
2|Earthwork in Excavation 50 days
SD/
Executive Engineer
Purulia Irrigation Division




From7(Bar Chart)

Supplying of unskilled labour for operating & watching various types of all regulating gate and spillway gate of

Kumari , Golamara and Tara main canal from July, 2021 to October, 2021 during kharif Irrigation & monsoon period
in C/W Kumari Irrigation Scheme under Manbazar Irrigation Sub-Division

e-Tender No-WBIW/EE/PUAMIAOO01/NIT-3e/sl-21/20-21 Total period-120 Days

SL no Description of item

Days

1|Gate operation

sD/ ]

Executive Engineer —]

Purulia Irrigation Division —




(Enclosureto I&WD No. 344(8)-1B/IW/0O/IB-Misc-72/2016-17 dated 03.12.2019)

+ Eligibility for participation in e-tenders under National Comparative Bidding(NCB)

3.1

All Bonafide Indian contractors/Agencies/Organizations, Registered Companies/ Firms including Registered
Partnership Firms, Proprietorship Firms, Registered Consortiums & valid ‘Joint Ventures’ and contractors/bidders of
equivalent grade or class having Pre-Qualification (PQ) Credential from the Government of West Bengal, Union
Government Departments/ Other State Government Departments/ Engineering Wings of Gol /IRCON/RVNL/NHPC,
Autonomous Project Authority and other similar organizations of Gol and State Governments/PSU and
Corporations of Government of India and other States having successfully completed at least one similar nature
project and not otherwise debarred are eligible to participate subject to fulfilling the other PQ eligibility criteria laid
down in the subsequent paragraph. Consortiums and Joint Ventures are not allowed to participate in tenders of
value up to Rs.

45.00 lakh

Participation in more than one serial of work out of list of works published in onee -NIT.

Any contractor/bidder may bid for any number of Serials of work in a particular e-NIT, if more than one work have
been published in that e-NIT, subject to fulfillment of all of the following conditions:

a. There should be full compatibility (matching between the technical PQ credential submitted by the bidder in the
form of Credential Certificate (CC) along with other relevant documents as stated under Clause 3.2B IlI)
relating to any work successfully completed by the bidder and technical PQ criteria specified in the e-NIT for
any particular serial of works for which the bidder intends to bid. In other words, technical PQ credential
certificate along with relevant documents submitted for any work should at the minimum; satisfy the technical
PQ eligibility criteria specified for that work. Normally there should be separate CC along with relevant
documents for each of the serial of works, the bidder intends to bid and the serial number relevant to the CC
should be clearly written on the body of the CC and also on the other documents stated under Clause 3.2B IlI.
Howewer, the bidder will also reserve the right to submit one CC along with relevant documents for bidding in
more than one serial of work, provided cumulative technical PQ credential of all such serials should be fulfilled
by one single CC. In such case also, serial numbers of the relevant works for which the CC is submitted should
be clearly written on the body of the CC by the bidder. Omission of serial numbers on the body of the CC and
also on the other documents stated under Clause 3.2B lll, in case of bidding for more than one serial will lead
to rejection of all thebids.

b. Awerage of gross annual turmover of the individual bidder/Organization/consortium or Joint Venture for any
three financial years within preceding five financial years, as stated under Clause 7V, should not less than the
summationofturnoverrequirementsoftherelevantindividualserialofworksforwhichthebidderintendstobid.

Submission ofbid

General procedure for submission ofe-bid

Bids are to be submitted electronically in the on-line mode through the e-Procurement portal
www.wbtenders.gov.in. All documents uploaded by the Tender Inviting Authority forms an integral part of the works
contract/Agreement. Contractors/bidders are required to upload the entire tender documents along with all other
relevant PQ credential documents as asked for in the e-NIT, electronically, through the above portal within the
stipulated date and time as notified in the e-NIT. Tenders are to be submitted in two parts/folders at the same
time for each work, one being * Technical Proposal’ and the other ‘Financial Proposal. The contractor/bidder
should carefully go through all the documents of the e-tender and upload the scanned copies of his/her/their original
documents in ‘Portable Document Format’ (PDF) files in the designated links in the web portal as their ‘Technical
Bid’. Helshe needs to fill up the financial offer/bid price/ rates in percentage abowe or below or ‘At-Par in the
downloaded BOQ of the work in the designated cell in ‘Excel sheet only’, and upload the same in the designated
link of the portal as their ‘Financial Bid’. Documents uploaded are virus scanned and required to be digitally signed
using their ‘Digital Signature Certificates’ (DSC). Contractors/bidders should especially take note of all the Addenda
or Corrigenda notices related to the e-Tender and upload all of these documents forming a part of their e-bid as
tender document. Documents digitally signed and uploaded in the e-Tender portal by the contractors/bidders
containing requisite information & financial bid/rate comprising ‘Technical bid’ and ‘Financial bid’ are submitted
concurrently, which cannot be changed after end date and time fixed for submission of the e-Tender. Extension of
last date for e-bid submission or insertion of any of Addendum/Corrigendum, if unawidable is to be notified as per
Finance Department guidelines in the e-Procurement Portal, Departmental website, Newspapers and in Notice
boards. Whenever any corrigendum is issued irrespective of the content (date corrigendum or otherwise), due date
of submission of bid will be extended by 7 (seven) calendar days to be published before expiry of the last date for
original validity period of bidsubmission. Extension of last date and time for bid submission by issuance of a
Corrigendum shall not be treated as 2nd Call orRe-tender.
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3.2 TechnicalProposal

The Technical Proposal should contain scanned PDF files of all documents in the following standardised formats in
two part covers or folders.

Cover No Cover Document Type Descriptions
1 Pre-Qual/Technical .pdf NIT_Corrigendum
.pdf Agreement_2911
.pdf Forms
.pdf/jpg/WinRAR Drawings
.pdf/ipg BAR CHART
2 Finance xls BOQ

3.2 A Descriptions of Technical (Pre-Qual)Covers

i ‘NIT_Corrigendum folder’: e-Notice Inviting Tender is fo be downloaded in entirely, digitally signed and uploaded
during e-bid submission in “NIT_Corrigendum?” folder. ‘Corrigenda/Addenda’ if published in connection with the
NIT is to be digitally signed and uploaded in the ‘NIT_Corrigendum’ folder merged with e-NIT documents during e-
bidsubmission.

ii. ‘Agreement_2911’ folder: Contract /Agreement in WB Form No. 2911(i) published in the e-Tender is to be
downloaded digitally signed and uploaded during e-bid submission in Agreement_2911folder.

iii. ‘Forms’ folder: Applications for e-Tender: vide self declaration format in specimen Form-1,
Self declaration of bidder not having common interest as a different bidder organisation in any other work tendered
under different serials of this particular e-NIT vide specimen Form-2, and self declaration on antecedents and
performance of the bidder in specimen Form-4.
All above are to be filled up completely, digitally signed and uploaded during bid submission in “Forms” folder.

iv. Drawings folder: The GAD/Plan/Map published in the e-Tender by the Tender Inviting Authority is to be
downloaded by the bidder digitally signed and again uploaded during e-bid submission in “Drawings”folder

v. BAR_CHART folder: BAR CHART/Work Programmes in other Networking Methods prepared by TIA in pdf file
defining the Physical Milestones of the construction period for implementation of the project is to be downloaded by
the bidder digitally signed and again uploaded during e-bid submission in “BAR_CHART”folder

3.2A.NOTE:

i. Contractors/bidders are required to keep track in the e-Procurement website www.whtenders.gov.in for all the
Addenda or Corrigenda notices and documents published in connection with a particular e-Tender within the
bidding period and upload the same, digitally signed by him/her along with their e- bid. Tenders submitted without
Addendum/Corrigendum areliabletobetre atedasincompleteandtherebyliablefordisqualificationorrejection.

iii. Form 1, Form 2, Form 3 (for companies etc.) and Form 4 are taken from bidders by TIA as bidders self declarations’
or undertakings. These formats are specimens or samples only, which are to be firstly downloaded by the bidders
from the NIT in e-Procurement portal, filled up completely and again uploaded with their electronicbids.

3.2 B. My Document [ OID* Coverjcontaining:

It is desired that PDF files of all other original documents in support of their eligibility and PQ credential shall have to be
submitted under the OID cover folders as detailed below:

My Document Format for uploading in the OID folder:-

"?I. Category Sub-category Sub-category description Remarks if
o. any
| Certificates | 1. certificates.pdf 1 Latest Professional Tax Payment Certificate Refer to
2. GST _registration_ (PTPC) or, PT deposit challan for current financial Clause
certificates. pdf year or Government Order for exemption in other 3.2C(1) for
States where ewverapplicable. details

2 Valid PAN Card in the name ofbidder/organisation

3 Income Tax Return of current Assessment year or,
IT Return of immediate preceding Assessmentyear
whichever is ;attestavailable

4 Valid GSTIN under GST Act &Rules
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Sl. Category Sub-category Sub-category description Remarks if
No. any
Il Company companydetails. pdfi 1 For Proprietorship  Firms, Partnership Firms, | Referto
Details companydetails. pdf2 Registered Companies, Registered Co-operative | Clause
Societies 3.2C(lly for
Valid Trade License/ acknowledgement or Receipt of | details
application for Trade License/ Revalidation
OTHERREQUIREMENTS:-
2 For PartnershipFirms:
Legally valid Partnership Deed, Form-VIIl/
Memorandum of Registration of Registrar of Firms
3 ForCompanies:
Incorporation Certificate, Memorandum of Articles of
ROC, List of current owners/ Directors/Board
Members
4 For State Registered Co-operativeSocieties:
Society Registration certificate from ARCS of the
State, Society by-Laws, latest available Auditor’s
Report of Directorate of Co-operative Audit within
proceeding five years as per Societies Act & Rules
1} Credential 1. Credential pdf1 1 Work Order/ Award of Contract or LOA/LOI duly | Referto
of works 2. Credential pdf2 authenticated by issuingauthority. Clause
2 Pre-Qualification (PQ) Work credential of one 100% | 3.2C(lll) for
completed work as desired in the NIT as the | details
Credential Certificate (CC) duly authenticatedby
competent authority.
v Financial Payment All 100% Payment Certificates of competent authorities | Refer to
credential certificate. pdf during preceding Five FY. IT Return of bidder in thee | Clause
FY, or Audited Profit & Loss Accounts statement of any | 3.2C(IV) for
three financial years within the zone of preceding five | details
financial years whichever is available.

* OID denotes Other Important Documents.

Note:

It is desirable though not mandatory that all documents stated abowe in PDF files shall be uploaded by bidders only
in specified designated folders. No off-line document will be accepted and considered during tender evaluation
stage from bidders before publishing of final selection of L1 by publication of FBE sheet verification by TEC may
be undertaken directly from PQ Credential issuingauthority.

Validity of documents submitted by bidder shall be stand determined on the date of publication of tender notice (e-
Notice Inviting Tender)

3.2 C(I) Certtificate/s: The documents mentioned below under Serial a, b & c are to be uploaded as ‘PDF’ files in

Certificate.pdf1 (name of the file should be “certificates.pdf”)
The document mentioned under Sl. d below is to be uploaded in GST Registration Certificate.pdf2 file

Latest available Professional Tax Payment Certificate (PTPC) or the PT payment challan/ receipt for current
financial year/Waiver Order of competent authority in other States ifapplicable.
Valid PAN Card of the bidder/s arerequired;

Income Tax Return of current Assessment Year or, IT Return of immediate preceding Assessment year under IT
Act & Rules, whichever latest available with thebidder.

Valid15digitGoodsandSeniceTaxpayerldentificationNumber(GSTIN)asperGST  Act,2017&Rulesofthebidder to be
uploaded in ‘GST registration certificatepdf’.

3.2 C(Il) All documents mentioned in tabular format under Clause 3.2B and also explained below should be

uploaded during electronic bid submission in PDF files with the name of file should be “companydetails.pdf”’

For Partnership Firms: Documents of Registration of Partnership Firms in the certified copy of ‘Form No. VIII,’
issued under Indian Partnership Act, 1932 (Act-IX of 1932) by the Registrar of Firms. In case a Partnership Firm is
yet to receive Form No. VI, a “Memorandum” issued by the Registrar of Firms may also beaccepted.

For Companies: Incorporation Certificate, valid Trade License or acknowledgement of issuing authority of receipt of
application for Trade License / renewal, ‘Memorandum of Articles’ registered under the Registrar of Companies
(ROC)underthelndianCompaniesAct,Listofowners/Directors/BoardMembersaretobeuploadedwiththee-bid.
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For State Registered Co-operativeSocieties:

a. Society Registration certificate from ARCS (Assistant Registrar of Co-operative Societies, GoWB) and By-
Laws for Cooperative Societies under West Bengal Co-operative Societies Act, 2006 and Rules, 2011 and all
amendments.

b. Latest Auditor's Report of Directorate of Co-operative Audit under Department of Co-operative, Government of

West Bengal within preceding five financial years as per Societies Act &Rules.

3.2 C(Ill) Eligibility criteria based on Credential of work/Prequalification Work Credential “credential.pdf”

i.

ii.

Work Order/Award of Contract or the Letter of Acceptance (LoA) duly authenticated by the competent issuing
authority is to be submitted under Technical cover (name of file should be “credential.pdf1).

Pre-Qualification (PQ) credential of one 100% completed work of Gross Notional Value as desired in the NIT as the
Credential Certificate (CC) duly authenticated by competent authority. (Name of file should be “credential.pdf2).

3.2 C (IV) PQ Financial credential: In ‘payment certificate.pdf’ folder under OlDcover

a.

Disqualification during PQ evaluation of financial capability of bidder shall not be decided during technical bid
evaluation by TEC up to work of Rs 45 lakh, as no minimum financial capacity is fixed, except if reveals from
documents beyond any doubt of the financial liquidity & bankruptcy of the bidder, determining absolute incapacity to
execute thework.

i. ‘Payment certificate’ of works authenticated by appropriate authority for preceding three Financial
Years, or, ii. Valid Income Tax Returns for preceding three FY,or,

iii. Audited Profit & Loss Accounts statements of three FY, any one of i, ii, or iii as a complete set for three FY within
zone of immediate preceding five FY is to be uploaded in ‘payment certificate.pdf’ folder under OID cowver, else
the bidder may be disqualified. Name, address, contact no. and registration no. of auditor Firm is desirable for Profit
& Loss accounts statement, ifsubmitted.

Note: a. If the bidder Company/Firm was set up less than three years ago, audited balance sheets and P/L Accounts for

3.3

the number of years since inception are to be submitted under Technical cover and the average value would be
evaluated only for the period since inception and not three years. Credential Certificate (CC) given as PQ Work
Credentialmayalsocontainpaymentcertificateandinthosecasesseparatepaymentcertificateisnotrequired.

b. No file in Technical / Pre-Qual cover or OID cover folder is allowed by the system to be kept blank/empty. Where
ever the forms and documents are uploaded by the Tender Inviting Authority, the same is to be downloaded,
duly filled up, converted to pdf file, and again uploaded after digital signing, forming a part of tender document.
These formats are specimens or samples only and deviation from specimen format is not a sufficient ground for
rejection of the bid. Relevant blank Forms are to be firstly downloaded by the bidders from the NIT in e-
Procurement portal, filled up completely and again uploaded with their electronic bid. No offline document is
acceptable from bidders by TEC during evaluationstage.

Financial proposal / bid under Financialcover:-

The financial bid should contain the following documents in one cover or folder.

Bill of Quantities (BOQ): The contractor/bidder is required to quote the financial offer/bid price or rate as percentage
above or below the estimated amount put to tender or ‘at-par with tender value, in the space marked for quoting
rate in the BOQ of the tenderedwork.

Only the downloaded sheet of the abowe document in Excel format is required to be uploaded by the
contractor/bidder.

BOQ without a valid numeric rate at the designated space provided in the BOQ will be disqualified and rejected
outright.Contractors/bidderswillingtoquote“at-par’rateshallneedtowrite“0”inthe‘space’providedforratesinthe BOQ  of
the tenderedwork.

Tender Fee and Earnest Money Deposit(EMD)

TenderFees:

Entire set of e-Tender documents are made available free of cost through the State Gowernment e-Procurement
portal having URL https://wbtenders.gov.in and also available in the e-Procurement link of Departmental website
www.wbiwd.gov.in. Cost for tender documents will not be charged ewven during execution of a formal tender
contract/agreement. Howewver, the contractors/bidders may wherever necessary shall be suitably charged for
additional/multiple copies of drawings, specifications, Schedule of Rates booklet etc. and such fee may be suitably
determined by the Tender Inviting Authority as per existingRules.



http://www.wbiwd.gov.in/

ii.

4A.

(Enclosureto I&WD No. 344(8)-1B/IW/0O/IB-Misc-72/2016-17 dated 03.12.2019)

(a) Earnest Money Deposit(EMD):

Bidders are required make payment of Earnest Money (EMD) through the e-Payment banking system, on-line and
should read in advance the instructions carefully, particularly those contained in the challan generated in the e-
transactionoftheportal,ifoptedforEMDpaymentthroughRTGS/NEFT.Onlyifthebidderisexemptedfrompayment of EMD
by the State Finance Department, the Gowt order for such exemption is to be uploaded while opting for EMD
exemption category. Any misjudgement and resultant non submission of EMD will lead to summarily rejection of the
bid/\tender.The quantumofEarnestMoneyDe posithasbe enre visedas2%oftheamountputtotenderorRs.
10Lakh,whicheverislowerforamountputtotenderuptovalueofRs.25crore .

(b) Additional Performance Bank Guarantee:

“Additional Performance Security” has been made mandatory which shall be obtained only from the successful L1
bidder, if the accepted bid price is below 20% of tender BOQ or below by more than 20% of the tender BOQ. This
Additional Performance Security shall be equal to 10% of the tendered amount i.e. 10% of the L1 bid price.

The said Bank Guarantee (BG) shall have to be valid up till the end of the contract/Agreement period including
extended time period till 100% physical completion of work in all respects and shall be renewed within validity
period accordingly if required. The said Bank Guarantee shall remain in custody of the DDO & Executive Engineer
in-charge of the work, which shall be returned to the bidder/contractor after successful physical completion of the
work as per
contract.lfthebidderfailstocompletetheworksuccessfully, thisAdditionalPerformanceSecurityshallbeforfeitedat any
time during the pendency of the contract period after sening proper notice to the contractor/bidder agency.
Necessary provisions regarding deduction of security deposit from progressive bills of the contractor in respect of
the tendered work shall be governed as per relevant clauses of the tender contract/Agreement which will in no way
be affected / altered due to this Additional PerformanceSecurity.

As per Dept. Memo no.- 306-IB/IW-14011(34)/1/2018-JS(IW),dated: 06.08.2018, the entire Security Deposit or the
Performance Security may be released after physical and financial completion of the project but before expiry of the
security period or defect liability period against receipt of equivalent amount of bank guarantee of approved bank of
RBI which should remain valid till the expiry of the defect liability period.

c) Financial department memorandum no-201-F(Y) dated 18.01.2021 is to be followed in respect of performance
security until further order.

Login bybidder:

Abidderdesirousoftakingpartine-tenderfloatedbytheStateGovernmentshalllogintothee-Procurementportalof
theGovernmentofWestBengal www.wbtenders.gov.inusinghis/herloginlDand passwordbyusingtheirvalidDS C.

He/she will select the tender to bid and initiate payment of pre-defined EMD fixed for that tender by selecting from
either of the following paymentsmodes:

Net-Banking (any of the banks listed in the ICICI Bank Payment Gateway) in case of payment through ICICI Bank
PaymentGateway;

RTGS/NEFTincaseofoff-line paymentthroughbidder'sbankaccountsinanyBankapprovedbyRB linIndia.

4B. EMD payment procedure:

a.

Payment by Net Banking out of any listed bank through ICICI Bank PaymentGateway :

On selection of Net Banking as the payment mode, the bidder will be directed to ICICI Bank Payment Gateway
(along with a string containing a Unique ID) where he/she will select the Bank through which he/she wants to
electronically transact theEMD.

Bidder will make the payment after entering his Unique ID and password of the bank to process thee-transaction.
Bidder will receive a confirmation message on registered mobile phone regarding success/failure of thetransaction.

If the transaction is successful, the amount paid by the bidder will get credited in the respective Pooling account of
the State Gowernment maintained with the Focal Point Branch of ICICI Bank at R.N Mukherjee Road, Kolkata for
collection of EMD against unique codes for identification of the tenderingauthority.

If the transaction is failure, the bidder will again try for payment by going back to the firststep.

Payment throughRTGS/NEFT:

On selection of RTGS/NEFT as the payment mode, the e-procurement portal will show a pre-filled challan having
the details to process RTGS/NEFT transaction.

The bidder will print the challan and use the pre-filled information to make RTGS/NEFT payment using his/her own
designated Bankaccount.
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Once payment is made, the bank would provide an “UTR remittance number” for successful transaction with
which the bidder will come back to the e-Procurement portal after expiry of 2 to 3 bank working days to enable the
NEFT/RTGS process to complete, in order to verify the payment made and continue with his/her biddingprocess.

If verification is successful, the fund get credited to the respective Pooling account of the StateGovernment
maintained with the Focal Point Branch of ICICI Bank at R.N Mukherjee Road, Kolkata for collection of EMD.

Hereafter, the bidder will go to e-Procurement portal for final submission of his/her e-bid within pre-assigned last
date of submission of e-tender.

If the payment verification is unsuccessful, the amount will be returned automatically by the system to the bidder’s
bankaccount.

EMD made through RTGS/NEFT would require additional 2 to 3 bank working days after date of transaction in the
bank before the procedure is completed for enabling the bidder to continue with the bidding process in the on-line
final bid submission. Thus, the bidder is to take precaution in case of RTGS/NEFT transfers, so that the entire
process of submission of e-tender is completed within last date of on-line submission of his/her tender. However,
Net-banking transaction through ICICI bank payment Gateway would be on real time basis.

Refund/Settlement Process forEMD:

After decrypting/admitting of all e-bids, the preliminary technical bid evaluation (TBO) summery sheet would be
published in the Portal after two working days, and thereafter at least after four working days, the Final technical
evaluation (TBE) summery sheet would be published in the Portal with simultaneous electronic processing in the e-
Procurement portal by the tender inviting authority done so that status of the all bids as qualified or disqualified,;
based on the Final Bid Evaluation Sheet (FBE) is made available to all bidders along with the details of the
unsuccessful bidders to ICICI Bank by the e-Procurement portal through websenvices.

On receipt of the information from the e-Procurement portal, the Bank will refund through an automated process the
EMD of the bidders disqualified at the technical evaluation to the respective bidders’ bank accounts from which they
made the EMD on-line transaction. Such refund will take place within T+2 Bank working days where T will mean the
dateonwhichinformationonrejectionofbidisuploadedtothee-Procurementportalbythe TenderlnvitingAuthority.

Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of the technically
qualified bidders other than that of the L1 will be refunded, through an automated e-process, to the respective
bidders’ bank accounts from which they made the payment transaction. Such refund will take place within T+2 Bank
working days where T will mean the date on which information on rejection of financial bid is uploaded to the e-
Procurement portal by the tender invitingauthority.

As soon as the L1 bidder is awarded the contract (AOC), the same is processed electronically in the e-Procurement
portal for transfer to Government Receipt under Public Accounts of the State through GRIPS where under the
security deposit will also be collected in connection with the work.

All refunds will be made mandatorily to the Bank account from which the payment of EMD wasinitiated.

If the e-tender is cancelled, then the EMD would be reverted to the original bidder’s bank account automatically
after such cancellation order is processed online by the Tender InvitingAuthority.

TIA reserves the right to forfeit the EMD electronically in case of breach/violation of tender rules as defined under
clause 8 & 9.

Credential Certificate (CC) as Prequalification WorkCredential:

Credential Certificates (CC) for one/single 100% completed work within last five financial years on the date of
publication of NIT will only be accepted as valid PQ credential of work. Incomplete ongoing work shall not be
considered for valid PQ Credential. Payment Certificate without containing mandatory details shall not be treated as
valid.

It is desirable that CC should preferably contain the name with designation, postal address of office, contact
Telephone No./FAX / e-mail ID of the authority issuing the CC for the work along with name of work, amount put to
tender, date of completion of the work, gross final billed value of the 100% completed work, certificate of issuing
authority indicating successful and satisfactory completion. lllegible certificates, absence of contact details making it
time consuming for werification purposes of CC issued by authorities outside the State are liable to be rejected
bythe Bid Evaluation Committee(TEC).

Credential Certificates (CC) of successfully completed works in any Department/autonomous authority of the
Gowvernment of West Bengal will be considered. CC of 100% completed works executed under any other State /
Central Government Ministry / Department / Nationalised Financial Institution Organisation / Gowt. Undertaking /
Gowvt. Enterprises or Government Institutions or Local Government Bodies(Municipalities, Zilla Parishad &
Panchayat Samities within West Bengal, will also be considered as valid PQ Credential. Such CC are to be issued
by an officer/authority not below the rank of Executive Engineer / Divisional Engineer /District Engineer/Project
Manager of the State/Union Government Departments/ Organisations; authorised signatories of CC for Panchayat
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Samities and Municipalities shall be the BDO & Executive Officers or equivalent administrative officers respectively.
It is desirable to have telephone and FAX or e-mail addresses of the signatory of the CC for all offices outside West
Bengal for verificationpurposes.

Pre Qualification (PQ) eligibilitycriteria

Prequalification (PQ) eligibility of a contractor/ bidder based on one single 100% completed works contract and
financial capacity achieved within the zone of last five financial years will be determined as per Rules stated below:

6 | (a). Firstly, the gross value of the work submitted as PQ Credential as per CC of similar in nature completed during the

current financial year before date of publishing of e-NIT or within the preceding five FY will be multiplied by the
following factors to take care of the inflationary effects to arrive at the gross notional amount.

Year Description Multiplying factor to arrive at gross notional amount
Current The financial year of floating of NIT 1.00

18t 1 year preceding the current financial year 1.08

2nd 2 years preceding the current financial year 1.16

31 3 years preceding the current financial year 1.26

4th 4 years preceding the current financial year 1.36

5th 5 years preceding the current financial year 1.47

Note: For cases where two contractors/bidders are participating in a e-Tender for a particular work are such that one

6 1.

happens to have worked as a sub-contractor of the other, and both the contractors/bidders PQ submit work
credential of having completed the same job either wholly or partly, then in such case the PQ credential of the
principal contractor will be considered while that of the sub-contractor will not be taken into consideration for
determining the eligibility criteria of the contractor/bidder during technical evaluation of the tender. If the PQ
Credentials submitted by hitherto contractors/bidders are for different works, then both the PQ Credentials will be
considered for determining the eligibility criteria of the individual contractors/bidders.

Financial proposal of any contractor/bidder will come under consideration only when the Technical PQ
criteria mentioned below are satisfied and fulfilled in the Technical Bid Evaluationstage.

Gross notional amount calculated from Credential Certificate (CC) of a single works contract completed within
thezone of immediate preceding five financial years on the date of this e-NIT, issued in favour of the
contractor/bidder

/Agency/Firm/Registered Co-operative Society for a similar work defined in the tender should be at least 30%of the
amount put to tender for the work it is bidding. The power to decide on the criteria of similarity rests without any
prejudice, solely with the Bid Evaluation Committee (TEC).

Additional eligibility criteria for participating in more than one serial of work in ae-NIT
If the same bidder bids separately for on behalf of another Firm or in a different capacity having financial interests in
the same work, all the tenders would be rejected.

Penalty for suppression / distortion of facts and withdrawal of L1 bidder before acceptance ofLOI

If a contractor/bidder fails to physically produce the originals of documents (especially the Credential Certificates
and P/L accounts with audited balance sheets), or any other bid document on demand by the Tender Evaluation
Committee (HTEC/TEC) which were submitted as soft copies in PDF files with their e-bids within a specified time
frame, need arising due to any material deviations detected in the uploaded soft copies, leading to specific doubts
which could not be cleared by enquiry from issuing authority of these documents or if there is any
suppression/distortion/falsification noticed/detected/ pointed out at any stage of the e-tender process at any stage
prior to signing of Contract-Agreement or the issue of LOA or AOC, the Tender Inviting Authority will immediately
bring the matter to the notice of the concerned Chief Engineer and appropriate penal measures as stated in Clause
10 below will be taken. The concerned Chief Engineer then will issue the necessary order in writing with intimation
to the defaulting contractor/bidder, other Chief Engineers, Centralized e-Tender Cell and also the Government in
the Irrigation & Waterways Department. Copy of the order/starting penal measures should invariably be
communicated to the Nodal Officer, e-Governance Cell of the Department with a request for uploading the order in
the Departmental website in the link “List of suspended/debarredcontractors”.

PROCEDURE FOR SUSPENSION AND DEBARMENT OF SUPPLIERS/CONTRACTORS
SCOPE:

The procedures laid down in subsequent paragraphs shall govern the suspension and debarment of suppliers,
contractors and bidders (“Contractors” for brevity) involved in Government procurement for offenses or \iolations
committed during competitive bidding and contract implementation, or even later for the works under Irrigation &
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Waterways Department, Government of West Bengal. The concerned Chief Engineer shall publish the suspension
and debarment order in the Departmental website with the approval of I&W Department in the designated link within
1 (one) working day of issuance of such order. The TIA shall recommend the case to HTEC/TEC who with opinion
of Chief Engineer will place it before DTC/QBEC/DTTC for approval.

PROHIBITION ON SUSPENDED / DEBARRED PERSONS / ENTITIES TO PARTICIPATE IN THE BIDDING OF
GOVERNMENT PROJECTS / CONTRACTS OF THEDEPARTMENT

A person / entity that is suspended / debarred by a procuring entity shall not be allowed to participate in any
procurement process under Irrigation & Waterways Department during the period of suspension / debarment unless
the same has been rewoked by the competent authority.

A Joint Venture or Consortium which is suspended / debarred or which has suspended / debarred member/s and/or
partner/s as well as a person/entity who is a member of suspended / debarred Joint Venture or Consortium shall,
likewise, not be allowed to participate in any procurement process under Irrigation & Waterways Department during
the period of suspension / debarment unless the same has been revoked.

DEFINITION OFTERMS:-

Bidder: A person/Contractor/Agency/Company/Society/Corporation participating in the procurement process and/or
a Person/Contractor/Agency/Joint Venture/Consortium/ Corporation having an Agreement/ Contract for any
procurement with the Department shall be referred asbidder.

Bid Evaluation Committees or Tender Evaluation Committees (HTEC/TEC/QBEC inshort):

Bid / Tender Evaluation Committee’(TEC) for the bids upto tender value of Rs. 45.00 lakh (TEC) invited by the
Executive Engineer will be comprising of i) Concerned Executive Engineer as Chairperson and Convener, ii)
Assistant Engineer concerned to the work as Member, iii) Another Assistant Engineer from Division as Member or
the Junior Engineer posted as the DivisionalEstimator.

or, Evaluation Committee constituted by the Department from time totime.

Consolidated Debarment List: A list prepared by the Departmental Debarment Committee/Chief Engineer
containing the list of bidders debarred by the Irrigation & Waterways Department, Government of West Bengal. The
list would be displayed prominently in the designated link in website of the Department clearly stating the period of
suspension/debarment.

Contract implementation: A process of undertaking a project in accordance with the contract /Agreement
documents.

Debarment: An administrative penalty, in addition to the contract/Agreement provisions, disqualifying a bidder from

participating in any procurement process under Irrigation & Waterways Department, Government of West Bengal
for a givenperiod.

Debarred Bidder: A Bidder who was disqualified by the competent authority of the Irrigation & Waterways
Department, Government of WestBengal.

Department: Irrigation & Waterways Department, Government of WestBengal

Entity: A person/Contractor/Agency/Joint Venture/Consortium/Corporation participating in the procurement process
and/or a Person/Contractor/Agency/Joint Venture/Consortium/Corporation having an agreement/ contract for any
procurement with the Department shall be referred asentity.

Offence: A violation or breach of the Constitution of India, laws, regulations, laid down procedure, etc under
Prevention of Corruption Act, 1988, Code of Criminal Procedure, 1973 u/s 195(1) and Section 197(1), Competition
Act, 2007 and IT Act, 2000 asamended.

Procurement: It is the act of buying goods, senices or works from an external source. It is favourable the goods,
senvices or works are appropriate and that they are procured at the best possible cost to meet the needs of the
acquirer in terms of quality and quantity, time andlocation.

Procuring Entity/Authority: The officer authorised by the Irrigation & Waterways Department, Gowvernment of
West Bengal forprocurement.

Suspension: Temporary disqualification of a bidder from participating in the procurement process of Irrigation &
Waterways Department for a period of 6 (six) months when an offence is made against abidder.

GROUNDS FOR SUSPENSION ANDDEBARMENT
Submission of eligibility requirements containing false information or falsifieddocuments.

Submission of Bids that contain false information or falsified documents, or the concealment of such information in
the Bids in order to influence the outcome of eligibility screening or any other stage of the biddingprocess.

Unauthorised use of one’s name/digital signature certified for purpose of biddingprocess.
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Any documented unsolicited attempt by a bidder to unduly influence the outcome of the bidding in hisfavour.

All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complaints about any
bidder,postingbaselessallegationaboutanyofficerdulyauthorisedbythe Department,restraininganyinterested

bidder to participate in the bidding process etc.

Refusal to accept an award after issuance of ‘Letter of Acceptance’ or enter into contract with the Government
without justifiable cause.

Refusal or failure to post the required performance security/earnest money within the prescribed time without
justifiable cause.

Subcontracting of the contract or any part thereof without prior written approval of the procuringentity.

Failure solely due to fault or negligence of the Contractor, to mobilize and start work within the specified period as
mentioned in the ‘Letter of Acceptance’ / ‘Letter of Acceptance cum work Order / ‘Work Order’ / ‘Notice of Process’
/ ‘Award of Contract’ etc. ultimately resulting in rescindment ofcontract.

Failure to fully and faithfully comply with the contractual obligations without valid cause, or failure to comply with any
written lawful instruction of the procuring entity or his representative(s) pursuant to the implementation of the
contract, ultimately resulting in rescindment ofcontract.

For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacturer, supplier or
distributor arising from his fault or negligence and / or unsatisfactory or inferior quality of goods, vis a via as laid
down in thecontract.

Refusal or failure to upload a self-declaration in specimen format of Form-4 to the effect of any previous debarment
imposed by I&WD, any other Department of State Government and or CentralGovernment.

Wilful or deliberate abandonment or non-performance in a project or contract by the contractor / suppliers resulting
to substantial breach thereof without lawful and / or justcause(s).

The Additional Performance Security shall have to be submitted by the selected L1 bidder after issuance of Letter of
Acceptance / Letter of Invitation (LoA/Lol) within next seven working days and before issuance of Award of Contract
(AoC) in the form of “Bank Guarantee” of any Scheduled Bank approved by RBI, payable at Kolkata or / in West
Bengal, as per specimen format Form-6. Else, its/their Earnest Money Deposit (EMD) will be forfeited without any
prejudice by the Tender invitingauthority.

CATEGORY OFOFFENSE:
First degree of offense: Clause 9 D (i) up to (vii), (xii) & (xiv) is to be considered as first degree ofoffense.

Any of the offence under Clause (viii) to (xi) & (xiii) shall lead to termination of contract and its determinations in
accordance with Clause (ii) & Clause (iii) of Agreement Form No. WB-2911 and simultaneous debarment for a
period of 2years

Second degree of offense: Any one of the offenses as mentioned under Clause 9D (i) to (xiv), committed by a
particular bidder/contractor/supplier on more than one occasion would be considered as second degree of offense.
Period of debarment will be 2 times the corresponding period penalty applicable for 15t degree offence in addition to
other penal provisions contained in 1% degreeoffence.

Procedure and Rules of Debarment:

Debarment procedure and rules are published as Departmental Notification to be read in conjunction with the
Corrigenda issued from time to time , as may be seen in the Notification link of the Departmental website
wbiwd.gov.in

PENALTY FOROFFENSE:

For committing 13t degree offense any of the cases referred under Clause 9 D (i) to (v), forfeiture of earnest money
and debarment for a period of six months, if the offense is detected during technical evaluation. If the offence is
detected after award of the contract and if the offender happens to be the agency selected for work, and such
selection is made due to owersight, forthwith termination of the contract and determination of contract value in
accordance with clause 3(ix) (c) of West Bengal Form No. 2911(i)/ (ii), and simultaneous debarment for a period of
six months. Further, in case the offense is detected after completion of work and payment of final bill the Work
credential earned would be declared as ‘null and wid’, so that the same cannot be used in future as PQ credential
for securing other works contracts in the Irrigation & Waterways Department, together with debarment for a period
of sixmonths.

For committing 1%t degree offense in any of the cases referred under Clause 9 D (M), (vii),(xiii) to (xv), forfeiture of
earnest money and debarment for a period of one year. For committing offenses under Clause 9D (xv), debarment
period shall be for one calendar year preferably from the date on which the due date for submission of BG had
expired (i.e 8" or 15" working day from date of receipt of LOA /LOI) by the concerned Chief Engineer to be notified
in the Departmentalwebsite.
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For committing 78t degree offense in any of the other cases under Clause 9 D (viii) to (xii), termination of contract
and itsdeterminationinaccordancewithClauses2&3ofWestBengalF ormNo.291 1(i)/(ii),includingdebarmentfora

period of two years.

For committing 2" degree offenses under abowe all categories, period of debarment will be twice the corresponding
period for 1%t degree offenses, in addition to other penal provisions for 15t degreeoffense.

Taxes & duties to be borne by theContractor/bidder

In view of introduction of GST with effect from 01.7.2017, all the bidders intending to participate in this e-tender
should offer their financial bids inclusive of GST applicable for entire composite works/Procurement of goods &
senices, labour intensive component contained in the BOQ. Income Tax, Royalty, GST (CGST,
SGST, IGST), Construction Workers' Welfare Cess, Labour Insurances EPF and similar other statutory lewy / cess
will have to be borne by the contractor/bidder and his/her quoted rate should be quoted accordingly after
considering all these charges, and no separate payment towards any of the statutory taxes rents or levies shall be
made by the work implementingauthority.

Site inspection prior to submission oftender

Before submitting a e-tender, the intending contractor/bidder should make themselves acquainted thoroughly with
the local conditions prevailing at site of implementation of the work by undertaking field inspections and taking into
consideration all probable factors and difficulties to be inwlved during execution of the work as per specification in
all respects including transportation of materials, communication facilities, climate conditions, nature of sail,
availability of local labourers and market rates prevailing in the locality etc. and no claim whatsoever will be
entertained on those accounts afterwards. The contractor/bidder may also contact the office of the designated
AssistantEngineer/ExecutiveENgIineer.............oovviiiiiiiiii Division in between 11.30 hoursto 16.30
hours on any working day, prior to the date of last date for submission of bid in the e-tender.

Conditional and incompletetender

Conditional and incomplete tenders are liable to be summary rejected. No off-line document will be entertained until
completion of e-Tender process by way of acceptance of L1 bid by the competent Tender Accepting
Authority/Government.

Opening & evaluation oftender
Opening of a TechnicalProposal

All works above tender value of Rs 5.00 lakh for which e-tendering is mandatory shall be awarded through open
tenders without reservation for any particular class of contractors/bidders. Notices for open off-line tenders for each
tender value below Rs 5.00 lakh shall include such clauses as is notified by the Department from time to time.

For e-tenders bids are to be invited in two parts under a two-bid electronic system.

Technical proposal will be opened by the Tender Inviting Authority or his/her authorised representative/s
electronically in the official website using their authorised valid Digital Signature Certificate/s(DSC).

Intending contractors/bidders may remain present if they sodesire.

Technical cover documents (vide Clause 3.2.A) will be opened /decrypted first and if found in order, Cover
(Folder) for OID (vide Clause 3.2.B) will be opened/ decrypted. If there is any material deficiency in either of
the Technical cover documents, the e-bid is liable to be disqualified &rejected.

Decrypted (transformed into readable format) documents of the Pre-Qual Technical cover and the OID (Other
Important Document) Cover will be decrypted/downloaded by the TIA and handed ower to the Technical Bid
Evaluation Committee(TEC).

Process of Technical Evaluation in atender

Within 24 hours of uploading the TBO summery sheet containing Preliminary Technical Qualification result, any of
the aggrieved bidder, may seek clarification / redressal / review from the TEC on the list of bidders, in
writing/through e-mail with supporting facts / figures / documents. If such clarification /review relates to eligibility of
other bidders, on the grounds of submission of false/ forged / manipulated / inappropriate credentials, modalities
prescribed in the Departmental Notification shall be followed. In case, the review only seeks the eligibility of the
applicant himself, views of the Tender Evaluation Committee (TEC) would be communicated in writing to that
bidder within next two (2) working days. If the bidder is not satisfied with the clarification of the TEC, he/she may
appeal to the concerned Chief Engineer within 24 hours of receipt of communication from the TEC. The concerned
Chief Engineer will dispose such complaints jointly, in associated with at least another available Chief Engineer
within  next 2 working days. Thereafter final Technical Evaluation Sheet (TBE) of the technically qualified bidders
would be uploaded, after incorporating modifications if required. The TIA shall while uploading the final TBE
summery sheet accept or reject electronically the admitted bids based on the advice of TEC as per TBE summery
sheet. Thus at this stage the rejected bidders will get back their EMD. e-mail communication in official e-mail
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address of TIA or
TAAshallbetreatedasavalidmodeofcommunication. TheminimumtimeperiodfromdateofTBOsummery

sheet uploading and TBE summery sheet uploading shall be 4 working days or more.

Power is delegated to TEC to erify the authenticity of bid documents by physically summoning the applicant bidder
on the basis of specific doubts which could not be cleared, which shall be exercised in exceptional cases, offline
verification before issue of LOA needs to be awided. Only when all other methods of undertaking verification have
been exhausted, and there is ample reason to believe that fairness of the technical bid evaluation of the tender
cannot be ensured without such action. Prima-facie, if there is not enough reason to doubt the authenticity of the bid
documents, physical summon of the bidder shall be awided, as after determination of L1 bid in financial bidding
and before issuance of LOA, all the on-line documents would be verified with the originals by the Accounts &
estimating branches of the designated Executive Engineer, and reported to the Tender Accepting Authority prior to
the issuance ofLOA.

13.3 Uploading the list of technically qualifiedcontractors/bidders

13.4

Vi.

vii.

viii.

Pursuant to decision arrived after a Technical Bid Evaluation and review, the final list of eligible contractors/bidders
having successfully qualified in the Technical Evaluation stage for a particular serial of work whose financial
proposal will be thus considered, is uploaded on the webportal/s.

While evaluating, the TEC may, if they so desire, summon the contractors/bidders and seek further
clarification/information or seek \erifications of original hard copy of any of/all the documents already submitted
on-line, and if these cannot be produced within stipulated timeframe, their bids will be liable forrejection.

Opening and Evaluation of FinancialProposal/bid

Financial proposals of the bidders/contractors declared technically qualified by the Bid/Tender Evaluation
Committee (TEC) will be opened electronically by the Tender Inviting Authority in the web portal stated above on
the pre- notified date andtime.

The encrypted copies will be decrypted and the rates will be read out to the contractors/ bidders remaining present
at that time, else they may login their respective e-tender accounts to see the (CS) comparative statement in the
web portal.

After opening the financial proposal, the preliminary summary result containing inter alia the names of
contractors/bidders and the rates quoted by them will be uploaded and the result will be made available in the e-
tenderplatform.

If the Tender Accepting Authority (TAA) is satisfied that the rate obtained is fair and reasonable and there is no
scope of further lowering down of rate, he/she may after having the comparative statement test checked by the
Divisional Accountant / Divisional Accounts Officer attached to his office and after their acceptance upload the
financial bid evaluation summary sheet or result containing the name of contractors/bidders and the rates quoted by
them against eachwork.

If there is any scope for lowering down of rate in the opinion of the Tender Accepting Authority being abnormally
hlgh i. e above 10% of the amount put to tender (Tender value), the e-NIT shall be cancelled and invited afresh 2"
or 3" re-tender. No post tender negotiations arepermitted.

If there is any scope for lowering down of rate in the opinion of the Tender Accepting Authority being abnormally
high above 10% of the amount put to tender i.e Tender value, the e-NIT shall be cancelled and invited afresh. No
post tender negotiation ispermitted.

If there is no contractor/bidder or the number of contractors / bidders in the 1°' tender is less than three, the e-
tender has to be cancelled. In case of participation of more than three bidders, if the number of technically qualified
bidder faIIs below three, the tender/e-NIT is to be cancelled as well and fresh e-tender vis-a-vis 2" " call e-Tender or
even 3™ call e-Tender may be invited by suitably lowering of minimum eligibility PQ criteria (work & financial) for
bidders with wide publicity of Re-tender notices through electronic and printmedia.

Final result after acceptance of the rate by the Tender Accepting Authority, if within the delegated power of
acceptance would have to be uploaded in the e-Procurement platform. Otherwise, the matter may be referred to the
Government Appointed DTC and the appropriate Government fordecision.

The Tender Accepting Authority may ask the L1 bidder/contractor to submit analysis of rates to justify the rate
quoted by that bidder after declaration of financial bid evaluationresult.

If the lowest (L1) bidder/contractor backs out there should be Re-tendering in a transparent manner. In such a
situation the TIA may call for re-tender with bid submission time period should normally be 14 days for value above
Rs. 10.00 lakh, and 7 days for value exceeding Rs. 1.00 lakh but up to Rs. 10.00lakh.

13.5 Tender Accepting Authority(TAA)
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Authority to which the power has been delegated to accept tenders as per latest Finance Department Notification will

function as the Tender Accepting Authority (TAA) for evaluation of technical and financial proposals of works having
tender value within his/her range of acceptance.

As per present delegation, TAA for different tenders within the range above Rs 0.10 Lakh upto Rs 45.00 Lakh
would be as follows:

Fore-TendersofvalueuptoRs 45.0lak h(aboveRs5.00lakhanduptoRs45. Olakh):Executive-E ngineer
....................... Division, I&W Directorate.

For off-line tenders of value from Rs 3.0 Lakh up to Rs 5.0 Lakh is to be tendered in a single bid system in off-line
mode to be accepted byExecutiveEngineer.......................... Division, 1&W Directorate. [off-line single bidTenders]

For tenders of value up to Rs 3.0 Lakh relating to works only, is to be tendered in a single bid system in off-line
mode to be accepted by Assistant Engineer ....................... Division, I&W Directorate. [off-line single bid system
Manual Tenders] on the basis of technically sanctionedcosts.

Procedure to be followed for final acceptance of tender & Award ofContract

The lowest (L1) financial bid for all works tenders is accepted as a rule. If for any reason the lowest (L1) bid is not
accepted, reference is to be made to the appropriate Government for orders as to which of the contractor /bidder
the work should be awarded.

Maximum 5% excess beyond the ‘Tender Value’ (Amount put to Tender) may be accepted as per delegated power
to the Executive Engineer up to Rs 45.00 lakh, and at least three valid bids have been received in the financial bid
stage, provided tender value after abatement is within the administratively approved cost. Maximum 5 % excess
beyond the ‘Tender Value’ (Amount put to Tender) may be accepted above tenders of value below Rs 3.00 lakh
upto 5% above amount put to tender and also 5% excess over administratively approved amount, proposal for
revised administrative approval/Expenditure sanction would hawe to be submitted to the Government, but
acceptance of tender and issue of work order may not be kept pending for want of revisedapproval.

Above 5% and up to 10% of the Tender Value can be recommended to the Government for acceptance by the
Departmental Tender Committee (DTC) subject to the conditions that valid technically qualified bids should not be
less than three and L1 bid is accepted and tendered amount is within the administratively approved cost. In case of
excess owver administratively approved amount, revised administrative approval would have to submitted to the
Government but acceptance of tender, and issue of work order may not be kept pending for want of Revised
Administrative Approval/ Revised Financialsanction.

If the response to an e-Tender is less than three, then Tender should be invited afresh. Such Re-Tender notice shall
be published in widely circulated dailies as per guidelines and also through e-Tender web portals. Prior to invitation
of Re-Tender / fresh e-Tender, the eligibility criteria and other terms & conditions as contained in the first ‘Notice
Inviting e-Tender’ (e-NIT) shall have to be reviewed/relaxed by the Tender Inviting Authority, to ascertain whether (i)
it was too much restrictive, say, specifications and qualifications were fixed at higher standards than required, (ii)
adwertisements in the widely circulated Newspapers were properly published and (iii) other related procedural
matters were observed in itsentirety.

If the number of valid bids received even in re-tender is less than three, it should be referred by the TIA to the DTC
and ewven the appropriate Government along with the recommendation of the DTC for decision, in accordance with
Finance Department Memorandum and other relevant orders in vogue at the time of publication of thee-tender.

For acceptance of L1 bid after 2" / 3" re-tenders is still above 10% of the Tender Value (Amount put to tender),
upon specific recommendation of the DTC as mentioned at clause 13.4, with that of the Department shall hawe to
be sent to the Finance Department fordecision.

All above tender rules applies for all types of works and procurements i.e Plan, Non Plan, deposit workstenders.

General guidelines for acceptance ofe-Tender

Lowest valid rate should normally be accepted in accordance with the procedure stated in clause 13.4. The Tender
Accepting Authority reserves the right to distribute the work amongst more than one contractor/bidder with same L1
rate.

Signing of formal tender contract/agreement after acceptance ofe -tender

The contractor/bidder, whose bid is approved for acceptance, shall within 15 days of the receipt of Letter of
Invitation (LOI) or Letter of Acceptance (LOA) in his / her favour, will have to execute a ‘Formal Agreement’ with
the Engineer-in-Charge in quadruplicate in W .B.F. 2911(i)/2911(ii) and all other contract documents, entire set of
which may be obtained free of cost from the office of the designated Executive Engineer, ...................... Division
in- charge of the worktendered.

If the selected L1 bidder fails to turn up even after 30 days after the initial 15 days from the date of uploading of
the AOC in the e-Procurement portal or the despatch date of official communication for signing of the
Contract/Agreement, the selected bidder is liable for penal actions which shall comprise blacklisting, debarring
from future participation in Gowernment tenders, immediate forfeiture of the Earnest Money deposited in the
tender, other penal actions as stipulated under clause 9 & 10 of the e-NIT, the Departmental Notification and also
contained in contract W.B Form No. 2911(i)/ 2911(ii)/Agreement.
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15. Payment against bills raised by thecontractor
Periodic Tax invoice/bills containing bidders GSTIN & other details needs to be submitted by the
supplier/contractor/Agency/bidder to the DDO for raising claims for receiving payments of work executed under this contract
/upon achieving physical Milestones clearly showing separately the Tax charged in accordance with the provisions of the GST
Act, 2017.
The paymentof Running Account as well as final bill for any work basedon progress and performance will be made according
to availability of fund and no claim due to delayin payment will beentertained.

16. No costescalation in anyform is included in the Tender ContractAgreement.

17. Bidvalidity
The Bid will be normally valid for 120 days from the date of opening of the financial proposal. However, extension of bid validity
may be suitably considered by the Tender Inviting Authority, if required, subject to written confirmation of the contractor/bidder
(s) to that effect.

18. Definition of PhysicalMilestones:
The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor, and which
shallbe reckoned from the date on which the order to commence workis given to the contractor. The work shall throughout the
stipulated period of the contract be proceeded with all due diligence. Time being deemed to be the essence of contract on
the part of the contractor; the contractor shall be boundin all cases, to achieve the ‘Milestones’ as specified bythe Engineer-
in-Charge with the AOC, defining pertaining to the work. The contractor within 15 days of receipt of Letter of Acceptance shall
submitawork programme commensurate with period of construction in the form of a Bar Chart work programme, stating the
timeline of such different Milestones. In the event of the contractor failing to comply with any of the conditions related to
achieving the‘Milestones’ within the specified time period prescribed for such ‘Milestone’ plus one month, he/she shall be liable
to paycompensation.
If the contractor fails to commence and/or maintain required progress over the total time allotted for its full completion and fails
to complete the work and clear the site on or before the end of contract period or extended date of completion, he/she shall,
without prejudice to any other rights or remedy available under the law on account of such breach, pay as agreed
compensation to the implementing Department. This will also apply to
itemsorgroupofitemsforwhichaseparateperiodofcompletionhasbeenspecified.

19.  Withdrawal of bid in aTender
Withdrawal of e-Tender once the bid has been submitted online and after passing of end date for submission and has been
accepted for further processing, is notallowed. EMD will be forfeited by the Governmentand the L1 bidder/contractor penalis ed
in terms of clause 8 referred earlier would be applicable.

20. Critical dates of thise-Tender

ﬁ; Activity Date & Time Remarks

1. Publishing Date 22.02.2021 at 18.00hrs

2 Document Download startdate 22.02.2021 at18.00hrs To be

3. Bid submission start date 22.02.2021 at 18.00hrs made

4 Document Download end date 8.03.2021 at 11.00 hrs a_vallable

with the e-
NIT in the
5. | Bid submission end date 8.03.2021 at 11.00 hrs website
6 Technical Bid opening date with 8.03.2021 at 12.00 hrs
' preliminary result (TBO Sheet)
Uploading of the list of To be decided by TIA).

7. Technically qualified final list of To be
bidders (TBE Sheet) notified to all
Financial Bid opening date (FBO . . bidders

8. Sheet) pening ( To be suitably decided by TIA through e-
Uploading of CS (Comparative mta\hll & Srs

9. | Statement)and uploading of To be suitably decided by EE(TAA) ’°t”9
Final FBE Sheet . ::r:t'ion
Uploading of the Letter of ger

101 jnvitation /A LOVLAO -do- in the
nvitation / Acceptance system.
1 Uploading of Award of Contract -do-

(AOC) (Work Order)

TIA: e-Tender Inviting Authority (AssistantEngineer/Executive Engineer) TAA: e-
Tender Accepting Authority (Executive Engineer)
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Special Terms & Conditions of the contract

The Executive Engineer of the concerned Division shall be the Engineer-in-Charge in respect of the works contract
and all correspondence concerning rates, claims, change in specifications and/or design and similar important
matters will be valid only if accepted/recommended by the Engineer-in-Charge. If any correspondence of above
tender is made with Officers other than the Engineer-in-charge for speedy execution of works, the same will not be
valid unless copies are sent to the Engineer-in-Charge and also approved by him/her. Instructions given by the Sub-
Divisional Officer/Assistant Engineer and the Junior Engineer/Section Officer (SO) on behalf of the Engineer-in-
Charge shall also be valid (who have been authorized to carry out the work on behalf of the Engineer-in-Charge)
regarding specification, supenvision, approval of materials and workmanship. In case of dispute relating to
specifications and work, the decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will
however take all decisions relating to works contract only after recommendation/ advice of the Tender Accepting
Authority. If there is more than the Executive Engineer assigned for the tender, the Chief Engineer would designate
the Engineer-in-Charge for the work.

Acceptance of the tender including the right to distribute the work between two or amongst more than two bidders
with same L1 rates will rest with the Tender Accepting Authority without assigning reason thereof to any of the
bidders. The tender accepting authority reserves the right to reject any or all tenders without assigning sufficient
justification thereof to the bidder/contractor. No additional or excess work or additional items of work beyond the
tendered amount would be generally allowed. All excess, supplementary or substitute supplementary items of work,
if unawidable are to be accepted by the Tender Accepting Authority only if the total value of work on completion is
within the tendered amount. The exiting contract would be terminated after achieving work up to tendered cost
(gross value) and balance work would be taken up afresh after fresh sanction and new tender, except in the interest
of public senvices, in rare & special cases under specific approval of theGovernment.

The Contractor/bidder shall have to comply with the provisions of (a) Contract Labour (Regulation & Abolition) Rules,
1970 including its revisions (b) Minimum Wages Act 1948 and the modification thereof or any other laws relating
thereto as will be in force from time totime.

Engineer-in-Charge shall not entertain any claim whatsoever from the contractor for payment of compensation on
account of idle labour on such grounds including non-possession of encumbrance free land. Escalation of cost due
to inflationaryeffectsoranyotherreasonisnotpermittedd uringconstructionperiodorextendedtimeperiodofcontract.
Engineer-in-Charge shall not be held liable for any compensation due to machines & equipments becoming idle or
any circumstances including untimely rains, other natural calamities, strikesetc.

All statutory taxes, viz. GST / labour welfare cess, labour insurance etc or revision of taxation rates even after AOC
or commencement and before final completion of the work are to be borne by the contractor/bidder. Original tax
inwice/challan or bill of those materials, which are procured by the bidder, may be asked to be submitted for
verification ifrequired.

Labour Welfare Cess @ 1% of the cost of construction works shall be deducted from the Gross value of all works
bills. Also it is instructed to compulsorily register his/her establishment under the Act, under the competent
registering authority, i.e. Assistant Labour Commissioner / Dy. Labour Commissioner of the region for disbursing PF
and ESI benefits of workers. The bidder should be mandatorily be registered online with Employees Provident Fund
Organisation (EPFO) in the on-line system and posses EPF code and all current documents. Penalties and
complaints due to non compliance of on-line EPF registration and default is the full responsibility of the bidder even if
the TIA is by default the Principalemployer

Adjustment of original bid prices/escalation cost/ mobilization advance / secured advance shall not be permitted for
any reason whatsoever due to cost and time over run unless specified otherwise in the contract or the e-Notice
InvitingTender.

GST, Cess, License fees, Royalty for construction materials, forest product etc, Toll Tax, Income Tax, Ferry Charges
and other Statutory Government Taxes as applicable during project implementation are to be paid by the
contractor/bidder. The rates of supply and finished work items are inclusive of these taxes and lew. Tax inwoice/bills
needs to be submitted by the supplier/bidder for raising claims under the contract after attaining of physical
milestones showing separately the tax charged in accordance with the provisions of GST Act,2017.

All working tools & plants, scaffolding, construction of vats & platforms and arrangement of Labour Camps will have
to be arranged by the contractor at his/her own cost. The contractor shall clear the site of work and restore all
damages made due to the Labour camp, erection of yards and godowns, stores etc within 30 days of completion
ofwork.

The contractor shall supply mazdoors, bamboos, ropes, pegs, flags T&P, Machineries and equipments etc. for laying
out the work and for taking and checking measurements for which no extra payment will bemade.

The contractor/bidder should see the site of works and tender documents, drawings etc. before submitting tender
and satisfy himself/herself regarding the condition and nature of works and ascertain difficulties that might be
encountered in executing the work, carrying materials to the site of work, availability of drinking water and other
human requirements & security etc. Work on river banks may be interrupted due to a number of unforeseen reasons
e.g. sudden rise in water lewels, inundation during flood, inaccessibility of working site for carriage of materials.
Engineer-in Charge may order the contractor to suspend work that may be subjected to damage by climate
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conditions. No claim
willbeentertainedonthisaccount. Theremaybevariationinalignment,height ofembankmentordepthofcutting,

location of revetment, structures etc. due to change of topography, river condition and local requirements etc.
between the preparation and execution of the scheme for which the tendered rate and contract will not stand invalid.
The contractor will not be entitled to any claim or extra rate on any of these accounts.
A machine page numbered Site Order book (with triplicate copy) will have to be maintained at site by the contractor
and the same has got to be issued from the Engineer-in-Charge before commencement of work. Instructions given
by inspecting officers not below the rank of Assistant Engineer will be recorded in this book and the contractor must
note down the action to be taken by him in this connection as quickly aspossible.
The contractor shall be bound to comply with all the Central & State Pollution Control Acts & Rules during entire
construction period.
All possible precautions should be taken for the safety of the people and work force deployed at worksite as per
safety rule in force. Contractor will remain responsible for his labour in respect of his liabilities under the Workmen’s
Compensation Act etc. He must deal with such cases as promptly as possible. Proper road signs as per P.W.D.
practice will have to be erected by the contractor at his own cost while operating public thoroughfares. Also, display
boards containing brief description and name of project with completion target dates shall be erected at a prominent
location at the work site by the contractor for public awareness. Insurance of workers and materials is the
responsibility of the bidder during entire constructionperiod.
The contractor will have to maintain qualified technical employees and/or Apprentices at site as per prevailing
Apprentice Act or as stipulated in the contract. No compensation for establishment charge will beentertained.
The contractor will have to accept the work programme as per modifications and priority of work fixed by the
Engineer- in-Charge so that most winerable reach and/or wilnerable stretch is completed before impending
monsoon or rise in river flood water level or commencement of canal irrigation water release or for other
suitablereasons.
Quantities of different items of work mentioned in the departmental tender schedule/BOQ or in work order are only
tentative. In actual work, these may vary considerably. Payment will be made on the basis of works actually
completed in different items as per specifications and codes, and no additional claim will be entertained for reduction
of quantities in some items or for omission of some items. For execution of any additional item or supplementary
works within the tendered value with the total completion value remaining within the accepted tendered cost,
approval of the Tender Accepting Authority/Government in the Irrigation & Waterways Department would berequired.
In order to cope with the present system of e-pradan billing, departmental supply of construction materials is
discouraged. However, Departmental materials may be issued to the contractor/ bidder to the extent of requirements
as assessed and following accounts procedure in the Treasury system of bill payment and in instalments as decided
by the Engineer-in-Charge. Issue of materials may be of threecategories.

a) Materials issued directly to the work and subject to recovery.

b) Materials issued from departmental go down and subject torecovery.

c) Materials issued free ofcost.
Decision of the Engineer-in-Charge should be final and binding in this regard. He also stands solely responsible for
reconciliation of accounts, if materials are issued to the contractor.

Any materials brought to site by the contractor subject to approval of the Engineer-in-Charge. The rejected materials
must be removed by the contractor from the site at his own cost within 48 hours of issue of the order to that effect.
The rates in the schedule are inclusive of cost and carriage of all materials to worksite. The materials will have to be
supplied in phase with due intimation to the Sub-Divisional Officer/Assistant Engineer concerned in conformity with
the progress of the work. For special type of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo Textile Filter, Geo
jute Filter etc. if any, relevant Data Sheet containing the name of the Manufacturers, Test Report etc. will also be
submitted in each occasion. Engineer-in-Charge may conduct independent test on the samples drawn randomly
before according approval for using the materials at site. In this regard decision of Engineer-in-Charge shall be final
and binding.

For materials under category 19(a),(b)&(c), the contractor will act as the custodian thereof. The materials will have to
be carried from the nearest Departmental go-down to worksite by the contractor at his own cost. The contractor shall
remain responsible for the proper storage and safety of the materials. Suitable Go-down/ Store shall have to be
made by the contractor at his/her own cost. Penalty charges shall be levied at higher rate for loss, wastage, misuse.
Surplus materials of the departmental if any, shall have to be returned to the issuing Go-down or store at the
contractor's cost within the time frame as fixed by Engineer-in-Charge, otherwise, the cost at penal rate will be
recovered from the bill. Indent for departmental materials shall be submitted by the contractor to the AE/S.D.O. at
least 7 days in advance of actual requirement. No claim will be entertained for non-issuance of such materials in time
but reasonable extension of time will be granted. All materials, whatever be the category thereof, shall be properly
stored by the contractor in suitable go downs near the site of work at his own cost & under no circumstances
whatsoever shall any material be removed from the site of work without prior written permission of the Engineer-in-
Charge. The contractor shall be responsible for any damage, wastage or loss of suchmaterials.

The contractor shall also have to satisfy the Engineer-in-Charge regarding the proper utilization of materials which
have been issued departmentally.

Value of the material, under category (a) & (b) of clause 19, will be recovered from the bills of the contractor in one
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or successive instalments as may be decided by theEngineer-in-Charge.

Requisite quantity of cement as may be required for the work will be supplied from the nearest Departmental go
down if stock permits. The issue rate of cement is shown in the Schedule of materials attached. Any excess
consumption of cement by more than 5% over the final consumption statement drawn up as per consumption rate
specified in the Schedule will be recovered at a penal rate shown inschedule.

Reinforcement steel rods/MS sheet piles/bitumen will be issued if stock permits, from the nearest departmental go-
down where such material is awvailable in marketable length/quantities. While issuing the same, for any particular
work the quantity actually required as per approved drawing shall only be issued. While executing the work, it will be
responsibility of the Contractor/bidder as well as the Engineer-in-Charge to get this quantity properly utilized in the
work. Cut pieces, if any will not be taken back by the Department. Recowvery for the total quantum of steel iss ued will
be made at the issue rate shown in the Schedule below. In case of misuse over +10%, deduction will be made at a
penal rate shown in the Schedule below. This whole principle shall apply in case of other M.S materials like sheet
piles and structural steel members aswell.

The work is to be executed strictly as per specification attached with e-NIT and shall confirm relevant Indian Standard
Codal provisions and good industry practice. In the absence of any such provision in some items, the tending
authority reserves the right to adopt suitable InternationalCode/specifications/standards.

All queries and disputes arising out of the works contract during construction phase are to be brought to the notice of
the Chairman of the ‘Department Dispute Redressal Committee’ in writing for decision within 15days.

SCHEDULE OF RECOVERY RATES OF DEPARTMENTALLY SUPPLIED CONSTRUCTIONMATERIALS

Penalty recovery rate
for loss or misuse or
Sl. Name of Issue rate . . . "
No materials (in") Unit | wastage (if otherwise Place of delivery
not mentioned
specifically in the SoR)
01 Cement MT 2 (Two) times issue rate | Departmental Godown
Reinforce-
ment steel
rods,
02 structural MT 2 (Two) times issue rate -do-
steel
members,
M.S sheet
Piles
03 Bitumen MT 2(Two) times issue rate -do-

(Digital Signature verified)

Sd/
Executive Engineer
Purulia Irrigation Division
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FORM 1

(To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded w ith digital signature w hich shall be treated as the self
declaration of the bidder)

APPLICATION FOR e-TENDER

To,
The Executive Engineer

Purulia Irrigation Division, I&W Directorate
e- TenderNo:-WBIW/EE/PUAMIA001/e-NIT-03/2020-21

Serial No. of Works applied for i-..................

Amount put to e-Tender: Rs..........ccoviiiiiiiiiiiceeeeeans

Dear Sir,

Having examined the Technical PQ cover, OID cover, Corrigendum (*optional) & entire e-NIT documents, l/we
hereby would like to state that I/'we wilfully accept all your conditions and offer to execute the work as per the tenders
rules in e-NIT, terms & conditions, specifications, drawings, bill of quantities and corrigenda/addenda, SoR, and
Agreement (WB Form No. 2911(i)/(ii) involving the e-Tender and Serial no of work stated abowe. I/We acknowledge that
the making of our bid shall be regarded as an unconditional and absolute acceptance of the terms & conditions of the e-
NIT. I/We also agree to remedy the defects during execution and upto end of security period of the above work in
conformity with the conditions of contract, specifications, drawings, bill of quantities and addenda/corrigenda.

Datedthis dayof 201
Full name of Bidder /Contractor

Name in fullofSignatory/s*:
In the capacity*of:
Duly authorized to sign bid

for & on behalf of (NameofFirm): (In block Capital letters ortyped)

(@i TeT Y= To [o [{STT I 11 o =YY= | P
Telephone no(s)(office)
MobileNo

Fax No:

E maillD:

*In case of Joint Venture & Consortium the Lead Member to submit this format.

(DIGITAL SIGNATURE OF BIDDER)
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FORM — 2

Declaration against Common Interest

( To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded w ith digital signature, w hich shall be treated as the self
declaration of the bidder)

Ref:- e-NITNo........ccccvuennns , e-TenderIDNo...................
Sl. No.ofwork.......c.cceuerenieennnnnnns (in the list of work in thee-NIT)

To,

Executive Engineer

Purulia Irrigation Division

Irrigation & Waterways Directorate

I/We,Sri/Smt. , the authorized signatory on behalfof

...................................................................................... doherebyaffirmthatl/We/anyofthemember
Of e bidding against € - NIT NO. .......ccoiiiiiiiiiiii e SLNO...coeiieien,
do not have any common interest either as a partner in any other partnership firm /consortium/Joint Venture or as

Proprietor / Principal Share Holder of any other Firm/Company in the same serial for the work |/ we want toparticipate.

Datedthis dayof 201

Full name of Bidder /Contractor

AuthorisedSignatory

In thecapacityof:

Duly authorized to sign bid
for & on behalf of (NameofFirm): (In block Capital letters ortyped)

Office address with seal: ............ooooimiiii e e
Telephone no(s)(office)
MobileNo

Fax No:

E maillD:

*In case of Joint Venture & Consortium the Lead Member to submit this format.

(DIGITAL SIGNATURE OF BIDDER)
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FORM -4

Declaration on antecedents and performance

( To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded w ith digital signature, w hich shall be treated as the self
declaration of the bidder)

Ref:- e-NITNo........cccevuenanns , e-TenderIDNo...................

To,

Executive Engineer

Purulia Irrigation Division

Irrigation & Waterways Directorate

I/We,Sri/Smt. , the authorized signatory on behalfof

.vve.......doherebyaffirmthatl/We/anyofthemember
Of e bidding against € - NIT NO. ........ocoiiiiiiiic e, SLNO.ooooei,
are not black listed suspended or debarred from participation in State Gowvernment procurements and tenders in the
Irrigation & Waterways Directorate, Gowernment of West Bengal, other Departments of the State Gowernment and
Government of India on the date of publication of this Notice Inviting Tender (NIT).
If at a later stage this submission (undertaking) is found incorrect, the bidder company along with all its constituent
members/owners/partners would be liable to penal actions as decided by the Government under the law.
Datedthis dayof 201

Full name of Bidder /Contractor

AuthorisedSignatory

In the capacityof:

Duly authorized to sign bid
for & on behalf of (NameofFirm): (In block Capital letters ortyped)

Office address with seal: ...
Telephone no(s)(office)
MobileNo

Fax No:

E maillD:

(DIGITAL SIGNATURE OF BIDDER)
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FORM-6*

SPECIMEN FORMAT FOR THE BANK GUARNATEE FOR ADDITIOANAL PERFORMANCE SECURITY
DEPOSIT
(*To be submitted only if the bid price quoted by the bidderis below 20% of the estimated cost put to tender, non submission w ithin 7 w orking

days fromdate of issuance of LOA w hich may be maximum extended to 14 w orking days after issuance of LOA/LOl will lead to rejection of selected
bidder. Similar standard format issued by RBI approved Bank pledging Bank Guarantee of the required value and period in favour of Engineer-in-Charge

is acceptable)
To,
(Designation of Engineer-in-Charge)
(Office address of Engineer-in-Charge)
WHEREAS (name and address of Contractor) (hereafter called “the Contractor”) has
undertaken, in pursuance ofContractNo: dated toexecute (name of

Contract and brief description of Works) (hereinafter called “theContractor”).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a
Bank Guarantee by a Scheduled commercial bank for the sum specified therein for ‘ADDITIONAL

PERFORMANCE SECURITY DEPOSIT’ for compliance with his obligation in accordance with the Contract:

ANDWHEREASwe (Indicate the name of the bank and branch) have agreed to give the
Contractor such a BankGuarantee:

NOWTHEREFOREwe ; (Indicate the name of bank and branch) hereby affirm that
we aretheGuarantorandresponsibletoyouonbehalfoftheContractor,uptoatotalof

Rs. (amountofguarantee)

(in words). We undertake to pay you, upon your first written demand
andwithoutcavilorargument,asumwithinthelimitsof (amount of guarantee) as aforesaid without your needing to
prove or to show grounds or reasons for your demand for the sum specifiedtherein.

We (Indicate the name of the bank and branch) hereby waive the necessity of your
demanding the said debt from the contractor before presenting us with thedemand.

We (Indicate the name of the bank and branch) further agree to pay to you any money so
demanded not withstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or Tribunal relating thereto, our liability under this present absolute andunequivocal.

The payment/so made by us under this bond shall be a valid discharge of our liability for payment there under
and the contractor(s) shall have no claim against us for making such payment.

We (Indicate the name of the bank and branch) further agree that no change or addition
to or other modification of the terms of the Contract or of the works to be performed there under or of any of
the contract documents which may be made between you and the contractor shall in any way release us from
any liability under this guarantee, and we hereby waive notice of any such change, addition ormodification.

We (Indicate the name of the bank and branch) lastly undertake not to revoke this
guarantee except with the previous consent of you inwriting.

This guarantee shall be valid upto . It come into force with immediate effect and shall
remain in force and valid for a period upto the time of completion of the work under the stated contract plus
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claim period of six months for the Bank Guarantee. Notwithstanding, anything mentioned above, our liability

against this guarantee is restrictedtoRs (Rs. ) and unless a claim in writing is lodged
with us within the validity period, i.e upto..................oiieit. of this guarantee all our liabilities under this

guarantee shall cease toexist.

Signed andsealedthis day of 20 at

SIGNED, SEALED AND DELIVERED
For and on behalf of the BANK
by: (Signature)
(Name)
(Designation)
(Code
Number)

(Address)

NOTES:

i. The bank guarantee should contain the name, designation and code number of the officer(s) signing

the guarantee
The address, telephone number and other details of the Head Office of the Bank as well as of issuing
Branch (within West Bengal/AT PAR ANYWHERE IN INDIA only to be accepted) should be mentioned

on the covering letter of issuing Branch.
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Memo No. 169 Date: - 22/02/2021
Copy forwarded for information and wide circulation through the office notice board to the:-
i. Chief Engineer, South-West, Irrigation & Waterways Directorate, Khas Jungle, Abas, Midnapore.
ii. Sabhadhipati, Purulia Zila Parishad, Purulia.
iii. District Magistrate, Purulia
iv. 0.S.D(S.E),I & W Directorate, Bhatbandh Irrigation Colony, Ranchi Road, Purulia.
V. Executive Engineer, Purulia Investigation & Planning Division, Ranchi Road, Purulia.
vi. Executive Engineer, Purulia Construction Division (Irrigation), Purulia.
vii. Executive Engineer, Purulia Highway Division, Purulia.
viii. Executive Engineer, Purulia Social Sector Board, Purulia.
ix. Executive Engineer (A-I), Agri-Irrigation Division, Purulia.
X. Executive Engineer (A-M), Agri-Mechanical Division, Purulia.
xi. Executive Engineer, P.H.E., Purulia Division, Purulia.
xii. Executive Engineer, P.H.E., Purulia Mechanical Division, Purulia.

xiil.  Assistant Registrar of Co-op. Societies, Purulia.

Xiv. Director of Information, Department of Information & Cultural affairs, Govt. of West Bengal, Writers
Building, Kolkata-700001.

XV. Purulia District Irrigation & Minor Irrigation Contractors Association, Room No. 10, 1st Floor, Municipal
Market Complex, Chaibasa Road, Purulia.

xvi.  District Informatics Officer, NIC, Purulia with request to publish the NIT through official website of Purulia
District.

xvii. Notice Board / Estimator of Purulia Irrigation Division, Purulia.

N.B.:- The tender forms and other details can be obtained from the departmental website www.wbiwd.gov.in
and https://wbtenders.gov.in .

Executive Engineer
Purulia Irrigation Division


http://www.wbiwd.gov.in/
https://wbtenders.gov.in/
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