



CORRIGENDUM NO.-1

Due to unavoidable circumstances the following changes are made in connection with NOTICE INVITING TENDER No. 11/D.C.D/ 2021-22 circulated vide this office Memo.No :- 1295(25) - dated :- 02/07/2021 and corrigendum no-I vide memo no. 1355(25) dated 08.07.2021

<u>Changes have been made on the "column" in the existing list of works</u>		
<u>Change in List of Work</u>		
Sl. No.	In place of	Changes and read as
Sl-01 to sl-26 and sl-28 to sl-38	Time allowed for completion	Time allowed for completion
	JULY TO OCTOBER	10 days
sl-27	JULY TO OCTOBER	JULY TO DECEMBER

All other terms and conditions remains unchanged.

Memo No:- 1383/(25)

[Signature]
Executive Engineer-I
Damodar Canal Division
Date:-14-07-2021

Copy forwarded for information and wide circulation to the :-

1. Sabhadhipati, Zilla Parishad, Purba Bardhaman..
2. Chief Engineer- (West), Irrigation & Waterways Dte. Kanainatsal, Purba Bardhaman.
3. District Magistrate, General Section, Administrative Building, 2- nd, Floor, Court Compound, Purba Bardhaman.
4. Superintending Engineer, Damodar Irrigation Circle, Kanainatsal, Purba Bardhaman
5. Deputy Secretary (Works), Irrigation & Waterways Deptt, Kolkata-91.
6. Executive Engineer, Damodar Head Works Division
7. Executive Engineer I, Lower Damodar Irrigation Division
8. Executive Engineer II, Lower Damodar Irrigation Division.
9. Executive Engineer, R.B.I Division
10. Executive Engineer, B.I Division
11. Executive Engineer, Asansol Irrigation Division
12. District Information Officer, Purba Bardhaman.
13. Deputy Secretary Vigilance Commission, Kolkata-91.
14. -21. All Sub Division Office of D.C. Division.
22. Estimating Section of D.C. Division.
23. Accounts Section of D.C. Division
24. Office Notice Board, D.C. Division
25. Office Notice Board, Damodar Irrigation Circle.

[Signature]
Executive Engineer-I
Damodar Canal Division