



IRRIGATION AND WATERWAYS DIRECTORATE
OFFICE OF THE EXECUTIVE ENGINEER
WEST MIDNAPORE DIVISION
MIDNAPORE, PASCHIM MEDINIPUR
Email id- eewmid2012@gmail.com

Momo No. 856^F

Date: 10.08.2021

SHORT NOTICE INVITING TENDER NO.: WB|W/EE/WMD/SNIT- 05 of 2021-22

1. Sealed and Separate tenders in specified tender forms are invited by the Executive Engineer, West Midnapur Division, I & W. Dte., Midnapore, Paschim Medinipur for the works mentioned in the annexed list, from the eligible Contractors as mentioned in the said Annexure. The Contract Documents can be seen / collected at the office of the Executive Engineer, West Midnapur Division, I & W. Dte., Midnapore, Paschim Medinipur between the hours of 11.00 A.M. to 4.00 P.M. on all working days, as well as can be downloaded from http://wb|wd.gov.in/tender_notice.php.

2. Eligibility of Contractors:

The contractors will have to submit documentary evidences of technical credentials as to their eligibility to participate in the tender. The intending contractors should have completed within stipulated time at least 1 (one) similar type/nature of work with minimum credential of 30% (Thirty percent) of the amount put to tender in a single tender executed during any one of the preceding 5 (five) years. A Completion Certificate (C.C) is to be produced, which should be issued not below the rank of the Executive engineer of Govt Organisation in this regard.

3. Application for issue of Tender Form:

A. Applications for issuing of tender forms are to be made to the Executive Engineer, West Midnapur Division, I & W. Dte., Midnapore, Paschim Medinipur. Application is to be made in the Applicant's letter-head in prescribed proforma attached herewith, failing which application will be treated as incomplete and void.

B. Each application for issue of tender form is to be accompanied by attested Xerox copies of the following: -

- PAN Card, Income Tax and Professional Tax clearance certificate from appropriate authority valid beyond the date of opening of Tender.
- Technical Credential
- Partnership Deed in case of Partnership Firm
- Registration papers, current audit report, (at least up to the 2nd last years preceding the current one), copy of Bye-laws, No Objection Certificate of A.R.C.S. in case of Registered Engineers Co-operatives.
- Statement showing similar nature of works successfully completed during last five years.
- Valid 15-digit Goods and Services Taxpayer identification Number (GSTIN) under GST Act, 2017

C. Original documents, if desired, will have to be produced for verification.

D. Following cases will also be taken in to consideration in time of acceptance of application for issuance of tender paper

- Tender Paper dropped without draft of EMD for instant case or one or more previous occasions by the same applicant contractor.
- Work Order issued against any previous work in the name of applicant Contractor, but not started by the contractor in time or not completed the same within justified extended time allotted by the competent authority or any previous work of applicant Contractor terminated as per Memorandum of Clause of Contract.

4. Effective Management of Work Site

Being contractor he must attend site at the execution spot for holding progress and other problem on few occasion, whenever demanded by the Engineer-in-Charge. If any agency depends solely on authorized agent and completely avoid personal appearance, his performance will not be considered eligible for accepting the application for issuance of tender Paper next time.

5. Acceptance of Application for Tender Forms:

All the applications for issue of Tender Forms received by the Executive Engineer, West Midnapur Division, I & W. Dte., Midnapore, Paschim Medinipur will be considered subject to the fulfilment of criterions as per clause 2, 3 & 4 above. The decision of the Executive Engineer, West Midnapur Division, I & W. Dte., Midnapore, Paschim Medinipur will stand final. Financial Evaluation will be done only for those applicants whose application for issue of tender form will be accepted by the Executive Engineer, West Midnapur Division, I & W. Dte., Midnapore, Paschim Medinipur

6. Dropping of Tenders:

Tenders in sealed covers as mentioned herein below are to be dropped in the office of the Executive Engineer, West Midnapur Division, I & W. Dte., Midnapore, Paschim Medinipur on the date specified in the Annexure.

Tender documents for each work will be prepared in two sealed covers. In one cover there will be documents as mentioned in Para 3 A & 3 B above and Earnest Money Draft. This first sealed cover should be labelled as "Application for Sl. No..... of NIT No.....". The second sealed cover should contain NIT documents,

2911 and the schedule of work containing signature of the applicant in each page as a token of acceptance along with quoted rate at specified place and labelled as "Tender Documents of Sl. No.....of NIT No.....". Both the cover should be sealed in a big cover and labelled distinctly & correctly.

7. Opening of Tenders:

The tenders will be opened as the manner stated herein below at the scheduled time as mentioned in Annexure, by the Executive Engineer, West Midnapur Division, I & W. Dte., Midnapore, Paschim Medinipur in his office, in the presence of the tenderers or their duly authorized representatives. No subsequent objections whatsoever, raised by any participant, not present during the opening of tenders will be entertained.

Big outer sealed cover will be opened and cover labelled "Application for Sl. No.....of NIT No....." will be opened first for evaluation of eligibility. If and only if the application for issuance of tender paper is accepted by the Executive Engineer, West Midnapur Division, I & W. Dte., Midnapore, Paschim Medinipur then only other sealed cover labelled "Tender Documents of Sl. No..... of NIT No....." will be opened and evaluated otherwise it will not be opened at all and EMD will be released.

9. Earnest Money:

Each Tenderer will have to deposit earnest money (EMD) of the amount specified in the annexure list of works in the following forms: -

i) Earnest money deposited in S.B.I or any Nationalized Bank in the shape of Bank Draft / D.C.R. in favour of the **Executive Engineer, Midnapore, Paschim Medinipur West Midnapore Division**, payable at Midnapore, Paschim Medinipur will be valid for the purpose. The original document must be affixed with the Application.

ii) No cheque or cash money will be accepted as Earnest Money.

iv) Earnest Money in the shape of N.S.C, K.V.P, and N.S.S. will not be accepted.

v) Adjustment of Earnest money with previous deposit if any cannot be entertained in any case.

vi) Contractors should have to deposit 2.00% (Two point zero percent) of amount put to tender as stated in the list of works during dropping of tender forms and additional security shall be deducted from the progressive bills at 1% or such amount from each such bill, so that the total deduction together with the 2% EMD constitutes 3% of the tendered value of work as actually done.

vii) Security Money:

In respect of successful tenders, the deposited earnest money 2.00% (Two point zero percent) of the amount put to tender will be converted as a part of Security Deposit and an additional security @ 1% (one percent) of the work value as per accepted rate will be deducted from the progressive bills. All Contractors will be treated as outsider Contractor and deduction of security deposit will be followed as above.

10. "Additional Performance Security" shall have to be submitted by the successful bidder if the accepted bid value is below 20% of the estimated amount put to tender. This Additional Performance Security shall be equal to 10% of the tendered amount i.e. the Lowest bid (L1) price. Its submission, validity and release etc will be governed as per IWD GO No 223-IB dated 20.07.2017.

11. The Tenderer should quote his rates both in figures as well as in words in terms of overall percentage ABOVE / BELOW / AT PAR the schedule of rates shown in the schedule of items of works.

12. The Tenderer should sign in each page of the tender documents and should write his name and full address in the blank space of last page of the tender forms.

13. The tender with overwriting, illegible writing, erasing and incomplete one are liable to rejection.


14. In the event of tender being submitted by a Partnership Firm it must be signed by each of the partners of the firm or a Power of Attorney holder, as stipulated in the Indian Partnership Act.

15. All the tenders in which any one of the prescribed conditions is not fulfilled will be rejected.

16. All the working tools and plants are to be arranged and supplied by the contractor entrusted with the work.

17. Acceptance of the tender will rest with the Executive Engineer, West Midnapur Division, I & W. Dte., Midnapore, Paschim Medinipur, who does not bind himself to accept the lowest tender and reserves the right to reject any or all the tenders received without assigning any reason whatsoever.

18. In case of any non-scheduled Holiday/ Bundh/Strike in the aforesaid dates the next working will be treated as the scheduled date for that purpose.


Executive Engineer (I&W Dte.)
West Midnapore Division

Midnapore, Paschim Medinipur.


10/08/21

**ADDITIONAL TERMS & CONDITION
(TO FORM A PART OF THE TENDER DOCUMENT)**

1. a) The works are to be executed as per specification stipulated in the schedule of Rates of the PWDSOR (Building Work) & USOR, I. & W. Dte., & P.W. (Roads) etc. as the case may be. However provisions in the relevant Indian standard will be followed for items which are not covered by any of the above schedules of rates.
- b) Measurement of works will be taken as per mode of the measurement stipulated in the schedule of rates mentioned in 1 (a) above.
2. a) Intending tenderers should thoroughly read the tender documents including the relevant drawings so as to acquire clear & accurate idea about the works to be done. The tender documents & the drawings can be seen in the concerned Division / Assistant Engineer office.
- b) Before tendering the tenderer should acquaint himself about the site of the works. Particular attention should be given to the following:-
 - i) Approach facility to the site.
 - ii) Land for labour camp stack yard for materials & machinery.
 - iii) Availability of water.
 - iv) General site condition Rate should be quoted taking into consideration of all the above aspects. No claim whatsoever on account of above factors will be entertained.
3. Every page of the Tender form (Tender documents) is to be signed by the Tenderer as a token acceptance of all the terms & conditions contained therein. Full signature on the second page of the tender form must be affixed.
4. Transport of all materials including those issued by the Deptt. From Departmental godown shall be arranged by the Contractor himself. All expenses in this connection shall be borne by the contractor.
5. All construction materials except those to be supplied by the Deptt. Labour, tools & Plants, machinery & equipments required for execution of the work shall be arranged & supplied by the contractor at his own cost.
6. The tenderer shall quote his rate inclusive of all statutory taxes, cess, levies etc. including royalty on minor mineral, sales tax etc.
7. Royalty & cess payment documents from appropriate authority in respect of minor minerals consumed in the work must be submitted to the Deptt. As & when called for. In the event of failure to produce these documents sums due on this account as per rule shall be deducted from the Contractor's bill. 1% (One percent) Cess will be deducted from the Contractor's Bill under West Bengal Building & Other worker Welfare as per (REC & S) Rule - 2004.
8. No claim for idle labour on any account under any circumstances shall be entertained.
9. The contractor shall maintain Site Instruction Book at site for noting instructions by the Inspecting officers of the Deptt. This book shall have machine numbered pages in triplicate & shall be got duly authenticated by the Engineer - in - charge or his representative. The site instruction book shall be deposited to the Deptt. On the completion of the work.
10. Tenders incomplete in any respect shall be liable to outright rejection.
11. Tenderer, whose tender is accepted, shall execute formal agreement for execution of the work within 7 (seven) days from the date of communication of acceptance of his tender failing which the Tender will be liable to rejection without any further intimation.
12. a) The contractor will have to arrange at his own cost for land for his labour camp, stack yard, go-down for materials & yard for machinery & equipments required for the work. Departmental land if available at or near vicinity of the worksite may be spared to the Contractor of the aforesaid purposes on rent.
- b) The Contractor will have to arrange at his own cost for approach road to the work site for carriage of construction materials, machinery & equipment required for the work if necessary. Existing roads are to be repaired & arrangements for crossing channels are also to be made at his own cost. Regarding damage caused to existing lines of communication are to be made good after completion of the work.
13. All tenders in which any of the prescribed conditions are not fulfilled will be rejected.
14. Works under the Programme are required to be completed within a fixed time period with very high standard of quality. Hence, prayer for extension of time is normally discouraged.
15. Payment will be made as per availability of fund on appropriate head.
16. Bid may be invited from the participants to lower down the rate further, if necessary, for which no separate notice will be issued.
17. If any bidder, does not participate in tender after receiving tender form, he may be debarred for some time to participate in future tender of this Division.


Executive Engineer (I & W Dte.)
West Midnapore Division
Midnapore, Paschim Medinipur.

Memo No: - 858 E/18

Dated: 10.08.2021

Copy forwarded for information and wide circulation to the:-

1. Chief Engineer-South-West, I & W Dte, Khasjanga, Midnapore, Paschim Medinipur,
2. Superintending Engineer, Western Circle, II, I & W Dte. Midnapore, Paschim Medinipur.
3. Sabhadhipati, Paschim Medinipur Zilla Parishad, Midnapore,
4. Executive Engineer, Jhargram Flood Management & Planning Division, I & W Dte., Midnapore, Paschim Medinipur.
5. Executive Engineer, K.K.B. Project Division, I & W Dte. Temathani, Sabang, Paschim Medinipur.
6. Sub-Divisional Officer / Lachmapore Irrigation Sub-Division, (I & W Dte.) Midnapore, Paschim Medinipur
7. Sub-Divisional Officer / Investigation Sub-Division No.-II, (I & W Dte.) Midnapore, Paschim Medinipur.
8. Sub-Divisional Officer / Ghatal Irrigation Sub-Division, I & W Dte, Ghatal, Paschim Medinipur.
9. Secretary, Midnapore Sadar/ Ghatal/ Jhargram/ Kharagpur Sub-Divisional contractors' Association.
10. Office Notice Board/ Divisional Accounts Officer / Estimating Section / Hd. Clerk / Cash Section of West Midnapore Division,
11. Kamadhakshya, Krishi-O-Sech, Paschim Midnapur, Zilla Parishad.


Executive Engineer (I & W Dte.)
West Midnapore Division

Annexure

**Government of West Bengal,
Irrigation & Waterways Directorate,
Office of the Executive Engineer
West Midnapur Division Division,
Midnapore, Paschim Medinipur**

Memo No.: 855^F

Date:-10.08.2021

Last Date & Time for application (with 2911(ii), NJT, BOQ & all others 5 relevant papers download from departmental website wbiwd.in	13.08.2021	Up to 2-00 P.M.
Last Date & Time for issue of Tender paper.	16.08.2021	Up to 4-00 P.M.
Last Date & Time for dropping Tender paper at the office of the Executive Engineer (I & W Dte.), Midnapore, Paschim Medinipur Division, Midnapore, Paschim Medinipur.	18.08.2021	Up to 3-00 P.M.
Date & Time of opening of Tender in the office of the Undersigned	18.08.2021	After 3-30 P.M.

LIST OF WORKS FOR SHORT NOTICE INVITING TENDER NO- WBIW/EE/WMD/SNIT- 05 of 2021-22 WITH ADDITIONAL TERMS AND CONDITIONS (TO FORM A PART OF THE TENDER DOCUMENTS).

Sl. No	Name of Work	Estimated cost (value of work put to tender) (Rs)	Earnest money (Rs) [2% of the estimated cost put to tender]	Source of fund	Eligibility of Contractors	Time of completion of the work
1	Urgent flood protection & mitigation work by slip repair and strengthening of M.C Embankment in between Ch.19.10 km and 19.22 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza DOrgabhanga Block- Daspur-II, Dist. Paschim Medinipur	1622281.00	32446.00	SDRF	Beside outsiders having Credential of similar nature of work of value 30% of the amount put to tender within the last 5 years	60 Days (15 Days for initial mending)
2	Urgent flood protection & mitigation work by mending ghoges and strengthening of C.C Embankment in between Ch.49.00 km and 50.00 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Kunjapur, Block- Daspur-I, Dist. Paschim Medinipur	774399.00	15488.00	SDRF	Do	60 Days (15 Days for initial mending)
3	Urgent flood protection & mitigation work by mending ghoges and strengthening of C.C Embankment in between Ch.56.00 km and 57.00 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Jadupur, Dadpur & Pikan Durjodhan, Block- Daspur-I, Dist. Paschim Medinipur	1179217.00	23584.00	SDRF	Do	60 Days (15 Days for initial mending)
4	Urgent flood protection and mitigation work on M.C Embankment in between Ch. 9.950 Km and Ch 10.010 km L/B of River Darbachati to reduce vulnerability of People due to very heavy rain fall and high discharge from 29.07.21 to 04.08.21 at Mouza- Khukurdah, G.P.-Khukurdah, Block-Daspur-II, Dist. Paschim Medinipur.	813473.00	16269.00	SDRF	Do	60 Days (15 Days for initial mending)
5	Urgent flood protection and mitigation work on M.C Embankment in between Ch. 10.600 Km and Ch 10.701 km L/D of River Darbachati to reduce vulnerability of People due to very heavy rain fall and high discharge from 29.07.21 to 04.08.21 at Mouza- Khukurdah, G.P.- Khukurdah, Block-Daspur-II, Dist. Paschim- Medinipur.	1319780.00	26396.00	SDRF	Do	60 Days (15 Days for initial mending)

6	Urgent flood protection and mitigation work on M.C Embankment in between Ch. 10.710 Km and Ch 10.810 km L/B of River Durbachati to reduce vulnerability of People due to very heavy rain fall and high discharge from 29.07.21 to 04.08.21 at Mouza-Khukurah, G.P.-Khukurah,Block-Daspur-II, Dist. Paschim- Medinipur .	1313365.00	26267.00	SDRF	Do	60 Days (15 Days for initial mending)
7	Urgent flood protection and mitigation work on M.C Embankment in between Ch.12.150 Km and Ch. 12.200 km L/B of River Durbachati to reduce vulnerability of People due to very heavy rain fall and high discharge from 29.07.21 to 04.08.21 at Mouza-Brindabonchak, G.P.- Brindabonchak,Block-Kolaghat, Dist.- Purba- Medinipur .	697813.00	13956.00	SDRF	Do	60 Days (15 Days for initial mending)
8	Urgent flood protection and mitigation work on M.C. Embankment in between Ch.12.650 Km and Ch. 12.760 km L/B of River Durbachati to reduce vulnerability of People due to very heavy rain fall and high discharge from 29.07.21 to 04.08.21 at Mouza-Brindabonchak, G.P.-Brindabonchak,Block-Kolaghat, Dist. Purba- Medinipur.	1639974.00	33199.00	SDRF	Do	60 Days (15 Days for initial mending)
9	Urgent flood protection and mitigation work on M.C. Embankment in between Ch.13.600 Km and Ch. 13.660 km L/B of River Durbachati to reduce vulnerability of People due to very heavy rain fall and high discharge from 29.07.21 to 04.08.21 at Mouza-Brindabonchak, G.P.- Brindabonchak,Block-Kolaghat, Dist. Purba- Medinipur .	908157.00	18163.00	SDRF	Do	60 Days (15 Days for initial mending)
10	Urgent flood protection & mitigation work by Ghoges mending and strengthening of D.C Embankment in between Ch.0.70 km and 3.00 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Dussapur, Postanka andJanardanpur Block-Daspur-I, Dist.Paschim Medinipur.	586418.00	11728.00	SDRF	Do	60 Days (15 Days for initial mending)
11	Urgent flood protection and mitigation work on Dharma Ex-Zamindary Embankment in between Ch. 2.650 Km to Ch 2.700 km L/B of Bhosra Khal to reduce vulnerability of People due to very heavy rain fall and high discharge from 29.07.21 to 04.08.21 at Mouza-Dharma G.P-Nandanpur - II,Block-Daspur-I, Dist. Paschim Medinipur.	727867.00	14557.00	SDRF	Do	60 Days (15 Days for initial mending)
12	Urgent flood protection and mitigation work on Dharma Ex-Zamindary Embankment in between Ch. 2.500 Km and Ch.2.550 km L/B of Bhosra Khal to reduce vulnerability of People due to very heavy rain fall and high discharge from 29.07.21 to 04.08.21 at Mouza-Dharma G.P.-Nandanpur- II,Block-Daspur-I, Dist. Paschim Medinipur.	720689.00	14414.00	SDRF	Do	60 Days (15 Days for initial mending)
13	Urgent flood protection and mitigation work on Dharma Ex-Zamindary Embankment in between Ch.2.150 Km. and Ch. 2.210 km. L/B of Bhosra Khal to reduce vulnerability of People due to very heavy rain fall and high discharge from 29.07.21 to 04.08.21 at Mouza-Arklesha, G.P.-Nandanpur- II,Block-Daspur-I, Dist. Paschim Medinipur.	939130.00	18783.00	SDRF	Do	60 Days (15 Days for initial mending)
14	Urgent flood protection & mitigation work by ghoges mending and strengthening of C.C Embankment in between Ch.22.80 km and 23.10 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at Mouza-Terai, Block- Daspur-II, Dist. Paschim Medinipur.	602625.00	12053.00	SDRF	Do	60 Days (15 Days for initial mending)
15	Urgent flood protection and mitigation work in between Ch. 3.70 Km and Ch. 3.80 km L/B of Gomrai Khal to reduce vulnerability of people due to very heavy rain fall and high discharge from 29.07.21 to 04.08.21 at Mouza-Dakshin bard G.P.-Kheput,Block-Daspur-II,Dist. Paschim Medinipur.	951225.00	19025.00	SDRF	Do	60 Days (15 Days for initial mending)
16	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.0.00 km and 1.50 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Gobindapur, Katan Block-Ghatol, Dist. Paschim Medinipur.	956037.00	19121.00	SDRF	Do	60 Days (15 Days for initial mending)

17	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.1.55 km and 2.50 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Kalan & Konnagar, Block-Ghatal, Dist.Paschim Medinipur.	944192.00	18884.00	SDRF	Do	60 Days (15 Days for initial mending)
18	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.2.55 km and 3.50 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Konnagar, Block-Ghatal, Dist.Paschim Medinipur.	953205.00	19061.00	SDRF	Do	60 Days (15 Days for initial mending)
19	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.3.55 km and 4.30 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Konnagar,Block- Ghatal, Dist.Paschim Medinipur.	962543.00	19251.00	SDRF	Do	60 Days (15 Days for initial mending)
20	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.4.50 km and 5.20 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Harishingapur, Block- Ghatal, Dist. Paschim Medinipur.	1919066.00	38381.00	SDRF	Do	60 Days (15 Days for Initial mending)
21	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.5.30 km and 6.20 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 02/08/21 at mouza Pratappur, Block- Ghatal, Dist. Paschim Medinipur.	1907854.00	38157.00	SDRF	Do	60 Days (15 Days for initial mending)
22	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.6.30 km and 7.00 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Pratappur, Block- Ghatal, Dist. Paschim Medinipur.	1913660.00	38273.00	SDRF	Do	60 Days (15 Days for initial mending)
23	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.7.05 km and 7.85 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Pratappur, Block- Ghatal, Dist. Paschim Medinipur.	1915695.00	38314.00	SDRF	Do	60 Days (15 Days for initial mending)
24	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.7.90 km and 8.50 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Pratappur, Block- Ghatal, Dist. Paschim Medinipur.	958945.00	19179.00	SDRF	Do	60 Days (15 Days for initial mending)
25	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.8.70 km and 9.30 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Harishpur, Block- Ghatal, Dist. Paschim Medinipur.	960839.00	19217.00	SDRF	Do	60 Days (15 Days for initial mending)
26	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.9.35 km and 10.50 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Harishpur, Block- Ghatal, Dist. Paschim Medinipur.	769888.00	15398.00	SDRF	Do	60 Days (15 Days for initial mending)
27	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.10.60 km and 11.80 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Harishpur, Block- Ghatal, Dist. Paschim Medinipur.	1909584.00	38192.00	SDRF	Do	60 Days (15 Days for initial mending)

28	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.11.90 km and 13.00 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Shyamsundarpur, Block- Chotal, Dist. Paschim Medinipur.	580992.00	11620.00	SDRF	Do	60 Days (15 Days for initial mending)
29	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.13.10 km and 15.10 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Jotekanurambar, Block- Daspur-II, Dist. Paschim Medinipur.	574236.00	11485.00	SDRF	Do	60 Days (15 Days for initial mending)
30	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.15.20 km and 17.20 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Jotekanurambar & Ranichak, Block- Daspur-II, Dist. Paschim Medinipur.	959382.00	19188.00	SDRF	Do	60 Days (15 Days for initial mending)
31	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.17.30 km and 18.30 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Ranichak, Block- Daspur-II, Dist. Paschim Medinipur.	1534852.00	30697.00	SDRF	Do	60 Days (15 Days for initial mending)
32	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.18.40 km and 19.40 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Ranichak & Kumarchak, Block- Daspur-II, Dist. Paschim Medinipur.	1336621.00	26732.00	SDRF	Do	60 Days (15 Days for initial mending)
33	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.19.50 km and 20.80 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Kumarchak, Block- Daspur-II, Dist. Paschim Medinipur.	1914180.00	38284.00	SDRF	Do	60 Days (15 Days for initial mending)
34	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch. 20.90 km and 22.00 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Kumarchak & Kajuri, Block- Daspur-II, Dist. Paschim Medinipur.	580044.00	11601.00	SDRF	Do	60 Days (15 Days for initial mending)
35	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.57.00 km and 58.40 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Jndapur, Block- Daspur-I, Dist. Paschim Medinipur.	1183055.00	23661.00	SDRF	Do	60 Days (15 Days for initial mending)
36	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.58.50 km and 60.00 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Rajnagar & Anandagar, Block- Daspur-I, Dist. Paschim Medinipur.	939381.00	18788.00	SDRF	Do	60 Days (15 Days for initial mending)
37	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.65.00 km and 67.00 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Sinakunda & Raghunathpur, Block- Daspur-I, Dist. Paschim Medinipur.	952243.00	19045.00	SDRF	Do	60 Days (15 Days for initial mending)
38	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.67.10 km and 70.00 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Mursednagar & Sajannagar, Block- Daspur-I, Dist. Paschim Medinipur.	952597.00	19052.00	SDRF	Do	60 Days (15 Days for initial mending)

39	Urgent flood protection & mitigation work by Ghoges mending and strengthening of C.C Embankment in between Ch.70.10 km and 72.00 km to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Gudghat & Rasikganj, Block- Daspur-I, Dist. Paschim Medinipur.	958921.00	19178.00	SDRF	Do	60 Days (15 Days for initial mending)
40	Urgent flood protection & mitigation work for slip repair over C.C Embankment (R/S) for a length of 50 metre.near Anari Club to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Pratappur Block-Ghatal, Dist. Paschim Medinipur.	733956.00	14679.00	SDRF	Do	60 Days (15 Days for initial mending)
41	Urgent flood protection & mitigation work for slip repair over C.C Embankment (R/S) for a length of 50 metre near Sakhari Para to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Pratappur Block-Ghatal, Dist. Paschim Medinipur.	727148.00	14541.00	SDRF	Do	60 Days (15 Days for initial mending)
42	Urgent flood protection & mitigation work for slip repair over C.C Embankment (R/S) for a length of 50 metre near Haritola to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Kajuri Block- Daspur-II, Dist. Paschim Medinipur.	733956.00	14679.00	SDRF	Do	60 Days (15 Days for initial mending)
43	Urgent flood protection & mitigation work for slip repair over C.C Embankment (R/S) for a length of 50 metre near house of Sanjoy Mahanti to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Anandagar Block- Daspur-I, Dist. Paschim Medinipur.	746521.00	14930.00	SDRF	Do	60 Days (15 Days for initial mending)
44	Urgent flood protection & mitigation work for slip repair over C.C Embankment (R/S) for a length of 50 metre near Salebghat to reduce vulnerability of people due to very heavy rainfall & high discharge from 29/07/21 to 04/08/21 at mouza Surapur Block-Daspur-I, Dist. Paschim Medinipur.	756260.00	15125.00	SDRF	Do	60 Days (15 Days for initial mending)
45	Urgent Flood Protection and mitigation work for slip repair over Ex-zamindari embankment for a length of 50.00 m at Bhogirathbar to reduce vulnerability of people due to very heavy rainfall and high discharge from 29.07.21 to 04.08.21 at Mouza-Bhogirathbar, Block-Keshpur, P.S.-Keshpur, Dist-Paschim Medinipur.	733636.00	14673.00	SDRF	Do	60 Days (15 Days for initial mending)
46	Urgent Flood Protection and mitigation work for inspection path over Ex-zamindari embankment for a length of 1000 M. from Raghunathpur to Ganadaha to reduce vulnerability of people due to very heavy rainfall and high discharge from 29.07.21 to 02.08.21 at Mouza-Ganadaha Block-Keshpur, P.S.-Keshpur, Dist-Paschim Medinipur.	668563.00	13371.00	SDRF	Do	60 Days (15 Days for initial mending)
47	Urgent flood protection and mitigation work by raincuts and slips of TE1H1 Embankment (R/B of River Cossye) in between Ch. 22.00 km & Ch. 25.00 km, to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Ranchandrapur ,Block-Debra, P.S.-Debra,Dist- Paschim Medinipur.	670882.00	13418.00	SDRF	Do	60 Days (15 Days for initial mending)
48	Urgent flood protection and mitigation work by slip, raincuts and inspection path repair of TE1H1 Embankment (R/B of River Cossye) in between Ch. 25.00 km & Ch. 28.00 km. to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Saldahari, Tabugeria ,Block-Debra,P.S-Debra, Dist- Paschim Medinipur.	1479077.00	39582.00	SDRF	Do	60 Days (15 Days for initial mending)
49	Urgent flood protection and mitigation work by raincuts and slips of TE2H2 Embankment (R/B of River Old Cossye) in between Ch. 0.00 km & Ch. 2.00 km. to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Baikantapur, Block-Debra, P.S.-Debra,Dist- Paschim Medinipur.	759092.00	15182.00	SDRF	Do	60 Days (15 Days for initial mending)

50	Urgent protection and mitigation work by making back (Right) of 3 Main Canal for a length of 50m to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Dambrasai, Block-Debra, Dist:- Paschim Medinipur,	649519.00	12990.00	SDRF	Do	60 Days (15 Days for initial mending)
51	Urgent flood protection and mitigation work by murents and slips of Left embankment of kalaichandi khal in between chainage 0.00 km to 3.50 km to reduce vulnerability of people due to heavy rainfall and high discharge from 29.07.2021 to 04.08.2021 at Nischantapur Mouza ,GP-6/2 Panchkhuri, Block-Midnapur sadar, P.S-Kotwali and District-Paschim Medinipur.,	753394.00	15068.00	SDRF	Do	60 Days (15 Days for initial mending)
52	Urgent flood protection and mitigation works by murents and slips of Right embankment kalaichandi khal in between chainage 0.00 km to 3.50 km to reduce vulnerability of people due to heavy rainfall and high discharge from 29.07.2021 to 04.08.2021 at Cherna Mouza,GP-6/1 Panchkhuri,Block-Midnapur sadar,P.S-Kotwali and District-Paschim Medinipur	806150.00	16123.00	SDRF	Do	60 Days (15 Days for initial mending)

[Signature]
Executive Engineer (I&W Dtc.)

West Midnapur Division

Midnapore, Paschim Medinipur.


[Signature]
10/08/21

**TIME SCHEDULE OF SHORT NOTICE INVITING TENDER NO-
WBIW/EE/WMD/SNIT- 05 of 2021-22**

a) Date, time and Place for Dropping Tender Forms: 18.08.2021 Up to 3:00 P.M
Office of the Executive Engineer, West Midnapur Division, I & W. Dte., Midnapore, Paschim
Medinipur.

b) Date, time and Place for Opening Tender : 18.08.2021 After 3.30 P.M
Office of the Executive Engineer, West Midnapur Division, I & W. Dte., Midnapore, Paschim
Medinipur..

*N.B: Original documents of all attested copies which are enclosed with the application should be
produced for verification before issuing Tender Forms. Payment will be made as per availability of
fund under Head of Non Plan/ Plan Maintenance Fund/SOS of **West Midnapur Division,
Midnapore, Paschim Medinipur.***


Executive Engineer (I&W Dte.)
West Midnapore Division
Midnapore, Paschim Medinipur.

10/08/21

APPLICATION FOR TENDER

To
The Executive Engineer,
Midnapore, Paschim Medinipur FMP Division
Midnapore, Paschim Medinipur.

Tender No:-.....of 2021-22

Serial No of Work applied for :-

Amount put to Tender :Rs.....
(Tender Value)

Dear Sir,

Having examined the NIT documents, I/we hereby would like to state that I/we willfully accept all your conditions and offer to execute the works as per Tender no and Serial no stated above. I/We also agree to remedy the defects after/during execution of the above work in conformity with the conditions of contract, specifications, drawings, bill of quantities and addenda.

Dated this _____ day of _____ 2021__

Full name of Bidder / Contractor: _____

Signature: _____

In the capacity of: _____

Duly authorized to sign bids

For & on behalf of (Name of Firm): _____

(In block Capital letters or typed)

Office address with seal if any:

Telephone no(s) (office): _____

Mobile No: _____

Fax No: _____

E mail ID: _____