

Minutes of the Pre-Bid Meeting held on 14th December 2022 in NIC Conference Hall, Ground Floor, Jalsampad Bhavan, Salt Lake City, Kolkata – 700 091 in connection with the work: -

**“Desiltation of Hurhura Khal at outfall to River Rupnarayan for a length of 1.59 Km in Block Amta-II, District-Howrah under WBMIFMP, Package - XXV (FM-25).”
RFB No. WBMIFMP/PD/NCB/22-23/FM-25
Tender ID: 2022_IWD_427007_1**

The meeting started at 03:00 pm on 14/12/2022 with Sri D. Sengupta, Chief Engineer & Project Director, SPMU, WBMIFMP, Irrigation & Waterways Directorate, Govt. of West Bengal on Chair.


At the onset, the CE & PD appraised the Bidders about the Bid Securities, Affidavit regarding correctness of information along with different clauses of ITB & BDS, brief description about the work, different component of Work and Contractor’s ESHS-MSIP of Bid Document.

The queries raised verbally by the Bidders have been addressed during this Pre-Bid meeting.

It was re-iterated here that minutes of Pre-Bid meeting would be duly uploaded in NIC portal and it would not be the part of the Contract Documents.

List of queries by the potential Bidders raised verbally by them during the Pre-Bid meeting along with the responses of the client (I&WD) thereof are enclosed herewith as Annexure-I.

Enclosure: Annexure – I (Queries & Responses)


(D. Sengupta)
Chief Engineer & Project Director
WBMIFM Project
I&W Dte., Govt. of West Bengal
9th Floor, Jalsampad Bhavan
Salt Lake, Kolkata – 700091

LIST OF QUERIES FROM POTENTIAL BIDDERS ALONG WITH RESPONSES OF IWD FOR WBMIFMP/PD/NCB/22-23/FM-25 Dated 29/11/2022

(Tender ID : 2022_IWD_427007_1)

Sl. No.	Clause Reference & Page No.	Bidder's Queries / Issues	Replies of the Department
(1)	(2)	(3)	(4)
1	RFB – First Page top table Page-1 of 309 LAST DATE AND TIME FOR RECEIPT OF BIDS 02/01/2023 UPTO 13:00 Hours (IST)	Bidders requested to extend the closing date by 15 days. Kindly accept and confirm.	No change. Provisions of the Bid document shall prevail.
2	2.1 Qualification Criteria Eligibility & Qualification Criteria 3.2 Average Annual Construction Turnover Column (3) Page – 48 of RFB Requirement: Minimum average annual construction turnover calculated as total certified payments received for contracts in progress and/or completed for the best Five financial years within the last Seven financial years (FY 2015-2016, 2016-17, 2017-18, 2018-19, 2019-20, 2020-21 & 2021-22) divided by five years as follows: FM-18: INR 11.65 Cr.	Some of the bidders raised queries and concern about the high requirement value of AACT in the Qualification Criteria. The bidders requested the Employer to consider reduction in the value of AACT upto 75% to 100% of the Estimated Cost. This will enable them to qualify and participate for the Bid Package FM-25.	No change. Provisions of the Bid document shall prevail.
3	Scope of work Cl 4.4 Key Activities under the Contract Page-120-121	Location of work cannot be identified clearly. Would request you to kindly elaborate to identify the work area. It is requested to provide Mouza Map of the adjacent area, if available	Bidders to refer the Project Background, Project area included in the Section – VII: Scope of Work. Also Index map included in the Drawing file. Further, bidders may visit sites for better understanding of the scope of work The bidder may also visit the following website of the Employer for further reference: https://wbmifmp-1-1-wbnhp-sw.hub.arcgis.com/ https://wbmifmp.wb.gov.in (RS/GIS) No change to the Bid document provisions as issued.

Sl. No.	Clause Reference & Page No.	Bidder's Queries / Issues	Replies of the Department
(1)	(2)	(3)	(4)
4	Price Adjustment; PCC/ GCC; Cl. 49.1. Page-251	One particular Bidder requested the Employer to consider the Employer to confirm if Price adjustment is applicable or not.	Price Adjustment is NOT APPLICABLE to this Contract (PCC/GCC 49.1) No change. Provisions of the Bid document shall prevail.



[D. Sengupta]

Chief Engineer & Project Director
WBMIFMP, I&WD, Govt of WB