

Minutes of the Pre-Bid Meeting held on 5th January 2023 in NIC Conference Hall, Ground Floor, Jalasampad Bhavan, Salt Lake City, Kolkata - 700 091
in connection with the work: -

Contract Title: "Flood Protection Measures on both banks of Lower Rampur khal including C.C Road on both embankment of Lower Rampur Khal, Shortcut Diversion Channel & Mahisamuri Khal and construction of 5 nos. culverts on Mahisamuri Khal within Block -Amta-II & Bagnan-I in the district of Howrah, Package- XIV" comprising 04 Lots (FM-14).

Lot 1: Protection work of Lower Rampur Khal along with construction of C.C Road over Left and Right embankment within Block - Amta II in the District of Howrah.

RFB No. WBMIFMP/PD/NCB/22-23/FM-14/ L-1; Tender ID: 2022_IWD_432405_1

Lot 2: Construction of cement concrete road and its drainage system on Left Embankment of Short Cut Diversion Channel in the District of Howrah.

RFB No. WBMIFMP/PD/NCB/22-23/FM-14/ L-2; Tender ID: 2022_IWD_432405_2

Lot 3: Construction of cement concrete road and its drainage system on Right Embankment of Short Cut Diversion Channel in the District of Howrah.

RFB No. WBMIFMP/PD/NCB/22-23/FM-14/ L-3; Tender ID: 2022_IWD_432405_3

Lot 4: Construction of Five (5) Nos. Culvert along with C.C road over Left & Right embankment of Mahishamuri Khal of Block - Amta II within District Howrah.

RFB No. WBMIFMP/PD/NCB/22-23/FM-14/ L-4; Tender ID: 2022_IWD_432405_4

The meeting started at 02:00 pm on 05/01/2023 with Sri D. Sengupta, Chief Engineer & Project Director, SPMU, WBMIFMP, Irrigation & Waterways Directorate, Govt. of West Bengal on Chair.


At the onset, the CE & PD appraised the Bidders about the Bid Securities, Affidavit regarding correctness of information along with different clauses of ITB & BDS, brief description about the work, different component of Work and Contractor's ESHS-MSIP of Bid Document.

The queries raised verbally by the Bidders have been addressed during this Pre-Bid meeting.

It was re-iterated here that minutes of Pre-Bid meeting would be duly uploaded in NIC portal and it would not be the part of the Contract Documents.

List of queries by the potential Bidders raised verbally by them during the Pre-Bid meeting along with the responses of the client (I&WD) thereof are enclosed herewith as Annexure-I.

Enclosure: Annexure - I (Queries & Responses)



(D. Sengupta)


Chief Engineer & Project Director
WBMIFM Project
I&W Dte., Govt. of West Bengal
9th Floor, Jalasampad Bhavan
Salt Lake, Kolkata - 700091

LIST OF QUERIES FROM POTENTIAL BIDDERS ALONG WITH RESPONSES OF IWD FOR WBMIFMP/PD/NCB/22-23/FM-14 Dated 15/12/2022

(Tender ID : 2022_IWD_432405_1; 2022_IWD_432405_2; 2022_IWD_432405_3; 2022_IWD_432405_4)

Sl. No.	Clause Reference & Page No.	Bidder's Queries / Issues	Replies of the Department
(1)	(2)	(3)	(4)
1	RFB – First Page top table Page-1 of 369 LAST DATE AND TIME FOR RECEIPT OF BIDS 01/02/2023 UPTO 13:00 Hours (IST)	Bidders requested to extend the closing date by 15 days. Kindly accept and confirm.	No change. Provisions of the Bid document shall prevail.
2	2.1 Qualification Criteria Eligibility & Qualification Criteria 3.2 Average Annual Construction Turnover Column (3) Page – 48 of RFB Requirement: Minimum average annual construction turnover calculated as total certified payments received for contracts in progress and/or completed for the best Five financial years within the last Seven financial years (FY 2015-2016, 2016-17, 2017-18, 2018-19, 2019-20, 2020-21 & 2021-22) divided by five years as follows: a) Lot -1: INR 47.52 Cr. b) Lot -2: INR 17.12 Cr. c) Lot -3: INR 21.08 Cr. d) Lot -4: INR 10.89 Cr.	Some of the bidders raised queries and concern about the high requirement value of AACT in the Qualification Criteria. The bidders requested the Employer to consider reduction in the value of AACT upto 100% of the Estimated Cost. This will enable them to qualify and participate for the Bid Package FM-14.	No change. Provisions of the Bid document shall prevail.
3	Scope of work Cl 4.4 Key Activities under the Contract Page-144	Location of work cannot be identified clearly. Would request you to kindly elaborate to identify the work area. It is requested to provide Mouza Map of the adjacent area, if available	Bidders to refer the Project Background, Project area included in the Section – VII: Scope of Work. Also Index map included in the Drawing file. Further, bidders may visit sites for better understanding of the scope of work The bidder may also visit the following website of the Employer for further reference: https://wbmifmp-1-1-wbnhp-sw.hub.arcgis.com/ https://wbmifmp.wb.gov.in (RS/GIS) No change to the Bid document provisions as issued.

Sl. No.	Clause Reference & Page No.	Bidder's Queries / Issues	Replies of the Department
(1)	(2)	(3)	(4)
4	Price Adjustment; PCC/ GCC; Cl. 49.1. Page-321	One particular Bidder requested the Employer to consider the Employer to confirm if Price adjustment is applicable or not.	Price Adjustment is NOT APPLICABLE to this Contract (PCC/GCC 49.1) No change. Provisions of the Bid document shall prevail.
5	General Permissions	Bidder understand, all required permissions, land acquisition is taken by the Employer. Kindly confirm.	Land acquisition is not required in this work package.
6	Storage Area – disposal	Please specify any temporary storage area (Land) for disposal will be provided by Employer.	Please refer Appendix – II/6: Waste Management Plan included in Annexure-II-Package Specific ESMP& Contractor's ESHS-MSIP for further guidance. No change to the Bid document provisions as issued.
7	Sec.-IX PCC Part-D, Cost Control, PCC to GCC Clause 51.1 Page-321 The liquidated damages for the whole of the Works are 0.1% per day. The maximum amount of liquidated damages for the whole of the Works is 10% of the final Contract Price. The Contractor shall pay liquidated damages to the Employer at the rate of 0.1% per day if, a) the Contractor fails to submit invoices totalling to at least 30% of the contract value before elapse of 50% of the allotted time. b) the Contractor fails to complete the whole work within the Intended date of Completion.	Bidder earnestly request to delete the intermediate milestone (Part a)) of applicable liquidated damages clause.	No change. Provisions of the Bid document shall prevail.


 [D. Sengupta]
 Chief Engineer & Project Director
 WBMIFMP, I&WD, Govt of WB