



**NOTIFICATION OF AWARD**  
**Letter of Acceptance**

**Memo. No. 262- CI(SPMU)**

**Date: 27/02/2023**

**To**  
**MACKINTOSH BURN LIMITED**  
**D-1/1, GILLANDER HOUSE,**  
**8 NETAJI SUBHAS ROAD,**  
**KOLKATA-700001, West Bengal.**  
**Email Address: [ghosal1962@gmail.com](mailto:ghosal1962@gmail.com); [mblstender12@gmail.com](mailto:mblstender12@gmail.com)**

**Subject: Name of Work: "Desiltation of Upper Rampur Khal from Ch. 6.00 km to Ch. 19.50 km along with bank protection at different reaches & raising and strengthening of both banks of an offshoot channel of River Mundeswari for a length of 5.75 km including construction of a Steel Bridge over Lower Harinakhali Khal at Ch. 10.594 km within district of Hooghly, Package- XXIV." (FM-24)**

**RFB NO. - WBMIFMP/PD/NCB/22-23/FM-24**  
**Contract No : FM-24/WBMIFMP/PD/WORKS of 2022-23**

This is to notify you that your Bid dated 06/01/2023 for execution of the "Desiltation of Upper Rampur Khal from Ch. 6.00 km to Ch. 19.50 km along with bank protection at different reaches & raising and strengthening of both banks of an offshoot channel of River Mundeswari for a length of 5.75 km including construction of a Steel Bridge over Lower Harinakhali Khal at Ch. 10.594 km within district of Hooghly, Package- XXIV." (FM-24) and RFB NO. - WBMIFMP/PD/NCB/22-23/FM-24 for the Accepted Contract Amount of Rs. 10,21,99,233.41 (Rupees Ten Crore Twenty One Lakh Ninety Nine Thousand Two Hundred Thirty Three and Forty One Paise Only) (Including Provisional Sum Amount Rs. 46,95,936.34), in accordance with the Instructions to Bidders is hereby accepted.

You are requested to furnish the **Performance Security** and **ESHS Performance Security** in the form detailed in ITB Clause 50 for amounts of **Rs. 78,00,272.00** and **Rs. 19,50,068.00** specified therein, within **21 days** of the receipt of this letter of acceptance, and visit this office to sign the contract, failing which action as stated in ITB Clause 50.2 will be taken in accordance with the Conditions of Contract. The securities shall be valid up to **28 days** from the date of completion i.e. up to **29/02/2024** and shall be as per the Performance Security Form and the ESHS Performance Security Form, included in Section X - Contract Forms, of the bidding document.

We accept that **Sri Tushar Kanti Ghosh**, Ex- Chief Engineer, Irrigation & Waterways Department, Govt. of West Bengal be appointed as the Adjudicator.

We note that as per your bid, you do not intend to subcontract any component of work.

We have reviewed the construction methodology submitted by you along with the bid in response to ITB Clause 16 and our comments are given in the attachment. You are requested to submit a revised Program including ESHS requirements as per Clause 30 of General Conditions of Contract within **14 days** of receipt of this letter of acceptance.

Authorized Signature:  .....

Name and Title of Signatory: **DEBASISH SENGUPTA**  
Chief Engineer and Project Director, SPMU, WBMIFMP.

Name of Employer: Chief Engineer & Project Director, SPMU, WBMIFMP, Govt. of West Bengal.

**Memo. No. 262/1(2) - CI(SPMU)**

**Date: 27/02/2023**

- (1) P.S. to the Hon'ble MIC, Irrigation and Waterways Department, Govt. of West Bengal with the request to apprise the matter to the Hon'ble MIC, Irrigation and Waterways Department, Govt. of West Bengal.
- (2) Sr. P.A to the Principal Secretary to the Govt. of West Bengal, Irrigation and Waterways Department with the request to apprise the matter to the Principal Secretary, Govt. of West Bengal, Irrigation and Waterways Department.

*sd/-*

D. Sengupta  
Chief Engineer & Project Director  
WBMIFM Project  
Irrigation & Waterways Directorate  
Government of West Bengal

**Memo. No. 262/2(6) - CI(SPMU)**

**Date: 27/02/2023**

Copy with copy of enclosure submitted for information to:

- (1) Secretary to the Govt. of West Bengal, Irrigation and Waterways Department.
- (2) Joop Stoutjesdijk, TTL, World Bank.
- (3) David Ginting, TTL, AIIB.
- (4) Additional Project Director-IV, DPMU-II, WBMIFMP.
- (5) Sri Tushar Kanti Ghosh, Adjudicator, 251/1, Nagendranath Road (Shrachi Garden), Block - 8, Flat - 42, Kolkata - 700028..
- (6) Team Leader, Project Management Consultant, WBMIFMP.


*sd/-*

D. Sengupta  
Chief Engineer & Project Director  
WBMIFM Project  
Irrigation & Waterways Directorate  
Government of West Bengal

**Comments to the Construction Methodology for FM - 24**


(Submitted by Mackintosh Burn Limited)

- A brief mention in line with GCC 15.3 mentioned under PCC should be made at the beginning of the Construction Methodology.
- Construction methodology may be submitted in detail incorporating following components:
  - Methodology for Construction of Cross bundhs & sequence of taking up segment wise desiltation works including plan for bailing out water.
  - Methodology for Construction of Steel Bridge.
  - Methodology for Construction of WBM Road works.
- Baseline environmental parameters as per notes under Appendix - II/12 needs to be taken prior to commencement of works.
- Site Mobilization Plan needs to be submitted in line with Construction Schedule.
- All duration of work mentioned in method statement should be supported in MS Project.
- PER-1 & PER-2 may be freshly submitted incorporating the criteria mentioned in "Key Personnel" of Section III of bid document.

  
24/02/2023

S. Mitra

Procurement Specialist  
Project Management Consultant  
WBMIFMP

  
24/02/2023

P. Datta

Team Leader  
Project Management Consultant  
WBMIFMP





### CONTRACT AWARD NOTICE

<b>Name &amp; Address of Employer:</b>	Chief Engineer and Project Director, SPMU, WBMIFMP Ninth Floor, Jalasampad Bhawan, Western Block, Bidhannagar, Salt Lake City, Kolkata-700091, INDIA
<b>Name of Contract:</b>	"Desiltation of Upper Rampur Khal from Ch. 6.00 km to Ch. 19.50 km along with bank protection at different reaches & raising and strengthening of both banks of an offshoot channel of River Mundeswari for a length of 5.75 km including construction of a Steel Bridge over Lower Harinakhali Khal at Ch. 10.594 km within district of Hooghly, Package- XXIV." (FM-24) RFB NO. - WBMIFMP/PD/NCB/22-23/FM-24
<b>Contract Number:</b>	FM-24/WBMIFMP/PD/WORKS of 2022-23
<b>Selection Method:</b>	Request for Bids

#### Name of all bidders with bid prices at opening and their evaluated bid price:


Sl. No.	Name of Bidder	Bid Amount quoted (INR)	Evaluated Bid Price (INR)
01	MACKINTOSH BURN LIMITED	10,21,99,233.41	10,21,99,233.41
02	JASHJIT MUKHERJEE	10,42,47,285.21	10,42,47,285.21
03	THE ROAD & ROOF PROJECTS	10,89,42,905.87	10,89,42,905.87

#### Name of all Technically rejected bidders with reasons:

Sl. No.	Name of Bidder	Brief reasons for rejection of Technical Bid
01	CIVTECT (INDIA) PVT. LTD.	<ol style="list-style-type: none"> <li>CON - 2: Historical Contract Non-Performance, Pending Litigation and Litigation History- Not submitted.</li> <li>Form CON - 3: Environmental, Social, Health, and Safety Performance Declaration- Not submitted.</li> <li>Form FIN - 3.3: Financial Resources- Not submitted.</li> <li>Form EXP-4.2(a): Specific Construction &amp; Contract Management Experience- Not Submitted.</li> <li>EXP-4.2(b): Construction Experience in Key Activities- Not Submitted.</li> <li>EXP-4.2 (C): Specific Experience in managing ES aspects- Not Submitted.</li> <li>Contractor's ESHS-MSIP- Not Submitted.</li> <li>Mobilization Schedule- Not Submitted.</li> <li>Method Statement- Not submitted.</li> <li>Construction Schedule- Not submitted.</li> <li>Site Organization- Not submitted.</li> </ol>

<b>Name of Successful Bidder:</b>	<b>MACKINTOSH BURN LIMITED</b>
<b>Final Total Contract Price:</b>	Rs. 10,21,99,233.41 (Rupees Ten Crore Twenty One Lakh Ninety Nine Thousand Two Hundred Thirty Three and Paise Forty One Only) (Including Provisional Sum Amount Rs. 46,95,836.34).
<b>Contract Duration:</b>	305 days including rainy and all other seasons.
<b>Summary of Scope of Work:</b>	The main component of the work comprises of Earthwork in excavation in the River bed / slope of bank, disposal of desilted bed materials, transportation of desilted bed materials, Construction of cross bundh & its removal, bailing out water, Supplying and driving Jhaw/Eucalyptus bullah piles, Supplying and laying HDPE bags, Supplying and filling empty cement gunny bags, Earthwork in excavation for making embankments, Plain / Reinforced / Prestressed cement concrete in substructure / superstructure.

Date: 27/02/2023

  
 D. Sengupta  
 Chief Engineer & Project Director  
 WBMIFM Project  
 Irrigation & Waterways Directorate  
 Government of West Bengal