



**NOTIFICATION OF AWARD  
Letter of Acceptance**

**Memo. No. 347- CI(SPMU)**

**Date: 16/03/2023**

**To**  
**DIACTINIC DEVELOPERS PRIVATE LIMITED**  
**731, JOGENDRA GARDEN, FLAT NO. - 1,**  
**KASBA, WEST BENGAL, KOLKATA - 700078.**  
**Email Address: diactinicdeveloperspvtltd@gmail.com**

**Subject: Name of Work: "Desiltation of Balance part of Mundeswari River from chainage 0.00 km to 0.500 km & u/s of bifurcation point for a length of 300m in the district of Purba Burdwan - Package - XXIII" (FM-23)."**

**RFB NO. - WBMIFMP/PD/NCB/22-23/FM-23**

This is to notify you that your Bid dated **18/01/2023** for execution of the "**Desiltation of Balance part of Mundeswari River from chainage 0.00 km to 0.500 km & u/s of bifurcation point for a length of 300m in the district of Purba Burdwan - Package - XXIII" (FM-23).**" and RFB NO. - **WBMIFMP/PD/NCB/22-23/FM-23** for the Accepted Contract Amount of **Rs. 4,21,11,727.38 (Rupees Four Crore Twenty One Lakh Eleven Thousand Seven Hundred Twenty Seven and Thirty Eight Paise Only) (Including Provisional Sum Amount Rs. 19,94,625.45)**, in accordance with the Instructions to Bidders is hereby accepted.

You are requested to furnish the **Performance Security** and **ESHS Performance Security** in the form detailed in ITB Clause 50 for amounts of **Rs. 32,09,368.00** and **Rs. 8,02,342.00** specified therein, within **21 days** of the receipt of this letter of acceptance, and visit this office to sign the contract, failing which action as stated in ITB Clause 50.2 will be taken in accordance with the Conditions of Contract. The securities shall be valid up to **28 days** from the date of completion i.e. up to **15/09/2023** and shall be as per the Performance Security Form and the ESHS Performance Security Form, included in Section X - Contract Forms, of the bidding document.

We accept that **Sri Tushar Kanti Ghosh**, Ex-Secretary, Irrigation & Waterways Department, Govt. of West Bengal be appointed as the Adjudicator.

We note that as per your bid, you do not intend to subcontract any component of work.

We have reviewed the construction methodology submitted by you along with the bid in response to ITB Clause 16 and our comments are given in the attachment. You are requested to submit a revised Program including ESHS requirements as per Clause 30 of General Conditions of Contract within **14 days** of receipt of this letter of acceptance.

Authorized Signature: .....

Name and Title of Signatory: **DEBASISH SENGUPTA**

Chief Engineer and Project Director, SPMU, WBMIFMP.

Name of Employer: Chief Engineer & Project Director, SPMU, WBMIFMP, Govt. of West Bengal.

**Memo. No. 347/1(2) - CI(SPMU)**

**Date: 16/03/2023**

- (1) P.S. to the Hon'ble MIC, Irrigation and Waterways Department, Govt. of West Bengal with the request to apprise the matter to the Hon'ble MIC, Irrigation and Waterways Department, Govt. of West Bengal.
- (2) Sr. P.A to the Principal Secretary to the Govt. of West Bengal, Irrigation and Waterways Department with the request to apprise the matter to the Principal Secretary, Govt. of West Bengal, Irrigation and Waterways Department.

*sdh*

D. Sengupta  
Chief Engineer & Project Director  
WBMIFM Project  
Irrigation & Waterways Directorate  
Government of West Bengal

**Memo. No. 347/2(6) - CI(SPMU)**

**Date: 16/03/2023**

Copy with copy of enclosure submitted for information to:

- (1) Secretary to the Govt. of West Bengal, Irrigation and Waterways Department.
- (2) Joop Stoutjesdijk, TTL, World Bank.
- (3) David Ginting, TTL, AIIB.
- (4) Additional Project Director-IV, DPMU-II, WBMIFMP.
- (5) Sri Tushar Kanti Ghosh, Adjudicator, AK-261, Sector-2, Salt Lake, Kolkata - 700091.
- (6) Team Leader, Project Management Consultant, WBMIFMP.


*sdh*

D. Sengupta  
Chief Engineer & Project Director  
WBMIFM Project  
Irrigation & Waterways Directorate  
Government of West Bengal

## Comments to the Construction Methodology for FM - 23


(Submitted by Diactinic Developers Private Limited)

- A brief mention in line with GCC 15.3 mentioned under PCC should be made at the beginning of the Construction Methodology.
- Construction methodology may be submitted in detail incorporating following components:
  - Methodology for desiltation works including plan for bailing out water and disposal of excavated materials.
- Baseline environmental parameters as per notes under Appendix - II/12 needs to be taken prior to commencement of works.
- Site Mobilization Plan needs to be submitted in line with Construction Schedule.
- All duration of work mentioned in method statement should be supported in MS Project.
- PER-1 & PER-2 may be freshly submitted incorporating the criteria mentioned in "Key Personnel" of Section III of bid document.

  
10/03/2023

S. Mitra

Procurement Specialist  
Project Management Consultant  
WBMIFMP

  
10/03/23

P. Datta

Team Leader  
Project Management Consultant  
WBMIFMP



### CONTRACT AWARD NOTICE

<b>Name &amp; Address of Employer:</b>	Chief Engineer and Project Director, SPMU, WBMIFMP Ninth Floor, Jalasampad Bhawan, Western Block, Bidhannagar, Salt Lake City, Kolkata-700091, INDIA
<b>Name of Contract:</b>	"Desiltation of Balance part of Mundeswari River from chainage 0.00 km to 0.500 km & u/s of bifurcation point for a length of 300m in the district of Purba Burdwan – Package - XXIII" (FM-23)." RFB NO. - WBMIFMP/PD/NCB/22-23/FM-23
<b>Selection Method:</b>	Request for Bids

#### Name of all bidders with bid prices at opening and their evaluated bid price:


Sl. No.	Name of Bidder	Bid Amount quoted (INR)	Evaluated Bid Price (INR)
01	DIACTINIC DEVELOPERS PRIVATE LIMITED	4,21,11,727.38	4,21,11,727.38
02	PRASENJIT MAJI	4,30,76,670.92	4,30,76,670.92

#### Name of all Technically rejected bidders with reasons:

Sl. No.	Name of Bidder	Brief reasons for rejection of Technical Bid
01	NIL	Not Applicable

<b>Name of Successful Bidder:</b>	<b>DIACTINIC DEVELOPERS PRIVATE LIMITED</b>
<b>Final Total Contract Price:</b>	Rs. 4,21,11,727.38 (Rupees Four Crore Twenty One Lakh Eleven Thousand Seven Hundred Twenty Seven and Paise Thirty Eight Only) (Including Provisional Sum Amount Rs. 19,94,625.45).
<b>Contract Duration:</b>	122 days including rainy and all other seasons
<b>Summary of Scope of Work:</b>	This work consists of Desiltation of Balance part of Mundeswari River from chainage 0.00 km to 0.500 km & u/s of bifurcation point for a length of 300m in the district of Purba Burdwan – Package - XXIII" (FM-23). Major components are: Re-excavation of the silted up drainage channels, which cater for the flood discharge and dispose the flood spill of main rivers to some extent, for a length of 0.50 Km. Earthwork in excavation, disposal of desilted bed materials, transportation of desilted bed materials, Construction of cross bundh & its removal, Dewatering and Bailing out water by Pump, and Construction of Moorum road over jhama metal consolidation having Granular Sub Base Coarse below.

Date: 16/03/2023

  
 D. Sengupta  
 Chief Engineer & Project Director  
 WBMIFM Project  
 Irrigation & Waterways Directorate  
 Government of West Bengal