
(Enclosure to I&WD No. 14(8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.2018 & modified as per Finance Dept. Memo- 30-F(Y) 

dated05.01.2021 

 
Government of West Bengal 

Irrigation&Waterways Directorate 

Office of the Sub-Divisional Officer,  

Kangsabati Canals Sub-DivisionNo.-X 

P.O.-Kotulpur, Dist.-Bankura,PIN-722141. 

NOTICEINVITINGe-TENDER 

                           e-N.I.T. No-WBIW/SDO/KCSD-X/eNIT-02e/2024-25. 

MemoNo.247 Date:  23.07.2023 

Encrypted electronic bids are hereby invited by the Sub-divisional Officer, Kangsabati Canals Sub-
Division No.-X, Kotulpur, Bankura under Kangsabati Canals Division-III of Kangsabati Circle-I, 
Irrigation & Waterways Directorate on behalf of the Governor of the State of West Bengal through a single 
stage two part e-Procurement System; (Part I: Techno-commercial bid and Part II: Financial bid) for the „LIST 

OF WORKS‟ given in the next page from eligible bona fide contractors/agencies/bidders having specified Pre-
Qualification (eligibility) credential for execution of works of similar nature and desired financial capabilities. 
The technical bid in Part-I would require the bidder to qualify for the next phase of financial bid: Part-II, in 
which L1 bid price would determine the final selection and acceptance of a bidder for award of the 
Procurement of Goods & Works contract. 

Intending contractors/bidders desirous of participating in this e-Tender are required to login to the 
Government of West Bengal e-Procurement website having URL https://wbtenders.gov.in and locate the 
instant tender by typing WBIW/SDO in the search engine provided therein, or by logging-in using their 
assigned User ID and password. They may also visit the official website of the Irrigation & Waterways 
Department, Government of West Bengal www.wbiwd.gov. into locate the same e-Tender by scrolling the “e-
Procurement” link. 

Contractors/bidders willing to take part in the e-Tender are required to obtain a valid Digital Signature-
Certificate (DSC) from any of the authorized „Certifying Authorities‟ (CA) under Controller of Certifying 
Authorities (CCA), Department of Electronics & Information Technology (DEIT), Govt. of India. (Viz. NIC, n-
Code Solution, Safe script, e-Mudhra Consumer Services Ltd, TCS, MTNL, IDRBT) or as notified by the CA 
/Finance Department, Go WB from time to time. DSC is given as a USB e-Token. After obtaining the Class 2 
or Class 3 Digital Signature Certificate (DSC) from any of the above CA, they are required to register the fact 
of possessing the DSC through the registration system available in the above mentioned websites. A list of 
such licensed CAs‟ are also available in the CCA website cca.gov.in. The prospective contractors / bidders 
may contact the Departmental e-Tendering Help desk located at the 7th Floor of Jalasampad Bhavan at 
Bidhannagar, Sector-II, Kolkata, through e-mails irrigationhelpdesk@gmail.com and dvcsc6816@gmail.com 
or Telephone No. 033-23346098 for any query on e-Tendering procedure, obtaining DSC and free of cost 
training one-Procurement procedure. 

 
Intending contractors/bidders are required to download the e-Tender documents directly from either of the 
websites stated above. This is the only mode for submission of a tender. The interested bidders eligible 
for the tender are required to submit their bids through the e-Procurement System using their valid DSC e-
Token with assigned PIN using login ID and password. Details of e-filing procedure for participating in e-
tendersunderStateGovernmenthavealsobeenexplainedinthe„Bidders‟Manual‟,available in the Departmental 
website www.wbiwd.gov.in. 

 

Last date & time of submission of bid electronically, is on 05.08.2024 till 11:00 Hours IST 
 

The applicant bidders/contractors are advised to carefully read all the „Terms & Conditions‟ contained in this 
e-Notice Inviting Tender (e-NIT). He/she should particularly go through the minimum desired Pre-
qualification (PQ) works credential & financial eligibility criteria and satisfy himself/herself of all them and at 
or eligibility requirements. Bidders desirous of participating in the e-Tender should submit bids only if they 
fulfill the minimum PQ eligibility criteria and are in possession of all the required PQ Credential documents“ 
in original” as these may be summoned by the Tendering authority for verification purposes. 

All information published in the website consisting of e-NIT and other related documents uploaded by the  
selected bidder, WB Works Contract Form No.2911, Bill of Quantities (BOQ), EMD exemption order, if any, 
corrigenda and drawings etc. If any, shall form a part of the Agreement/contract document. 
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LISTOFWORKS 
e-N.I.T. No- WBIW/SDO/KCSD-X/eNIT-02e/2024-25. 
 

 

 

 

Sl. 

No. 

 

Name of The 

Work//Project/

Procurement* 

Estimated

Amount

putTo 

Tender 

(Tender

Value) 

(Rs.) 

 

Earnest 

Money 

(EMD) 

(Rs.) 

Time 

allowed for 

completion 

(In English 

Calendar  

days) 

 

Source 

of fund 

 

 

Minimum eligibility criteria to match the Pre qualification (PQ) credential in terms of 

execution of similar completed previous works contract 

Physical Milestones for 

completion of each 

work within 

stipulated time 

(Refer to Clause17 of the 

General Terms & 

Conditions of e-

NIT) 
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SDS 

Summary of minimum eligibility requirement to technically qualify forthe next stage of financial bid in this tender: 

A. Technical PQ Credential: 
i. The bidder must have satisfactorily completed at least 1 (one) work of „similar in nature‟ under 

Government Sector within last five FYs on the date of publication of this NIT of Gross monitory 

value of ₹ 132917.00 (Gross monitory value is calculated based on final billed value given in 

Credential Certificate (CC) multiplied by inflationary factor executed within preceding five FYs of 

similar nature not be less than 50% of the amount put to tender of the work for which the bidder 

chooses to participate in this NIT. The same shall be minimum 60% for Consortium/JV) 

 ii. Pre-Qualification criteria of „similar in nature‟ will be established, if summation of monitory values 

of any one of the following items or conglomerations of items derived from the BOQ of the Award of 

Contract for which the corresponding CC is uploaded by the bidder when multiplied by inflationary 

factor [at Clause 7.I (a)]  

B. Financial eligibility as PQ Credential in preceding three FY:  

Average of Gross Annual Turnover of the bidder except for Consortiums and Joint Ventures for any 

three FYs withinimmediate preceding five FY on the date of publishing of NIT as stated in clause 7 V 

should be at least Rupees: ₹ 132917.00 (50% of the Amount put to Tender) 

c.Bidder‟s Net worth in any three preceding financial years within the zone of preceding five 

financial years should be positive. 

15 days---- 30% 
30 days--65% 
45 days-----100% 
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SDS 

Summary of minimum eligibility requirement to technically qualify forthe next stage of financial bid in this tender: 

A. Technical PQ Credential: 
i. The bidder must have satisfactorily completed at least 1 (one) work of „similar in nature‟ under 

Government Sector within last five FYs on the date of publication of this NIT of Gross monitory 

value of ₹ 121215.00 (Gross monitory value is calculated based on final billed value given in 

Credential Certificate (CC) multiplied by inflationary factor executed within preceding five FYs of 

similar nature not be less than 50% of the amount put to tender of the work for which the bidder 

chooses to participate in this NIT. The same shall be minimum 60% for Consortium/JV) 

 ii. Pre-Qualification criteria of „similar in nature‟ will be established, if summation of monitory values 

of any one of the following items or conglomerations of items derived from the BOQ of the Award of 

Contract for which the corresponding CC is uploaded by the bidder when multiplied by inflationary 

factor [at Clause 7.I (a)]  

B. Financial eligibility as PQ Credential in preceding three FY:  

Average of Gross Annual Turnover of the bidder except for Consortiums and Joint Ventures for any 

three FYs withinimmediate preceding five FY on the date of publishing of NIT as stated in clause 7 V 

should be at least Rupees: ₹ 121215.00 (50% of the Amount put to Tender) 

c.Bidder‟s Net worth in any three preceding financial years within the zone of preceding five 

financial years should be positive. 

30 days----- 35% 
150 days--55% 
230 days----100% 
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SDS 

Summary of minimum eligibility requirement to technically qualify forthe next stage of financial bid in this tender: 

A. Technical PQ Credential: 
i. The bidder must have satisfactorily completed at least 1 (one) work of „similar in nature‟ under 

Government Sector within last five FYs on the date of publication of this NIT of Gross monitory 

value of ₹ 55661.00 (Gross monitory value is calculated based on final billed value given in 

Credential Certificate (CC) multiplied by inflationary factor executed within preceding five FYs of 

similar nature not be less than 50% of the amount put to tender of the work for which the bidder 

chooses to participate in this NIT. The same shall be minimum 60% for Consortium/JV) 

 ii. Pre-Qualification criteria of „similar in nature‟ will be established, if summation of monitory values 

of any one of the following items or conglomerations of items derived from the BOQ of the Award of 

Contract for which the corresponding CC is uploaded by the bidder when multiplied by inflationary 

factor [at Clause 7.I (a)]  

B. Financial eligibility as PQ Credential in preceding three FY:  

Average of Gross Annual Turnover of the bidder except for Consortiums and Joint Ventures for any 

three FYs withinimmediate preceding five FY on the date of publishing of NIT as stated in clause 7 V 

should be at least Rupees: ₹ 55661.00 (50% of the Amount put to Tender) 

c.Bidder‟s Net worth in any three preceding financial years within the zone of preceding five 

financial years should be positive. 

40 days---- 30% 
80 days--65% 
120 days----100% 
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SDS 

Summary of minimum eligibility requirement to technically qualify forthe next stage of financial bid in this tender: 

A. Technical PQ Credential: 
i. The bidder must have satisfactorily completed at least 1 (one) work of „similar in nature‟ under 

Government Sector within last five FYs on the date of publication of this NIT of Gross monitory 

value of ₹ 77069.00 (Gross monitory value is calculated based on final billed value given in 

Credential Certificate (CC) multiplied by inflationary factor executed within preceding five FYs of 

similar nature not be less than 50% of the amount put to tender of the work for which the bidder 

chooses to participate in this NIT. The same shall be minimum 60% for Consortium/JV) 

 ii. Pre-Qualification criteria of „similar in nature‟ will be established, if summation of monitory values 

of any one of the following items or conglomerations of items derived from the BOQ of the Award of 

Contract for which the corresponding CC is uploaded by the bidder when multiplied by inflationary 

factor [at Clause 7.I (a)]  

B. Financial eligibility as PQ Credential in preceding three FY:  

Average of Gross Annual Turnover of the bidder except for Consortiums and Joint Ventures for any 

three FYs withinimmediate preceding five FY on the date of publishing of NIT as stated in clause 7 V 

should be at least Rupees: ₹ 77069.00 (50% of the Amount put to Tender) 

c.Bidder‟s Net worth in any three preceding financial years within the zone of preceding five 

financial years should be positive. 

40 days---- 30% 
80 days--65% 
120 days----100% 
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SDS 

Summary of minimum eligibility requirement to technically qualify forthe next stage of financial bid in this tender: 

A. Technical PQ Credential: 
i. The bidder must have satisfactorily completed at least 1 (one) work of „similar in nature‟ under 

Government Sector within last five FYs on the date of publication of this NIT of Gross monitory 

value of ₹ 87712.00 (Gross monitory value is calculated based on final billed value given in 

Credential Certificate (CC) multiplied by inflationary factor executed within preceding five FYs of 

similar nature not be less than 50% of the amount put to tender of the work for which the bidder 

chooses to participate in this NIT. The same shall be minimum 60% for Consortium/JV) 

 ii. Pre-Qualification criteria of „similar in nature‟ will be established, if summation of monitory values 

of any one of the following items or conglomerations of items derived from the BOQ of the Award of 

Contract for which the corresponding CC is uploaded by the bidder when multiplied by inflationary 

factor [at Clause 7.I (a)]  

B. Financial eligibility as PQ Credential in preceding three FY:  

Average of Gross Annual Turnover of the bidder except for Consortiums and Joint Ventures for any 

three FYs withinimmediate preceding five FY on the date of publishing of NIT as stated in clause 7 V 

should be at least Rupees: ₹ 87712.00 (50% of the Amount put to Tender) 

c.Bidder‟s Net worth in any three preceding financial years within the zone of preceding five 

financial years should be positive. 

15 days---- 30% 
30 days--65% 
45 days-----100% 
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SDS 

Summary of minimum eligibility requirement to technically qualify forthe next stage of financial bid in this tender: 

A. Technical PQ Credential: 
i. The bidder must have satisfactorily completed at least 1 (one) work of „similar in nature‟ under 

Government Sector within last five FYs on the date of publication of this NIT of Gross monitory 

value of ₹ 184819.00 (Gross monitory value is calculated based on final billed value given in 

Credential Certificate (CC) multiplied by inflationary factor executed within preceding five FYs of 

similar nature not be less than 50% of the amount put to tender of the work for which the bidder 

chooses to participate in this NIT. The same shall be minimum 60% for Consortium/JV) 

 ii. Pre-Qualification criteria of „similar in nature‟ will be established, if summation of monitory values 

of any one of the following items or conglomerations of items derived from the BOQ of the Award of 

Contract for which the corresponding CC is uploaded by the bidder when multiplied by inflationary 

factor [at Clause 7.I (a)]  

B. Financial eligibility as PQ Credential in preceding three FY:  

Average of Gross Annual Turnover of the bidder except for Consortiums and Joint Ventures for any 

three FYs withinimmediate preceding five FY on the date of publishing of NIT as stated in clause 7 V 

should be at least Rupees: ₹ 1,84,819.00 (50% of the Amount put to Tender) 

c.Bidder‟s Net worth in any three preceding financial years within the zone of preceding five 

financial years should be positive. 

15 days---- 30% 
30 days--65% 
45 days-----100% 
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1. Eligibility for participation in e-tenders under National Comparative Bidding (NCB) 

All Bona fide Indian contractors/Agencies/Organizations, Registered Companies/Firms including Registered 

Partnership Firms, Proprietorship Firms, Registered Consortiums & valid „Joint Ventures‟ and contractors/bidders of 

equivalent grade or class having Pre-Qualification (PQ) Credential from the Government of West Bengal, Union 

Government Departments/ Other State Government Departments/ Engineering Wings of GoI /IRCON/RVNL/NHPC, 

Autonomous Project Authority and other similar organizations of GoI. and State Governments/PSU and Corporations of 

Government of India and other States having successfully completed at least one similar nature project and not 

otherwise debarred are eligible to participate subject to fulfilling the other PQ eligibility criteria laid down in the 

subsequent paragraph. Consortiums and joint Ventures are not allowed to participate in tenders of value up to 

Rs.45.00 lakh. 

2. Participation in more than one serial of work out of list of works published in one e-NIT. 

Any contractor/bidder may bid for any number of Serials of work in a particular e-NIT, if more than one work have been 
published in that e-NIT, subject to fulfillment of all of the following conditions: 

a. There should be full compatibility (matching between the technical PQ credential submitted by the bidder in the form 
of Credential Certificate (CC) along with other relevant documents as stated under Clause 3.2B III) relating to any 
work successfully completed by the bidder and technical PQ criteria specified in the e-NIT for any particular serial of 
works for which the bidder intends to bid. In other words, technical PQ credential certificate along with relevant 
documents submitted for any work should at the minimum; satisfy the technical PQ eligibility criteria specified for 
that work. Normally there should be separate CC along with relevant documents for each of the serial of works, the 
bidder intends to bid and the serial number relevant to the CC should be clearly written on the body of the CC and 
also on the other documents stated under Clause 3.2B III. However, the bidder will also reserve the right to submit 
one CC along with relevant documents for bidding in more than one serial of work, provided cumulative technical 
PQ credential of all such serials should be fulfilled by one single CC. In such case also, serial numbers of the 
relevant works for which the CC is submitted should be clearly written on the body of the CC by the bidder. 
Omission of serial numbers on the body of the CC and also on the other documents stated under Clause 3.2B III, in 
case of bidding for more than one serial will lead to rejection of all the bids. 

b. Average of gross annual turnover of the individual bidder/Organization/consortium or Joint Venture for any three 
financial years within preceding five financial years, as stated under Clause 7V, should not less than the summation 
of turnover requirements of the relevant individual serial of works for which the bidder in tends to bid. 

 
3. Submission of bid 

 General procedure for submission of e-bid 

Bids are to be submitted electronically in the on-line mode through the e-Procurement portal www.wbtenders.gov.in. All 

documents uploaded by the Tender Inviting Authority forms an integral part of the works contract/Agreement. 

Contractors/bidders are required to upload the entire tender documents along with all other relevant PQ credential 

documents as asked for in the e-NIT, electronically, through the above portal within the stipulated date and time as 

notified in the e-NIT, Tenders are to be submitted in two parts/folders at the same time for each work, one being‘ 

Technical Proposal’ and the other „Financial Proposal’ .The contractor/bidder should carefully go through all the 

documents of the e-tender and upload the scanned copies of his/her/their original documents in „Portable Document 

Format‟ (PDF) files in the designated links in the web portal as their‘ Technical Bid’. He/she needs to fill up the financial 

offer/bid price/ rates in percentage above or below or „At-Par‟ in the downloaded BOQ of the work in the designated 

cell in „Excel sheet only‟, and upload the same in the designated link of the portal as their ‘Financial Bid’. Documents 

uploaded are virus scanned and required to be digitally signed using their „Digital Signature Certificates‟ (DSC). 

Contractors/bidders should especially take note of all the Addenda or Corrigenda notices related to the e-Tender and 

upload all of these documents forming a part of their e-bid as tender document. Documents digitally signed and 

uploaded in the e-Tender portal by the contractors/bidders containing requisite information & financial bid/rate 

comprising „Technical bid’ and „Financial bid ’are submitted concurrently, which cannot be changed after end date and 

time fixed for submission of the e-Tender .Extension of last date for e-bid submission or insertion of any of 

Addendum/Corrigendum, if unavoidable is to be notified as per Finance Department guidelines in the e-Procurement 

Portal, Departmental website, Newspapers and in Notice boards. Whenever any corrigendum is issued irrespective of 

the content (date corrigendum or otherwise), due date of submission of bid will be extended by 7 (seven) calendar 

days to be published before expiry of the last date for original validity period of bid submission. Extension of last date 

and time for bid submission by is suance of a Corrigendum shall not be treated as 2
nd

 Call or Re-tender.

http://www.wbtenders.gov.in/
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 Technical Proposal 

The Technical Proposal should contain scanned PDF files of all documents in the following standardized formats in two 
part covers or folders. 

Cover No Cover Document Type Descriptions 

1 Pre-Qual/Technical .pdf NIT Corrigendum 

.pdf Agreement_2911 

.pdf Forms 

.pdf/jpg/WinRAR Drawings 

.pdf/jpg BAR_CHART 

2 Finance .xls BOQ 

 
3.2A. Descriptions of Technical (Pre-Qual) Covers 

 
i. „NIT Corrigendum folder‟: e-Notice Inviting Tenders to be downloaded in entirely, digitally signed and uploaded 

during e-bid submission in “NIT Corrigendum” folder. „Corrigenda/Addenda‟ if published in connection with the 
NIT is to be digitally signed and uploaded in the „NIT Corrigendum‟ folder merged with e-NIT documents during 

e-bid submission. 

ii. „Agreement_2911‟ folder: Contract/Agreement in WB Form No. 2911 published in the e-Tender is to be 
downloaded digitally signed and uploaded during e-bid submission in Agreement_2911 folder. 

iii. „Forms‟ folder: Applications for e-Tender: vide Self declaration format in specimen Form-1,Self declaration of 

bidder not having common interest as a different bidder organization in any other work tendered under different 
serials of this particular e-NIT vide specimen Form-2, nd Self declaration on antecedents and performance of the 
bidder in specimen Form-4. 
All above are to be filled up completely, digitally signed and uploaded during bid submission in “Forms” folder. 

iv. Drawings folder: The GAD/Plan/Map published in the e-Tender by the Tender Inviting Authority is to be 
downloaded by the bidder digitally signed and again uploaded during e-bid submission in “Drawings” folder. 

v. BAR_CHART folder: BAR CHART/Work Programmes in other Networking Methods prepared by TIA in pdf 
file defining the Physical Milestones of the construction period for implementation of the project is to be 
downloaded by the bidder digitally signed and again uploaded during e-bid submission in “BAR_CHART” folder. 

  3.2A. NOTE: 
i. Contractors/bidders are required to keep track in the e-Procurement website www.wbtenders.gov.in for all the 

Addenda or Corrigenda notices and documents published in connection with a particular e-Tender within the bidding 
period and upload the same, digitally signed by him/her along with their e-bid. Tenders submitted without 
Addendum/Corrigendum are liable to be treated as incomplete and thereby liable for disqualification or 
rejection. 

ii. Form 1, Form 2, Form 3 (for companies etc.) and Form 4 are taken from bidders by TIA as bidders self declarations’ 

or undertakings. These formats are specimens or samples only, which are to be firstly downloaded by the bidders 

from the NIT in e-Procurement portal, filled up completely and again uploaded with their electronic bids. 

 
  3.2B. My Document [OID* Cover] containing: 

It is desired that PDF files of all other original documents in support of their eligibility and PQ credential shall have to be 

submitted under the OID cover folders as detailed below: 

My Document Format for uploading in the OID folder:- 
 

Sl. 
No. 

Category Sub-category Sub-category description Remarks if 
any 

I Certificates 1. certificates.pdf 
2. GST_registration_
certificates.pdf 

1 Latest Professional Tax Payment Certificate 
(PTPC) or, PT deposits challan for current financial 
year or Government Order for exemption in other 
States where ever applicable. 

RefertoCl
ause3.2C(
I) for 
details 

2 Valid PAN Card in the name of bidder/organization 

3 Income Tax Return of current Assessment year or, 
IT Return of immediate preceding Assessment year 
whichever is; attest available 

4 Valid GSTIN under GST Act & Rules 

http://www.wbtenders.gov.in/
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II Company 

Details 
Companydetails.pdf1 
Companydetails.pdf2 

1 For Proprietorship Firms, Partnership Firms, 
Registered Companies, Registered Co-operative 
Societies 
Valid Trade License/ acknowledgement or Receipt of 
application for Trade License/Revalidation 
 

RefertoCla
use3.2C(II
)for 
details 

2 For Partnership Firms: 
Legally valid Partnership Deed, Form-
VIII/Memorandum of Registration o fRegistrar of 
Firms 

3 For Companies: 
Incorporation Certificate, Memorandum of Articles of 
ROC, List of current owners/Directors/Board 
Members 

4 For State Registered Co-operative Societies: 
Society Registration certificate from ARCS of the 
State, Society by-Laws, latest available Auditor‟s 
Report of Directorate of Co-operative Audit within 
proceeding five years as per Societies Act & Rules 

III Credential 
of works 

1. Credentialpdf1 
2. Credentialpdf2 

1 
 

2 

Work Order/Award of Contract or LOA/LOI duly 
authenticated by issuing authority. 
Pre-Qualification (PQ) Work credential of one 100% 
completed work as desired in the NIT as the 
Credential Certificate (CC) duly authenticated by 
Competent authority. 

RefertoCla
use3.2C(III
)for 
details 

IV Financial 
credential 

Paymentcerti
ficate.pdf 

All 100% Payment Certificates of competent authorities 
during preceding Five FY. IT Return of bidder in three  
FY, or Audited Profit & Loss Accounts statement of any 
three financial years within the zone of preceding five 
financial years whichever is available. 

RefertoCla
use3.2C(IV
)for 
details 

*OID denotes Other Important Documents. 

Note: 

i. It is desirable though not mandatory that all documents stated above in PDF files shall be uploaded by bidders 
only in specified designated folders. No off-line document will be accepted and considered during tender 
evaluation stage from bidders before publishing of final selection of L1 by publication of FBE sheet verification by 
TEC may be under taken directly from PQ Credential issuing authority. 

ii. Validity of documents submitted by bidder shall be stand determined on the date of publication of tender notice(e-
Notice Inviting Tender) 

 C(I) Certificate/s: The documents mentioned below under Serial a, b & c are to be uploaded as „PDF‟ files in 
Certificate. pdf1 (name of the file should be “certificates. pdf”) 

The document mentioned under Sl. d below is to be uploaded in GST Registration Certificate. pdf2 file 

a. Latest available Professional Tax Payment Certificate( PTPC) or the PT payment challan/receipt for current 
financial year/Waiver Order of competent authority in other States if applicable. 

b. Valid PAN Card of the bidder/s are required; 

c. Income Tax Return of current Assessment Year or, IT Return of immediate preceding Assessment year under 
IT Act & Rules, whichever latest available with the bidder. 

d. Valid 15 digit Goods and Service Tax payer Identification Number (GSTIN) as per GST Act, 2017 & Rules of 
the bidder to be uploaded in ‘GST registration certificate pdf’. 

 

 C(II) All documents mentioned in tabular format under Clause 4.2B and also explained below should be uploaded 
during electronic bid submission in PDF files with the name of file should be “company details. pdf” 

i. For Partnership Firms: Documents of Registration of Partnership Firms in the certified copy of „Form No. VIII,‟ 
issued under Indian Partnership Act, 1932 (Act-IX of1932) by the Registrar of Firms. In case a Partnership Firm 
is yet to receive Form No. VIII, a “Memorandum” issued by the Registrar of Firms may also be accepted. 

ii. For Companies: Incorporation Certificate, valid Trade License or acknowledgement of issuing authority of receipt 
of application for Trade License/renewal,„ Memorandum of Articles‟ registered under the Registrar of Companies 
(ROC) under the Indian Companies Act, List of owners/Directors/Board Members are to be uploaded with the e-
bid. 
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iii. ForStateRegisteredCo-operativeSocieties: 

a. Society Registration certificate from ARCS (Assistant Registrar of Co-operative Societies, GoWB) and By-
Laws for Cooperative Societies under West Bengal Co-operative Societies Act, 2006 and Rules, 2011 and 
allamendments. 

b. LatestAuditor‟sReportofDirectorateofCo-operativeAuditunderDepartmentofCo-
operative,GovernmentofWestBengalwithinprecedingfivefinancialyearsasperSocietiesAct& Rules. 

 

 C(III)EligibilitycriteriabasedonCredentialofwork/PrequalificationWorkCredential“credential.pdf” 

i. Work Order/Award of Contract or the Letter of Acceptance (LoA) duly authenticated by the competent 
issuingauthorityistobesubmittedunderTechnicalcover(name offileshouldbe“credential.pdf1). 

ii. Pre-Qualification (PQ) credential of one 100% completed work of Gross Notional Value as desired in the NIT 
astheCredentialCertificate(CC)dulyauthenticatedbycompetentauthority.(Nameoffileshouldbe“credential.pdf2). 

 
 C(IV)PQFinancialcredential:In‘paymentcertificate.pdf’folderunderOIDcover 

a. Disqualification during PQ evaluation of financial capability of bidder shall not be decided during technical 
bidevaluation by TEC up to work of Rs 45 lakh, as no minimum financial capacity is fixed, except if reveals 
fromdocuments beyond any doubt of the financial liquidity &bankruptcy of the bidder, determining absolute 
incapacitytoexecutethe work. 

b. i.„Paymentcertificate‟ofworksauthenticatedby appropriateauthorityforprecedingthreeFinancialYears,or, 

ii. ValidIncomeTaxReturnsforprecedingthreeFY,or, 

iii. Audited Profit & Loss Accounts statements of three FY,any one of i, ii, or iii as a complete set for three 
FYwithin zone of immediate preceding five FY is to be uploaded in „payment certificate.pdf’ folder under 
OIDcover, else the bidder may be disqualified. Name, address, contact no. and registration no. of auditor Firm 
isdesirableforProfit&Lossaccountsstatement,ifsubmitted. 

Note: 

a. If the bidder Company/Firm was set up less than three years ago, audited balance sheets and P/L 
Accountsforthe number of years since inception are to be submitted under Technical cover and the average 
value would beevaluated only for the period since inception and not three years. Credential Certificate (CC) 
given as PQ 
WorkCredentialmayalsocontainpaymentcertificateandinthosecasesseparatepaymentcertificateisnotrequired. 

b. No file in Technical / Pre-Qual cover or OID cover folder is allowed by the system to be kept blank/empty. 
WhereevertheformsanddocumentsareuploadedbytheTenderInvitingAuthority,thesameistobedownloaded,dulyfille
d up, converted to pdf file, and again uploaded after digital signing, forming a part of tender 
document.Theseformats are specimens or samples only and deviation from specimen format is not a sufficient 
ground forrejection of the bid. Relevant blank Forms are to be firstly downloaded by the bidders from the NIT in 
e-Procurement portal, filled up completely and again uploaded with their electronic bid. No offline document 
isacceptablefrombiddersbyTECduringevaluationstage. 

 
 

 Financialproposal/bidunderFinancialCover:- 

Thefinancialbidshouldcontainthefollowingdocumentsinonecoverorfolder. 

i. Bill of Quantities (BOQ): The contractor/bidder is required to quote the financial offer/bid price or rate as 
percentageabove or below the estimated amount put to tender or „at-par‟ with tender value, in the space marked for 
quoting rateintheBOQofthetenderedwork. 

ii. OnlythedownloadedsheetoftheabovedocumentinExcelformatisrequiredtobeuploadedbythecontractor/bidder. 

iii. BOQ without a valid numeric rate at the designated space provided in the BOQ will be disqualified and 
rejectedoutright.Contractors/bidderswillingtoquote“at-
par”rateshallneedtowrite“0”inthe„space‟providedforratesintheBOQofthetendered work. 

 
 

4. TenderFeeandEarnest MoneyDeposit (EMD) 
i. TenderFees: 

Entire set ofe-Tender documents are made available free of cost through the State Government e-Procurementportal 
having URL https://wbtenders.gov.in and also available in the e-Procurement link of Departmental 
websitewww.wbiwd.gov.in.Costfortenderdocumentswillnotbechargedevenduringexecutionofaformaltendercontract/agr
eement.However,thecontractors/biddersmaywherevernecessaryshallbesuitablychargedfor 

https://wbtenders.gov.in/
http://www.wbiwd.gov.in/
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additional/multiple copies of drawings, specifications; Schedule of Rates booklet etc. and such fee may be 
suitablydeterminedbythe TenderInviting Authorityasperexisting Rules. 

ii. (a)EarnestMoneyDeposit(EMD): 
Bidders are required make payment of Earnest Money (EMD) through the e-Payment banking system, on-line 
andshould read in advance the instructions carefully, particularly those contained in the challan generated in the e-
transactionoftheportal,ifoptedforEMDpaymentthroughRTGS/NEFT.Onlyifthebidderisexemptedfrompaymentof EMD by 
the State Finance Department, the Govt order for such exemption is to be uploaded while opting for EMDexemption 
category. Any misjudgment and resultant non submission of EMD will lead to summarily rejection of thebid/\tender. 
The quantum of Earnest Money Deposit has been revised as 2 % of the amount put to tender orRs.10 
Lakh,whichever islower for amountputtotenderuptovalueofRs.25 crore. 

 

(b) AdditionalPerformanceBankGuarantee: 

“Additional Performance Security” has been made mandatory which shall be obtained only from the 
successfulL1bidder, if the accepted bid price is below 20% of tender BOQ or below by more than 20% of the tender 
BOQ.ThisAdditional Performance Security shall be equal to 10% of the tendered amount i.e. 10% of the L1 bid 
price.Thesaid Bank Guarantee (BG) shall have to be valid up till the end of the contract/Agreement period 
includingextendedtimeperiodtill100%physicalcompletionofworkinallrespectsandshallberenewedwithinvalidityperiodacc
ordingly if required. The said Bank Guarantee shall remain in custody of the DDO & Executive Engineer in-
chargeofthework,whichshallbereturnedtothebidder/contractoraftersuccessfulphysicalcompletionoftheworkas 
percontract. If the bidder fails to complete the work successfully, this Additional Performance Security shall 
beforfeited atany time during the pendency of the contract period after serving proper notice to the 
contractor/bidderagency. 

Necessary provisions regarding deduction of security deposit from progressive bills of the contractor in respect 
ofthetendered work shall be governed as per relevant clauses of the tender contract/Agreement which will in no 
waybeaffected /altered due tothisAdditional PerformanceSecurity. 

As per Dept. Memo no.- 306-IB/IW-14011(34)/1/2018-JS(IW),dated: 06.08.2018, the entire Security Deposit or 
thePerformance Security may be released after physical and financial completion of the project but before expiry 
ofthesecurity period or defect liability period against receipt of equivalent amount of bank guarantee of approved 
bankofRBIwhich should remainvalidtill the expiryofthedefectliabilityperiod. 

 

(c) Performancesecurity: 
Deduction will be made such that the total Performance Security comes to 3 % of the tendered amount i.e. 
EarnestMoneyalreadydeposited(&deemedtohavebeenconvertedasapartofPerformanceSecurity)+ balanceamounttobe 
deducted from the RA Bills to make total performance security 3% of the tendered amount. Finance 
departmentmemorandumno-201-F(Y)dated18.01.2021istobefollowedinrespectofperformancesecurityuntilfurtherorder. 

 
4A. Loginbybidder: 

a. A bidder desirous of taking part in e-tender floated by the State Government shall login to the e-Procurement portal 
oftheGovernmentofWestBengalwww.wbtenders.gov.inusinghis/herloginIDandpasswordbyusingtheirvalidDSC. 

b. He/shewillselectthetendertobidandinitiatepaymentofpre-
definedEMDfixedforthattenderbyselectingfromeitherofthefollowingpaymentsmodes: 
i. Net-Banking (anyofthebankslistedintheICICIBankPaymentGateway)incaseofpayment 

throughICICIBankPaymentGateway; 
ii. RTGS/NEFTincaseofoff-linepaymentthroughbidder‟sbankaccountsinanyBankapprovedbyRBIinIndia. 

 
4B. EMDpaymentprocedure: 

a. PaymentbyNetBankingoutofanylistedbank throughICICIBankPaymentGateway: 

i. OnselectionofNetBankingasthepaymentmode,thebidderwillbedirectedtoICICIBankPaymentGateway(along with a 
string containing a Unique ID) where he/she will select the Bank through which he/she wants 
toelectronicallytransacttheEMD. 

ii. Bidder willmakethe paymentafter enteringhisUniqueIDandpassword ofthebankto processthee-transaction. 

iii. Bidderwillreceiveaconfirmationmessageonregisteredmobilephoneregardingsuccess/failureofthetransaction. 
iv. Ifthe transaction is successful, the amount paid by the bidder will get credited in the respective Pooling account ofthe 

State Government maintained with the Focal Point Branch of ICICI Bank at R.N Mukherjee Road, Kolkata 
forcollectionofEMDagainstunique codesforidentification ofthetenderingauthority. 

v. Ifthe transactionisfailure,the bidder will againtryfor paymentby going backtothefirststep. 

 
b. PaymentthroughRTGS/NEFT: 

i. OnselectionofRTGS/NEFTas thepaymentmode,thee-procurementportalwillshowapre-filledchallanhavingthe 

http://www.wbtenders.gov.in/
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detailstoprocessRTGS/NEFTtransaction. 
ii. The bidder will print the challan and use the pre-filled information to make RTGS/NEFT payment using his/her 

owndesignatedBankaccount. 
iii. Once payment is made, the bank would provide an “UTR remittance number” for successful transaction with 

whichthe bidder will come back to the e-Procurement portal after expiry of 2 to 3 bank working days to enable 
theNEFT/RTGS processto complete,inordertoverifythepaymentmadeandcontinue withhis/her bidding process. 

iv. Ifverificationissuccessful,  thefundgetcreditedtotherespectivePoolingaccountof  
theStateGovernmentmaintainedwiththeFocalPointBranchofICICIBankatR.NMukherjeeRoad,Kolkatafor 
collectionofEMD. 

v. Hereafter,thebidder willgotoe-Procurementportalforfinalsubmissionofhis/her e-bidwithinpre-
assignedlastdateofsubmission ofe-tender. 

vi. Ifthepaymentverificationisunsuccessful,theamountwillbereturnedautomaticallybythesystemtothebidder‟sbank account. 

Note:   EMD made through RTGS/NEFT would require additional 2 to 3 bank working days after date of transaction in the bank 

beforethe procedure is completed for enabling the bidder to continue with the bidding process in the on-line final bid submission. 
Thus,the bidder is to take precaution in case of RTGS/NEFT transfers, so that the entire process of submission of e-tender 
iscompleted within last date of on-line submission of his/her tender. However, Net-banking transaction through ICICI 
bankpaymentGatewaywouldbeonrealtimebasis. 

 

4C. Refund/SettlementProcessforEMD: 

i. After decrypting/admitting of all e-bids, the preliminary technical bid evaluation (TBO) summery sheet would 
bepublished in the Portal after two working days, and thereafter at least after four working days, the Final 
technicalevaluation (TBE) summery sheet would be published in the Portal with simultaneous electronic processing in 
the e-Procurementportal by the tender inviting authority done so that status ofthe all bids as qualified or 
disqualified;basedonthe FinalBid Evaluation Sheet (FBE) is made available to allbidders alongwith thedetails 
oftheunsuccessfulbiddersto ICICIBank bythe e-Procurementportalthrough web services. 

 
ii. On receipt of the information from the e-Procurement portal, the Bank will refund through an automated process 

theEMD of the bidders disqualified at the technical evaluation to the respective bidders‟ bank accounts from which 
theymade the EMD on-line transaction. Such refund will take place within T+2 Bank working days where T will mean 
thedateonwhichinformationonrejectionofbidisuploadedtothee-Procurementportalby theTenderInvitingAuthority. 

 
iii. Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of the 

technicallyqualified bidders other than thatof the L1 will be refunded, through an automated e-process,to the 
respectivebidders‟ bank accounts from which they made the payment transaction. Such refund will take place within 
T+2 Bankworking days where T will mean the date on which information on rejection of financial bid is uploaded to 
the e-Procurementportalbythetenderinviting authority. 

 
iv. As soon as the L1 bidder is awarded the contract (AOC), the same is processed electronically in the e-

Procurementportal for transfer to Government Receipt under Public Accounts ofthe State through GRIPS where 
under thesecurity depositwill also be collected inconnectionwith the work. 

 
v. Allrefundswillbemademandatorilytothe Bank accountfrom whichthe paymentofEMDwasinitiated. 

 
vi. Ifthee-tenderis 

cancelled,thentheEMDwouldberevertedtotheoriginalbidder‟sbankaccountautomaticallyaftersuchcancellation 
orderisprocessed online bythe TenderInviting Authority. 

 
vii. TIAreservestherighttoforfeittheEMDelectronicallyincaseofbreach/violationoftenderrulesasdefinedunderclause 8 &9. 

 

5. CredentialCertificate (CC)as PrequalificationWorkCredential: 

i. Credential Certificates (CC) for one/single 100% completed work within last five financial years on the date 
ofpublication of NIT will only be accepted as valid PQ credential of work. Incomplete ongoing work shall not 
beconsidered for valid PQ Credential. Payment Certificate without containing mandatory details shall not be treated 
asvalid. 

ii. Itis desirable thatCCshould preferablycontain the name with designation,postaladdress ofoffice, contactTelephone 
No./FAX / e-mail ID of the authority issuing the CC for the work along with name of work, amount put totender, date 
of completion of the work, gross final billed value of the 100% completed work, certificate of 
issuingauthorityindicatingsuccessfulandsatisfactorycompletion.Illegiblecertificates,absenceofcontactdetails makingit 
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time consuming for verification purposes ofCC issued byauthoritiesoutside the State are liable to be rejected bythe 
Bid Evaluation Committee (TEC). 

iii. CredentialCertificates(CC)ofsuccessfullycompletedworksinanyDepartment/autonomousauthorityoftheGovernment of 
West Bengal will be considered. CC of 100% completed works executed under any other State /Central Government 
Ministry / Department /Nationalized Financial Institution Organization / Govt. Undertaking 
/Govt.EnterprisesorGovernmentInstitutionsorLocalGovernmentBodies(Municipalities,ZillaParishad&PanchayatSamitie
s within West Bengal, willalso be considered as valid PQ Credential. Such CC are to beissuedby an officer/authority 
not below the rank of Executive Engineer / Divisional Engineer /District Engineer/ProjectManager of the State/Union 
Government Departments/ Organizations; authorized signatories of CC for 
PanchayatSamitiesandMunicipalitiesshallbetheBDO&ExecutiveOfficersorequivalentadministrativeofficersrespectively.
It is desirable to have telephone and FAX or e-mail addresses of the signatory of the CC for all offices outside 
WestBengalforverification purposes. 

 
 

6. PreQualification(PQ)eligibilitycriteria 

Prequalification (PQ)eligibilityofa contractor/bidder basedononesingle 100% completed works 
contractandfinancialcapacityachievedwithinthe zoneoflastfivefinancialyearswillbe determinedasper Rulesstatedbelow: 

6. I. Firstly, the gross value of the work submitted as PQ Credential as per CC of similar in nature completed during 

thecurrent financial year before date of publishing of e-NIT or within the preceding five FY will be multiplied by 
thefollowingfactorstotake care ofthe inflationaryeffectsto arriveatthegrossnotionalamount. 

 
Year Description Multiplyingfactorto arriveatgrossnotionalamount 

Current ThefinancialyearoffloatingofNIT 1.00 

1st 1yearprecedingthecurrentfinancialyear 1.08 

2nd 2yearsprecedingthecurrentfinancialyear 1.16 

3rd 3 yearsprecedingthecurrentfinancialyear 1.26 

4th 4 yearsprecedingthecurrentfinancialyear 1.36 

5th 5 yearsprecedingthecurrentfinancialyear 1.47 

Note:For cases where two contractors/bidders are participating in a e-Tender for a particular work are such that one happens to 

haveworked as a sub-contractor of the other, and both thecontractors/bidders PQ submit work credential of having completed 
thesame job eitherwholly orpartly,then in such case thePQ credential ofthe principal contractor will be considered while that 
ofthesub-contractor will notbetakenintoconsiderationfordeterminingtheeligibilitycriteriaofthecontractor/bidder duringtechnical 
evaluation ofthe tender.Ifthe PQCredentials submitted by hithertocontractors/biddersare fordifferent 
works,thenboththePQCredentialswill beconsideredfordeterminingtheeligibilitycriteriaoftheindividualcontractors/bidders. 

 

6II.Financialproposalofanycontractor/bidderwillcomeunderconsiderationonlywhentheTechnicalPQcriteriamention
edbelowaresatisfiedandfulfilled intheTechnicalBidEvaluationstage. 

Gross notional amount calculated from Credential Certificate (CC) of a single works contractcompleted within 
thezoneofimmediateprecedingfivefinancialyearsonthedateofthise-NIT,issuedinfavourofthecontractor/bidder 
/Agency/Firm/Registered Co-operative Society for a similar work defined in the tender should be at least 30%of 

theamount put to tender for the work it is bidding. The power to decide on the criteria of similarity rests without 
anyprejudice,solelywiththeBidEvaluationCommittee(TEC). 

7. Additionaleligibility criteriaforparticipatinginmorethanoneserialofworkinae-NIT 
If the same bidder bids separately for on behalf of another Firm or in a different capacity having financial interests 
inthesame work,all thetenderswould be rejected. 

8. Penaltyforsuppression/distortionoffacts andwithdrawalofL1bidderbeforeacceptanceofLOI 
Ifa contractor/bidderfails to physicallyproduce the originals ofdocuments (especiallythe CredentialCertificatesand P/L 
accounts with audited balance sheets), or any other bid document on demand by the Tender EvaluationCommittee 
(HTEC/TEC) which were submitted as soft copies in PDF files with their e-bids within a specified timeframe, need 
arising due to any material deviations detected in the uploaded soft copies, leading to specific 
doubtswhichcouldnotbeclearedbyenquiryfromissuingauthorityofthesedocumentsorifthereisanysuppression/distortion/f
alsification noticed/detected/ pointed out at any stage of the e-tender process at any stageprior to signing of 
Contract-Agreement or the issue of LOA or AOC, the Tender Inviting Authority will immediatelybring the matter to the 
notice of the concerned Chief Engineer and appropriate penal measures as stated in Clause10 below willbe taken. 
The concerned ChiefEngineerthenwill issue the necessary order inwriting with intimationto the defaulting 
contractor/bidder,other ChiefEngineers,Centralized e-Tender Celland also the Government 
intheIrrigation&WaterwaysDepartment.Copyoftheorder/startingpenalmeasuresshouldinvariablybe 
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communicated to the Nodal Officer, e-Governance Cell of the Department with a request for uploading the order 
inthe Departmentalwebsitein the link“Listofsuspended/debarredcontractors”. 

 

9. PROCEDUREFORSUSPENSIONANDDEBARMENTOFSUPPLIERS/CONTRACTORS 

A. SCOPE: 

Theprocedureslaid downinsubsequentparagraphsshallgovern the 
suspensionanddebarmentofsuppliers,contractorsandbidders(“Contractors”forbrevity)involvedinGovernmentprocurement
foroffensesorviolationscommittedduringcompetitivebiddingandcontractimplementation,oreven later 
fortheworksunderIrrigation&WaterwaysDepartment,GovernmentofWestBengal.TheconcernedChiefEngineershallpublish
thesuspensionanddebarmentorderintheDepartmentalwebsitewiththeapprovalofI&WDepartmentinthedesignatedlinkwithi
n1(one) working day of issuance of such order. The TIA shall recommend the case to HTEC/TEC who with opinion 
ofChiefEngineerwillplaceitbeforeDTC/QBEC/DTTCforapproval. 

 

B. PROHIBITION ON SUSPENDED / DEBARRED PERSONS / ENTITIES TO PARTICIPATE IN THE BIDDING 
OFGOVERNMENTPROJECTS/CONTRACTSOFTHEDEPARTMENT 

A person / entity that is suspended / debarred by a procuring entity shall not be allowed to participate in 
anyprocurement process under Irrigation & Waterways Department during the period of suspension / debarment 
unlessthesame hasbeen revoked bythe competentauthority. 
A Joint Venture or Consortium which is suspended / debarred or which has suspended / debarred member/s 
and/orpartner/s as well as a person/entity who is a member of suspended / debarred Joint Venture or Consortium 
shall,likewise, not be allowed to participate in any procurement process under Irrigation & Waterways Department 
duringtheperiod ofsuspension /debarmentunlessthe samehasbeenrevoked. 

C. DEFINITIONOF TERMS:- 
i. Bidder: A person/Contractor/Agency/Company/Society/Corporation participating in the procurement process 

and/oraPerson/Contractor/Agency/JointVenture/Consortium/CorporationhavinganAgreement/Contractforanyprocurem
entwiththe Departmentshall be referredasbidder. 

 

ii. BidEvaluationCommitteesorTenderEvaluationCommittees(HTEC/TEC/QBECinshort): 

a. „Bid/TenderEvaluationCommittee‟(TEC)forthebidsuptotendervalueofRs.100.00lakh(TEC)invitedbytheExecutiveEng
ineerwillbe comprising of 

i) ConcernedExecutiveEngineerasChairpersonandConvener, 
ii) AssistantEngineerconcernedtotheworkasMember, 

iii) AnotherAssistantEngineerfromDivisionasMember or,theJuniorEngineerpostedastheDivisionalEstimator. 
b. or,Evaluation Committeeconstituted bythe Departmentfrom timetotime. 

iii. ConsolidatedDebarmentList:AlistpreparedbytheDepartmentalDebarmentCommittee/ChiefEngineercontaining the 

list of bidders debarred by the Irrigation & Waterways Department, Government of West Bengal. Thelist would be 
displayed prominently in the designated link in website of the Department clearly stating the period 
ofsuspension/debarment. 

iv. Contractimplementation:Aprocessofundertakingaprojectinaccordancewiththecontract/Agreementdocuments. 

v. Debarment: An administrative penalty, in addition to the contract/Agreement provisions, disqualifying a bidder 
fromparticipatinginanyprocurementprocessunderIrrigation& 
WaterwaysDepartment,GovernmentofWestBengalforagiven period. 

vi. DebarredBidder:ABidderwhowasdisqualifiedbythecompetentauthorityoftheIrrigation&WaterwaysDepartment,Govern

mentofWestBengal. 

vii. Department:Irrigation&WaterwaysDepartment,GovernmentofWestBengal 

viii.  Entity:Aperson/Contractor/Agency/JointVenture/Consortium/Corporationparticipatingintheprocurementprocessand/
or a Person/Contractor/Agency/Joint Venture/Consortium/Corporation having an agreement/ contract 
foranyprocurementwiththe Departmentshall be referredasentity. 

ix. Offence: A violation or breach ofthe Constitution ofIndia, laws,regulations, laid down procedure,etc 
underPreventionofCorruptionAct,1988,CodeofCriminalProcedure,1973u/s195(1)andSection197(1),CompetitionAct,20
07 and ITAct,2000 asamended. 

x.  Procurement: It is the act ofbuying goods,services or works froman externalsource. It is favorable 
thegoods,services or works are appropriate and that they are procured at the best possible cost to meet the needs 
oftheacquirerin termsofqualityand quantity,timeand location. 

xi. ProcuringEntity/Authority:TheofficerauthorizedbytheIrrigation&WaterwaysDepartment,GovernmentofWestBengal 

forprocurement. 

xii. Suspension:TemporarydisqualificationofabidderfromparticipatingintheprocurementprocessofIrrigation 
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&WaterwaysDepartmentfora period of6 (six)monthswhen an offenceismade againstabidder. 
D GROUNDSFORSUSPENSIONANDDEBARMENT 

i. Submissionofeligibilityrequirementscontainingfalseinformationorfalsifieddocuments. 

ii. Submission of Bids that contain false information or falsified documents, or the concealment of such information 
intheBidsin ordertoinfluencethe outcomeofeligibilityscreening or anyotherstage ofthe biddingprocess. 

iii. Unauthorizeduseof one‟sname/digitalsignaturecertifiedforpurposeofbiddingprocess. 

iv. Any documentedunsolicited attemptbyabiddertoundulyinfluence theoutcome ofthebiddinginhisfavour. 

v. All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complaints 
aboutanybidder,postingbaselessallegationaboutanyofficerdulyauthorizedbytheDepartment,restraininganyinterestedbi
dder to participateinthebidding processetc. 

vi. Refusal to accept an award after issuance of „Letter of Acceptance‟ or enter into contract with the 
Governmentwithoutjustifiablecause. 

vii. Refusalorfailuretoposttherequiredperformancesecurity/earnestmoneywithintheprescribedtimewithoutjustifiablecause. 

viii. Subcontractingof thecontractoranypartthereofwithoutpriorwrittenapprovalof theprocuringentity. 

ix. Failure solely due to fault or negligence of the Contractor, to mobilize and start work within the specified 
periodasmentionedinthe„LetterofAcceptance‟/„LetterofAcceptancecum work Order‟/„WorkOrder‟/„NoticeofProcess‟ 
/„AwardofContract‟etc. ultimatelyresultinginreassignment ofcontract. 

x. Failure to fully and faithfully comply with the contractual obligations without valid cause, or failure to comply 
withanywrittenlawfulinstructionoftheprocuringentityorhisrepresentative(s)pursuanttotheimplementationofthecontract,ult

imatelyresultingin reassignmentofcontract. 

xi. For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacturer, 
supplierordistributor arising from his fault or negligence and / or unsatisfactory or inferior quality of goods, vis a via as 
laiddowninthe contract. 

xii. Refusalorfailuretouploadaself-declarationinspecimenformatofForm-4totheeffectofanypreviousdebarmentimposedby 
I&WD,anyotherDepartmentofStateGovernmentand orCentralGovernment. 

xiii. Willful or deliberate abandonment or non-performance in a project or contract by the contractor / suppliers 
resultingtosubstantialbreach thereofwithoutlawful and /orjustcause(s). 

xiv. The Additional Performance Security shall have to be submitted by the selected L1 bidder after issuance of 
LetterofAcceptance / Letter ofInvitation (LoA/LoI) within next 07 (seven) working days and before issuance ofAward 
ofContract(AOC) in the form of “Bank Guarantee” of any Scheduled Bank approved by RBI, payable at Kolkata or / 
inWestBengal, as per specimen format Form-6. Else, its/their Earnest Money Deposit (EMD) will be forfeited 
withoutanyprejudicebytheTenderinviting authority. 

 

E. CATEGORYOFOFFENSE: 

a. Firstdegreeofoffense:Clause9D(i)upto(vii),(xii)&(xiv)isto beconsideredasfirstdegreeofoffense. 

b. Any of the offence under Clause (viii) to (xi) & (xiii) shall lead to termination of contract and its 
determinationsinaccordance with Clause (ii) & Clause (iii) of Agreement Form No. WB-2911 and simultaneous 
debarment for aperiodof2 years. 

c. Second degree ofoffense: Any one ofthe offenses as mentioned under Clause 9D (i) to (xiv), committed 
byaparticularbidder/contractor/supplieronmorethanoneoccasionwouldbeconsideredasseconddegreeofoffense.Period 
of debarment will be 2 times the corresponding period penalty applicable for 1st degree offence 
inadditiontootherpenal provisionscontainedin 1stdegree offence. 

 

F. PROCEDUREANDRULESOFDEBARMENT: 

DebarmentprocedureandrulesarepublishedasDepartmentalNotificationtobereadinconjunctionwiththeCorrigendaissued
fromtimetotime,asmaybeseenintheNotificationlinkoftheDepartmentalwebsitewbiwd.gov.in 

 

G. PENALTYFOROFFENSE: 

a. For committing 1
st
 degree offense any of the cases referred under Clause 9 E (i) to (v), forfeiture of earnest 

moneyand debarment for a period of six months, if the offense is detected during technical evaluation. If the offence 
isdetected after award of the contract and if the offender happens to be the agency selected for work, and 
suchselection is made due to oversight, forthwith termination of the contract and determination of contract value 
inaccordance with clause 3(ix) (c) of West Bengal Form No. 2911, and simultaneous debarment for a period of 
sixmonths. Further, in case the offense is detected after completion of work and payment of final bill the Work 
credentialearnedwouldbedeclaredas „nullandvoid‟,sothatthesamecannotbeusedinfutureasPQcredentialforsecuring 
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other workscontractsintheIrrigation&WaterwaysDepartment,together withdebarmentfor aperiodofsix months. 

 
b. For committing 1

st
 degree offense in any of the cases referred under Clause 9 E (vi), (vii),(xiii) to (xv), forfeiture 

ofearnest money and debarment for a period of one year. For committing offenses under Clause 9E (xv), 
debarmentperiod shall be for one calendar year preferably from the date on which the due date for submission of BG 
hadexpired (i.e 8

th
or 15

th
working day from date of receipt of LOA /LOI) by the Departmental Debarment Committee to 

benotifiedinthe Departmentalwebsite. 

 
c. For committing 1

st
 degree offense in any of the other cases under Clause 9 E (viii) to (xii), termination of contract 

andits determination in accordance with Clauses 2 & 3 of West Bengal Form No. 2911, including debarment for a 
periodoftwo years. 

 

d. For committing 2
nd

 degree offenses under above all categories, period of debarment will be twice the 
correspondingperiodfor1

st
degreeoffenses,in additionto otherpenalprovisionsfor1

st
degree offense. 

 

 
10. Taxes&dutiestobebornebythe Contractor/bidder 

In view ofintroduction ofGST with effect from01.7.2017, all the bidders intending to participate in this e-tender shouldoffer 
their financial bids inclusive of GST applicable for entire composite works/Procurement of goods & services,labour   
intensive   component   contained   in   the     BOQ.     Income     Tax,     Royalty,     GST     (CGST,SGST, IGST), 
Construction Workers' Welfare Cess, Labour Insurances EPF and similar otherstatutory levy / 
cesswillhavetobebornebythecontractor/bidderandhis/herquotedrateshouldbequotedaccordinglyafterconsidering all 
these charges, and no separate payment towards any of the statutory taxes rents or levies shall bemade 
bytheworkimplementing authority. 

 

11. Siteinspectionpriortosubmissionoftender 

Beforesubmittinga e-tender,theintendingcontractor/bidder shouldmakethemselves acquaintedthoroughlywiththelocal 
conditions prevailing at site of implementation of the work by undertaking field inspections and taking 
intoconsideration allprobable factors and difficulties to be involved duringexecution of the work as perspecification 
inallrespectsincludingtransportationofmaterials,communicationfacilities,climateconditions,natureofsoil,availability 
oflocallabourers andmarketrates prevailingin thelocalityetc. andnoclaimwhatsoever willbeentertained on those 
accounts afterwards. The contractor/bidder may also contact the office of thedesignated Sub-divisional Officer, 
KCSD No.-X, Kotulpur, Bankura & Executive Engineer, Kangsabati Canals Division No.III, Bishnupur, 
Bankura in between 11.30 hours to 16.30 hours on any working day, prior to the date of last dateforsubmissionofbid 
in the e-tender. 

 

12. Conditionalandincompletetender 

Conditional and incomplete tenders are liable to be summary rejected. No off-line document will be entertained 
untilcompletionofe-
TenderprocessbywayofacceptanceofL1bidbythecompetentTenderAcceptingAuthority/Government. 

 

13. Opening&evaluation of 
tender13.1OpeningofaTechnicalProp
osal 

All works above tender value of Rs 5.00 lakh for which e-tendering is mandatory shall be awarded through open 
tenderswithout reservation for any particular class of contractors/bidders. Notices for open off-line tenders for each 
tendervaluebelowRs5.00 lakh shall include suchclausesasisnotified bythe Departmentfromtimeto time. 

Fore-tendersbidsare to beinvitedintwo partsundera two-bid electronicsystem. 
i. TechnicalproposalwillbeopenedbytheTenderInvitingAuthorityorhis/herauthorizedrepresentative/selectronically in 

the official website using their authorized valid Digital Signature Certificate/s(DSC). 
ii. Intending contractors/biddersmayremain presentiftheysodesire. 
iii. Technical cover documents (vide Clause 3.2.A) will be opened /decryptedfirst and if found in order, Cover(Folder) 

for OID(vide Clause 3.2.B) will be opened/ decrypted. If there is any material deficiency in either 
oftheTechnicalcoverdocuments,the e-bidisliabletobe disqualified&rejected. 

iv. Decrypted(transformed into readable format) documents ofthe Pre-Qual Technical cover andthe OID 
(OtherImportantDocument)Coverwillbedecrypted/downloadedbytheTIAandhandedovertotheTechnicalBidEvaluatio
n Committee (TEC). 

 

 Processof TechnicalEvaluationinatender 

Within 24 hours of uploading the TBO summery sheet containing Preliminary Technical Qualification result, any 
oftheaggrievedbidder,mayseekclarification/redressal/reviewfromtheTEConthelistofbidders,inwriting/throughe- 
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mail with supporting facts / figures / documents. If such clarification /review relates to eligibility ofother bidders, on 
thegroundsofsubmissionoffalse/forged/manipulated/inappropriatecredentials,modalitiesprescribedintheDepartmental 
Notification shall be followed. In case, the review only seeks the eligibility of theapplicant himself, viewsof the Tender 
Evaluation Committee (TEC) would be communicated in writing to that bidderwithinnext two (2)working days. If the 
bidder is not satisfied with the clarification of the TEC, he/she may appeal tothe concerned ChiefEngineer within 24 
hours of receipt of communication from the TEC. The concerned ChiefEngineer will dispose suchcomplaints jointly, in 
associated with at least another available Chief Engineer withinnext 2 working days. Thereafterfinal Technical 
Evaluation Sheet (TBE) of the technically qualified bidders would beuploaded, after incorporatingmodifications if 
required. The TIA shall while uploading the final TBE summery sheetaccept or reject electronically theadmitted bids 
based on the advice of TEC as per TBE summery sheet.Thus atthis stage the rejected bidders will getback their 
EMD. E-mail communication in official e-mail address of TIA orTAA shall be treated as a valid mode 
ofcommunication. The minimum time period from date of TBO summerysheet uploading and TBE summery 
sheetuploading shall be 4 working days or more.Power is delegated to TEC to verify the authenticity of bid 
documents byphysically summoning the applicant bidderon the basis of specific doubts which could not be cleared, 
which shall beexercised in exceptional cases, offlineverification before issue of LOA needs to be avoided. Only when 
all othermethods of undertaking verification havebeen exhausted, and there is ample reason to believe that fairness 
of thetechnicalbid evaluation of the tendercannot be ensured without such action. Prima-facie, if there is not 
enoughreason to doubt the authenticity of the biddocuments, physical summon of the bidder shall be avoided, as 
afterdetermination of L1 bid in financial biddingand before issuance of LOA, all the on-line documents would be 
verifiedwith the originals by the Accounts &estimating branches of the designated Executive Engineer, and reported 
to theTender Accepting AuthoritypriortotheissuanceofLOA. 

 

 Uploadingthelistoftechnicallyqualifiedcontractors/bidders 

i. Pursuant to decision arrived after a Technical Bid Evaluation and review, the final list of eligible 
contractors/biddershaving successfully qualified in the Technical Evaluationstage fora particular serial ofworkwhose 
financialproposalwillbethusconsidered,isuploaded on the web portal/s. 

ii. Whileevaluating,theTECmay,iftheysodesire,summonthecontractors/biddersandseekfurtherclarification/informationors
eek verifications of originalhardcopyof any of/allthedocuments already submitted on-
line,andifthesecannotbeproducedwithinstipulatedtimeframe,theirbidswillbeliableforrejection. 

 

 OpeningandEvaluationofFinancialProposal/bid 

i. Financial proposals of thebidders/contractors declared technically qualifiedby the Bid/Tender 
EvaluationCommittee(TEC) willbeopenedelectronically by the Tender Inviting Authority intheweb portalstated above 
onthepre-notifieddateand time. 

ii. The encryptedcopieswillbedecrypted andtherateswill beread outtothe contractors/ biddersremainingpresentat 
thattime,else theymay login theirrespective e-tenderaccounts to see the (CS)comparativestatementin the webportal. 

iii. Afteropeningthefinancialproposal,thepreliminarysummaryresultcontaininginterlaidthenamesofcontractors/biddersandt
heratesquotedby them will be uploaded and the result will be made available inthee-tenderplatform. 

iv. IftheTenderAcceptingAuthority(TAA)issatisfiedthattherateobtainedisfairandreasonableandthereisnoscopeoffurtherlow
eringdownofrate,he/shemayafterhavingthecomparativestatement testcheckedbytheDivisional Accountant / Divisional 
Accounts Officer attached to his office and after their acceptance upload 
thefinancialbidevaluationsummarysheetorresultcontainingthenameofcontractors/biddersandtheratesquotedbythemaga
insteachwork. 

v. Ifthereisanyscopeforloweringdownofrateintheopinionof the Tender Accepting Authority being abnormally high, 
i.e.above 10% of the amount put to tender (Tender value), the e-NIT shall be cancelled and invited afresh 2

nd
 or 3

rd
 

re-tender.Noposttendernegotiations are permitted. 

vi. Ifthereisanyscopeforloweringdownofrateintheopinionof the Tender Accepting Authority being abnormally high 
above10% of the amount put to tender i.e Tender value, the e-NIT shall be cancelled and invited afresh. No post 
tendernegotiationispermitted. 

vii. If there is no contractor/bidder or the number of contractors / bidders in the 1
st
 tender is less than three, the e-

tenderhas to be cancelled. In case of participation of more than three bidders, if the number of technically qualified 
bidderfalls below three, the tender/e-NIT is to be cancelled as well and fresh e-tender vis-a-vis 2

nd
 call e-Tender or 

even 3
rd

call e-Tender may be invited by suitably lowering of minimum eligibility PQ criteria (work & financial) for 
bidders withwidepublicityofRe-tendernoticesthroughelectronicand printmedia. 

viii. FinalresultafteracceptanceoftheratebytheTender AcceptingAuthority,ifwithinthedelegatedpowerofacceptance 
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wouldhavetobeuploadedin the e-Procurement platform. Otherwise, the matter may be referred to the 
GovernmentAppointed DTCand the appropriateGovernmentfordecision. 

ix. The Tender Accepting Authority may ask the L1 bidder/contractor to submit analysis ofrates to justify the 
ratequotedbythatbidderafter declaration offinancialbidevaluation result. 

x. If the lowest (L1) bidder/contractor backs out, there should be Re-tendering in a transparent manner. In such 
asituation the TIA may call for re-tender with bid submission time period should normally be 14 days for value 
aboveRs.10.00 lakh,and7 daysforvalueexceeding Rs.1.00 lakh butupto Rs.10.00lakh. 

 
 TenderAcceptingAuthority(TAA) 
  

Authority to which the power has been delegated to accept tenders as per latest Finance Department Notification 
willfunction as the Tender Accepting Authority (TAA) for evaluation of technical and financial proposals of works 
havingtendervalue within his/herrange ofacceptance. 

As per present delegation, TAA for different tenders within the range above Rs0.10 Lakh uptoRs 100.00 Lakh would 

beasfollows: 
i. For e-Tenders of value up to Rs 100.00 lakh (above Rs 5.00 lakh and up to Rs 100.00 lakh): Executive Engineer 

Kangsabati Canals Division No-III, I&W Directorate. 

ii. For tenders of value up to Rs 5.0 Lakh: Assistant Engineer, Kangsabati Canal Sub-Division No-X, Kotulpur, 

Bankura, I&W Directorate on the basis of technically sanctioned costs. 

 
 Proceduretobefollowedforfinalacceptanceoftender&AwardofContract 

i. The lowest (L1) financial bid for all works tenders is accepted as a rule. If for any reason the lowest (L1) bid is 
notaccepted,reference is to be made to the appropriate Government for orders as to which ofthe contractor 
/biddertheworkshould be awarded. 

ii. Maximum 5% excess beyond the „Tender Value‟ (Amount put to Tender) may be accepted as per delegated 
powerto the Executive Engineer up to Rs.100.00 lakh, and at least three valid bids have been received in the 
financial bidstage, provided tender value after abatement is within the administratively approved cost. Maximum 5 
% excessbeyond the „Tender Value‟ (Amount put to Tender) may be accepted above tenders of valueaboveRs 
5.00lakhupto5% above amount put to tender and also 5%excessover administratively approved amount, proposal 
forrevisedadministrativeapproval/ExpendituresanctionwouldhavetobesubmittedtotheGovernment,butacceptanceofte
nder andissueofwork ordermay notbekeptpendingforwantofrevisedapproval. 

iii. Above 5% and up to 10% of the Tender Value can be recommended to the Government for acceptance by 
theDepartmental Tender Committee (DTC) subject to the conditions that valid technically qualified bids should not 
beless than three and L1 bid is accepted and tendered amount is within the administratively approved cost. In case 
ofexcess over administratively approved amount, revised administrative approval would have to submitted to 
theGovernment but acceptance of tender, and issue of work order may not be kept pending for want of 
RevisedAdministrativeApproval/RevisedFinancial sanction. 

iv. Ifthe response to an e-Tenderis less than three,then Tendershould be invited afresh.Such Re-Tender noticeshall be 
published in widely circulated dailies as per guidelines and also through e-Tender web portals. Prior toinvitation of 
Re-Tender / fresh e-Tender, the eligibility criteria and other terms & conditions as contained in the first„Notice 
Inviting e-Tender‟ (e-NIT) shall have to be reviewed/relaxed by the Tender Inviting Authority, to ascertainwhether (i) 
it was too much restrictive, say, specifications and qualifications were fixed at higher standards thanrequired, (ii) 
advertisements in the widely circulated Newspapers were properly published and (iii) other relatedprocedural 
matterswere observedinitsentirety. 

v. If the number of valid bids received even in re-tender is less than three, it should be referred by the TIA to the 
DTCand even the appropriate Government along with the recommendation of the DTC for decision, in accordance 
withFinanceDepartmentMemorandumandother relevantordersinvogueatthetimeofpublicationofthee-tender. 

vi. For acceptance of L1 bid after 2
nd

 / 3
rd

 re-tenders is still above 10% of the Tender Value (Amount put to 
tender),uponspecificrecommendationoftheDTCasmentionedatclause13.4,withthatoftheDepartmentshallhavetobe 
sentto theFinance Departmentfordecision. 

vii. Allabovetenderrulesappliesforalltypesofworksandprocurementsi.ePlan,NonPlan,depositworkstenders. 

 
14. Generalguidelinesforacceptanceof e-Tender 

Lowestvalidrateshouldnormallybeacceptedinaccordancewiththeprocedurestatedinclause13.4.TheTender 
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Accepting Authority reserves the right to distribute the work amongst more than one contractor/bidder with same L1rate. 

 
15. Signing of formal tender contract/agreement after acceptance of e-tenderThecontractor/bidder,whosebidisapprovedfor 

acceptance,shallwithin15daysofthereceiptofLetterofInvitation(LOI)orLetterofAcceptance(LOA)inhis/herfavour,willhavetoexecutea„F

ormalAgreement‟withtheEngineer-in-Chargein 

quadruplicating.B.F.2911andallothercontractdocuments,entiresetofwhichmaybeobtainedfreeofcostfromtheofficeofthedesignatedExe

cutiveEngineer,KangsabatiCanalsDivisionNo.III,Bishnupur,Bankurain-chargeoftheworktendered. 

 
IftheselectedL1bidderfailstoturnupevenafter30daysaftertheinitial15daysfromthedateofuploadingoftheAOCinthee-

ProcurementportalorthedispatchdateofofficialcommunicationforsigningoftheContract/Agreement,the selected bidder is liable 

forpenalactionswhich shallcomprise 

blacklisting,debarringfromfutureparticipationinGovernmenttenders,immediateforfeitureoftheEarnestMoneydepositedinthetender, 

other penal actions as stipulated under clause 9 & 10 of the e-NIT, the Departmental Notification and alsocontained 

incontractW.BFormNo.2911Agreement. 

 

 
16. Paymentagainstbillsraisedbythecontractor 

PeriodicTaxinvoice/billscontainingbiddersGSTIN&otherdetailsneedstobesubmittedbythesupplier/contractor/Agency/bidder to the 

DDO for raising claims for receiving payments of work executed under thiscontract /upon achieving physical Milestones clearly 

showing separately the Tax charged in accordance with theprovisions of the GST Act, 2017. ThepaymentofRunning Account as 

wellasfinalbillforanyworkbased on progress 

andperformancewillbemadeaccordingtoavailabilityoffundandnoclaimduetodelayinpaymentwillbeentertained. 

 

 
17. Nocostescalation in anyformisincluded inthe TenderContractAgreement. 

 
 

18. Bidvalidity 
The Bid will be normally valid for 120 days from the date of opening of the financial proposal. However, extension ofbid validity 

may be suitably considered by the Tender Inviting Authority, if required, subject to written confirmation ofthecontractor/bidder(s)to 

thateffect. 

 
 

19. DefinitionofPhysicalMilestones: 

The time allowedfor carrying out   the work   as entered in the tender shall be strictly observed by the contractor,and which shall 

be reckonedfrom the date on which the order to commence work is given to the contractor. 

Theworkshallthroughoutthestipulatedperiodofthecontractbeproceededwithallduediligence.Timebeingdeemed to be the essence of 

contract on the part of the contractor; the contractor shall be bound in all cases, 

toachievethe„Milestones‟asspecifiedbytheEngineer-in-ChargewiththeAOC,definingpertainingtothework.The contractor within 15 

days ofreceiptofLetter ofAcceptance shallsubmit a work programme commensuratewith period ofconstruction in the form ofa Bar 

Chartwork programme, stating the timeline ofsuch differentMilestones. In the event of the contractor failing to comply with any of 

the conditions related to achieving the„Milestones‟ within the specified time period prescribedforsuch „Milestone‟ plus one 

month,he/sheshall be liableto paycompensation. 

Ifthecontractorfails tocommenceand/ormaintainrequiredprogressoverthetotaltimeallottedforits fullcompletion and fails to complete 

thework and clear thesite onorbefore theend ofcontract periodor extendeddate ofcompletion,he/she shall,withoutprejudice to any 

other rights or remedy available under the law onaccount ofsuchbreach,payas agreedcompensation to the implementing 

Department. This will also apply toitemsorgroupofitemsforwhichaseparateperiodofcompletionhasbeenspecified. 

 

 
20. Withdrawalofbidin aTender 

Withdrawal of e-Tender once the bid has been submitted online and after passing of end date for submission 

andhasbeenacceptedforfurtherprocessing,isnotallowed.EMDwillbeforfeitedbytheGovernment.



(EnclosuretoI&WDNo.14(8)-IB/IW/O/IB-Misc-72/2016-17dated09.04.2018&modifiedasperFinanceDept. Memo-30-F(Y)dated05.01.2021 

WBIW/SDO/KCSD-X/eNIT-02e/2024-25. 
 

Page17of30 

 

 

 
21. Criticaldates ofthise-Tender 

Sl. 
No. 

Activity Date&Time Remarks 

1. Publishing Date 26.07.2024 at 17:00 Hrs. 
 
 
 
 

To be 
madeavaila
blewiththe 

e-
NITinthewe

bsite 

2. Document Download start date 26.07.2024 at 17:00 Hrs. 

3. Bid submission start date 26.07.2024 at 17:00 Hrs. 

4. Document Download end date 05.08.2024 at 11:00 Hrs. 

5. Bid submission end date 05.08.2024 at 11:00 Hrs. 

6. 
Technical Bid opening date with 

05.08.2024 at 13:00 Hrs. 
Preliminary result (TBO Sheet) 

 
7. 

Uploading of the list of 
Technically qualified final list of 
bidders (TBE Sheet) 

To be decided by TIA with at least 4 (Four) clear 
working days after Technical Bid uploading date in 
order to enable registering of grievance and 
decision of Appellate authority,(if any). 

 

 

8. 
Financial Bid opening date (FBO 
Sheet) 

To be suitably decided by TIA 
To be notified 
to all bidders 

through e-mail 
& SMS 

through auto-
generation in 

 
9. 

Uploading of CS (Comparative 
Statement) and uploading of 
Final FBE Sheet 

 
To be suitably decided by TAA 

 

10. 

 

-do- 
Uploading of the Letter of The 

system. 
Invitation/ Acceptance LOI/LAO  

 

11. 
Uploading of Awardof Contract 

-do- 
 

(AOC) (Work Order)  

TIA:e-TenderInvitingAuthority(AssistantEngineer) 
TAA: e-TenderAcceptingAuthority(AssistantEngineer
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SpecialTerms&Conditions ofthecontract 
 

1. The Executive Engineer of the concerned Division shall be the Engineer-in-Charge in respect of the works 
contractand all correspondence concerning rates, claims, change in specifications and/or design and similar 
importantmatters will be valid only if accepted/recommended by the Engineer-in-Charge. If any correspondence of 
abovetender is made with Officers other than the Engineer-in-charge for speedy execution of works, the same will 
not bevalid unless copies are sent to the Engineer-in-Charge and also approved by him/her. Instructions given by 
theSub-Divisional Officer/Assistant Engineer and the Junior Engineer/Section Officer (SO) on behalf of the 
Engineer-in-Charge shall also be valid (who have been authorized to carry out the work on behalf of the Engineer-
in-
Charge)regardingspecification,supervision,approvalofmaterialsandworkmanship.Incaseofdisputerelatingtospecificat
ions and work, the decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge willhowever 
take all decisions relating to works contract only after recommendation/ advice of the Tender AcceptingAuthority. If 
there is more than the Executive Engineer assigned for the tender, the Chief Engineer would 
designatetheEngineer-in-Chargeforthe work. 

 
2. The tender accepting authority reserves the right to reject any or all tenders without assigning sufficient 

justificationthereof to the bidder/contractor. No additional or excess work or additional items of work beyond the 
tenderedamount would be generally allowed. All excess, supplementary or substitute supplementary items ofwork, 
ifunavoidable are to be accepted by the Tender Accepting Authority only if the total value of work on completion 
iswithin the tendered amount. The exiting contract would be terminated after achieving work up to tendered 
cost(gross value) and balance work would be taken up afreshafter fresh sanction and new tender,except in 
theinterestofpublic services,in rare& specialcasesunder specific approvalofthe Government. 

 
3. The Contractor/bidder shall have to comply with the provisions of (a) Contract Labour (Regulation & 

Abolition)Rules, 1970 including its revisions (b) Minimum Wages Act 1948 and the modification thereof or any other 
lawsrelating theretoaswill be inforcefromtimeto time. 

 
4. Engineer-in-Charge shall not entertain any claim whatsoever from the contractor for payment of compensation 

onaccount of idle labour on such grounds including non-possession of encumbrance free land. Escalation of cost 
dueto inflationary effects or any other reason is not permitted during construction period or extended time period 
ofcontract. 

 
5. Engineer-in-Charge shall not be held liable for any compensation due to machines & equipments becoming idle 

orany circumstancesincludinguntimelyrains,othernaturalcalamities,strikesetc. 

 
6. All statutory taxes, viz. GST / labour welfare cess, labour insurance etc or revision of taxation rates even after 

AOCor commencement and before final completion of the work are to be borne by the contractor/bidder. Original 
taxinvoice/challan or bill of those materials, which are procured by the bidder, may be asked to be submitted 
forverificationifrequired. 

 

7.  Labour Welfare Cess @ 1% of the cost of construction works shall be deducted from the Gross value of all 
worksbills.Also it is instructed to compulsorilyregisterhis/herestablishmentunderthe Act,underthe 
competentregistering authority, i.e. Assistant Labour Commissioner / Dy. Labour Commissioner ofthe region for 
disbursingPF and ESI benefits of workers. The bidder should be mandatorily be registered online with Employees 
ProvidentFund Organisation (EPFO) in the on-line system and posses EPF code and all current documents. 
Penalties andcomplaints due to non compliance of on-line EPF registration and default is the full responsibility of 
the bidder eveniftheTIAisbydefaultthePrincipalemployer. 

 
8. Adjustment of original bid prices/escalation cost/ mobilization advance / secured advance shall not be permitted 

forany reason whatsoever due to cost and time over run unless specified otherwise in the contract or the e-
NoticeInvitingTender. 

 

9. GST, Cess, License fees, Royalty for construction materials, forest product etc, Toll Tax, Income Tax, 
FerryCharges and other Statutory Government Taxes as applicable during project implementation are to be paid by 
thecontractor/bidder.Theratesofsupplyandfinishedworkitemsareinclusiveofthesetaxesandlevy.Taxinvoice/bills needs 
to be submitted by the supplier/bidder for raising claims under the contract after attaining ofphysicalmilestones 
showingseparately thetax chargedinaccordancewiththeprovisionsofGSTAct,2017. 
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10. All working tools & plants, scaffolding, construction of vats & platforms and arrangement of Labour Camps will 
haveto be arranged by the contractor at his/her own cost. The contractor shall clear the site of work and restore 
alldamages made due to the Labour camp, erection of yards and godowns, stores etc within 30 days of completion 
ofwork. 

11. The contractor shall supply mazdoors, bamboos, ropes, pegs, flags T&P, Machineries and equipments etc. 
forlayingoutthe workand fortaking and checkingmeasurementsforwhich no extra paymentwill bemade. 

 
12. The contractor/bidder should see the site of works and tender documents, drawings etc. before submitting 

tenderand satisfy himself/herself regarding the condition and nature of works and ascertain difficulties that might 
beencountered in executing the work, carrying materials to the site of work, availability of drinking water and 
otherhuman requirements & security etc. Work on river banks may be interrupted due to a number of 
unforeseenreasons e.g. sudden rise in water levels, inundation during flood, inaccessibility of working site for 
carriage ofmaterials. Engineer-in Charge may order the contractor to suspend work that may be subjected to 
damage byclimate conditions. No claim will be entertained on this account. There may be variation in alignment, 
height ofembankment or depth of cutting, location of revetment, structures etc. due to change of topography, river 
conditionand local requirements etc. between the preparation and execution of the scheme for which the tendered 
rate andcontractwillnotstandinvalid.Thecontractorwillnotbeentitledtoanyclaimorextrarateonanyoftheseaccounts. 

 
13. A machine page numbered Site Order book (with triplicate copy) will have to be maintained at site by the 

contractorand the same has got to be issued from the Engineer-in-Charge before commencement of work. 
Instructions givenby inspecting officers not below the rank of Assistant Engineer will be recorded in this book and 
the contractor mustnotedown the action tobe taken byhimin thisconnection asquickly aspossible. 

 
14. The contractor shall be bound to comply with all the Central & State Pollution Control Acts & Rules during 

entireconstruction period. 
 

15. Allpossibleprecautionsshouldbetakenforthesafetyofthepeopleandworkforcedeployedatworksiteaspersafetyruleinforc
e.ContractorwillremainresponsibleforhislabourinrespectofhisliabilitiesundertheWorkmen‟sCompensationActetc.Hem
ustdealwithsuchcasesaspromptlyaspossible.Properroadsignsasper P.W.D. practice will have to be erected by the 
contractor at his own cost while operating public 
thoroughfares.Also,displayboardscontainingbriefdescriptionandnameofprojectwithcompletiontargetdatesshallbeerec
tedataprominentlocationattheworksitebythecontractorforpublicawareness.Insuranceofworkersandmaterialsisthe 
responsibilityofthe bidderduring entireconstruction period. 

 

16. The contractor will have to maintain qualified technical employees and/or Apprentices at site as per 
prevailingApprenticeActorasstipulatedinthe contract.No compensationforestablishmentcharge will beentertained. 

 
17. The contractor will have to accept the work programme as per modifications and priority of work fixed by 

theEngineer-in-Chargesothatmostvulnerablereachand/orvulnerablestretchiscompletedbeforeimpendingmonsoon or 
rise in river floodwater level or commencement of canal irrigation water release or for other suitablereasons. 

 
18. Quantities of different items of work mentioned in the departmental tender schedule/BOQ or in work order are 

onlytentative. In actual work, these may vary considerably. Payment will be made on the basis of works 
actuallycompleted in different items as perspecifications and codes, and no additional claim willbe entertained 
forreduction of quantities in some items or for omission of some items. For execution of any additional item 
orsupplementary works within the tendered value with the total completion value remaining within the 
acceptedtendered cost, approval of the Tender Accepting Authority/Government in the Irrigation & Waterways 
Departmentwouldbe required. 

 
19. In order to cope with the present system of e-pradan billing, departmental supply of construction materials 

isdiscouraged.However,Departmentalmaterialsmaybeissuedtothecontractor/biddertotheextentofrequirements as 
assessed and following accounts procedure in the Treasurysystemofbill paymentand 
ininstallmentsasdecidedbytheEngineer-in-Charge.Issue ofmaterialsmaybeofthreecategories. 
i) Materialsissueddirectlytothe work andsubjecttorecovery. 
ii) Materialsissuedfrom departmentalgodownandsubjecttorecovery. 
iii) Materialsissuedfreeofcost. 
DecisionoftheEngineer-in-Chargeshouldbefinalandbinding inthis regard.Healsostands 
solelyresponsibleforreconciliationofaccounts,ifmaterialsareissued to the contractor. 

20. Any materials broughtto site by the contractorsubject to approval ofthe Engineer-in-Charge.The rejectedmaterials 
must be removed by the contractor from the site at his own cost within 48 hours of issue of the order 
tothateffect.Theratesinthescheduleareinclusiveofcostandcarriageofallmaterialstoworksite.Thematerials 
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will have to be supplied in phase with due intimation to the Sub-Divisional Officer/Assistant Engineer concerned inconformity 
with the progress of the work. For special type of materials, i.e. Geo Synthetic Bags, HDPE Bags, GeoTextile Filter, Geo jute 
Filter etc. if any, relevant Data Sheet containing the name of the Manufacturers, Test Reportetc. will also be submitted in each 
occasion. Engineer-in-Charge may conduct independent test on the samplesdrawn randomly before according approval for 
using the materials at site. In this regard decision of Engineer-in-Chargeshallbefinal and binding. 

 

21. For materials under category 19(a),(b)&(c), the contractor will act as the custodian thereof. The materials will haveto be carried 
from the nearest Departmental go-down to worksite by the contractor at his own cost. The contractorshall remain responsible for 
the proper storage and safety of the materials. Suitable Go-down/ Store shall have tobe made by the contractor at his/her own 
cost. Penalty charges shall be levied at higher rate for loss, wastage,misuse. Surplus materials of the departmental if any, shall 
have to be returned to the issuing Go-down or store atthe contractor‟s cost within the time frame as fixed by Engineer-in-
Charge, otherwise, the cost at penal rate will berecovered from the bill.Indent for departmental materials shall be submitted by 
the contractor to the AE/S.D.O. atleast 7 days in advance of actual requirement. No claim will be entertained for non-issuance of 
such materials intime but reasonable extension of time will be granted. All materials, whatever be the category thereof, shall 
beproperlystoredbythecontractorinsuitablegodownsnearthesiteofworkathisowncost&undernocircumstances whatsoever shall any 
material be removed from the site of work without prior written permission oftheEngineer-in-
Charge.Thecontractorshallberesponsibleforany damage,wastageor lossofsuchmaterials. 

 

22. The contractor shall also have to satisfy the Engineer-in-Charge regarding the proper utilization of materials 
whichhavebeenissued departmentally. 

 

23. Value of the material, under category (a) & (b) of clause 19, will be recovered from the bills of the contractor in oneor 
successiveinstallmentsasmaybe decided bytheEngineer-in-Charge. 

 

24. 24.Requisite quantity ofcement as may be required for the work will be supplied from the nearest Departmentalgo down if stock 
permits. The issue rate of cement is shown in the Schedule of materials attached. Any excessconsumption of cement by more 
than 5% over the final consumption statement drawn up as per consumption ratespecifiedin theSchedule will berecovered ata 
penal rate shownin schedule. 

 

25. 25. Reinforcement steel rods/MS sheet piles/bitumen will be issued if stock permits, from the nearest departmentalgo-
downwheresuchmaterialisavailableinmarketablelength/quantities.Whileissuingthesame,foranyparticular work the quantity 
actually required as per approved drawing shall only be issued. While executing thework, it will be responsibility of the 
Contractor/bidder as well as the Engineer-in-Charge to get this quantity properlyutilized in the work. Cut pieces, if any will not be 
taken back by the Department. Recovery for the total quantum ofsteel issued will be made at the issue rate shown in the 
Schedule below. In case of misuse over +10%, deductionwill be made at a penal rate shown in the Schedule below. This whole 
principle shall apply in case of other M.Smaterialslike sheetpilesand structural steel membersaswell. 

 

26. The work is to be executed strictly as per specification attached with e-NIT and shall confirm relevant Indian Standard Codal 
provisions and good industry practice. In the absence of any such provision in some items, the tending authority reserves the 
right to adopt suitable International Code/specifications/standards. 

 

27. All queries and disputes arising out of the works contract during construction phase are to be brought to the 
noticeoftheChairmanofthe„DepartmentDisputeRedressalCommittee‟inwritingfordecisionwithin15 days. 

 

28. Contractor(s) should have to ensure the mandatory engagement of JOB-Card holders as unskilled workers for 
execution of awarded work, in order to implement "Karmashree" scheme launched by the State Govt. They also 
have to submit periodic statement on such engagement to EIC in the prescribed format. 

 

29. SCHEDULEOFRECOVERYRATESOFDEPARTMENTALLY SUPPLIEDCONSTRUCTIONMATERIALS 
 

Sl.
No 

 

Nameofmaterials 
Issue 
rate(i
n`) 

 

Unit 
Penaltyrecoveryrateforlossor 

misuseorwastage(ifotherwisenotme
ntionedspecificallyintheSoR) 

 

Placeofdelivery 

01 
     

02 
   NODEPARTMENTALSUPPLYOFC

ONSTRUCTIONMATERIAL 

 

03 
     

(DigitalSignatureverified) 

 
                                                                                                                                                                               Sd/- 

                                                                                                                                                      Sub-Divisional Officer, 
                                                                                                                                                      K.C. Sub-Division No-X, 
                                                                                                                                                          Kotulpur, Bankura.
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FORM–1 
 

(Tobesubmittedin plainpaper/letterheadas perspecimen, dulyfilledupand uploadedwithdigitalsignature whichshallbetreated astheself 
declarationofthebidder) 

 
 

APPLICATIONFORe-TENDER 
 
 

To, 

 The Sub-Divisional officer, 

   K.C. Sub-Division No-X, 

   Kotulpur,Bankura 

 
e-TenderNo:-WBIW/SDO/KCSD-X/eNIT-02e/2024-25. 

 
Serial No. of Works applied for:-

Amountputto e-Tender:Rs. 

DearSir, 

Having examined the Technical cover, OID cover & all other e-NIT documents, I/we hereby would like to state 

thatI/we willfully accept all your conditions and offer to execute the work as per the tenders rules in e-NIT, terms & 

conditions,specifications, drawings, bill of quantities and corrigenda/addenda, SoR, and Agreement (WB Form No. 

2911involving thee-Tender and Serial no ofwork stated above. I/We 

acknowledgethatthemakingofourbidshallberegardedasanunconditional and absolute acceptance of the terms & conditions of 

the e-NIT.I/We also agree to remedy the defectsafter/during execution of the above work in conformity with the conditions of 

contract, specifications, drawings, bill ofquantitiesand addenda/corrigenda. 

 
Datedthis day of 202  

Full nameofBidder/ Contractor:                                                                       

Nameinfullof Signatory/s*:  

In thecapacity*of:

 _

Dulyauthorized tosign bid 

for& onbehalfof(NameofFirm):

 _

(InblockCapital lettersortyped) 

 
Officeaddresswithseal:..................................................................................................................... 

Telephoneno(s)(office):                                                        

MobileNo: _ 

FaxNo:  

EmailID:  
 

*IncaseofJointVenture& Consortium theLeadMember to submitthisformat. 

 
 
 
 

(DIGITALSIGNATUREOFBIDDER)
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FORM–2 

DeclarationagainstCommonInterest 
( To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature, which shall be treated as the 

selfdeclaration ofthebidder) 

 
 
 
 
 

Ref:-e-TenderNo:-WBIW/SDO/KCSD-X/eNIT-02e/2024-25. e-TenderIDNo………………. 

 
Work Sl.No.- 

 
To, 

 The Sub-Divisional officer, 

   K.C. Sub-Division No-X, 

   Kotulpur,Bankura 

 
I/We,Sri/Smt. ,theauthorized signatoryonbehalf of 

.................................................. ....................................dohereby 

affirmthatI/We/anyofthememberof.......................................................... bidding against e–NITNo. 

.................................................. Sl.No ............................................................. donothaveanycommon 

Interesteitherasapartnerinanypartnershipfirm/consortium/Joint VentureorasProprietor/ Principal

 ShareHolderofanyotherFirm/Companyinthesameserial

fortheworkI/wewanttoparticipate. 

 
Datedthis day of 202  

Full nameofBidder/ Contractor:   

AuthorisedSignatory:  

Inthecapacityof:                                                        

Dulyauthorized tosign bid 

for& onbehalfof(NameofFirm): _ 

(Inblock Capitallettersortyped) 

 
 

Officeaddresswithseal:........................................................................... 

Telephoneno(s)(office):                                                        

MobileNo: _ 

FaxNo:  

EmailID:  
 

 

*IncaseofJointVenture& Consortium theLeadMember tosubmitthisformat. 

 
(DIGITALSIGNATUREOFBIDDER
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FORM–3 

PowerofAttorneyforsigningofContract/TenderAgreement* 
 

(May be submitted if the bidder is a Company, Autonomous Body, Undertaking, Corporation, and NGO, in plain paper or otherwise in any 

legallyacceptableformatwhichshallbetreatedastheselfdeclarationofthebidder) 

 

Know all men by these presents, I/We,___________________________________________(name of the firm 

andaddressoftheregisteredoffice)doherebyirrevocablyconstitute,nominate,appointandauthoriseMr./Ms(Name).....................

....son/daughterof_____________________________________________________________ 

………………………………………. andpresently residing at ....................................................................................... ,who 

is   presently   employed    with    us/    the    Lead    MemberofourConsortium/Joint    Ventureandholdingthepositionof

 ................................................................................... ,asourtrue and lawfulattorney(hereinafterreferredto as 

the“Attorney”)todoin 

ournameandonourbehalf,allsuchacts, deeds and things as are necessary or required in connection with or 

incidentaltosubmissionofourbidforthe***** Project proposed or being developed by the Governor of the State of West 

BengalrepresentedbytheSuperintendingEngineer,.................................Circle,Irrigation&WaterwaysDirectorate,Governmen

t of West Bengal,including but not limited to signing and submission of all applications, bids and otherdocuments and 

writings, participate in bidders‟ and otherconferencesandprovidinginformation/responsesto 

theAuthority,representingusinallmattersbeforetheAuthority,signingandexecutionofallcontractsincludingtheAgreementandun

dertakingsconsequenttoacceptanceofourbid,andgenerallydealingwiththe„Authority‟inallmattersinconnectionwithorrelatingto

orarisingoutofourbidforthesaidProjectand/ouponawardthereoftousand/or till the enteringinto ofthe Agreementwith 

theAuthority; 

ANDweherebyagreetoratifyandconfirm anddoherebyratifyandconfirm all acts, deeds and things done or caused tobe 

donebyoursaidAttorneypursuanttoandinexerciseofthepowersconferredbythisPowerofAttorneyandthatallacts,deedsandthin

gsdonebyoursaidAttorney in exercise of the powers hereby conferred shall and shall always bedeemed tohavebeen done 

byus. 

IN  WITNESS  WHEREOF   WE,    …………………………..,    THE    ABOVENAMEDPRINCIPALSHAVEEXECUTEDTHIS 

POWEROFATTORNEYONTHIS………………………DAYOF…………………….., 20.…..For……………………………. 

(Signature Name date designation and address of the bidder/(s) & Contact No. & e-mail 

ID)Witnesses:(FullNamewith permanentaddressesandcontactnos.) 

1. 

2. 
 
 

Signed& accepted 

Notarized 

 

Notes: 

1 ThemodeofexecutionofthePowerofAttorneyshouldbeinaccordancewiththeprocedure,ifany,laiddownbytheapplicablelawi

n Indiaandthecharterdocumentsof theexecutants andwhenitisso 

required,thesameshouldbeundercommonsealaffixedinaccordance withtherequired procedure. 

2 Whereverrequired,theBiddershouldsubmitforverificationtheextractofthe charter documents and documents such 

asaboard or shareholders’ resolution/ power of attorney in favour of the person executing this Power of Attorney for 

thedelegationofpowerhereunderonbehalfoftheBidder. 

3 ForaPowerofAttorneyexecutedandissuedoverseas,thedocumentwillalso

havetobelegalizedbytheIndianEmbassyandnotarizedinthejurisdictionwherethePowerofAttorneyisbeingissued.However,

thePowerofAttorneyprovidedbyBiddersfromcountriesthathavesigned theHagueLegislationConvention,1961 are not 

required to be legalized by theIndianEmbassyifitcarriesa conformingApostle certificate. 



(EnclosuretoI&WDNo.14(8)-IB/IW/O/IB-Misc-72/2016-17dated09.04.2018&modifiedasperFinanceDept. Memo-30-F(Y)dated05.01.2021 

WBIW/SDO/KCSD-X/eNIT-02e/2024-25. 
 

Page24of30 

 

 

  ThisisonlyaspecimenformatandthebiddermaysubmitanyotherlegallyvalidformatbybidderorganisationexceptPr

oprietorshipFirms. 

 

 

FORM–4 

Declarationonantecedentsandperformance 
(Tobesubmittedinplainpaper/letter headasperspecimen,dulyfilledupanduploadedwithdigitalsignature, whichshallbetreatedastheselfdeclaration 

ofthebidder) 

 
 
 
 

Ref:-e-TenderNo:-WBIW/SDO/KCSD-X/eNIT-02e/2024-25. e-TenderIDNo………………. 

 
Work Sl.No.- 

 
To, 

 The Sub-Divisional officer, 

   K.C. Sub-Division No-X, 

   Kotulpur,Bankura 
I/We,Sri/Smt.                                                            ,theauthorized                                                            signat or  onbehalfof

 .................................................................................................................... dohereby 

affirmthatI/We/anyofthememberof.......................................................... bidding against e– NITNo. 

..................................................Sl.No.......................arenotblacklistedordebarredfromparticipationinStateGovernment 

procurements and tenders in the Irrigation & Waterways Directorate, Government of West Bengal, otherDepartments of the 

State Government and Government of India on the date of publication of this Notice Inviting Tender(NIT). 

Ifatalateststagethissubmissionisfoundincorrect,thebiddercompanyalongwithallitscontingentmembers/owners/partners would 

beliabletopenal actionsasdecidedbytheGovernmentunderthe rules. 

Datedthis day of 202  

FullnameofBidder/ Contractor:   

AuthorisedSignatory:  

Inthecapacityof:                                                         

Dulyauthorized tosign bid 

for& onbehalfof(NameofFirm): _ 

(Inblock Capitallettersortyped) 

 
 

Officeaddresswithseal:........................................................................... 

Telephoneno(s)(office):                                                        

MobileNo: _ 

FaxNo:  

EmailID:  
 
 
 
 

(DIGITALSIGNATUREOFBIDDER)
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FORM–6* 
 

SPECIMENFORMATFORTHEBANKGUARNATEEFORADDITIOANALPERFORMANCESECURITYDEPOSIT 

(*To be submitted only if the bid price quoted by the bidder is below 20% of the estimated cost put to tender, non submission of PDF of BG 

within15 working days after issuance of LOA/LOI will lead to rejection of selected bidder. Similar standard format issued by RBI approved Bank pledging 

BankGuarantee oftherequiredvalue andperiodinfavourofEngineer-in-Chargeisacceptable) 

To, 

 The Sub-Divisional officer, 

   K.C. Sub-Division No-X, 

   Kotulpur,Bankura 

 
 

WHEREAS (name and address of Contractor) (hereafter called “the Contractor”) 

hasundertaken,in pursuance ofContract No: dated to execute

 (nameofContractandbriefdescriptionofWorks)(hereinaftercalled“theContrac

tor”). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with 

aBankGuaranteebyaScheduledcommercialbankforthesumspecifiedthereinfor„ 

ADDITIONALPERFORMANCESECURITYDEPOSIT‟forcompliancewithhisobligation inaccordance 

withtheContract: 

ANDWHEREASwe (Indicatethe name of the bank and branch) have agreedto 

givetheContractorsuchaBankGuarantee: 

NOWTHEREFOREwe ;  (Indicate the name of bank and branch) herebyaffirm that 

wearetheGuarantorandresponsibletoyouonbehalfoftheContractor,uptoatotalof

 Rs.(amountofguarantee) 

 (inwords). Weundertaketo 

payyou,uponyourfirstwrittendemandandwithoutcavilorargument,asumwithinthelimitsof

 (amountofguarantee)asaforesaidwithoutyourneedingtoproveortoshowground

sorreasonsforyourdemandforthesumspecifiedtherein. 

We (Indicate the name of the bank and branch) hereby waive the necessity of 

yourdemandingthesaiddebtfromthecontractorbeforepresentinguswiththedemand. 
 

We (Indicate the name of the bank and branch) further agree to pay to you any money 

sodemanded not withstandingany disputeor disputes raisedby thecontractor(s) inany suit or 

proceedingpendingbeforeany courtorTribunalrelatingthereto,ourliabilityunderthispresentabsoluteandunequivocal. 

The payment/so made by us under this bond shall be a valid discharge of our liability for payment there 

underandthecontractor(s)shallhavenoclaimagainstusformakingsuchpayment. 

We (Indicate the name of the bank and branch) further agree that no change or addition 

toor other modification of the terms of the Contract or of the works to be performed there under or of any of 

thecontract documents which may be made between you and the contractor shall in any way release us from 

anyliabilityunderthisguarantee,andweherebywaive noticeofanysuchchange, additionormodification. 

We (Indicatethe name ofthe bankandbranch)lastlyundertakenottorevokethisguarantee 



(EnclosuretoI&WDNo.14(8)-IB/IW/O/IB-Misc-72/2016-17dated09.04.2018&modifiedasperFinanceDept. Memo-30-F(Y)dated05.01.2021 

WBIW/SDO/KCSD-X/eNIT-02e/2024-25. 
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exceptwiththepreviousconsentofyouin writing. 
 

This guarantee shall be valid upto ----------------------------. It come into force with immediate effect and 

shallremain in force andvalid for a period upto the timeofcompletion ofthe work under the stated contract 

plusclaim period of six months for the Bank Guarantee. Notwithstanding, anything mentioned above, our 

liabilityagainstthisguaranteeisrestricted toRs (Rs.

 )andunlessaclaiminwritingislodgedwithuswithinthevalidityperiod,

i.e.upto………………………….ofthisguaranteeallourliabilitiesunderthisguaranteeshall ceasetoexist. 

Signedandsealedthis day of        20 at 

 
 

SIGNED,SEALEDANDDELIVERED 

 
For and on behalf of the BANK 

by:(Signature) 

(Name)(Design

ation)(Code 

Number)(Addre

ss) 

 

 
NOTES: 

 

i. The bank guarantee should contain the name, designation and code number of the officer(s) signing 

the guarantee. The address, telephone number and other details of the Head Office of the Bank as well 

asof issuing Branch (within West Bengal/AT PAR ANYWHERE IN INDIA only to be accepted) should 

bementionedonthecoveringletterofissuingBranch. 



 

 

(EnclosuretoI&WDNo.14(8)-IB/IW/O/IB-Misc-72/2016-17dated09.04.2018&modifiedasperFinanceDept. Memo-30-F(Y) dated05.01.2021 

                      

                        FORM-7 (BARCHART) 

Tentative work programme for the work: 
 

Tentative work programme for the work: "M/R to Dy. No.- 30 of K.B.C. in between Ch. 0.00 & Ch. 100.00  under Bengai Section of K.C. Sub-    

                                                                   Division No.- X under K.C. Division No.- III, Bishnupur, Dist- Bankura, during the year' 2024-25." 

 

                                                                                                                  Sl. No. - 01 

e-N.I.T No - WBIW/SDO/KCSD-X/eNIT-02e/2024-25                                                                                   Total Construction Period:- 45 days 

 

A
ct

iv
it

ie
s 

 

Days 

1 3 5 7 9 11 13 15 17 19 21 23 25 27 29 31 33 35 37 39 41 43 45 

1. Cutting uprooting & Clearing jungles. 
                       

2. Earth work in excavation. 
                       

 

 

                                                S/d                                                                                                                                                        S/d 

                                     Sub-Divisional Officer                                                                                                                   Executive Engineer                                                    

  .                      Kangsabati Canals Sub-Division-X                                                                                         Kangsabati Canals Division No-III                                                                                                                                                                                                                                                                                                                                  

                                      Bishnupur, Bankura.                                                                                                                        Bishnupur, Bankura. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

FORM-7 (BARCHART) 

Tentative work programme for the work: 

 

Tentative work programme for the work: "Cutting and cleaning Jungles, clearance of silt from drains inside the colony campus and near  

                                                                  boundary wall at Kangsabati Colony, Kotulpur and supplying  of  Unskilled Mazdoor for  

                                                                     sweeping and cleaning purpose at Kotulpur Rest Shed for the period from April' 2024 to March'   

                                                                  2025 under Kotulpur (East) Section of K.C. Sub-Division No.- X under K.C. Division No.- III,                              

                                                                  Bishnupur, Bankura during the year, 2024-25." 
 

Sl. No. – 02 

 

e-N.I.T No - WBIW/SDO/KCSD-X/eNIT-02e/2024-25                                                                                   Total Construction Period:- 230 days 

 

A
ct

iv
it

ie
s 

 

Days 

10 20 30 40 50 60 70 80 90 100 110 120 130 140 150 160 170 180 190 200 210 220 230 

1. Cutting uprooting & Clearing jungles. 
                       

2. Earth work in excavation. 
                       

      3.  Supplying of Unskilled mazdoor. 
                       

 

 

                                                 S/d                                                                                                                                                           S/d 

                                     Sub-Divisional Officer                                                                                                                        Executive Engineer                                                    

  .                      Kangsabati Canals Sub-Division-X                                                                                             Kangsabati Canals Division No-III                                                                                                                                                                                                                                                                                                                                  

                                      Bishnupur, Bankura.                                                                                                                             Bishnupur, Bankura. 

 

 

 

 

 

 

 

 

 

 

 

 

           

 



 

 

FORM-7 (BARCHART) 

Tentative work programme for the work: 

 

Tentative work programme for the work: ''Maintenance, guarding & Operating various cross regulator & Head regulator gates during Kharif  

                                                                   Irrigation for the year 2024-25 of Kotulpur (East) Section under K.C. Sub-Division No.- X of K.C.      

                                                                   Division No.- III, Bishnupur, Dist- Bankura." 
 

Sl. No. – 03 
 

e-N.I.T No - WBIW/SDO/KCSD-X/eNIT-02e/2024-25                                                                                   Total Construction Period:- 120 days 

 

A
ct

iv
it

ie
s 

 

Days 

4 8 12 16 20 24 28 32 36 40 44 48 52 56 60 64 68 72 76 80 84 88 92 96 100 104 108 112 116 120 

1. Supply and engage mazdoor (unskilled) 

                              

 

 

                                               S/d                                                                                                                         S/d 

                                     Sub-Divisional Officer                                                                                                    Executive Engineer                                                    

  .                      Kangsabati Canals Sub-Division-X                                                                                      Kangsabati Canals Division No-III                                                                                                                                                                                                                                                                                                                                  

                                      Bishnupur, Bankura.                                                                                                              Bishnupur, Bankura. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

FORM-7 (BARCHART) 

Tentative work programme for the work: 

 

Tentative work programme for the work: ''Maintenance, guarding & Operating various cross regulator & Head regulator gates during Kharif  

                                                                            Irrigation for the year 2024-25 of Bengai Section & Goghat Section under K.C. Sub-Division No.- X of   

                                                                   K.C. Division No.- III, Bishnupur, Dist- Bankura." 
 

Sl. No. – 04 
 

e-N.I.T No - WBIW/SDO/KCSD-X/eNIT-02e/2024-25                                                                                   Total Construction Period:- 120 days 

 

A
ct

iv
it

ie
s 

 

Days 

4 8 12 16 20 24 28 32 36 40 44 48 52 56 60 64 68 72 76 80 84 88 92 96 100 104 108 112 116 120 

1. Supply and engage mazdoor (unskilled) 

                              

 

 

                                               S/d                                                                                                                         S/d 

                                     Sub-Divisional Officer                                                                                                    Executive Engineer                                                    

  .                      Kangsabati Canals Sub-Division-X                                                                                      Kangsabati Canals Division No-III                                                                                                                                                                                                                                                                                                                                  

                                      Bishnupur, Bankura.                                                                                                              Bishnupur, Bankura. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                         



 

 

 

                          FORM-7 (BARCHART) 

Tentative work programme for the work: 
 

Tentative work programme for the work: "M/R to K.B.C. in-between Ch.824.56 & Ch.997.53 by clearing and removing Water Hyacinth from  

                                                                            canal and clearance of jungle from side slope of the canal under Kotulpur (East) Section of K.C. Sub-   

                                                                   Division No.- X under K.C. Division No.- III, Dist- Bankura, during the year' 2024-25." 

 

                                                                                                                  Sl. No. – 05 

 

e-N.I.T No - WBIW/SDO/KCSD-X/eNIT-02e/2024-25                                                                                   Total Construction Period:- 45 days 

 

A
ct

iv
it

ie
s 

 

Days 

1 3 5 7 9 11 13 15 17 19 21 23 25 27 29 31 33 35 37 39 41 43 45 

1. Cutting uprooting & Clearing jungles. 
                       

2. Clearing and removal of water hyacinth. 
                       

 

 

                                                     S/d                                                                                                                                                   S/d 

                                     Sub-Divisional Officer                                                                                                                   Executive Engineer                                                    

  .                      Kangsabati Canals Sub-Division-X                                                                                         Kangsabati Canals Division No-III                                                                                                                                                                                                                                                                                                                                  

                                      Bishnupur, Bankura.                                                                                                                        Bishnupur, Bankura. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

         FORM-7 (BARCHART) 

                                                                                                                        Tentative work programme for the work: 

 

Tentative work programme for the work: CONSTRUCTION OF PIPE CULVERT AT CH. 1473.70 OF K.B.C UNDER GOGHAT SECTION OF K.C. SUB     

                                                                  DIVISION NO. X  UNDER K.C. DIVISION NO. III, BISHNUPUR, BANKURA.  

 

Sl. No. - 06 

 

e-N.I.T No - WBIW/SDO/KCSD-X/eNIT-02e/2024-25                                                                                   Total Construction Period:- 45 days 

 

A
ct

iv
it

ie
s 

 

Days 

1 3 5 7 9 11 13 15 17 19 21 23 25 27 29 31 33 35 37 39 41 43 45 

1. Earthwork in foundation & Sand filling. 

                       

2. Cement Concrete (1:2:4). 

                       

3. Hire & labour charges for shuttering & Cement Concrete (1:1.5:3) 

                       

4. Earthwork in filling. 

                       

5. Plastering & Neat cementing. 

                       

6. Earthwork in excavation & Painting. 

                       

 

 

                                              S/d                                                                                                                          S/d 

                                     Sub-Divisional Officer                                                                                                    Executive Engineer                                                    

  .                      Kangsabati Canals Sub-Division-X                                                                                      Kangsabati Canals Division No-III                                                                                                                                                                                                                                                                                                                                  

                                      Bishnupur, Bankura.                                                                                                               Bishnupur, Bankura. 

 



 

 

 
 
 
 
 

 
GOVERNMENT OF WEST BENGAL 

IRRIGATION & WATERWAYS DIRECTORATE 
OFFICE OF THE SUB DIVISIONAL OFFICER, 
KANGSABATI CANALS SUB-DIVISION NO-X 

KOTULPUR, BANKURA 

 
MemoNo.: 247/(21) Dated:23/07/2024 

 

 
Copy forwarded to: 

 

1. TheSabhadhipati,Bankura ZillaParishad. 

2. TheSabhadhipati,HooghlyZillaParishad. 

3. TheChiefEngineer-SouthWest,I.&W.Dte,Khasjungle,Abash,Medinipur,PaschimMedinipur. 

4. TheDistrictMagistrate, Bankura. 

5. TheDistrictMagistrate,Hooghly 

6. TheSuperintendingEngineer,KangsabatiCircle-I,Kenduadihi,Bankura. 

7. TheExecutiveEngineer,BankuraIrrigation Division,Bankura 

8. TheExecutiveEngineer,KangsabatiCanalsDivisionNo.II,Khatra,Bankura. 

9. TheKarmadhakshya,Krishi-o-Sech,BankuraZillaParishad,Bankura. 

10. TheKarmadhakshya,Krishi-o-Sech,HooghlyZillaParishad,Hooghly 

11. TheDirectorofInformation&CulturalAffairs,DepartmentofInformation&Culture,3rdFloor,Nabanna,Howrah. 

12. TheDistrictInformation&CulturalOfficer,Bankura 

13. Sub-DivisionalOfficer,Bishnupur,Bankura. 

14.     SubDivisional Officer,KC Sub-DivnNoIX/XI/ XVI/ XVIIof Kangsabati CanalsDivisionNo.III 

15. The Divisional AccountsOfficer of Kangsabati CanalsDivisionNo.III,Bishnupur.Bankura. 

16. Notice Board of the Kangsabati Canals Division No-III,Bishnupur,Bankura. 

17.     EstimatingSectionofKangsabatiCanalsDivisionNo.III.Bishnupur,Bankura. 

 
Sd/- 

 (M. S. Alam) 
                                                                            Sub-Divisional officer, 

                                                                              K.C. Sub-Division No-X, 

Kotulpur, Bankura. 

 


