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Government of West Bengal 

Irrigation & Waterways Directorate 
Office of the Executive Engineer 

KANGSABATI CANALS DIVISION NO – IV 
BIDHANNAGAR, MIDNAPORE 

Telephone No & Fax No   : 03222-275364 
E-Mail ID – eekcdivn4@gmail.com 

NOTICE INVITING e-TENDER 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25. 
Encrypted electronic bids are hereby invited by the Executive Engineer Kangsabati Canals Division-IV, Irrigation & 
Waterways Directorate on behalf of the Governor of the State of West Bengal through a single stage two part e-Procurement 

System; (Part I: Techno-commercial bid and Part II: Financial bid) for the ‘LIST OF WORKS’,under the head of“AS PER 
AVAILABILITY OF FUND” given in the next page from eligible bonafide contractors/agencies/bidders having specified Pre-

Qualification (eligibility) credential for execution of works of similar nature and desired financial capabilities. The technical bid 
in Part-I would require the bidder to qualify for the next phase of financial bid: Part-II, in which L1 bid price would determine 
the final selection and acceptance of a bidder for award of the Procurement of Goods & Works contract. 

Intending contractors/bidders desirous of participating in this e-Tender are required to login to the Government of West 
Bengal e-Procurement website having URL https://wbtenders.gov.in and locate the instant tender by typing WBIW/EE in the 
search engine provided therein, or by logging-in using their assigned User ID and password. They may also visit the official 
website of the Irrigation & Waterways Department, Government of West Bengal www.wbiwd.gov.in to locate the same e-
Tender by scrolling the “e-Procurement” link. 

Contractors/bidders willing to take part in the e-Tender are required to obtain a valid Digital Signature- Certificate (DSC) from 
any of the authorized ‘Certifying Authorities’ (CA) under Controller of Certifying Authorities (CCA), Department of Electronics 
& Information Technology (DEIT), Govt. of India. (viz. NIC, n-Code Solution, Safescrypt, e-Mudhra Consumer Services Ltd, 
TCS, MTNL, IDRBT) or as notified by the CA /Finance Department, GoWB from time to time. DSC is given as a USB e-
Token. After obtaining the Class 2 or Class 3 Digital Signature Certificate (DSC) from any of the above CA, they are required 
to register the fact of possessing the DSC through the registration system available in the above mentioned websites. A list 
of such licensed CAs’ are also available in the CCA website cca.gov.in. The prospective contractors / bidders may contact 
the Departmental e-Tendering Help desk located at the 7th Floor of Jalasampad Bhavan at Bidhannagar, Sector-II, Kolkata, 
through e-mails irrigationhelpdesk@gmail.com and dvcsc6816@gmail.com or Telephone No. 033-23346098 and the State 
Level e-Procurement Help Desk located at the Ground Floor of Jalasampad Bhavan through e-mail 
wbehelpdesk@gmail.com or Ph:(033)-2334 5161 on any working day between 10.30AM-5.30PM for any query on e-
Tendering procedure, obtaining DSC and free of cost training on e-Procurement procedure. 

Intending contractors/bidders are required to download the e-Tender documents directly from either of the websites stated 
above. This is the only mode for submission of a tender. The interested bidders eligible for the tender are required to 
submit their bids through the e-Procurement System using their valid DSC e-Token with assigned PIN using login ID and 
password. Details of e-filing procedure for participating in e-tenders under State Government have also been explained in 
the ‘Bidders’ Manual’, available in the Departmental website www.wbiwd.gov.in. 

Last date & time of submission of bid electronically, is on  12.08.2024 till 16:00 Hours IST. 

The applicant bidders/contractors are advised to carefully read all the ‘Terms & Conditions’ contained in this e-Notice Inviting 
Tender (e-NIT). He/she should particularly go through the minimum desired Pre-qualification (PQ) works credential & 
financial eligibility criteria and satisfy himself/herself of all the mandatory eligibility requirements. Bidders desirous of 
participating in the e-Tender should submit bids only if they fulfil the minimum PQ eligibility criteria and are in possession of 
all the required PQ Credential documents “in original” as these may be summoned by the Tendering authority for verification 
purposes. 

All information published in the website consisting of e-NIT and other related documents uploaded by the selected bidder, 
WB Works Contract Form No. 2911(i)/2911(ii), Bill of Quantities (BOQ), EMD exemption order, if any, corrigenda and 
drawings etc. if any, shall form a part of the Agreement / contract document. 
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LIST OF WORKS 
e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Office of the Executive Engineer Kangsabati Canals Division no.-IV 

Sl. 
No 

Work//Project/Procurement* 

Estimated 
Amount 

put 
to Tender 
(Tender 
Value) 
(Rs.) 

Earnest 
Money 
(EMD) 
(Rs.) 

Time 
allowed 

for 
completi

on 
(In 

English 
Calendar 

days) 

Source of fund 
Minimum eligibility criteria to match the 

Prequalification (PQ) credential in terms of execution 
of similar completed previous works contract 

Physical Milestones 
for completion of 
each work within 

stipulated time Refer 
to Clause 17 of the 

General Term & 
Conditions of e-NIT) 

1 

Aluminium partition wall with necessary works for 
the Establishment section and Estimating section 
of Chief Engineer (S-W) office under K.C Division 
IV at Abas, Khasjungle,Midnapore. 

215676.00 4314.00 21 
AS PER 

AVAILABILITY 
OF FUND 

Summary of minimum eligibility requirement to 
technically qualify for the next stage of financial bid in 
this tender: 
A. Technical PQ Credential: 

i. The bidder must have satisfactorily completed at least 
1 (one) ‘similar nature’ work under Government Sector 
within last five FYs on the date of publication of this 
NIT of Gross monitory value of Rs.............. (Gross 
monitory value is calculated based on final billed value 
in theCredential Certificate (CC) multiplied by 
inflationary factor completed within the preceding five 
FYs of similar in nature for which the bidder chooses to 
participate in this NIT.  Gross notional Value not be 
less than 30% of the amount put to tender of the work 
for which the bidder chooses to participate in this NIT.) 

(Brief description  of PQ work Credential  desired with 
corresponding PQ eligibility  amount in Rupees 
64703.00) 

As per Work 
Programme 

prepared  and by  
the  Tender Authority 

in the form of Bar 
Chart 

 

2 

Maintenance and repair of both side wing wall at 
D/s of fall structure at Ch. 523.00 of T.S.M.C.(S) 
under Kangsabati Canals Sub- Division No.-XV in 
the District of Paschim Medinipur. 

331598.00 6632.00 60 

AS PER 
AVAILABILITY OF 

FUND 

-DO- 
(Brief description  of PQ work Credential  desired 

with corresponding PQ eligibility  amount in Rupees 
99479.00) 

-DO- 

3 

Maintenance & Repair of Cross Regulator cum 
bridge structure at ch.1145.00 of MBC, Mouza - 
Kalsibhanga, Block & PS.-Salboni, Dist -Paschim 
Medinipur under K.C. Division No.- IV, Midnapore, 
Paschim Medinipur. 

341018.00 6820.00 60 

AS PER 
AVAILABILITY OF 

FUND 

-DO- 
(Brief description  of PQ work Credential  desired 

with corresponding PQ eligibility  amount in Rupees 
102305.00) 

-DO- 

4 

Maintenance & Repair of Cross Regulator cum 
bridge structure at ch.446.00 of MBC, Mouza - 
Khasjungle, Block-Binpur-I, P.S.-Lalgarh, Dist -
Jhargram under K.C. Division No.- IV, Midnapore, 
Paschim Medinipur. 

493928.00 9879.00 60 

AS PER 
AVAILABILITY OF 

FUND 

-DO- 
(Brief description  of PQ work Credential  desired 

with corresponding PQ eligibility  amount in Rupees 
148178.00) 

-DO- 

*Note:-The Bidders are requested to consider the current GST rates while bidding. No subsequent claim in regard of enhanced GST shall be entertained 
by the Department.  
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LIST OF WORKS 
e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Office of the Executive Engineer Kangsabati Canals Division no.-IV 

Sl. 
No Work//Project/Procurement* 

Estimated 
Amount 

put 
to Tender 
(Tender 
Value) 
(Rs.) 

Earnest 
Money 
(EMD) 
(Rs.) 

Time 
allowed 

for 
completi

on 
(In 

English 
Calendar 

days) 

Source of fund 
Minimum eligibility criteria to match the 

Prequalification (PQ) credential in terms of execution 
of similar completed previous works contract 

Physical Milestones 
for completion of 
each work within 

stipulated time Refer 
to Clause 17 of the 

General Term & 
Conditions of e-NIT) 

5 

M/R to outlet structure at Ch.30.00 of Dy-19L of 
Midnapur Branch Canal (M.B.C.) at Mouza- 
Khasjungle, P.S & Block -Salboni, Dist - Paschim 
Medinipur under K.C.Sub-Division No.- XIV of K.C. 
Division No.-IV, Midnapore. 

38536.00 771.00 45 
AS PER 

AVAILABILITY 
OF FUND 

-DO- 
(Brief description  of PQ work Credential  desired with 

corresponding PQ eligibility  amount in Rupees 
11561.00) 

-DO- 

6 

M/R to inspection path in between Ch.828.00 to 
Ch.920.00 of TSMC(S)(Working length-1402.0m ) 
over canal embankment in Block:-KGP-I, P.S-
Kharagpur,Dist-Paschim Medinipur under 
Kangsabati Canals Division No-IV. 

480399.00 9608.00 45 
AS PER 

AVAILABILITY OF 
FUND 

-DO- 
(Brief description  of PQ work Credential  desired 

with corresponding PQ eligibility  amount in Rupees 
144120.00) 

-DO- 

7 

M/R to inspection path in between Ch.1002.00 to 
Ch.1027.00 of TSMC(S)(Working length-762.0m ) 
over canal embankment in Block:-KGP-II, P.S-
Kharagpur,Dist-Paschim Medinipur under 
Kangsabati Canals Division No-IV 

358054.00 7161.00 45 
AS PER 

AVAILABILITY OF 
FUND 

-DO- 
(Brief description  of PQ work Credential  desired 

with corresponding PQ eligibility  amount in Rupees 
107416.00) 

-DO- 

8 

Emergent repair &maintainance of inspection path 
in between Ch.1702.00 to Ch.1802.00 of over 
canal embankment in Block:-Midnapore 
Sadar,Dist-Paschim Medinipur under Kangsabati 
Canals Division No-IV. 

504316.00 10086.00 45 
AS PER 

AVAILABILITY OF 
FUND 

-DO- 
(Brief description  of PQ work Credential  desired 

with corresponding PQ eligibility  amount in Rupees 
151295.00) 

-DO- 

*Note:-The Bidders are requested to consider the current GST rates while bidding. No subsequent claim in regard of enhanced GST shall be entertained 
by the Department.  
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LIST OF WORKS 
e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Office of the Executive Engineer Kangsabati Canals  Division no.-IV 

Sl. 
No 

Work//Project/Procurement* 

Estimated 
Amount 

put 
to Tender 
(Tender 
Value) 
(Rs.) 

Earnest 
Money 
(EMD) 
(Rs.) 

Time 
allowed 

for 
completi

on 
(In 

English 
Calendar 

days) 

Source of fund 
Minimum eligibility criteria to match the 

Prequalification (PQ) credential in terms of execution 
of similar completed previous works contract 

Physical Milestones 
for completion of 
each work within 

stipulated time Refer 
to Clause 17 of the 

General Term & 
Conditions of e-NIT) 

9 

M/R to inspection path in between Ch.541.00 to 
Ch.658.00 of TSMC(S)( working length-1070.0m ) 
over canal embankment in Block:-KGP-I, P.S-
Kharagpur,Dist-Paschim Medinipur under 
Kangsabati Canals Division No-IV . 

474492.00 9490.00 45 

AS PER 
AVAILABILITY 

OF FUND 

-DO- 
(Brief description  of PQ work Credential  desired with 

corresponding PQ eligibility  amount in Rupees 
142348.00) 

-DO- 

10 

. M/R to inspection path in between Ch.685.00 to 
Ch.820.00 of TSMC(S)(Working length-1250.0m ) 
over canal embankment in Block:-KGP-I, P.S-
Kharagpur,Dist-Paschim Medinipur under 
Kangsabati Canals Division No-IV 

414299.00 8286.00 45 

AS PER 
AVAILABILITY OF 

FUND 

-DO- 
(Brief description  of PQ work Credential  desired 

with corresponding PQ eligibility  amount in Rupees 
124290.00) 

-DO- 

11 

M/R to MBC from Ch. 502.00 to Ch.515.00 for a 
length of .396 Km at Mouza-Khas Jungle, Block-
Binpur-I, P.S.-Lalgarh, Dist.-Jhargram under 
K.C.S.D.-XIV of K.C.Div.-IV, Midnapore. 

137608.00 2752.00 45 

AS PER 
AVAILABILITY OF 

FUND 

-DO- 
(Brief description  of PQ work Credential  desired 

with corresponding PQ eligibility  amount in Rupees 
41282.00) 

-DO- 

12 

M/R to MBC from Ch. 544.00 to Ch.582.00 for a 
length of 1.16 Km at Mouza-Khas Jungle, Block-
Binpur-I, P.S.-Lalgarh, Dist.-Jhargramumder 
K.C.S.D.-XIV of K.C.Div.-IV, Midnapore. 

289529.00 5791.00 21 

AS PER 
AVAILABILITY OF 

FUND 

-DO- 
(Brief description  of PQ work Credential  desired 

with corresponding PQ eligibility  amount in Rupees 
86859.00) 

-DO- 

13 

M/R to MBC from Ch. 585.00 to Ch.620.00 for a 
length of 1.07 Km at Mouza-Khas Jungle, Block-
Binpur-I, P.S.-Lalgarh, Dist.-Jhargramumder 
K.C.S.D.-XIV of K.C.Div.-IV, Midnapore.. 

292462.00 5849.00 21 

AS PER 
AVAILABILITY 

OF FUND 

-DO- 
(Brief description  of PQ work Credential  desired 

with corresponding PQ eligibility  amount in Rupees 
87739.00) 

-DO- 

*Note:-The Bidders are requested to consider the current GST rates while bidding. No subsequent claim in regard of enhanced GST shall be entertained 
by the Department.  
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LIST OF WORKS 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Office of the Executive Engineer Kangsabati Canals  Division no.-IV 

Sl. 
No 

Work//Project/Procurement* 

Estimated 
Amount 

put 
to Tender 
(Tender 
Value) 
(Rs.) 

Earnest 
Money 
(EMD) 
(Rs.) 

Time 
allowed 

for 
completi

on 
(In 

English 
Calendar 

days) 

Source of fund 
Minimum eligibility criteria to match the 

Prequalification (PQ) credential in terms of execution 
of similar completed previous works contract 

Physical Milestones 
for completion of 
each work within 

stipulated time Refer 
to Clause 17 of the 

General Term & 
Conditions of e-NIT) 

14 

M/R to MBC from Ch. 821.00 to Ch.830.00 and 
from Ch. 858.00 to Ch.890.00 for total length of 
1.25 Km at Mouza-Lakshmanpur, Block-Salboni, 
P.S.-Salboni, Dist.-Paschim Mediniporeumder 
K.C.S.D.-XIV of K.C.Div.-IV, Midnapore. 

229434.00 4589.00 21 

AS PER 
AVAILABILITY 

OF FUND 

-DO- 
(Brief description  of PQ work Credential  desired with 

corresponding PQ eligibility  amount in Rupees 
68830.00) 

-DO- 

15 

M/R to MBC from Ch. 678.00 to Ch.712.00 for a 
length of 1.04 Km at Mouza-Bhangadali&Beldanga 
, Block-Binpur-I &Salboni, P.S.-Lalgarh &Salboni, 
Dist.-Jhargram& Paschim Mediniporeumder 
K.C.S.D.-XIV of K.C.Div.-IV, Midnapore. 

307981.00 6160.00 21 

AS PER 
AVAILABILITY OF 

FUND 

-DO- 
(Brief description  of PQ work Credential  desired 

with corresponding PQ eligibility  amount in Rupees 
92394.00) 

-DO- 

16 

M/R to MBC from Ch. 910.00 to Ch.935.00 and 
from Ch. 960.00 to Ch.970.00 for total length of 
1.07 Km at Mouza-Indkuri, Block-Salboni, P.S.-
Salboni, Dist.-Paschim Mediniporeumder 
K.C.S.D.-XIV of K.C.Div.-IV, Midnapore. 

248706.00 4974.00 21 

AS PER 
AVAILABILITY OF 

FUND 

-DO- 
(Brief description  of PQ work Credential  desired 

with corresponding PQ eligibility  amount in Rupees 
74612.00) 

-DO- 

17 

M/R to MBC from Ch. 990.00 to Ch.1005.00 and 
from Ch. 1010.00 to Ch.1032.00 for total length of 
1.13 Km at Mouza-Dharampur, Block-Salboni, 
P.S.-Salboni, Dist.-Paschim Mediniporeumder 
K.C.S.D.-XIV of K.C.Div.-IV, Midnapore...   

270872.00 5417.00 21 

AS PER 
AVAILABILITY OF 

FUND 

-DO- 
(Brief description  of PQ work Credential  desired 

with corresponding PQ eligibility  amount in Rupees 
81262.00) 

-DO- 

18 

Estimate for Sinking of 100 mm. x 50 mm Dia. x 
90mtr. (av.) depth deep tube well by PVC pipes 
with supply, fitting, fixing & installation of 
Submersible pump set and supply and fitting, 
fixing of PVC Tank and pipe line etc. complete 
including cost of all materials for drinking water 
supply arrangement at Kangsabati Canal sub 
Division-XII under Kangsabati Canal Division-IV 
Bidhannagar in the District of paschim Medinipur 
...   

183370.00 3667.00 20 

AS PER 
AVAILABILITY OF 

FUND 
-DO- 

(Brief description  of PQ work Credential  desired 
with corresponding PQ eligibility  amount in Rupees 

55011.00) 

-DO- 

*Note:-The Bidders are requested to consider the current GST rates while bidding. No subsequent claim in regard of enhanced GST shall be entertained 
by the Department.  
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LIST OF WORKS 
e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Office of the Executive Engineer Kangsabati Canals  Division no.-IV 

Sl. 
No 

Work//Project/Procurement* 

Estimated 
Amount 

put 
to Tender 
(Tender 
Value) 
(Rs.) 

Earnest 
Money 
(EMD) 
(Rs.) 

Time 
allowed 

for 
completi

on 
(In 

English 
Calendar 

days) 

Source of fund 
Minimum eligibility criteria to match the 

Prequalification (PQ) credential in terms of execution 
of similar completed previous works contract 

Physical Milestones 
for completion of 
each work within 

stipulated time Refer 
to Clause 17 of the 

General Term & 
Conditions of e-NIT) 

19 

Sinking of 100 mm. x 50 mm Dia. x 120mtr. (av.) 
depth deep tube well by PVC pipes with supply, 
fitting, fixing & installation of Submersible pump 
set and supplying, fitting, fixing of PVC Tank, pipe 
line etc. complete including cost of all materials for 
drinking water supply arrangement at Chandra 
Section Office, Block-Midnapore Sadar, P.S.- 
Gurguripal , Dist.-Paschim Medinipur of K.C.Sub-
Div.-XIV under K.C.Div.-IV. Midnapore.. 

219805.00 4396.00 20 
AS PER 

AVAILABILITY 
OF FUND 

-DO- 
(Brief description  of PQ work Credential  desired with 

corresponding PQ eligibility  amount in Rupees 
65942.00) 

-DO- 

20 
Sinking of Sub-Marsible pump at K.C.Sub-Division 
no.-XV office premises under K.C.Division No.-IV.. 

122358.00 2447.00 20 
AS PER 

AVAILABILITY OF 
FUND 

-DO- 
(Brief description  of PQ work Credential  desired 

with corresponding PQ eligibility  amount in Rupees 
36707.00) 

-DO- 

 

*Note:-The Bidders are requested to consider the current GST rates while bidding. No subsequent claim in regard of enhanced GST shall be entertained 
by the Department.  
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General Terms & Conditions for Contract 

1. Eligibility for participation in e-tenders under National Comparative Bidding (NCB) 

All Bonafide Indian contractors/Agencies/Organizations, Registered Companies/ Firms including Registered 
Partnership Firms, Proprietorship Firms, Registered Consortiums & valid ‘Joint Ventures’ and contractors/bidders of 
equivalent grade or class having Pre-Qualification (PQ) Credential from the Government of West Bengal, Union 
Government Departments/ Other State Government Departments/ Engineering Wings of GoI/IRCON/RVNL/NHPC, 
Autonomous Project Authority and other similar organizations of GoI and State Governments/PSU and Corporations 
of Government of India and other States having successfully completed at least one similar nature project and not 
otherwise debarred are eligible to participate subject to fulfilling the other PQ eligibility criteria laid down in the 
subsequent paragraph. Consortiums and Joint Ventures are not allowed to participate in tenders of value up to Rs. 
100.00 lakh 

2. Participation in more than one serial of work out of list of works published in one e-NIT. 

Any contractor/bidder may bid for any number of Serials of work in a particular e-NIT, if more than one work have 
been published in that e-NIT, subject to fulfilment of all of the following conditions: 

a. There should be full compatibility (matching between the technical PQ credential submitted by the bidder in the 
form of Credential Certificate (CC) along with other relevant documents as stated under Clause 3.2B III) relating to 
any work successfully completed by the bidder and technical PQ criteria specified in the e-NIT for any particular 
serial of works for which the bidder intends to bid. In other words, technical PQ credential certificate along with 
relevant documents submitted for any work should at the minimum; satisfy the technical PQ eligibility criteria 
specified for that work. Normally there should be separate CC along with relevant documents for each of the serial 
of works, the bidder intends to bid and the serial number relevant to the CC should be clearly written on the body 
of the CC and also on the other documents stated under Clause 3.2B III. However, the bidder will also reserve the 
right to submit one CC along with relevant documents forbidding in more than one serial of work, provided 
cumulative technical PQ credential of all such serials should be fulfilled by one single CC. In such case also, serial 
numbers of the relevant works for which the CC is submitted should be clearly written on the body of the CC by the 
bidder. Omission of serial numbers on the body of the CC and also on the other documents stated under Clause 
3.2B III, in case of bidding for more than one serial will lead to rejection of all the bids. 

b. Average of gross annual turnover of the individual bidder/Organization/consortium or Joint Venture for any three 
financial years within preceding five financial years, as stated under Clause 7V, should not less than the 
summation of turnover requirements of the relevant individual serial of works for which the bidder intends to bid. 

3. Submission of bid 

3.1. General procedure for submission of e-bid 

Bids are to be submitted electronically in the on-line mode through the e-Procurement portal www.wbtenders.gov.in. 
All documents uploaded by the Tender Inviting Authority forms an integral part of the works contract/Agreement. 
Contractors/bidders are required to upload the entire tender documents along with all other relevant PQ credential 
documents as asked for in the e-NIT, electronically, through the above portal within the stipulated date and time as 
notified in the e-NIT. Tenders are to be submitted in two parts/folders at the same time for each work, one being ‘ 
Technical Proposal’ and the other ‘Financial Proposal’. The contractor/bidder should carefully go through all the 
documents of the e-tender and upload the scanned copies of his/her/their original documents in ‘Portable Document 
Format’ (PDF) files in the designated links in the web portal as their ‘Technical Bid’. He/she needs to fill up the 
financial offer/bid price/ rates in percentage above or below or ‘At-Par’ in the downloaded BOQ of the work in the 
designated cell in ‘Excel sheet only’, and upload the same in the designated link of the portal as their ‘Financial Bid’. 
Documents uploaded are virus scanned and required to be digitally signed using their ‘Digital Signature Certificates’ 
(DSC). Contractors/bidders should especially take note of all the Addenda or Corrigenda notices related to the e-
Tender and upload all of these documents forming a part of their e-bid as tender document. Documents digitally 
signed and uploaded in the e-Tender portal by the contractors/bidders containing requisite information & financial 
bid/rate comprising ‘Technical bid’ and ‘Financial bid’ are submitted concurrently, which cannot be changed after end 
date and time fixed for submission of the e-Tender. Extension of last date for e-bid submission or insertion of any of 
Addendum/Corrigendum, if unavoidable is to be notified as per Finance Department guidelines in the e-Procurement 
Portal, Departmental website, Newspapers and in Notice boards. Whenever any corrigendum is issued irrespective of 
the content (date corrigendum or otherwise), due date of submission of bid will be extended by 7 (seven) calendar 
days to be published before expiry of the last date for original validity period of bid submission. Extension of last date 
and time for bid submission by issuance of a Corrigendum shall not be treated as 2nd Call or Re-tender. 
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3.2. Technical Proposal 

The Technical Proposal should contain scanned PDF files of all documents in the following standardised formats in 
two part covers or folders. 

Cover No Cover Document Type Descriptions 

1. 

Pre-Qual/Technical 

.pdf NIT_Corrigendum 

.pdf Agreement_2911 

.pdf Forms 

.pdf/jpg/WinRAR Drawings 

.pdf/jpg BAR_CHART 

2. Finance .xls BOQ 

3.2A  Descriptions of Technical (Pre-Qual) Covers 

i. ‘NIT_Corrigendum folder’: e-Notice Inviting Tender is to be downloaded in entirely, digitally signed and uploaded 
during e-bid submission in “NIT_Corrigendum” folder. ‘Corrigenda/Addenda’ if published in connection with the NIT 
is to be digitally signed and uploaded in the ‘NIT_Corrigendum’ folder merged with e-NIT documents during e-bid 
submission. 

ii. ‘Agreement_2911’folder: Contract /Agreement in WB Form No. 2911(i) published in the e-Tender is to be 
downloaded digitally signed and uploaded during e-bid submission in Agreement_2911 folder. 

iii. ‘Forms’ folder: Applications for e-Tender: vide self-declaration format in specimen Form-1 , 
Self-declaration of bidder not having common interest as a different bidder organisation in any other work tendered 
under different serials of this particular e-NIT vide specimen Form-2, and self-declaration on antecedents and 
performance of the bidder in specimen Form-4. 

All above are to be filled up completely, digitally signed and uploaded during bid submission in “Forms” folder. 

iv. Drawings folder: The GAD/Plan/Map published in the e-Tender by the Tender Inviting Authority is to be downloaded 
by the bidder digitally signed and again uploaded during e-bid submission in “Drawings” folder 

v. BAR_CHART folder: BAR CHART/Work Programmes in other Networking Methods prepared by TIA in pdf file 
defining the Physical Milestones of the construction period for implementation of the project is to be downloaded by 
the bidder digitally signed and again uploaded during e-bid submission in “BAR_CHART” folder 

3.2A. NOTE: 

i. Contractors/bidders are required to keep track in the e-Procurement website www.wbtenders.gov.in for all the 
Addenda or Corrigenda notices and documents published in connection with a particular e-Tender within the bidding 
period and upload the same, digitally signed by him/her along with their e- bid. Tenders submitted without 
Addendum/Corrigendum are liable to be treated as incomplete and thereby liable for disqualification or rejection. 

ii. Form 1, Form 2, Form 3 (for companies etc.) and Form 4 are taken from bidders by TIA as bidders self-declarations’ 
or undertakings. These formats are specimens or samples only, which are to be firstly downloaded by the bidders 
from the NIT in e-Procurement portal, filled up completely and again uploaded with their electronic bids. 

3.2 B My Document [OID* Cover] containing: 

It is desired that PDF files of all other original documents in support of their eligibility and PQ credential shall have to be 
submitted under the OID cover folders as detailed below: 

My Document Format for uploading in the OID folder:- 

Sl. 
No. 

Category Sub-category Sub-category description 
Remarks if 

any 

 
I 

 

Certificates 
 
1. Certificates.pdf 
2.GST_registration_ 
certificates.pdf 

1

2

3

4

Latest Professional Tax Payment Certificate (PTPC) or, 
PT deposit challan for current financial year or 
Government Order for exemption in other States where ever 
applicable 
Valid PAN Card in the name of bidder/organisation 
Income Tax Return of current Assessment year or, IT 
Return of immediate preceding Assessment year 
whichever is ; at least available 
Valid GSTIN under GST Act & Rules. 

Refer to 
Clause 

3.2C(I) for 
details 
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Sl. 
No. 

Category Sub-category Sub-category description Remarks 
if 

any 

II Company  
Details 

companydetails.pdf 1 
companydetails.pdf 2 

1  For  Proprietorship  Firms, Partnership  Firms, Registered 
Companies, Registered Co-operative Societies Valid  Trade  
License/  acknowledgement  or  Receipt  of application for 
Trade License/Revalidation.  

 
Refer to 
Clause 
3.2C(II) 
for details    OTHER REQUIREMENTS:- 

2 For Partnership Firms: 
   Legally valid Partnership Deed, Form-VIII/ Memorandum of 

Registration of Registrar of Firms 

3 For Companies: 
   Incorporation Certificate, Memorandum of Articles of ROC, List 

of current owners/ Directors/Board Members 

4 For State Registered Co-operative Societies: 
   Society Registration certificate from ARCS of the State,Society 

by-Laws,  latest  available  Auditor’s  Report  of Directorate of 
Co-operative Audit within proceeding five years as per 
Societies Act & Rules 

III Credential of 
works 

1.Credential pdf 1 
2.Credential pdf 2 

1 Work Order/  Award  of  Contract  or  LOA/LOI  duly 
authenticated by issuing authority. 

2 Pre-Qualification (PQ)  Work  credential  of  one 100% 
completed work as desired in the NIT as the Credential 
Certificate   (CC)   duly   authenticated   by   competent 
authority. 

Refer to 
Clause 
3.2C(III) 
for 
details 

IV Financial 
credential 

Payment 
certificate.pdf 

   All 100% Payment Certificates of competent authorities during 
preceding Five FY. IT Return of bidder in thee FY, or Audited 
Profit & Loss Accounts statement of any three financial years 
within the zone of preceding five financial years whichever is 
available. 

Refer to 
Clause 
3.2C(IV) 
for 
details 

* OID denotes Other Important Documents. 
Note: 

i. It is desirable though not mandatory that all documents stated above in PDF files shall be uploaded by bidders only in 
specified designated folders. No off-line document will be accepted and considered during tender evaluation stage 
from bidders before publishing of final selection of L1 by publication of FBE sheet verification by TEC may be 
undertaken directly from PQ Credential issuing authority. 

ii. Validity of documents submitted by bidder shall be stand determined on the date of publication of tender notice (e-
Notice Inviting Tender) 

3.2 C(I) Certificate/s: The documents mentioned below under Serial a, b & c are to be uploaded as ‘PDF’ files in 
Certificate.pdf1(name of the file should be “certificates.pdf”) 
The document mentioned under Sl. d below is to be uploaded in GST Registration Certificate.pdf2 file 

a. Latest available Professional Tax Payment Certificate (PTPC) or the PT payment challan/ receipt for current financial 
year/Waiver Order of competent authority in other States if applicable. 

b. Valid PAN Card of the bidder/s are required; 
c. Income Tax Return of current Assessment Year or, IT Return of immediate preceding Assessment year under IT Act 

& Rules, whichever latest available with the bidder. 
d. Valid 15 digit Goods and Service Tax payer Identification Number (GSTIN) as per GST Act, 2017 & Rules of the 

bidder to be uploaded in ‘GST registration certificate pdf 
3.2 C(II) All documents mentioned in tabular format under Clause 3.2Band also explained below should be uploaded during 

electronic bid submission in PDF files with the name of file should be“companydetails.pdf” 
i. For Partnership Firms: Documents of Registration of Partnership Firms in the certified copy of ‘Form No. VIII,’ issued 

under Indian Partnership Act, 1932 (Act-IX of 1932) by the Registrar of Firms. In case a Partnership Firm is yet to 
receive Form No. VIII, a “Memorandum” issued by the Registrar of Firms may also be accepted. 

ii. For Companies: Incorporation Certificate, valid Trade License or acknowledgement of issuing authority of receipt of 
application for Trade License / renewal, ‘Memorandum of Articles’ registered under the Registrar of Companies (ROC) 
under the Indian Companies Act, List of owners/ Directors/Board Members are to be uploaded with the e-bid. 
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iii. For State Registered Co-operative Societies: 
a. Society Registration certificate from ARCS (Assistant Registrar of Co-operative Societies, GoWB) and By-Laws for 

Cooperative Societies under West Bengal Co-operative Societies Act, 2006 and Rules, 2011 and all amendments. 
b. Latest Auditor’s Report of Directorate of Co-operative Audit under Department of Co-operative, Government of 

West Bengal within preceding five financial years as per Societies Act & Rules. 
 

3.2 C(III) Eligibility criteria based on Credential of work/Prequalification Work Credential “credential.pdf” 

i. Work Order/Award of Contract or the Letter of Acceptance (LoA) duly authenticated by the competent issuing 
authority is to be submitted under Technical cover (name of file should be “credential.pdf 1). 

ii. Pre-Qualification (PQ) credential of one 100% completed work of Gross Notional Value as desired in the NIT as the 
Credential Certificate (CC) duly authenticated by competent authority. (Name of file should be “credential.pdf 2). 

3.2 C(IV)  PQ Financial credential: In 'payment certificate.pdf ' folder under OID cover 

a.  Disqualification during PQ evaluation of financial capability of bidder shall not be decided during technical bid 
evaluation by TEC up to work of Rs 100.00 lakh, as no minimum financial capacity is fixed, except if reveals from 
documents beyond any doubt of the financial liquidity & bankruptcy of the bidder, determining absolute incapacity to 
execute the work. 

b.  But, i.‘Payment certificate’ of works authenticated by appropriate authority for preceding three Financial Years, or, ii. 
ValidIncome Tax Returns for preceding three FY, or, iii. Audited Profit & Loss Accounts statements of three FY, any 
one of i, ii, or iii as a complete set for three FY within zone of immediate preceding five FY is to be uploaded in 
‘payment certificate.pdf’ folder under OID cover, else the bidder may be disqualified. Name, address, contact no. 
and registration no. of auditor Firm is desirable for Profit & Loss accounts statement, if submitted. 

Note: a. If the bidder Company/Firm was set up less than three years ago, audited balance sheets and P/L Accounts for 
the number of years since inception are to be submitted under Technical cover and the average value would be 
evaluated only for the period since inception and not three years. Credential Certificate (CC) given as PQ Work 
Credential may also contain payment certificate and in those cases separate payment certificate is not required. 

b. No file in Technical / Pre-Qual cover or OID cover folder is allowed by the system to be kept blank/empty. Where 
ever the forms and documents are uploaded by the Tender Inviting Authority, the same is to be downloaded, duly 
filled up, converted to pdf file, and again uploaded after digital signing, forming a part of tender document. These 
formats are specimens or samples only and deviation from specimen format is not a sufficient ground for 
rejection of the bid. Relevant blank Forms are to be firstly downloaded by the bidders from the NIT in e-
Procurement portal, filled up completely and again uploaded with their electronic bid. No offline document is 
acceptable from bidders by TEC during evaluation stage. 

3.3 Financial proposal / bid under Financial cover:- 

The  financial  bid  should  contain  the  following  documents  in  one  cover  or folder. 
i. Bill of Quantities (BOQ): The contractor/bidder is required to quote the financial offer/bid price or rate as percentage 

above or below the estimated amount put to tender or ‘at-par’ with tender value, in the space marked for quoting rate 
in the BOQ of the tendered work. 

ii. Only the downloaded sheet of the above document in Excel format is required to be uploaded by the 
contractor/bidder. 

iii. BOQ without a valid numeric rate at the designated space provided in the BOQ will be disqualified and rejected 
outright. Contractors/bidders willing to quote “at-par” rate shall need to write “0” in the ‘space’ provided for rates in the 
BOQ of the tendered work. 

4. Tender Fee and Earnest Money Deposit (EMD) 

i. Tender Fees: 
Entire set of e-Tender documents are made available free of cost through the State Government e-Procurement portal 
having URL https://wbtenders.gov.in and also available in the e-Procurement link of Departmental website 
www.wbiwd.gov.in. Cost for tender documents will not be charged even during execution of a formal tender 
contract/agreement. However, the contractors/bidders may wherever necessary shall be suitably charged for 
additional/multiple copies of drawings, specifications, Schedule of Rates booklet etc. and such fee may be suitably 
determined by the Tender Inviting Authority as per existing Rules. 
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ii. (a) Earnest Money Deposit (EMD): 
Bidders are required make payment of Earnest Money (EMD) through the e-Payment banking system, on-line and 
should read in advance the instructions carefully, particularly those contained in the challan generated in the e-
transaction of the portal, if opted for EMD payment through RTGS/NEFT. Only if the bidder is exempted from payment 
of EMD by the State Finance Department, the Govt order for such exemption is to be uploaded while opting for EMD 
exemption category. Any misjudgement and resultant non submission of EMD will lead to rejection of the bid/tender. 
The quantum of Earnest Money has been revised as 2% of the amount put to tender or Rs.10 Lakh, whichever 
is lower for amount put to tender up to value of Rs. 25 crore. 

(b) Additional Performance Bank Guarantee: 

“Additional Performance Security” has been made mandatory which shall be obtained only from the successful L1 
bidder, if the accepted bid price is below by more than 20% of the amount put to tender. This Additional Performance 
Security shall be equal to10% of the tendered amount i.e. the L1 bid price. 
The said Bank Guarantee shall remain in custody of the DDO& Executive Engineer in-charge of the work, which shall 
be returned to the bidder/contractor after successful physical completion of the work as per contract. If the bidder fails 
to complete the work successfully, this Additional Performance Security shall be forfeited at any time during the 
pendency of the contract period after serving suitable notice to the contractor/bidder agency. Necessary provisions 
regarding deduction of security deposit from progressive bills of the contractor in respect of the tendered work shall be 
governed as per relevant clauses of the tender contract/Agreement which will in no way be affected / altered due to 
this Additional Performance Security. 
As per Dept. Memo no. 306-IB/IW-14011(34)/1/2018-JS(IW), dated: 06.08.2018, the entire Security Deposit or the 
Performance Security may be released after physical and financial completion of the project but before expiry of the 
security period or defect liability period against receipt of equivalent amount of bank guarantee of approved bank of 
RBI which should remain valid till the expiry of the defect liability period.  

4A. Login by bidder: 

a. A bidder desirous of taking part in e-tender floated by the State Government shall login to the e-Procurement portal of 
the Government of West Bengal www.wbtenders.gov.in using his/her login ID and password by using their valid DSC. 

b. He/she will select the tender to bid and initiate payment of pre-defined EMD fixed for that tender by selecting from 
either of the following payments modes: 

i. Net-Banking (any of the banks listed in the ICICI Bank Payment Gateway) in case of payment through ICICI Bank 
Payment Gateway; 

ii. RTGS/NEFT in case of off-line payment through bidder’s bank accounts in any Bank approved by RBI in India. 

4B. EMD payment procedure: 

a. Payment by Net Banking out of any listed bank through ICICI Bank Payment Gateway: 

i. On selection of Net Banking as the payment mode, the bidder will be directed to ICICI Bank Payment Gateway (along 
with a string containing a Unique ID) where he/she will select the Bank through which he/she wants to electronically 
transact the EMD. 

ii. Bidder will make the payment after entering his Unique ID and password of the bank to process the e-transaction. 
iii. Bidder will receive a confirmation message on registered mobile phone regarding success/failure of the transaction. 
iv. If the transaction is successful, the amount paid by the bidder will get credited in the respective Pooling account of the 

State Government maintained with the Focal Point Branch of ICICI Bank at R.N Mukherjee Road, Kolkata for 
collection of EMD against unique codes for identification of the tendering authority. 

v. If the transaction is failure, the bidder will again try for payment by going back to the first step. 
b. Payment through RTGS/NEFT: 

i. On selection of RTGS/NEFT as the payment mode, the e-procurement portal will show a pre-filled challan having the 
details to process RTGS/NEFT transaction. 

ii. The bidder will print the challan and use the pre-filled information to make RTGS/NEFT payment using his/her 
owndesignated Bank account. 

iii. Once payment is made, the bank would provide an “UTR remittance number” for successful transaction with which 
the bidder will come back to the e-Procurement portal after expiry of 2 to 3 bank working days to enable the 
NEFT/RTGS process to complete, in order to verify the payment made and continue with his/her bidding process. 

iv. If verification is successful, the fund get credited to the respective Pooling account of the State Government  
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maintained with the Focal Point Branch of ICICI Bank at R.N Mukherjee Road, Kolkata for collection of EMD. 

v. Hereafter, the bidder will go to e-Procurement portal for final submission of his/her e-bid within pre-assigned last date 
of submission of e-tender. 

vi. If the payment verification is unsuccessful, the amount will be returned automatically by the system to the bidder’s 
bank account. 

Note: EMD made through RTGS/NEFT would require additional 2 to 3 bank working days after date of transaction in the 
bank before the procedure is completed for enabling the bidder to continue with the bidding process in the on-line 
final bid submission. Thus, the bidder is to take precaution in case of RTGS/NEFT transfers, so that the entire 
process of submission ofe-tender is completed within last date of on-line submission of his/her tender. However, 
Net-banking transaction through ICICI bank payment Gateway would be on real time basis. 

4C. Refund/Settlement Process for EMD: 

i. After decrypting/admitting of all e-bids, the preliminary technical bid evaluation (TBO) summery sheet would be 
published in the Portal after two working days, and thereafter at least after four working days, the Final technical 
evaluation (TBE) summery sheet would be published in the Portal with simultaneous electronic processing in the e-
Procurement portal by the tender inviting authority done so that status of the all bids as qualified or disqualified; based 
on the Final Bid Evaluation Sheet (FBE) is made available to all bidders along with the details of the unsuccessful 
bidders to ICICI Bank by the e-Procurement portal through web services. 

ii. On receipt of the information from the e-Procurement portal, the Bank will refund through an automated process the 
EMD of the bidders disqualified at the technical evaluation to the respective bidders’ bank accounts from which they 
made the EMD on-line transaction. Such refund will take place within T+2 Bank working days where T will mean the 
date on which information on rejection of bid is uploaded to the e-Procurement portal by the Tender Inviting Authority. 

iii. Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of the technically 
qualified bidders other than that of the L1 will be refunded, through an automated e-process, to the respective bidders’ 
bank accounts from which they made the payment transaction. Such refund will take place within T+2 Bank working 
days where T will mean the date on which information on rejection of financial bid is uploaded to the e-Procurement 
portal by the tender inviting authority. 

iv. As soon as the L1 bidder is awarded the contract (AOC), the same is processed electronically in the e-Procurement 
portal for transfer to Government Receipt under Public Accounts of the State through GRIPS where under the security 
deposit will also be collected in connection with the work. 

v. All refunds will be made mandatorily to the Bank account from which the payment of EMD was initiated. 

vi. If the e-tender is cancelled, then the EMD would be reverted to the original bidder’s bank account automatically after 
such cancellation order is processed online by the Tender Inviting Authority. 

vii. TIA reserves the right to forfeit the EMD electronically in case of breach/violation of tender rules as defined under 
clause 8 & 9. 

5. Credential Certificate (CC) as Prequalification Work Credential: 

i. Credential Certificates (CC) for one/single 100% completed work within last five financial years on the date of 
publication of NIT will only be accepted as valid PQ credential of work. Incomplete ongoing work shall not be 
considered for valid PQ Credential. Payment Certificate without containing mandatory details shall not be treated as 
valid. 

ii. It is desirable that CC should preferably contain the name with designation, postal address of office, contact 
Telephone No./FAX / e-mail ID of the authority issuing the CC for the work along with name of work, amount put to 
tender, date of completion of the work, gross final billed value of the 100% completed work, certificate of issuing 
authority indicating successful and satisfactory completion. Illegible certificates, absence of contact details making it 
time consuming for verification purposes of CC issued by authorities outside the State are liable to be rejected by the 
Bid Evaluation Committee (TEC). 

iii. Credential Certificates (CC) of successfully completed works in any Department/autonomous authority of the 
Government of West Bengal will be considered. CC of 100% completed works executed under any other State / 
Central Government Ministry / Department / Nationalised Financial Institution Organisation / Govt. Undertaking / 
Govt. Enterprises or Government Institutions or Local Government Bodies(Municipalities, Zilla Parishad &Panchayat 
Samities within West Bengal, will also be considered as valid PQ Credential. Such CC are to be issued by an 
officer/authority not below the rank of Executive Engineer / Divisional Engineer /District Engineer/Project Manager of 
the State/Union Government Departments/ Organisations; authorised signatories of CC for Panchayat Samities and 
Municipalities shall be the BDO& Executive Officers or equivalent administrative officers respectively. It is desirable 
to have telephone and FAX or e-mail addresses of the signatory of the CC for all offices outside West Bengal for 
verification purposes.  
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6. Pre Qualification (PQ) eligibility criteria 

Prequalification (PQ) eligibility of a contractor/ bidder based on one single 100% completed works contract and 
financial capacity achieved within the zone of last five financial years will be determined as per Rules stated below: 

6. I (a). Firstly, the gross value of the work submitted as PQ Credential as per CC of similar in nature completed during the 
current financial year before date of publishing of e-NIT or within the preceding five FY will be multiplied by the 
following factors to take care of the inflationary effects to arrive at the gross notional amount. 

Year Description Multiplying factor to arrive at gross notionalamount 
Current The financial year of floating of NIT 1.00 

1st 1 year preceding the current financial year 1.08 
2nd 2 years preceding the current financial year 1.16 
3rd 3 years preceding the current financial year 1.26 
4th 4 years preceding the current financial year 1.36 
5th 5 years preceding the current financial year 1.47 

Note: For cases where two contractors/bidders are participating in a e-Tender for a particular work are such that one 
happens to have worked as a sub-contractor of the other, and both the contractors/bidders PQ submit work 
credential of having completed the same job either wholly or partly, then in such case the PQ credential of the 
principal contractor will be considered while that of the sub-contractor will not be taken into consideration for 
determining the eligibility criteria of the contractor/bidder during technical evaluation of the tender. If the PQ 
Credentials submitted by hitherto contractors/bidders are for different works, then both the PQ Credentials will be 
considered for determining the eligibility criteria of the individual contractors/bidders. 

6.II.  Financial proposal of any contractor/bidder will come under consideration only when the Technical PQ 
criteriamentionedbelow are satisfied and fulfilled in the Technical Bid Evaluation stage. 

Gross notional amount calculated from Credential Certificate (CC) of a single works contract completed within the 
zone of immediate preceding five financial years on the date of this e-NIT, issued in favour of the contractor/bidder 
/Agency/Firm/Registered Co-operative Society for a similar work defined in the tender should at  least 30% of the 
amount put to tender for the work it is bidding. The power to decide on the criteria of similarity rests without any 
prejudice, solely with the Bid Evaluation Committee (TEC). 

7. Additional eligibility criteria for participating in more than one serial of work in a e-NIT 

If the same bidder bids separately for on behalf of another Firm or in a different capacity having financial interests in 
the same work, all the tenders would be rejected. 

8. Penalty for suppression / distortion of facts and withdrawal of L1 bidder before acceptance of LOI 

If a contractor/bidder fails to physically produce the originals of documents (especially the Credential Certificates and 
P/L accounts with audited balance sheets), or any other bid document on demand by the Tender Evaluation 
Committee (HTEC/TEC) which were submitted as soft copies in PDF files with their e-bids within a specified time 
frame, need arising dueto any material deviations detected in the uploaded soft copies, leading to specific doubts 
which could not be cleared by enquiry from issuing authority of these documents or if there is any 
suppression/distortion/falsification noticed/detected/ pointed out at any stage of the e-tender process at any stage 
prior to signing of Contract-Agreement or the issue of LOA or AOC, the Tender Inviting Authority will immediately 
bring the matter to the notice of the concerned Chief Engineer and appropriate penal measures as stated in Clause 
10 below will be taken. The concerned Chief Engineer then will issue the necessary order in writing with intimation to 
the defaulting contractor/bidder, other Chief Engineers, Centralized e-Tender Cell and also the Government in the 
Irrigation & Waterways Department. Copy of the order/starting penal measures should invariably be communicated to 
the Nodal Officer, e-Governance Cell of the Department with a request for uploading the order in the Departmental 
website in the link “List of suspended/debarred contractors”. 

9. PROCEDURE FOR SUSPENSION AND DEBARMENT OF SUPPLIERS/ CONTRACTORS 
A. SCOPE: 

The procedures laid down in subsequent paragraphs shall govern the suspension and debarment of suppliers, 
contractors and bidders (“Contractors” for brevity) involved in Government procurement for offenses or violations 
committed during competitive bidding and contract implementation, or even later for the works under Irrigation & 
Waterways Department, Government of West Bengal. The concerned Chief Engineer shall publish the suspension 
and debarment order in the Departmental website with the approval of I&W Department in the designated link within 
1 (one) working day of issuance of such order. The TIA shall recommend the case to HTEC/TEC who with opinion of 
Chief Engineer will place it before DTC/QBEC/DTTC for approval.  
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B. PROHIBITION ON SUSPENDED / DEBARRED PERSONS / ENTITIES TO PARTICIPATE IN THE BIDDING OF 
GOVERNMENT PROJECTS / CONTRACTS OF THE DEPARTMENT 
A person / entity that is suspended / debarred by a procuring entity shall not be allowed to participate in any 
procurement process under Irrigation & Waterways Department during the period of suspension / debarment unless 
the same has been revoked by the competent authority. 

A Joint Venture or Consortium which is suspended / debarred or which has suspended / debarred member/s and/or 
partner/s as well as a person/entity who is a member of suspended / debarred Joint Venture or Consortium shall, 
likewise, not be allowed to participate in any procurement process under Irrigation & Waterways Department during 
the period of suspension / debarment unless the same has been revoked. 

C. DEFINITION OF TERMS:- 
i. Bidder: A person/Contractor/Agency/Company/Society/Corporation participating in the procurement process and/or 

aPerson/Contractor/Agency/Joint Venture/Consortium/ Corporation having an Agreement/ Contract for any 
procurement with the Department shall be referred as bidder. 

ii. Bid Evaluation Committees or Tender Evaluation Committees (HTEC/TEC/QBEC in short): 

a. Bid / Tender Evaluation Committee’(TEC) for the bids upto tender value of Rs. 100.00 lakh (TEC) invited by the 
Executive Engineer will be comprising of i) Concerned Executive Engineer as Chairperson and Convener, ii) 
Assistant Engineer concerned to the work as Member, iii) Another Assistant Engineer from Division as Member or 
the Junior Engineer posted as the Divisional Estimator. 

b. or, Evaluation Committee constituted by the Department from time to time. 

iii. Consolidated Debarment List: A list prepared by the Departmental Debarment Committee/Chief Engineer 
containing the list ofbidders debarred by the Irrigation & Waterways Department, Government of West Bengal. The list 
would be displayed prominently in the designated link in website of the Department clearly stating the period of 
suspension/debarment. 

iv. Contract implementation: A process of undertaking a project in accordance with the contract /Agreement 
documents. 

v. Debarment: An administrative penalty, in addition to the contract/Agreement provisions, disqualifying a bidder 
fromparticipating in any procurement process under Irrigation & Waterways Department, Government of West Bengal 
for a given period. 

vi. Debarred Bidder: A Bidder who was disqualified by the competent authority of the Irrigation & Waterways 
Department,Government of West Bengal. 

vii. Department: Irrigation & Waterways Department, Government of West Bengal 

viii. Entity: A person/Contractor/Agency/Joint Venture/Consortium/Corporation participating in the procurement process 
and/or aPerson/Contractor/Agency/Joint Venture/Consortium/Corporation having an agreement/ contract for any 
procurement with the Department shall be referred as entity. 

ix. Offence: A violation or breach of the Constitution of India, laws, regulations, laid down procedure, etc under 
Prevention ofCorruption Act, 1988, Code of Criminal Procedure, 1973 u/s 195(1) and Section 197(1), Competition Act, 
2007 and IT Act, 2000 as amended. 

x. Procurement: It is the act of buying goods, services or works from an external source. It is favourable the goods, 
services orworks are appropriate and that they are procured at the best possible cost to meet the needs of the 
acquirer in terms of quality and quantity, time and location. 

xi. Procuring Entity/Authority: The officer authorised by the Irrigation & Waterways Department, Government of West 
Bengal forprocurement. 

xii. Suspension: Temporary disqualification of a bidder from participating in the procurement process of Irrigation & 
WaterwaysDepartment for a period of 6 (six) months when an offence is made against a bidder 

D. GROUNDS FOR SUSPENSION AND DEBARMENT 
i. Submission of eligibility requirements containing false information or falsified documents. 

ii. Submission of Bids that contain false information or falsified documents, or the concealment of such information in the 
Bids in order to influence the outcome of eligibility screening or any other stage of the bidding process. 

iii. Unauthorised use of one’s name/digital signature certified for purpose of bidding process. 

iv. Any documented unsolicited attempt by a bidder to unduly influence the outcome of the bidding in his favour. 

v. All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complaints about any 
bidder, posting baseless allegation about any officer duly authorised by the Department, restraining any interested  
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bidder to participate in the bidding process etc. 

vi. Refusal to accept an award after issuance of ‘Letter of Acceptance’ or enter into contract with the Government without 
justifiable cause. 

vii. Refusal or failure to post the required performance security/earnest money within the prescribed time without 
justifiable cause. 

viii. Subcontracting of the contract or any part thereof without prior written approval of the procuring entity. 

ix. Failure solely due to fault or negligence of the Contractor, to mobilize and start work within the specified period as 
mentioned in the ‘Letter of Acceptance’ / ‘Letter of Acceptance cum work Order’ / ‘Work Order’ / ‘Notice of Process’ / 
‘Award of Contract’ etc. ultimately resulting in rescindment of contract. 

x. Failure to fully and faithfully comply with the contractual obligations without valid cause, or failure to comply with any 
written lawful instruction of the procuring entity or his representative(s) pursuant to the implementation of the contract, 
ultimately resulting in rescindment of contract. 

xi. For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacturer, supplier or 
distributor arising from his fault or negligence and / or unsatisfactory or inferior quality of goods, vis-a-vsa as laid down 
in the contract. 

xii. Refusal or failure to upload a self-declaration in specimen format of Form-4 to the effect of any previous debarment 
imposed by I&WD, any other Department of State Government and or Central Government. 

xiii. Wilful or deliberate abandonment or non-performance in a project or contract by the contractor / suppliers resulting to 
substantial breach thereof without lawful and / or just cause(s). 

xiv. The Additional Performance Security shall have to be submitted by the selected L1 bidder after issuance of Letter of 
Acceptance / Letter of Invitation (LoA/LoI) within next seven working days and before issuance of Award of Contract 
(AoC) in the form of “Bank Guarantee” of any Scheduled Bank approved by RBI, payable at Kolkata or / in West 
Bengal, as per specimen format Form-6. Else, its/their Earnest Money Deposit (EMD) will be forfeited without any 
prejudice by the Tender inviting authority  

E. CATEGORY OF OFFENSE: 

a. First degree of offense: Clause 10 D (i) up to (vii), (xii) & (xiv) is to be considered as first degree of offense. 

b. Any of the offence under Clause (viii) to (xi) & (xiii) shall lead to termination of contract and its determinations in 
accordance with Clause (ii) & Clause (iii) of Agreement Form No. WB-2911 and simultaneous debarment for a period 
of 2 years 

c. Second degree of offense: Any one of the offenses as mentioned under Clause 10 D (i) to (xiv), committed by a 
particularbidder/contractor/supplier on more than one occasion would be considered as second degree of offense. 
Period of debarment will be 2 times the corresponding period penalty applicable for 1st degree offence in addition to 
other penal provisions contained in 1st degree offence. 

F. PROCEDURE AND RULES OF DEBARMENT : 
Debarment procedure and rules are published as Departmental Notification to be read in conjunction with the 
Corrigenda issued from time to time , as may be seen in the Notification link of the Departmental website wbiwd.gov.in 

G. PENALTY FOR OFFENSE: 
a. For committing 1st degree offense any of the cases referred under Clause 10 D (i) to (v), forfeiture of earnest money 

and debarment for a period of six months, if the offense is detected during technical evaluation. If the offence is 
detected after award of the contract and if the offender happens to be the agency selected for work, and such 
selection is made due to oversight, forthwith termination of the contract and determination of contract value in 
accordance with clause 3(ix) (c) of West Bengal Form No. 2911(i)/ (ii), and simultaneous debarment for a period of six 
months. Further, in case the offense is detected after completion of work and payment of final bill the Work credential 
earned would be declared as ‘null and void’, so that the same cannot be used in future as PQ credential for securing 
other works contracts in the Irrigation & Waterways Department, together with debarment for a period of six months. 

b. For committing 1st  degree offense in any of the cases referred under Clause 10 D (vi), (vii),(xiii) to (xv), forfeiture of 
earnestmoney and debarment for a period of one year. For committing offenses under Clause 10D (xv), debarment 
period shall be for one calendar year preferably from the date on which the due date for submission of BG had expired 
(i.e 8th or 15th working day from date of receipt of LOA /LOI) by the concerned Chief Engineer to be notified in the 
Departmental website. 

c. For committing 1st degree offense in any of the other cases under Clause 10 D (viii) to (xii), termination of contract and 
its determination in accordance with Clauses 2 & 3 of West Bengal Form No. 2911(i)/(ii), including debarment for a  
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period of two years. 

d. For committing 2nd degree offenses under above all categories, period of debarment will be twice the corresponding 
period for 1st degree offenses, in addition to other penal provisions for 1st degree offense. 

10. TAXES & DUTIES TO BE BORNE BY THE CONTRACTOR/BIDDER 

In view of introduction of GST with effect from 01.7.2017, all the bidders intending to participate in this e-tender should 
offer their financial bids inclusive of GST applicable for entire composite works/Procurement of goods & services, 
labour intensive component contained in the BOQ. Income Tax, Royalty, GST (CGST, SGST, IGST), Construction 
Workers' Welfare Cess, Labour Insurances EPF and similar other statutory levy / cess will have to be borne by the 
contractor/bidder and his/her quoted rate should be quoted accordingly after considering all these charges, and no 
separate payment towards any of the statutory taxes rents or levies shall be made by the work implementing authority. 

11. SITE INSPECTION PRIOR TO SUBMISSION OF TENDER 

Before submitting a e-tender, the intending contractor/bidder should make themselves acquainted thoroughly with the 
local conditions prevailing at site of implementation of the work by undertaking field inspections and taking into 
consideration all probable factors and difficulties to be involved during execution of the work as per specification in all 
respects including transportation of materials, communication facilities, climate conditions, nature of soil, availability of 
local labourers and market rates prevailing in the locality etc. and no claim whatsoever will be entertained on those 
accounts afterwards. The contractor/bidder may also contact the office of the designated Assistant 
Engineer/Executive Engineer Kangsabati Canals Division No. -IV in between 11.30 hours to 16.30 hours on any 
working day, prior to the date of last date for submission of bid in the e-tender. 

12. CONDITIONAL AND INCOMPLETE TENDER 

Conditional and incomplete tenders are liable to be summary rejected. No off-line document will be entertained until 
completion of e-Tender process by way of acceptance of L1 bid by the competent Tender Accepting 
Authority/Government. 

13. OPENING & EVALUATION OF TENDER 

13.1  Opening of a Technical Proposal 

All works above tender value of Rs 5.00 lakh for which e-tendering is mandatory shall be awarded through open 
tenders without reservation for any particular class of contractors/bidders. Notices for open off-line tenders for each 
tender value below Rs 5.00 lakh shall include such clauses as is notified by the Department from time to time. 

For e-tenders bids are to be invited in two parts under a two-bid electronic system. 

i. Technical proposal will be opened by the Tender Inviting Authority or his/her authorised representative/s 
electronically in the official website using their authorised valid Digital Signature Certificate/s (DSC). 

ii. Intending contractors/bidders may remain present if they so desire. 
iii. Technical cover documents (vide Clause 3.2.A) will be opened /decrypted first and if found in order, Cover (Folder) 

for OID (vide Clause 3.2.B) will be opened/ decrypted. If there is any material deficiency in either of the Technical 
cover documents, the e-bid is liable to be disqualified & rejected. 

iv. Decrypted (transformed into readable format) documents of the Pre-Qual Technical cover and the OID (Other 
Important Document) Cover will be decrypted/downloaded by the TIA and handed over to the Technical Bid 
Evaluation Committee (TEC). 

13.2 Process of Technical Evaluation in a tender 

Within 24 hours of uploading the TBO summery  sheet  containing  Preliminary  Technical  Qualification  result, any of 
the aggrieved bidder, may seek clarification / redressal / review from the TEC on the list of bidders, in writing/through 
e-mail with supporting facts / figures / documents. If such clarification /review relates to eligibility of other bidders, on 
the grounds of submission of false/ forged / manipulated / inappropriate credentials, modalities prescribed in the 
Departmental Notification shall be followed. In case, the review only seeks the eligibility of the applicant himself, views 
of the Tender Evaluation Committee (TEC) would be communicated in writing to that bidder within next two (2) 
working days. If the bidder is not satisfied with the clarification of the TEC, he/she may appeal to the concerned Chief 
Engineer within 24 hours of receipt of communication from the TEC. The concerned Chief Engineer will dispose such 
complaints jointly, in associated with at least another available Chief Engineer within next 2 working days. Thereafter 
final Technical Evaluation Sheet (TBE) of the technically qualified bidders would be uploaded, after incorporating 
modifications if required. The TIA shall while uploading the final TBE summery sheet accept or reject electronically the 
admitted bids based on the advice of TEC as per TBE summery sheet. Thus at this stage the rejected bidders will get 
back their EMD. e-mail communication in official e-mail address of TIA or TAA shall be treated as a valid mode of 
communication. The minimum time period from date of TBO summery sheet uploading and TBE summery sheet 
uploading shall be 4 working days or more.  
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Power is delegated to TEC to verify the authenticity of bid documents by physically summoning the applicant bidder 
on the basis of specific doubts which could not be cleared, which shall be exercise in exceptional cases, offline 
verification before issue of LOA needs to be avoided. Only when all other methods of undertaking verification have 
been exhausted, and there is ample reason to believe that firmness of the technical bid evaluation of the tender can 
not be ensured without such action. prima-facie, if there is not enough reason to doubt the authenticity of the bid 
documents physical summon of the bidder shall be avoided, as there after determination of the L1 bid in financial 
bidding and before issuance of LOA, all the online documents would be verified with originals by the accounts and 
estimating branches of the designated Executive Engineer, and reported to the tender accepting authority prior to the 
issuance of LOA. 

13.3 Uploading the list of technically qualified contractors/bidders 

i. Pursuant to decision arrived after a Technical Bid Evaluation and review, the final list of eligible contractors/bidders 
having successfully qualified in the Technical Evaluation stage for a particular serial of work whose financial proposal 
will be thus considered, is uploaded on the web portal/s. 

ii. While evaluating, the TEC may, if they so desire, summon the contractors/bidders and seek further 
clarification/information or seek verifications of original hard copy of any of/all the documents already submitted on-
line, and if these cannot be produced within stipulated timeframe, their bids will be liable for rejection. 

13.4 Opening and Evaluation of Financial Proposal/bid 

i. Financial proposals of the bidders/contractors declared technically qualified by the Bid/Tender Evaluation Committee 
(TEC) will be opened electronically by the Tender Inviting Authority in the web portal stated above on the pre-notified 
date and time. 

ii. The encrypted copies will be decrypted and the rates will be read out to the contractors/ bidders remaining present at 
that time, else they may login their respective e-tender accounts to see the (CS) comparative statement in the web 
portal. 

iii. After opening the financial proposal, the preliminary summary result containing inter alia the names of 
contractors/bidders and the rates quoted by them will be uploaded and the result will be made available in the e-
tender platform. 

iv. If the Tender Accepting Authority (TAA) is satisfied that the rate obtained is fair and reasonable and there is no scope 
of further lowering down of rate, he/she may after having the comparative statement test checked by the Divisional 
Accountant / Divisional Accounts Officer attached to his office and after their acceptance upload the financial bid 
evaluation summary sheet or result containing the name of contractors/bidders and the rates quoted by them against 
each work. 

v. If  there  is any scope for  lowering  down  of  rate  in the opinion of the Tender Accepting Authority being abnormally 
high, i. e above 10% of the amount put to tender (Tender value), the e-NIT shall be cancelled and invited afresh 2nd  
or 3rd  re-tender. No post tender negotiations are permitted. 

vi. If there is any scope for lowering down of rate in the opinion of the Tender Accepting Authority being abnormally high 
above 10% of the amount put to tender i.e Tender value, the e-NIT shall be cancelled and invited afresh. No post 
tender negotiation is permitted. 

vii. If there is no contractor/bidder or the number of contractors / bidders in the 1st  tender is less than three, the e-tender 
has to becancelled. In case of participation of more than three bidders, if the number of technically qualified bidder 
falls below three, the tender/e-NIT is to be cancelled as well and fresh e-tender vis-a-vis 2nd call e-Tender or even 3rd 
call e-Tender may be invited by suitably lowering of minimum eligibility PQ criteria (work & financial) for bidders with 
wide publicity of Re-tender notices through electronic and print media. 

viii. Final result after acceptance of the rate by the Tender Accepting Authority, if within the delegated power of 
acceptance would have to be uploaded in the e-Procurement platform. Otherwise, the matter may be referred to the 
Government Appointed DTC and the appropriate Government for decision. 

ix. The Tender Accepting Authority may ask the L1 bidder/contractor to submit analysis of rates to justify the rate quoted 
by that bidder after declaration of financial bid evaluation result. 

x. If the lowest (L1) bidder/contractor backs out there should be Re-tendering in a transparent manner. In such a 
situation the TIA may call for re-tender with bid submission time period should normally be 14 days for value above 
Rs. 10.00 lakh, and 7 days for value exceeding Rs. 1.00 lakh but up to Rs. 10.00 lakh. 

13.5 Tender Accepting Authority (TAA) 

Authority to which the power has been delegated to accept tenders as per latest Finance Department Notification will  
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function as the Tender Accepting Authority (TAA) for evaluation of technical and financial proposals of works having 
tender value within his/her range of acceptance. 

As per present delegation, TAA for different tenders within the range above Rs 0.10 Lakh upto Rs 100.00 Lakh would 
be as follows: 

i. For e-Tenders of value up to Rs 100.0 lakh (above Rs 1.00 lakh and up to Rs 100.0 lakh): Executive Engineer 
Kangsabati Canals Division No.-IV,I&W Directorate. 

ii. For off-line tenders of value from Rs 0.10 Lakh up to Rs 1.0 Lakh is to be tendered in a single bid system in off-line 
mode to be accepted by Executive Engineer ……….. Division, I&W Directorate. [off-line single bid Tenders] 

iii. For tenders of value up to Rs 1.0 Lakh relating to works only, is to be tendered in a single bid system in off-line mode 
to be accepted by Assistant Engineer ……………… Division , I&W Directorate. [off-line single bid system Manual 
Tenders] on the basis of technically sanctioned costs. 

13.6 Procedure to be followed for final acceptance of tender & Award of Contract 

i. The lowest (L1) financial bid for all works tenders is accepted as a rule. If for any reason the lowest (L1) bid is not 
accepted, reference is to be made to the appropriate Government for orders as to which of the contractor /bidder the 
work should be awarded. 

ii. Maximum 5% excess beyond the ‘Tender Value’ (Amount put to Tender) may be accepted as per delegated power to 
the Executive Engineer up to Rs 100.00 lakh, and at least three valid bids have been received in the financial bid 
stage, provided tender value after abatement is within the administratively approved cost. Maximum 5 % excess 
beyond the ‘Tender Value’ (Amount put to Tender) may be accepted above tenders of value below Rs 3.00 lakh upto 
5% above amount put to tender and also 5% excess over administratively approved amount, proposal for revised 
administrative approval/Expenditure sanction would have to be submitted to the Government, but acceptance of 
tender and issue of work order may not be kept pending for want of revised approval. 

iii. Above 5% and up to 10% of the Tender Value can be recommended to the Government for acceptance by the 
Departmental Tender Committee (DTC) subject to the conditions that valid technically qualified bids should not be less 
than three and L1 bid is accepted and tendered amount is within the administratively approved cost. In case of excess 
over administratively approved amount, revised administrative approval would have to submitted to the Government 
but acceptance of tender, and issue of work order may not be kept pending for want of Revised Administrative 
Approval/ Revised Financial sanction. 

iv. If the response to an e-Tender is less than three, then Tender should be invited afresh. Such Re-Tender notice shall 
be published in widely circulated dailies as per guidelines and also through e-Tender web portals. Prior to invitation of 
Re-Tender / fresh e-Tender, the eligibility criteria and other terms & conditions as contained in the first ‘Notice Inviting 
e-Tender’ (e-NIT) shall have to be reviewed/relaxed by the Tender Inviting Authority, to ascertain whether (i) it was too 
much restrictive, say, specifications and qualifications were fixed at higher standards than required, (ii) advertisements 
in the widely circulated Newspapers were properly published and (iii) other related procedural matters were observed 
in its entirety. 

v. If the number of valid bids received even in re-tender is less than three, it should be referred by the TIA to the DTC 
and even the appropriate Government along with the recommendation of the DTC for decision, in accordance with 
Finance Department Memorandum and other relevant orders in vogue at the time of publication of the e-tender. 

vi. For acceptance of L1 bid after 2nd / 3rd re-tenders is still above 10% of the Tender Value (Amount put to tender), upon 
specific recommendation of the DTC as mentioned at clause 13.4, with that of the Department shall have to be sent to 
the Finance Department for decision. 

vii. All above tender rules applies for all types of works and procurements i.e Plan, Non Plan, deposit works tenders. 
14. General guidelines for acceptance of e-Tender 

Lowest valid rate should normally be accepted in accordance with the procedure stated in clause 14.4. The Tender 
Accepting Authority reserves the right to distribute the work amongst more than one contractor/bidder with same L1 
rate. 

15. Signing of formal tender contract/agreement after acceptance of e-tender 
The contractor/bidder, whose bid is approved for acceptance, shall within 15 days of the receipt of Letter of Invitation 
(LOI) or Letter of Acceptance (LOA) in his / her favour, will have to execute a ‘Formal Agreement’ with the Engineer-
in-Charge in quadruplicate in W .B.F. 2911(i)/2911(ii) and all other contract documents, entire set of which may be 
obtained free of cost from the office of the designated Executive Engineer, Kangsabati Canals Division No.-IV in-
charge of the work tendered. 
If the selected L1 bidder fails to turn up even after 30 days after the initial 15 days from the date of uploading of the 
AOC in the e-Procurement portal or the despatch date of official communication for signing of the 
Contract/Agreement, the selected bidder is liable for penal actions which shall comprise blacklisting, debarring from 
future participation in Government tenders, immediate forfeiture of the Earnest Money deposited in the tender, other 
penal actions as stipulated under clause 9&10 of the e-NIT, the Departmental Notification and also contained in 
contract W.B Form No. 2911(i)/ 2911(ii)/ Agreement. 
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16. Payment against bills raised by the contractor 
Periodic Tax invoice/bills containing bidders GSTIN& other details needs to be submitted by the 
supplier/contractor/Agency/bidder to the DDO for raising claims for receiving payments of work executed under this 
contract /upon achieving physical Milestones clearly showing separately the Tax charged in accordance with the 
provisions of the GST Act, 2017. 

The payment of Running Account as well as final bill for any work based on progress and performance will be made 
according to availability of fund and no claim due to delay in payment will be entertained. 

17. No cost escalation in any form is included in the Tender Contract Agreement. 

18. Bid validity 
The Bid will be normally valid for 120 days from the date of opening of the financial proposal. However, extension of 
bid validity may be suitably considered by the Tender Inviting Authority, if required, subject to written confirmation of 
the contractor/bidder (s) to that effect. 

19. Definition of Physical Milestones: 
The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor, and 
which shall be reckoned from the date on which the order to commence work is given to the contractor. The work shall 
throughout the stipulated period of the contract be proceeded with all due diligence. Time being deemed to be the 
essence of contract on the part of the contractor; the contractor shall be bound in all cases, to achieve the ‘Milestones’ 
as specified by the Engineer-in-Charge with the AOC, defining pertaining to the work. The contractor within 15 days of 
receipt of Letter of Acceptance shall submit a work programme commensurate with period of construction in the form 
of a Bar Chart work programme, stating the timeline of such different Milestones. In the event of the contractor failing 
to comply with any of the conditions related to achieving the ‘Milestones’ within the specified time period prescribed for 
such ‘Milestone’ plus one month, he/she shall be liable to pay compensation. 

If the contractor fails to commence and/or maintain required progress over the total time allotted for its full completion 
and fails to complete the work and clear the site on or before the end of contract period or extended date of 
completion, he/she shall, without prejudice to any other rights or remedy available under the law on account of such 
breach, pay as agreed compensation to the implementing Department. This will also apply to items or group of items 
for which a separate period of completion has been specified. 

20. Withdrawal of bid in a Tender 
Withdrawal of e-Tender once the bid has been submitted online and after passing of end date for submission and has 
been accepted for further processing, is not allowed. EMD will be forfeited by the Government and the L1 
bidder/contractor penalised in terms of clause 8 referred earlier would be applicable. 

21. Critical dates of this e-Tender 

Sl. 
No. 

Activity Date & Time Remarks 

1. Publishing Date 29.07.2024  at 13.00 Hrs 

To be made 
available 
with the 

e-NIT in the 
website 

2. Document Download start date 29.07.2024  at 13.00 Hrs 

3. Bid submission start date 29.07.2023  at 13.00 Hrs 

4. 
  Document Download end date & bid 

submission end date 
12.08.2024 at 16:00 Hrs 

5. Technical Bid opening date 13.08.2024  at 14:00 Hrs 

6. 
Technical Bid opening date with 
preliminary result (TBO Sheet) 

On or after 13.08.2024   

7. 
Uploading of the list of Technically 
qualified final list of bidders (TBESheet) 

To be notified later 

To benotified to 
allbiddersthrough e-mail & 

SMSthrough auto-
generation inthe system. 

8. Financial Bid opening date (FBO Sheet) -do- 

9. 
Uploading of CS (Comparative Statement)  and 
uploading of Final FBE Sheet 

-do- 

10. 
Uploading of the Letter of 
Invitation / Acceptance LOI/LOA 

-do- 

11. 
Uploading of Award of Contract 
(AOC) (Work Order) 

-do- 

TIA: e-Tender Inviting Authority (Assistant Engineer/Executive Engineer) 
TAA: e-Tender Accepting Authority (Executive Engineer) 
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Additional Terms and Conditions 
1. The Executive Engineer of the concerned Division shall be the Engineer-in-Charge in respect of the works contract and 

all correspondence concerning rates, claims, change in specifications and/or design and similar important matters will 
be valid only if accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender is made with 
Officers other than the Engineer-in-charge for speedy execution of works, the same will not be valid unless copies are 
sent to the Engineer-in-Charge and also approved by him/her. Instructions given by the Sub-Divisional Officer/Assistant 
Engineer and the Junior Engineer/Section Officer (SO) on behalf of the Engineer-in-Charge shall also be valid (who 
have been authorized to carry out the work on behalf of the Engineer-in-Charge) regarding specification, supervision, 
approval of materials and workmanship. In case of dispute relating to specifications and work, the decision of Engineer-
in-Charge shall be final and binding. The Engineer-in-Charge will however take all decisions relating to works contract 
only after recommendation/ advice of the Tender Accepting Authority. If there is more than the Executive Engineer 
assigned for the tender, the Chief Engineer would designate the Engineer-in-Charge for the work.  

2. Acceptance of the tender including the right to distribute the work between two or amongst more than two bidders with 
same L1 rates will rest with the Tender Accepting Authority without assigning reason thereof to any of the bidders. The 
tender accepting authority reserves the right to reject any or all tenders without assigningsufficient justification thereof to 
the bidder/contractor. No additional or excess work or additional items of work beyond the tendered amount would be 
generally allowed. All excess, supplementary or substitute supplementary items of work, if unavoidable are to be 
accepted by the Tender Accepting Authority only if the total value of work on completion is within the tendered amount. 
The exiting contract would be terminated after achieving work up to tendered cost (gross value) and balance work 
would be taken up afresh after fresh sanction and new tender, except in the interest of public services, in rare & special 
cases under specific approval of the Government.  

3. The Contractor/bidder shall have to comply with the provisions of (a) Contract Labour (Regulation & Abolition) Rules, 
1970 including its revisions (b) Minimum Wages Act 1948 and the modification thereof or any other laws relating thereto 
as will be in force from time to time.  

4. Engineer-in-Charge shall not entertain any claim whatsoever from the contractor for payment of compensation on 
account of idle labour on such grounds including non-possession of encumbrance free land. Escalation of cost due to 
inflationary effects or any other reason is not permitted during construction period or extended time period of contract. 

5.  Engineer-in-Charge shall not be held liable for any compensation due to machines &equipments becoming idle or any 
circumstances including untimely rains, other natural calamities, strikes etc. 

6.  All statutory taxes, viz. GST / labour welfare cess, labour insurance etc or revision of taxation rates even after AOC or 
commencement and before final completion of the work are to be borne by the contractor/bidder. Original tax 
invoice/challan or bill of those materials, which are procured by the bidder, may be asked to be submitted for verification 
if required.  

7. Labour Welfare Cess @ 1% of the cost of construction works shall be deducted from the Gross value of all works bills. 
Also it is instructed to compulsorily register his/her establishment under the Act, under the competent registering 
authority, i.e. Assistant Labour Commissioner / Dy. Labour Commissioner of the region for disbursing PF and ESI 
benefits of workers. The bidder should be mandatorily be registered online with Employees Provident Fund 
Organisation (EPFO) in the on-line system and posses EPF code and all current documents. Penalties and complaints 
due to non compliance of on-line EPF registration and default is the full responsibility of the bidder even if the TIA is by 
default the Principal employer  

8. Adjustment of original bid prices/escalation cost! mobilization advance / secured advance shall not be permitted for any 
reason whatsoever due to cost and time over run unless specified otherwise in the contract or the e-Notice Inviting 
Tender 

9. GST, Cess, License fees, Royalty for construction materials, forest product etc, Toll Tax, Income Tax, Ferry Charges 
and other Statutory Government Taxes as applicable during project implementation are to be paid by the 
contractor/bidder. The rates of supply and finished work items are inclusive of these taxes and levy. Tax invoice/bills 
needs to be submitted by the supplier/bidder for raising claims under the contract after attaining of physical milestones 
showing separately the tax charged in accordance with the provisions of GST Act, 2017.  

10. All working tools & plants, scaffolding, construction of vats & platforms and arrangement of Labour Camps will have to 
be arranged by the contractor at his/her own cost. The contractor shall clear the site of work and restore all damages 
made due to the Labour camp, erection of yards and godowns, stores etc within 30 days of completion of work.  

11. The contractor shall supply mazdoors, bamboos, ropes, pegs, flags T&P, Machineries and equipment etc. for laying out 
the work and for taking and checking measurements for which no extra payment will be made.  

12. The contractor/bidder should see the site of works and tender documents, drawings etc. before submitting tender and 
satisfy himself/herself regarding the condition and nature of works and ascertain difficulties that might be encountered in 
executing the work, carrying materials to the site of work, availability of drinking water and other human requirements & 
security etc. Work on river banks may be interrupted due to a number of unforeseen reasons e.g. sudden rise in water 
levels, inundation during flood, inaccessibility of working site for carriage of materials. Engineer-in Charge may order 
the contractor to suspend work that may be subjected to damage by climate conditions. No claim will be entertained on  
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this account. There may be variation in alignment, height of embankment or depth of cutting location of revetment, 
structures etc. due to change of topography, river condition and local  requirements etc. between the preparation and 
execution of the scheme for which the tendered rate and contract will not stand invalid. The contractor will not be 
entitled to any claim or extra rate on any of these accounts. 

13. A machine page numbered Site Order book (with triplicate copy) will have to be maintained at site by the contractor and 
the same has got to be issued from the Engineer-in-Charge before commencement of work. Instructions given by 
inspecting officers not below the rank of Assistant Engineer will be recorded in this book and the contractor must note 
down the action to be taken by him in this connection as quickly as possible.  

14. The contractor shall be bound to comply with all the Central & State Pollution Control Acts & Rules during entire 
construction period.  

15. All possible precautions should be taken for the safety of the people and work force deployed at worksite as per safety 
rule in force. Contractor will remain responsible for his labour in respect of his liabilities under the Workmen's 
Compensation Act etc. He must deal with such cases as promptly as possible. Proper road signs as per P.W.D. 
practice will have to be erected by the contractor at his own cost while operating public thoroughfares. Also, display 
boards containing brief description and name of project with completion target dates shall be erected at a prominent 
location at the work site by the contractor for public awareness. Insurance of workers and materials is the responsibility 
of the bidder during entire construction period.  

16. The contractor will have to maintain qualified technical employees and/or Apprentices at site as per prevailing 
Apprentice Act or as stipulated in the contract. No compensation for establishment charge will be entertained.  

17. The contractor will have to accept the work programme as per modifications and priority of work fixed by the Engineer- 
in-Charge so that most vulnerable reach and/or vulnerable stretch is completed before impending monsoon or rise in 
river flood water level or commencement of canal irrigation water release or for other suitable reasons.  

18. Quantities of different items of work mentioned in the departmental tender schedule/BOQ or in work order are only 
tentative. In actual work, these may vary considerably. Payment will be made on the basis of works actually completed 
in different items as per specifications and codes, and no additional claim will be entertained for reduction of quantities 
in some items or for omission of some items. For execution of any additional item or supplementary works within the 
tendered value with the total completion value remaining within the accepted tendered cost, approval of the Tender 
Accepting Authority/Government in the Irrigation & Waterways Department would be required.  

19. In order to cope with the present system of e-pradan billing, departmental supply of construction materials is 
discouraged. However, Departmental materials may be issued to the contractor/ bidder to the extent of requirements as 
assessed and following accounts procedure in the Treasury system of bill payment and in instalments as decided by the 
Engineer-in-Charge. Issue of materials may be of three categories.  

 a)  Materials issued directly to the work and subject to recovery.  
 b)  Materials issued from departmental go down and subject to recovery.  
 c)  Materials issued free of cost.  

 Decision of the Engineer-in-Charge should be final and binding in this regard. He also stands solely responsible for 
reconciliation of accounts, if materials are issued to the contractor.  

20. Any materials brought to site by the contractor subject to approval of the Engineer-in-Charge. The rejected materials 
must be removed by the contractor from the site at his own cost within 48 hours of issue of the order to that effect. The 
rates in the schedule are inclusive of cost and carriage of all materials to worksite. The materials will have to be 
supplied in phase with due intimation to the Sub-Divisional Officer/Assistant Engineer concerned in conformity with the 
progress of the work. For special type of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo Textile Filter, Geo jute 
Filter etc. if any, relevant Data Sheet containing the name of the Manufacturers, Test Report etc. will also be submitted 
in each occasion. Engineer-in-Charge may conduct independent test on the samples drawn randomly before according 
approval for using the materials at site. In this regard decision of Engineer-in-Charge shall be final and binding.  

21. For materials under category 19(a),(b)&(c), the contractor will act as the custodian thereof. The materials will have to be 
carried from the nearest Departmental go-down to worksite by the contractor at his own cost. The contractor shall 
remain responsible for the proper storage and safety of the materials. Suitable Go-down/ Store shall have to be made 
by the contractor at his/her own cost. Penalty charges shall be levied at higher rate for loss, wastage, misuse. Surplus 
materials of the departmental if any, shall have to be returned to the issuing Go-down or store at the contractor's cost 
within the time frame as fixed by Engineer-in-Charge, otherwise, the cost at penal rate will be recovered from the bill. 
Indent for departmental materials shall be submitted by the contractor to the AE/S.D.O. at least 7 days in advance of 
actual requirement. No claim will be entertained for non-issuance of such materials in time but reasonable extension of 
time will be granted. All materials, whatever be the category thereof, shall be properly stored by the contractor in 
suitable go downs near the site of work at his own cost & under no circumstances whatsoever shall any material be 
removed from the site of work without prior written permission of the Engineer-in-Charge. The contractor shall be 
responsible for any damage, wastage or loss of such materials.  

22. The contractor shall also have to satisfy the Engineer-in-Charge regarding the proper utilization of materials which have 
been issued departmentally.   
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23. Value of the material, under category (a) & (b) of clause 19, will be recovered from the bills of the contractor in one or 
successive instalments as may be decided by the Engineer-in-Charge  

24. Requisite quantity of cement as may be required for the work will be supplied from the nearest Departmental go down if 
stock permits. The issue rate of cement is shown in the Schedule of materials attached. Any excess consumption of 
cement by more than 5% over the final consumption statement drawn up as per consumption rate specified in the 
Schedule will be recovered at a penal rate shown in schedule.  

25. Reinforcement steel rods/MS sheet piles/bitumen will be issued if stock permits, from the nearest departmental go- 
down where such material is available in marketable length/quantities. While issuing the same, for any particular work 
the quantity actually required as per approved drawing shall only be issued. While executing the work, it will be 
responsibility of the Contractor/bidder as well as the Engineer-in-Charge to get this quantity properly utilized in the work. 
Cut pieces, if any will not be taken back by the Department. Recovery for the total quantum of steel issued will be made 
at the issue rate shown in the Schedule below. In case of misuse over +10%, deduction will be made at a penal rate 
shown in the Schedule below. This whole principle shall apply in case of other M.S materials like sheet piles and 
structural steel members as well.  

26. The work is to be executed strictly as per specification attached with e-NIT and shall confirm relevant Indian Standard 
Code provisions and good industry practice. In the absence of any such provision in some items, the tending authority 
reserves the right to adopt suitable International Code/specifications/standards. 

27. All queries and disputes arising out of the works contract during construction phase are to be brought to the notice of 
the Chairman of the 'Department Dispute Redressal Committee in writing for decision within 15 days. 

 
28. SCHEDULE OF RECOVERY RATES OF DEPARTMENTALLY SUPPLIED CONSTRUCTION MATERIALS  

Sl. 
No. 

Name of materials 
Issue rate 

(in Rs.) 
Unit  

Penalty recovery rate for loss or 
misuse or wastage (if otherwise not 
mentioned specifically in the SoR) 

Place of delivery 

01 Cement  MT 2 (Two) times issue rate Departmental Godown 

02 

Reinforcement steel 
rods, structural steel 
members, M.S. sheet 

piles 

 MT 2 (Two) times issue rate -do- 

03 Bitumen  MT 2 (Two) times issue rate -do- 
 
29. In reference to the Memo No-20-W/2024-25,Dated-19.07.2024 of the secretary to the  Irrigation 
&Waterways Department “Contractor(s) should  have to ensure the mandatory  engagement  of  job card  
holders as  unskilled  workers for execution  of  awarded  work, in order  to implement the “Karmashree”  
Scheme  launched  by the State Government.  They also have to submit periodic statement on 
suchengagement  to  the  Engineer-In-Charge  in  the  prescribed format.” 

 
 

 
Sd/- 

Executive Engineer 
Kangsabati Canals Division No -IV 

Bidhannagar,Midinipur 
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FORM 1 

(To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature which shall be treated as the self-
declaration of the bidder) 

APPLICATION FOR e-TENDER 

To, 
The Executive Engineer ............................................................................. Division, I&W Directorate  

e- Tender No:- WBIW/EE/KCD-IV/ NIT......(e) /20…..-…….. Serial No. of Works applied for :- .................. 
Amount put to e-Tender: Rs .............................................  

Dear Sir, 

Having examined the Technical PQ cover, OID cover, Corrigendum (*optional) & entire e-NIT documents, I/we 
hereby would like to state that I/we wilfully accept all your conditions and offer to execute the work as per the tenders 
rules in e-NIT, terms & conditions, specifications, drawings, bill of quantities and corrigenda/addenda, SoR, and 
Agreement (WB Form No. 2911(i)/(ii) involving the e-Tender and Serial no of work stated above. I/We acknowledge 
that the making of our bid shall be regarded as an unconditional and absolute acceptance of the terms & conditions 
of the e-NIT. I/We also agree to remedy the defects during execution and upto end of security period of the above 
work in conformity with the conditions of contract, specifications, drawings, bill of quantities and addenda/corrigenda.  

Dated this ________ day of _________________ 20___ 

Full name of Bidder / Contractor: _____________________________________  

Name in full of Signatory/s*: _____________________________ 

In the capacity* of: ____________________________ 

Duly authorized to sign bid 

for & on behalf of (Name of Firm): _____________________________________  

(In block Capital letters or typed)  

Office address with seal: ..................................................................................................................... Telephone no(s) 
(office): ______________________________ 

Mobile No: _____________________________ 

Fax No: ______________________  

E mail ID: _______________________________ 

*In case of Joint Venture & Consortium the Lead Member to submit this format.  
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FORM–2 

Declaration against Common Interest 

( To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature, which shall be treated as the self 
declaration of the bidder) 

Ref:- e-NIT No. ..................., 
Sl. No. of work ...................... (in the list of work in the e-NIT)  

To, 
Executive Engineer .................................................... Division 
Irrigation & Waterways Directorate  

I/We, Sri/Smt....................................................................................... do hereby affirm that I/We/any of the member 

of.......................................................... bidding against e - NIT No. .................................................. Sl. No. 

...................... do not have any common interest either as a partner in any other partnership firm /consortium/Joint 

Venture or as Proprietor / Principal Share Holder of any other Firm/Company in the same serial for the work I / we 

want to participate.  

Dated this ________ day of _________________ 20___ 

Full name of Bidder / Contractor: _____________________________________  

Authorised Signatory: _____________________________ 

In the capacity of: ____________________________ 

Duly authorized to sign bid 

for & on behalf of (Name of Firm): _____________________________________  

(In block Capital letters or typed)  

Office address with seal: ...........................................................................  

Telephone no(s) (office): ______________________________ 

Mobile No: _____________________________ 

Fax No: ______________________  

E mail ID: ______________________________  

*In case of Joint Venture & Consortium the Lead Member to submit this format.  
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FORM – 3 

Power of Attorney for signing of Contract/Tender Agreement * 

(May be submitted if the bidder is a Company, Autonomous Body, Undertaking, Corporation, and NGO, in plain paper or otherwise in any legally 
acceptable format which shall be treated as the self declaration of the bidder) 

Know all men by these presents, I/We, ................................. (name of the firm and address of the registered office) 
do hereby irrevocably constitute, nominate, appoint and authorise Mr./Ms (Name).........................son/daughter of 
.............................................. and presently residing at....................................................................., who is presently 
employed with us/ the Lead Member of our Consortium/Joint Venture and holding the position of 
................................, as our true and lawful attorney (hereinafter referred to as the “Attorney”) to do in our name and 
on our behalf, all such acts, deeds and things as are necessary or required in connection with or incidental to 
submission of our bid for the ***** Project proposed or being developed by the Governor of the State of West Bengal 
represented by the Superintending Engineer, ................................. Circle, Irrigation & Waterways Directorate, 
Government of West Bengal, including but not limited to signing and submission of all applications, bids and other 
documents and writings, participate in bidders’ and other conferences and providing information / responses to the 
Authority, representing us in all matters before the Authority, signing and execution of all contracts including the 
Agreement and undertakings consequent to acceptance of our bid, and generally dealing with the ‘Authority’ in all 
matters in connection with or relating to or arising out of our bid for the said Project and/or upon award thereof to us 
and/or till the entering into of the Agreement with the Authority;  

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things done or 
caused to be done by our said Attorney pursuant to and in exercise of the powers conferred by this Power of 
Attorney and that all acts, deeds and things done by our said Attorney in exercise of the powers hereby conferred 
shall and shall always be deemed to have been done by us.  

IN WITNESS WHEREOF WE, ................................, THE ABOVE NAMED PRINCIPALS HAVE EXECUTED THIS 
POWER OF ATTORNEY ON THIS ........................... DAY OF .........................., 20......For..................................  

(Signature Name date designation and address of the bidder/(s) & Contact No. & e-mail ID)  

Witnesses: (Full Name with permanent addresses and contact nos.)  

1. 

2. 

Signed and accepted 

Notarized 

Notes:  

1. The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid 
down by the applicable law in India and the charter documents of the executants and when it is so required, 
the same should be under common seal affixed in accordance with the required procedure.  

2. Wherever required, the Bidder should submit for verification the extract of the charter documents and 
documents such as a board or shareholders’ resolution/ power of attorney in favour of the person executing 
this Power of Attorney for the delegation of power hereunder on behalf of the Bidder.  

3. For a Power of Attorney executed and issued overseas, the document will also have to be legalized by the 
Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the 
Power of Attorney provided by Bidders from countries that have signed the Hague Legislation Convention, 
1961 are not required to be legalized by the Indian Embassy if it carries a conforming Apostle certificate.  

 This is only a specimen format and the bidder may submit any other legally valid format by bidder 
organisation         except Proprietorship Firms.  
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FORM – 4 

Declaration on antecedents and performance 

( To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature, which shall be treated as the self 
declaration of the bidder) 

Ref:- e-NIT No. ..................., 
List of Work Sl. No......................  

To, 
Executive Engineer .............................Division 
Irrigation & Waterways Directorate  

e-Tender ID No...................  

I/We, Sri/Smt....................................................................................... do hereby affirm that I/We/any of the member 
of.......................................................... bidding against e - NIT No. .................................................. Sl. No. 
...................... are not black listed suspended or debarred from participation in State Government procurements and 
tenders in the Irrigation & Waterways Directorate, Government of West Bengal, other Departments of the State 
Government and Government of India on the date of publication of this Notice Inviting Tender (NIT). If at a later stage 
this submission (undertaking) is found incorrect, the bidder company along with all its constituent 
members/owners/partners would be liable to penal actions as decided by the Government under the law. Dated this 
________ day of _________________ 20___ 

Full name of Bidder / Contractor: _____________________________________ 

Authorised Signatory: _____________________________ 

In the capacity of: ____________________________ 

Duly authorized to sign bidfor& on behalf of (Name of Firm): _____________________________________ (In block 
Capital letters or typed)  

Office address with seal: ...........................................................................  

Telephone no(s) (office): ______________________________ 

Mobile No: _____________________________ 

Fax No: ______________________  

E mail ID: ______________________________  
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FORM-5* 

Power of Attorney for Lead Member of Consortium/Joint Venture 

(To be submitted in Non-Judicial Stamp Paper of appropriate value, which shall be treated as the self declaration of the bidder Consortium/Joint 
Venture as their joint affidavit-Specimen format, bidder may furnish in any other legally accepted format) 

Whereas the Governor of West Bengal represented by ............. having its Head Quarters at .............,PIN-........Phone 
No.............,.., e-mail ID ....................... & Principal office at Jalasampad Bhawan, Salt Lake, Sector-II, Bidhannagar, 
Kolkata, PIN 700091, in West Bengal (“‘The Authority’”) has invited bids from eligible, bonafide, registered 
companies/registered joint ventures or consortiums, having desired credentials within India for the Project 
..........................., Irrigation & Waterways Department, Government of West Bengal”;  

AND Whereas, (1).......................,(2) ............................. and (3)............................ (collectively the “Consortium”/Joint 
Venture) being Members of the Consortium/Joint Venture are interested in bidding for the Project in accordance with 
the terms and conditions of the Tender and other connected documents in respect of the Project, and  

Whereas, it is necessary for the Members of the Consortium/JV to designate one of them as the Lead Member with 
all necessary power and ‘The Authority’ to do for and on behalf of the Consortium/Joint Venture, all acts, deeds and 
things as may be necessary in connection with the Consortium/Joint Venture’s bid for the Project and its execution;  

NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS  

We, .................. having our registered office at ....................., M/s................, having our registered office at 
....................., and M/s......................, having our registered office at .................., (hereinafter collectively referred to 
as the “Principals”) do hereby irrevocably designate, nominate, constitute, appoint and authorize M/s ....................., 
having its registered office at ..........................., being one of the Members of the Consortium/Joint Venture, as the 
Lead Member and true and lawful attorney of the Consortium/Joint Venture (hereinafter referred to as the “Attorney”) 
and hereby irrevocably authorize the Attorney (with power to sub-delegate) to conduct all business for and on behalf 
of the Consortium/JV and any one of us during the bidding process and, in the event the Consortium/JV is awarded 
the Contract, during the execution of the Project, and in this regard, to do on our behalf and on behalf of the 
Consortium/JV, all or any of such acts, deeds or things as are necessary or required or incidental to the submission 
of its bid for the Project, including but not limited to signing and submission of all applications, bids and other 
documents and writings, participate in bidders’ and other conferences, respond to queries, submit information/ 
documents, sign and execute contracts and undertakings consequent to acceptance of the bid of the 
Consortium/Joint Venture and generally to represent the Consortium/Joint Venture in all its dealings with the 
Authority, and/ or any other Government Agency or any person, in all matters in connection with or relating to or 
arising out of the Consortium/Joint Venture’s bid for the Project and/ or upon award thereof till the Agreement is 
entered into with the Authority;  

AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things done or caused 
to be done by our said Attorney pursuant to and in exercise of the powers conferred by this Power of Attorney and 
that all acts, deeds and things done by our said Attorney in exercise of the powers hereby conferred shall and shall 
always be deemed to have been done by us/ Consortium/Joint Venture.  

IN WITNESS WHEREOF WE THE PRINCIPALS ABOVE NAMED HAVE EXECUTED THIS POWER OF 
ATTORNEY ON THIS .................. DAY OF .............. 20....  

For .................................................  

(Signature, Name & Title)  

For ................................................  

(Signature, Name & Title)  

For ……………….........................  

(Signature, Name & Title)  

(Executants/s)  

(To be executed by all the Members of the Consortium/Joint Venture)  
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Notes:  

1. The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid 
down by the applicable law and the charter documents of the executants (s) and when it is so required, the 
same should be under common seal affixed in accordance with the required procedure.  

2. Wherever required, the Bidder should submit for verification the extract of the charter documents and 
documents such as a board or shareholders’ resolution/ power of attorney in favour of the person executing 
this Power of Attorney for the delegation of power hereunder on behalf of the Bidder.  

3. For a Power of Attorney executed and issued overseas, the document will also have to be legalized by the 
Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the 
Power of Attorney provided by Bidders from countries that have signed The Hague Legislation Convention, 
1961 are not required to be legalized by the Indian Embassy if it carries a conforming Apostle certificate.  

(* This is a specimen sample and the Consortium/Joint Venture is at liberty to furnish this affidavit in any 
legally valid format in India for Works contract) 
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FORM-6* 

SPECIMEN FORMAT FOR THE BANK GUARNATEE FOR ADDITIOANAL PERFORMANCE 
SECURITY DEPOSIT 

(*To be submitted only if the bid price quoted by the bidder is below 20% of the estimated cost put to tender, non submission within 7 working 
days from date of issuance of LOA which may be maximum extended to 14 working days after issuance of LOA/LOI will lead to rejection of 

selected bidder. Similar standard format issued by RBI approved Bank pledging Bank Guarantee of the required value and period in favour of 
Engineer-in-Charge is acceptable) 

To, 
----------------------------------------------- (Designation of Engineer-in-Charge)  

----------------------------------------------- (Office address of Engineer-in-Charge)  

-----------------------------------------------  

WHEREAS (name and address of Contractor) (hereafter called “the Contractor”) has undertaken, in 
pursuance of Contract No: dated to execute (name of Contract and brief description of Works) (hereinafter 
called “the Contractor”).  

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 
with a Bank Guarantee by a Scheduled commercial bank for the sum specified therein for ‘ADDITIONAL 
PERFORMANCE SECURITY DEPOSIT’ for compliance with his obligation in accordance with the 
Contract:  

AND WHEREAS we                                                (Indicate the name of the bank and branch) have 
agreed to give the Contractor such a Bank Guarantee:  

NOW THEREFORE we                             ;                                   (Indicate the name of bank and branch) 
hereby affirm that we are the Guarantor and responsible to you on behalf of the Contractor, upto a total of 
Rs.                                      (amount of guarantee)                                       (in words). We undertake to pay 
you, upon your first written demand and without cavil or argument, a sum within the limits of (amount of 
guarantee) as aforesaid without your needing to prove or to show grounds or reasons for your demand for 
the sum specified therein.  

We                                      (Indicate the name of the bank and branch) hereby waive the necessity of your 
demanding the said debt from the contractor before presenting us with the demand.  

We                                           (Indicate the name of the bank and branch) further agree to pay to you any 
money so demanded not withstanding any dispute or disputes raised by the contractor(s) in any suit or 
proceeding pending before any court or Tribunal relating thereto, our liability under this present absolute 
and unequivocal.  

The payment/so made by us under this bond shall be a valid discharge of our liability for payment there 
under and the contractor(s) shall have no claim against us for making such payment.  

We                                                         (Indicate the name of the bank and branch) further agree that no 
change or addition to or other modification of the terms of the Contract or of the works to be performed 
there under or of any of the contract documents which may be made between you and the contractor shall 
in any way release us from any liability under this guarantee, and we hereby waive notice of any such 
change, addition or modification.  

We                                        (Indicate the name of the bank and branch) lastly undertake not to revoke this 
guarantee except with the previous consent of you in writing.  

This guarantee shall be valid upto ----------------------------. It come into force with immediate effect and shall 
remain in force and valid for a period upto the time of completion of the work under the stated contract 
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plus claim period of six months for the Bank Guarantee. Notwithstanding, anything mentioned above, our 
liability against this guarantee is restricted to Rs (Rs. ) and unless a claim in writing is lodged with us 
within the validity period, i.eupto...............................of this guarantee all our liabilities under this guarantee 
shall cease to exist.  

Signed and sealed this day                  of                  20___ at  

SIGNED, SEALED AND DELIVERED  

For and on behalf of the BANK by:  

(Signature) 

 (Name)  

(Designation)  

(Code Number)  

(Address)  

Notes: 

i. The bank guarantee should contain the name, designation and code number of the officer(s) signing the 
guarantee  

The address, telephone number and other details of the Head Office of the Bank as well as of issuing 
Branch (within West Bengal only to be accepted) should be mentioned on the covering letter of issuing 
Branch.  
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Memo No: 302/16.                                                                                                                          Dated:26/07/2024 
 
Circulation copy of eNit No:-WBIW/EE/KCD-IV/NIT-05e/2024-25.submitted/forwarded for information/and wide 
circulation to the:- 
 

1. Chief Engineer-South-West, I & W Dte. Abas, Midnapore, Paschim Medinipur,  

2. Superintending Engineer, Kangsabati Circle-II, Abas,Midnapore. 

3. Superintending Engineer, Western Circle-II,  Midnapore 

4. District Magistrate, Paschim Medinipur, Midnapore. 

5. Savadhipati, Paschim Medinipur Zilla Parishad, Midnapore. 

6. Karmadhakshya, Krishi-sech-O-SamabaySthayeeSamity,Paschim Medinipur Zilla Parishad,Midnapore. 

7. Executive Engineer,Kangsabati Canals Division No:- I /V Division. 

8. Executive Engineer,West Midnapore Division/KKB  Division ,Paschim Medinipur. 

9. Sub- Divisional Officer, Kangsabati Canals Sub-Division No:-XII/XIV/XV. 

10. Office Notice Board./Estimating Section /Hd. Clerk of Kangsabati Canals Division No:-IV. 

 

 

          

Executive Engineer 
Kangsabati Canals Division No:-IV 

                                                                                                            Bidhannagar, Midnapore, Paschim Medinipur. 
 
 
 



 

 

 
FORM- 7 

(BAR CHART) 

Tentative work programme for the work: Aluminium partition wall with necessary works for the Establishment section and Estimating section of Chief Engineer (S-W) 
office under K.C Division IV at Abas, Khasjungle,Midnapore. 

 
Sl. No- 1 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Total Construction Period:- 21days 
 

  Days 

A
ct

iv
it

ie
s 

  2 4 6 8 10 12 14 16 18 21 

1 Mobilization to site 

                      

2 Supply of materials 

                      

3 Fabrication and installation door & window 

                      

4 Fitting and fixing Aluminum Composite Panel 

                      

5 Finishing work  

                      
 
 
 
 
 

Sd/-                                                                                                                                          Sd/- 
Assistant Engineer                                                                                                               Executive Engineer 

Kangsabati Canals Sub-Division-XII                                                          Kangsabati Canals Division No-IV 
 
 
 

 

 

 

 



 

 

 

FORM- 7 

(BAR CHART) 

Tentative work programme for the work:Maintenance and repair of both side wing wall at D/s of fall structure at Ch. 523.00 of T.S.M.C.(S) under Kangsabati 
Canals Sub- Division No.-XV in the District of Paschim Medinipur.  

    Sl No- 2 
 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Total Construction Period:- 60days 
  

 

  Days 

A
ct

iv
it

ie
s 

  6 12 18 24 30 36 42 48 54 60 

1 Mobilization to site 

                      

2 Supply of materials 

                      

3 Dismantling of existing structure & striping off  worn out plaster works 

                      

4 Plain cement concrete works 

                      

5 Plastering and Neat cement punning work 

                      

        6 Cutting and cleaning jungles and pumping out water works 

           

        7  Earthwork and supplying empty cement  bags 

           

       8 Dumping cement bag and finishing works.. 

           
 

 
 

Sd/-                                                                                                                                                Sd/- 
Assistant Engineer                                                                                                                 Executive Engineer 

Kangsabati Canals Sub-Division-XV                                                          Kangsabati Canals Division No-IV 
 

 



 

 

FORM- 7 

(BAR CHART) 

Tentative work programme for the work:Maintenance & Repair of Cross Regulator cum bridge structure at ch.1145.00 of MBC, Mouza - Kalsibhanga, Block & 
PS.-Salboni, Dist -Paschim Medinipur under K.C. Division No.- IV, Midnapore, Paschim Medinipur. 

 

Sl No- 3 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Total Construction Period:- 60days  

 

  Days 

A
ct

iv
it

ie
s 

  6 12 18 24 30 36 42 48 54 60 

1 Mobilization to site 

                      

2 Supply of materials 

                      

3 Dismantling of existing structure & striping off  worn out plaster 

                      

4 Shuttering & Plain cement concrete 

                      

5 Removal of defective concrete,   clearing  and  protective Reinforcement 

                      

        6 Guniting and Sealing cracks and Plain cement concrete 

           

        7  Dumping laterite Boulder 

           

       8 Plastering works. 

           

        9 painting and finishing works. 

            
 

 
 

Sd/-                                                                                                                                           Sd/- 
  Assistant Engineer                                                                                                                Executive Engineer 

Kangsabati Canals Sub-Division-XIV                                                          Kangsabati Canals Division No-IV 



 

 

FORM- 7 

(BAR CHART) 

Tentative work programme for the work:Maintenance & Repair of Cross Regulator cum bridge structure at ch.446.00 of MBC, Mouza - Khasjungle, Block-Binpur-
I, P.S.-Lalgarh, Dist -Jhargram under K.C. Division No.- IV, Midnapore, Paschim Medinipur. 

 
   Sl No- 4 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Total Construction Period:- 60days 

  Days 

A
ct

iv
it

ie
s 

  6 12 18 24 30 36 42 48 54 60 

1 Mobilization to site 

                      

2 Supply of materials Dismantling of existing structure & striping off  worn out plaster 

                      

3 Plain cement concrete 

                      

4 Plaster & neat cement 

                      

5 Cutting and cleaning jungle and pumping out water 

                      

        6 Earthwork & Supply and filling empty cement gunny bag 

           

        7  Dumping &finishing works. 

           
 
 
 
 
 
 

Sd/-                                                                                                                                     Sd/- 
Assistant Engineer                                                                                                        Executive Engineer 

Kangsabati Canals Sub-Division-XIV                                                          Kangsabati Canals Division No-IV 

 
 
 
 
 



 

 

FORM- 7 

(BAR CHART) 

Tentative work programme for the work:M/R to outlet structure at Ch.30.00 of Dy-19L of Midnapur Branch Canal (M.B.C.) at Mouza- Khasjungle, P.S & Block -
Salboni, Dist - Paschim Medinipur under K.C.Sub-Division No.- XIV of K.C. Division No.-IV, Midnapore. 

    Sl No- 05 
e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Total Construction Period:- 45days 

  
 

  Days 

A
ct

iv
it

ie
s 

  4 8 12 16 20 24 28 32 36 45 

1 Mobilization to site 

                      

2 Supply of materials 

                      

3  Cutting and cleaning jungle& Earthwork in Excavation 

                      

4 Dismantling of existing structure 

                      

5 Shuttering & Plain cement concrete 

                      

        6 Supply and Fitting ,Fixing RCC Spun pipe 

           

        7 Earthwork in filling &finishing works. 

           
 
 
 
 
 
 

 
 

Sd/-                                                                                                                                     Sd/- 
Assistant Engineer                                                                                                            Executive Engineer 

Kangsabati Canals Sub-Division-XIV                                                          Kangsabati Canals Division No-IV 
 
 
 
 



 

 

FORM- 7 

(BAR CHART) 

Tentative work programme for the work: M/R to inspection path in between Ch.828.00 to Ch.920.00 of TSMC(S)(Working length-1402.0m ) over canal 
                                                                 embankment in Block:-KGP-I, P.S-Kharagpur,Dist-Paschim Medinipur under Kangsabati Canals Division No-IV. 

Sl No- 06 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Total Construction Period:- 45 days 

  Days 

A
ct

iv
it

ie
s 

  4 8 12 16 20 24 28 32 36 45 

1 Mobilization to site 

                      

2 Supply of Moorum 

                      

3  Picking up Existing Metalled 

                      

4 Spreading & consolidating moorum 

                      

5 Earthwork in excavation &finishing works. 

                      
 
 

 
 

 

 
Sd/-                                                                                                                                                                                                                            Sd/- 

Assistant Engineer                                                                                                                                                                                                     Executive Engineer 
KangsabatiCanalsSub- Division-XV                                                                                                                                                                  Kangsabati Canals Division No-IV 

 
 
 
 
 
 
 
 
 
 
 



 

 

FORM- 7 

(BAR CHART) 

Tentative work programme for the work:M/R to inspection path in between Ch.1002.00 to Ch.1027.00 of TSMC(S)(Working length-762.0m ) over canal  
                                                                     embankment in Block:-KGP-II, P.S-Kharagpur,Dist-Paschim Medinipur under Kangsabati Canals Division No-IV. 

Sl No- 07 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Total Construction Period:- 45days 

  
 

  Days 

A
ct

iv
it

ie
s 

  4 8 12 16 20 24 28 32 36 45 

1 Mobilization to site 

                      

2 Supply of Moorum 

                      

3  Picking up Existing Metalled 

                      

4 Spreading & consolidating moorum 

                      

5 Earthwork in excavation &finishing works. 

                      
 
 

 
 
 

 
 

 

 
Sd/-                                                                                                                                                                                                                                                                        Sd/- 

Assistant Engineer                                                                                                                                                                                                                                    Executive Engineer 
KangsabatiCanalsSub- Division-XV                                                                                                                                                                                                  Kangsabati Canals Division No-IV 

 
 

 

 
 



 

 

 
FORM- 7 

(BAR CHART) 

Tentative work programme for the work:Emergent repair &maintainance of inspection path in between Ch.1702.00 to Ch.1802.00 of over canal embankment in 
Block:-Midnapore Sadar,Dist-Paschim Medinipur under Kangsabati Canals Division No-IV. 

Sl No- 08 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25. Total Construction Period:- 45days 

  
 

  Days 

A
ct

iv
it

ie
s 

  4 8 12 16 20 24 28 32 36 45 

1 Mobilization to site 

                      

2 Supply of Moorum 

                      

3  Picking up Existing Metalled 

                      

4 Spreading & consolidating moorum 

                      

5 Earthwork in excavation &finishing works. 

                      
 
 

 
 
 

 
 

 

 
Sd/-                                                                                                                                                                                                                                                                     Sd/- 

Assistant Engineer                                                                                                                                                                                                                                     Executive Engineer 
KangsabatiCanalsSub- Division-XII                                                                                                                                                                                                         Kangsabati Canals Division No-IV 

 

 

 



 

 

FORM- 7 

(BAR CHART) 

Tentative work programme for the work:M/R to inspection path in between Ch.541.00 to Ch.658.00 of TSMC(S)( working length-1070.0m ) over canal 
                                                                 embankment in Block:-KGP-I, P.S-Kharagpur,Dist-Paschim Medinipur under Kangsabati Canals Division No-IV . 
   Sl No- 09 

 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.            Total Construction Period:- 45 days 
  

 

  Days 

A
ct

iv
it

ie
s 

  4 8 12 16 20 24 28 32 36 45 

1 Mobilization to site 

                      

2 Supply of Moorum 

                      

3  Picking up Existing Metalled 

                      

4 Spreading & consolidating moorum 

                      

5 Earthwork in excavation &finishing works. 

                      
 
 

 
 
 

 
 

 

 
Sd/-                                                                                                                                                                                                                                                                           Sd/- 

Assistant Engineer                                                                                                                                                                                                                                        Executive Engineer 
KangsabatiCanals Sub- Division-XV                                                                                                                                                                                                    Kangsabati Canals Division No-IV 

 
 

 

 



 

 

FORM- 7 

(BAR CHART) 

Tentative work programme for the work: M/R to inspection path in between Ch.685.00 to Ch.820.00 of TSMC(S)(Working length-1250.0m ) over canal       
embankment in Block:-KGP-I, P.S-Kharagpur,Dist-Paschim Medinipur under Kangsabati Canals Division No-
IV  

  Sl No- 10 
 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.                                      Total Construction Period:- 45 days 
  

 

  Days 

A
ct

iv
it

ie
s 

  4 8 12 16 20 24 28 32 36 45 

1 Mobilization to site 

                      

2 Supply of Moorum 

                      

3  Picking up Existing Metalled 

                      

4 Spreading & consolidating moorum 

                      

5 Earthwork in excavation &finishing works. 

                      
 
 

 
 
 

 
 

 

 
Sd/-                                                                                                                                                                                                                                         Sd/- 

Assistant Engineer                                                                                                                                                                                                      Executive Engineer 
KangsabatiCanals Sub- Division-XV                                                                                                                                                                            Kangsabati Canals Division No-IV 

 
 
 

 



 

 

FORM- 7 

(BAR CHART) 

Tentative work programme for the work: M/R to MBC from Ch. 502.00 to Ch.515.00 for a length of .396 Km at Mouza-Khas Jungle, Block-Binpur-I, P.S.-Lalgarh, 
Dist.-Jhargram under K.C.S.D.-XIV of K.C.Div.-IV, Midnapore..   

     
   Sl No- 11 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Total Construction Period:- 21days 
 

  Days 

A
ct

iv
it

ie
s 

  2 4 6 8 10 12 14 16 18 21 

1 Mobilization to site 

                      

2 Cutting and cleaning jungle 

                      

3 Earthwork in excavation and finishing work 

                      
 

 
 

Sd/-                                                                                                                                                                                                                                              Sd/- 
Assistant Engineer                                                                                                                                                                                                            Executive Engineer 

KangsabatiCanalsSub- Division-XIV                                                                                                                                                                            Kangsabati Canals Division-IV 
 
 

 
 
 
 
 

 

 

 

 

 

 



 

 

FORM- 7 

(BAR CHART) 

Tentative work programme for the work:M/R to MBC from Ch. 544.00 to Ch.582.00 for a length of 1.16 Km at Mouza-Khas Jungle, Block-Binpur-I, P.S.-Lalgarh, 
Dist.-Jhargramumder K.C.S.D.-XIV of K.C.Div.-IV, Midnapore. 

    
    Sl No- 12 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Total Construction Period:- 21days 
 

  Days 

A
ct

iv
it

ie
s 

  2 4 6 8 10 12 14 16 18 21 

1 Mobilization to site 

                      

2 Cutting and cleaning jungle 

                      

3 Earthwork in excavation and finishing work 

                      
 

 
 

 

 

 

Sd/-                                                                                                                                                                                                                               Sd/- 
Assistant Engineer                                                                                                                                                                                             Executive Engineer 

KangsabatiCanalsSub- Division-XIV                                                                                                                                                             Kangsabati Canals Division No-IV 

 
 
 
 
 
 
 
 

 

 



 

 

FORM- 7 

(BAR CHART) 

Tentative work programme for the work:M/R to MBC from Ch. 585.00 to Ch.620.00 for a length of 1.07 Km at Mouza-Khas Jungle, Block-Binpur-I, P.S.-Lalgarh, 
Dist.-Jhargramumder K.C.S.D.-XIV of K.C.Div.-IV, Midnapore. 

 
Sl No- 13 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Total Construction Period:- 21days 
 

  Days 

A
ct

iv
it

ie
s 

  2 4 6 8 10 12 14 16 18 21 

1 Mobilization to site 

                      

2 Cutting and cleaning jungle 

                      

3 Earthwork in excavation and finishing work 

                      
 

 
 

Sd/-                                                                                                                                                                                                                                                                   Sd/- 
Assistant Engineer                                                                                                                                                                                                                                 Executive Engineer 

KangsabatiCanalsSub- Division-XIV                                                                                                                                                                                                        Kangsabati Canals Division No-IV 
 

 
 
 

 

 

 

 

 

 

 



 

 

 

FORM- 7 

(BAR CHART) 

Tentative work programme for the work: M/R to MBC from Ch. 821.00 to Ch.830.00 and from Ch. 858.00 to Ch.890.00 for total length of 1.25 Km at Mouza 
Lakshmanpur, Block-Salboni, P.S.-Salboni, Dist.-Paschim Mediniporeumder K.C.S.D.-XIV of K.C.Div.-IV, 
Midnapore. 

Sl No- 14 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Total Construction Period:- 21days 
 

  Days 

A
ct

iv
it

ie
s 

  2 4 6 8 10 12 14 16 18 21 

1 Mobilization to site 

                      

2 Cutting and cleaning jungle 

                      

3 Earthwork in excavation and finishing work 

                      
 

 
 

Sd/-                                                                                                                                                                                                                                                                          Sd/- 
Assistant Engineer                                                                                                                                                                                                                                  Executive Engineer 

KangsabatiCanalsSub- Division-XIV                                                                                                                                                                                                  Kangsabati Canals Division No-IV 
 

 

 
 
 
 

 

 

 

 

 



 

 

FORM- 7 

(BAR CHART) 

Tentative work programme for the work: M/R to MBC from Ch. 678.00 to Ch.712.00 for a length of 1.04 Km at Mouza-Bhangadali&Beldanga , Block-Binpur-I 
&Salboni, P.S.-Lalgarh &Salboni, Dist.-Jhargram& Paschim Mediniporeumder K.C.S.D.-XIV of K.C.Div.-IV, 
Midnapore. 

 
Sl No- 15 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Total Construction Period:- 21days 
 

  Days 

A
ct

iv
it

ie
s 

  2 4 6 8 10 12 14 16 18 21 

1 Mobilization to site 

                      

2 Cutting and cleaning jungle 

                      

3 Earthwork in excavation and finishing work 

                      
 

 
 

 

 

 

Sd/-                                                                                                                                                                                                                                           Sd/- 
Assistant Engineer                                                                                                                                                                                                                Executive Engineer 

KangsabatiCanalsSub- Division-XIV                                                                                                                                                                                   Kangsabati Canals Division No-IV 
    

 
 
 
 

 

 

 



 

 

FORM- 7 

(BAR CHART) 

Tentative work programme for the work:M/R to MBC from Ch. 910.00 to Ch.935.00 and from Ch. 960.00 to Ch.970.00 for total length of 1.07 Km at Mouza-Indkuri, 
Block-Salboni, P.S.-Salboni, Dist.-Paschim Mediniporeumder K.C.S.D.-XIV of K.C.Div.-IV, Midnapore 

    
   Sl No- 16 
 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Total Construction Period:- 21 days 
 

  Days 

A
ct

iv
it

ie
s 

  2 4 6 8 10 12 14 16 18 21 

1 Mobilization to site 

                      

2 Cutting and cleaning jungle 

                      

3 Earthwork in excavation and finishing work 

                      
 

 
 
 
 
 
 
 
 
 

 

Sd/-                                                                                                                                                                                                                Sd/- 
Assistant Engineer                                                                                                                                                                                 Executive Engineer 

KangsabatiCanalsSub- Division-XIV                                                                                                                                                  Kangsabati Canals Division No-IV 
 

 
 
 
 
 
 
 

 

 



 

 

FORM- 7 

(BAR CHART) 

Tentative work programme for the work:M/R to MBC from Ch. 990.00 to Ch.1005.00 and from Ch. 1010.00 to Ch.1032.00 for total length of 1.13 Km at Mouza-
Dharampur, Block-Salboni, P.S.-Salboni, Dist.-Paschim Mediniporeumder K.C.S.D.-XIV of K.C.Div.-IV, 
Midnapore. 

 
Sl No- 17 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Total Construction Period:- 21days 
 

  Days 

A
ct

iv
it

ie
s 

  2 4 6 8 10 12 14 16 18 21 

1 Mobilization to site 

                      

2 Cutting and cleaning jungle 

                      

3 Earthwork in excavation and finishing work 

                      
 

 
 

 

 

Sd/-                                                                                                                                                                                                                                                   Sd/- 
Assistant Engineer                                                                                                                                                                                                                   Executive Engineer 

KangsabatiCanalsSub- Division-XIV                                                                                                                                                                                      Kangsabati Canals Division No-IV 
 

 

 
 
 
 
 
 

 

 



 

 

FORM- 7 

(BAR CHART) 

Tentative work programme for the work: Estimate for Sinking of 100 mm. x 50 mm Dia. x 90mtr. (av.) depth deep tube well by PVC pipes with supply, fitting, 
fixing & installation of Submersible pump set and supply and fitting, fixing of PVC Tank and pipe line etc. 
complete including cost of all materials for drinking water supply arrangement at Kangsabati Canal sub 
Division-XII under Kangsabati Canal Division-IV Bidhannagar in the District of paschim Medinipur. 

 

Sl No- 18 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Total Construction Period:- 20 days 
  

 

  Days 

A
ct

iv
it

ie
s 

  2 4 6 8 10 12 14 16 18 20 

1 Mobilization to site 

                      

2 Supply of materials 

                      

3 Fitting and finishing works.. 

                      
 
 
 
 
 

Sd/-                                                                                                                                        Sd/- 
Assistant Engineer                                                                                                               Executive Engineer 

Kangsabati Canals Sub-Division-XII                                                          Kangsabati Canals Division No-IV 

 

 

 

 

 

 



 

 

FORM- 7 

(BAR CHART) 

Tentative work programme for the work:Sinking of 100 mm. x 50 mm Dia. x 120mtr. (av.) depth deep tube well by PVC pipes with supply, fitting, fixing & 
installation of Submersible pump set and supplying, fitting, fixing of PVC Tank, pipe line etc. complete 
including cost of all materials for drinking water supply arrangement at Chandra Section Office, Block-
Midnapore Sadar, P.S.- Gurguripal , Dist.-Paschim Medinipur of K.C.Sub-Div.-XIV under K.C.Div.-IV. 
Midnapore.   

Sl No- 19 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Total Construction Period:- 20 days 
  

 

  Days 

A
ct

iv
it

ie
s 

  2 4 6 8 10 12 14 16 18 20 

1 Mobilization to site 

                      

2 Supply of materials 

                      

3 Fitting and finishing works.. 

                      
 
 
 
 
 
 
 
 
 

Sd/-                                                                                                                                                                                            Sd/- 
Assistant Engineer                                                                                                                                                                  Executive Engineer 

Kangsabati Canals Sub-Division-XIV                                                                                                                             Kangsabati Canals Division No-IV 

 

 

 

 

 



 

 

FORM- 7 

(BAR CHART) 

Tentative work programme for the work:Sinking of Sub-Marsible pump at K.C.Sub-Division no.-XV office premises under K.C.Division No.-IV.  
Sl No- 20 

 

e-NIT No.-WBIW/EE/KCD-IV/e-NIT-05e/2024-25.Total Construction Period:- 20 days 
  

 

  Days 

A
ct

iv
it

ie
s 

  2 4 6 8 10 12 14 16 18 20 

1 Mobilization to site 

                      

2 Supply of materials 

                      

3 Fitting and finishing works.. 

                      
 
 
 
 
 
 
 

Sd/-                                                                                                                                         Sd/- 
Assistant Engineer                                                                                                        Executive Engineer 

Kangsabati Canals Sub-Division-XV                                                          Kangsabati Canals Division No-IV 

 

 
 


