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        W.B.F. No. – 2914                                                              
Government of West Bengal 

Irrigation & Waterways Directorate 

Office of the Sub-Divisional Officer 

Kangsabati Canals Sub-Division No I 

Salboni, Paschim Medinipur. 

 

     Memo No.: 87                                                                                                                     Date : 10.06.2025  

       
  NOTICE INVITNG TENDER 

(For works of estimated cost up to Rs.1.00 lakh) 

NOTICE INVITING TENDER NO.: WBIW/SDO/KCSD-I/NIT-01 of 2025-26. 

 

1. Invitation. 

Separate sealed Tenders in printed forms are hereby invited by the Sub-Divisional Officer, Kangsabati Canals 

Sub-Division No.-I, Salboni, Paschim Medinipur on behalf of the Governor of the State of West Bengal in West 

Bengal Form No.2911 for the works as per list attached herewith, from the eligible bonafide, reliable resourceful 

Contractors having sufficient experiences in execution of similar type of works. 

2. Details of Work: AS PER LIST ATTACHED IN PAGE 9 OF THIS NIT. 

3. Time Schedule of Tender procedure: 

 

(i) 

Last Date & Time and Place for application 

(Application must be supported with self signed NIT, 

2911 form, BOQ download from departmental 

website – www.wbiwd.gov.in along with all relevant 

papers and credentials i.e. PAN, GSTIN 

Registration, Trade license, work credentials etc. 

18.06.2025 Up to 14:00 hrs. 
S.D.O/ K.C.Sub-Divn. 

No. I, Salboni. 

(ii) 
Last Date & Time and Place for issue of 

authenticated Tender papers. 
19.06.2025 Up to 17:00 hrs. 

S.D.O/ K.C.Sub-Divn. 

No. I, Salboni. 

(iii) 
Last Date & Time and Place for dropping Tender 

paper. 
23.06.2025 Up to 15:00 hrs. 

S.D.O/ K.C.Sub-Divn. 

No. I, Salboni. 

(iv) Date & Time and place of opening of Tenders. 23.06.2025 After 15:30 hrs. 
S.D.O/ K.C.Sub-Divn. 

No. I, Salboni. 

 

4. Tender documents: - The Tender documents shall consist of the followings and other relevant particulars may be 

seen by the intending Tenders or by their duly authorized representatives during office hours between 11.00 AM and 

4 PM on every working day, till the last date of issue of the Tender Forms in the office of the undersigned: - 

a. Notice Inviting Tender. (download from departmental website – www.wbiwd.gov.in) 

b. W.B.F. No. 2911 (download from departmental website – www.wbiwd.gov.in) 

c. Price schedule i.e. BOQ ( download from departmental website – www.wbiwd.gov.in) 

d. Plans and Drawings where necessary (these will not be required to be submitted with the tenders but this will form 

part of the tender documents at the time of executing the agreement after acceptance) 

 

# Kindly note that details will be available in the of the office of the undersigned on any working day in 

between 11-00 AM and 4-00 PM.                                          

                                                                                                                                         

  

 

Astt. Engr./Sub-Divisional Officer 

Kangsabati Canals Sub-Division No.-I 

Salboni, Paschim Medinipur 

http://www.wbiwd.gov.in/
http://www.wbiwd.gov.in/
http://www.wbiwd.gov.in/
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ELIGIBILITY CRITERIA OF THE TENDERER PARTICIPATING IN THE TENDERS 

INCLUDING SOME TERMS AND CONDITONS 

5. Eligibility for participation 

Bonafide outside Contractors, Registered Engineers Cooperative Societies, Consortiums and Partnership Firms 

registered with the State Government and contractors of equivalent Grade / Class registered with Central 

Government / MES / Railways for execution of civil works are eligible to participate. Joint venture firms are not 

eligible to participate. 

(In case of consortiums, maximum number of constituents shall be restricted to 5 (Five) and each constituent must 

have at least some credential towards contracting business. Individual constituent of a consortium cannot be another 

consortium.) 

6. Participation in more than one work 

Any contractor can submit tenders for a maximum of 50% of the total number of works (rounded up to next higher 

integer) published in any particular NIT, depending on his credential and financial capability, details of which are 

given later. 

7. Application for purchase of Tender forms: -  

a) Intending Tender’s have to be submitted application duly enclosed with the self attested copies of the following 

documents addressed to the Sub-Divisional Officer, Kangsabati Canals Sub- Division No I, Salboni, Paschim 

Medinipur. 

b) Copies of documents: GSTIN Registration Certificate, P.T. (Professional Tax) Clearance Certificate and PAN, 

Trade License valid at least up to the date of opening of Tenders should be considered. 

c) Credentials 

i. Completion certificate/Payment certificate(s) for one single similar work as per categorization of works appended in 

list of works to an extent of at least 40% of the value of the work for which tender is desired, executed within last 5 

(five) financial years (to be determined from the actual year of completion, considering current financial year as 

year 1). 

ii. List of Tools & Plants, Machinery, and Equipments etc. in possession. 

iii. List of Technical & Non-Technical staff. 

iv. List of works in progress with their respective value. 

v. Eligibility certificate/N.O.C. issued by the A.R.C.S. (for Engineer’s Co-operative only) 

vi. A Statement showing number and value of works presently under execution by the Tenderer under the Irrigation & 

Waterways Department and other Govt. Department/Organizations. 

vii. Declaration by the applicant to the effect that there is no other applications for Tender Paper for work in the N.I.T. in 

which he/she/they has/have common interests and in that case intending Tenderer has to disclose his/her name(s) 

and style of another firm/individuals (where he is also officiating) in the application for issuing Tender forms failing 

which the decision of the committee regarding the matter will be final and binding upon all. 

viii. Declaration by the contractor to the effect that he/they has/have no near relative is posted in any offices under the 

circle which intends to submit tender. In case of near relative posted in any offices under the circle, he/they will not 

be permitted to Tender for works in the circle of the Superintending Engineer. 

ix. Completion Certificate of work executed in other Departments of State Government or organizations, like Public 

Works & Public Works(Roads) Department, Public Health Engineering Department, Sundarban Affairs Department 
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and various other State Govt. Departments, Zilla Parishads, West Bengal Housing Infrastructure Development 

Corporation Limited (WBHIDCO), West Bengal State Electricity Distribution Company Limited (WBSEDCL), Kolkata 

Metropolitan Development Authority (KMDA), Kolkata Metropolitan Water Sanitation Authority (KMW&SA) , Kolkata 

Municipal Corporation (KMC), Hooghly River Bridge Commissioner (HRBC) Engineering Departments of Central 

Government and Organization, like Farakka Barrage Project (FBP) Authority, Railways, Kolkata Port Trust (KPT), 

and companies owned or managed by the State Government, i.e. Mackintosh Burn Ltd., Westinghouse Saxby 

Farmer Limited & Britannia Engineering Ltd. May also be considered. Such Completion Certificates are to be issued 

by an officer not below the rank of Executive Engineer/Divisional Engineer/District Engineer/Project Manager of 

other state/Central Govt. Departments/Organizations; authorised signatories of CC for Panchayat Samities and 

Municipalities shall be BDO & Ex-officio Executive Officer and Secretary or equivalent administrative officers 

respectively. Such certificates are further to be countersigned by immediate superior authority of the issuing 

Authority for all cases other than direct/State/Central Govt. Department and Railways. 

 

8. Scope of disqualification for issuing Tender Forms: - 

 

Due to any one of the followings, the Tender Paper may not be issued to the applicant (Contractors) 

i. Delay submission of application (after expiry of the schedule Time) 

ii. Insufficient and improper documents submitted with the applications. 

iii. Non-submission of completion, payment certificate properly. 

iv. Old completion certificate and payment certificate. 

v. Without signature of the applicant and serially numbered of the submitted documents. 

vi. Non-submission of copies of Partnership Deed and Firm Registration Certificate from the Registrar of Firms, West 

Bengal. 

vii. Valid N.O.C. issued by A.R.C.S. of the concern District (In case of un-employed Engineers Co-operative Societies 

Ltd.). 

viii. Bank Solvency Certificate valid during a year up to 30% of the value of the work. 

ix. Submission of loose application with the documents excepting booklet or constrict Stitching. 

9. Fulfillment of Criteria and issue of Tender Paper: -All the above as stated under Para 7(a), (b) & (c) and Para (8) 

(i) to (ix) are to be fulfilled properly, pending fulfilment of which Tender Forms may not be issued. 

10. Order for issue of Tender forms: - The application of the intending tender along with the all documents so received 

by the office of the undersigned will be verified by the office of the undersigned and after the decision of the 

undersigned for issuance will be final & bindings. 

11. Not satisfied with the decision of the committee for issuing Tender Paper: -Intending 

Tenders not satisfied with the decision of the Tender paper issuing authority may prefer an appeal to the next 

superior officer. Concerned Superintending Engineer will be the Appellate authority for the disputed tenders. 

Necessary communication regarding his appeal to the Appellate Authority must be brought to the Notice of such 

Authority within Two working days after the date of issue of Tender Paper and copy of such communication should 

also be submitted to the tender paper issuing Authority within the same period, failing which no such appeal will be 

entertained. 

12. Purchase of Tender forms: - All the Tender documents downloaded by the applicants himself and submitted 

the same with the application. The said Tender documents. will be issued to the Tenderer from the office of 

the Sub-Divisional Officer, Kangsabati Canals Sub- Division No I, Salboni, Paschim Medinipur free of cost, 

where he/they have got permission.  The intending Tenders are requested to present themselves personally or send 

their authorized representative to that office to receive the tender form within the time schedule. 

13. Inspection to Site by the intending Tenderer before submitting Tender :-Before submitting any Tender, the 

intending Tenderers should make himself/themselves acquainted thoroughly with the local conditions prevailing, by 

actual inspection of the site and take in to considerations all factors and difficulties likely to be involved in the 

execution of work in all aspects including transportation of materials, communication facilities, climate conditions, 

nature of soil, availability of local labours and market rate prevailing in the locality etc. as no claim whatsoever will be 

entertained on these accounts afterward. In this connection the intending Tenderers may contact the office of the 

undersigned up to last date of issue of Tender Forms between 11.30 hours and 16.30 hours on any working day.                                                                    

14. Earnest Money: - Earnest Money & Security Deposit: - In partial modification of Notification No. 03-W dated 

18th January 2011 of the Secretary to the Govt. of West Bengal, Irrigation & Waterways Directorate communicated 
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by the Deputy Secretary to the Govt. of West Bengal, Irrigation & Waterways Directorate vide Memo. No. 89(6)-

IB/IW/O/1B-Misc-12/2007dated 18th January 2011; sub rule229(iii) vide memo no.: - 08/1(6)-IB dt.-30.04.2013 the 

following provisions have been made in different para’s and that should be abided by the tender. 

a) DEPOSIT OF EARNEST MONEY: - An Earnest Money amounting to 2% of the estimated cost put to tender so long 

as the estimated cost put to Tender. 

b) DEPOSIT OF EARNEST MONEY & SECURITY DEOPSIT IN CASE OF UNEMPLOYED ENGINEERSCO-

OPERATIVE SOCIETIES AND LABOUR CO-OPERATIVE SOCIETIES: - 

Both the above Co-operative Societies will have to be deposited the earnest money and Security Deposit as per the 

Notification No. 03-W dated 18th January 2011 of the Secretary to the Govt. of West Bengal, Irrigation & Waterways 

Directorate communicated by the Deputy Secretary to the Govt. of West Bengal, Irrigation & Waterways Directorate. 

c) DEDUCTION OF SECURITY MONEY FROM THE PROGRESSIVE BILL:-Earnest money already deposited during 

the Tender shall be converted as a part of security money and additional security shall be deducted from the 

progressive bills at such amount from each such bill, so that the total deduction together with the 2% E.M.D 

constitutes 3% of the tendered value of work as actually done vide Memo No.201-F(Y) dated 18.01 2021 of the 

Principal Secretary to the Government of West Bengal. 

d) NO FURTHER DEDUCTION SECURITY MONEY FROM THE PROGRESSIVE BILL:- In partial modification of sub 

rule 231(b) enumerated in this Departmental Notification No-03-W Dt. 18 than 2011, such Tenders may also be 

permitted to deposit further security so as to make total 10% of the Tendered amount to avail the facility of no further 

deduction from the progressive bills, subject to the condition laid down in 231(c) contained in the above said 

notification. 

e) SECURITY DEPOSIT FOR EXCESS WORK:-In Para (9),in case of excess works over the tendered amount, 

additional security is to be deposited for the amount of such excess beyond the tendered amount as per prescribed 

rate, before payment of final bill in case contractors opting for paying advance security and receiving payment 

against progressive bills without any deduction. 

f) SHAPE OF EARNEST MONEY: - In Para (11), Demand Draft, Banker’s Cheque, and Treasury Challan, Deposit 

at Call Receipt (D.C.R.) of Scheduled Banks guaranteed by the Reserve Bank of India and payable at Midnapore 

may be accepted as earnest money and/ or security Deposit. In terms of Memo. No. 108-IB/IW/O/IB-Misc-

38/201(Part) dated 16.11.2011 of Deputy Secretary to the Govt. of West Bengal, I&W.D, the original copies of the 

Demand Draft/Banker’s Cheque/Deposit at Call Receipts (DCR), towards Earnest Money Deposit (EMD) in favour of 

Executive Engineer, Kangsabati Canals Division No.-I, Amlagora, Paschim Medinipur issued from any of the 

following Schedule Banks Payable at Midnapore should be dropped with the tender.EMD issued from any bank 

other than the schedule banks will liable to rejection of the Tender. 

The list of Scheduled Banks in India (Public Sector & Private Sector) constitute those banks which have been 

included in the Second Schedule of Reserve Bank of India (RBI) Act, 1934. RBI in turn includes only those banks in 

this schedule which satisfy the criteria laid down vide section 42 (6) (a) of the Act are appended below. 

Scheduled Banks in India (Public Sector): 

1) State Bank of India, 2) State Bank of Bikaner and Jaipur, 3) State Bank of Hyderabad, 4) State Bank of Indore, 

5) State Bank of Mysore, 6) State Bank of Saurashtra, 7) State Bank of Travancore, 8) Andhra Bank, 9) Allahabad 

Bank, 10) Bank of Baroda, 11) Bank of India, 12) Bank of Maharashtra, 13) Canara Bank, 14) Central Bank of 

India, 15)Corporation Bank, 16) Dena Bank, 17) Indian Overseas Bank, 18) Indian Bank, 19) Oriental Bank of 

Commerce, 20) Punjab National Bank, 21) Punjab and Sind Bank, 22) Syndicate Bank, 23) Union Bank of India, 24) 

United Bank of India, 25) UCO Bank, 26) Vijay Bank. 

Scheduled Banks in India (Private Sector): 

1) ING Vysya Bank Ltd., 2) Axis Bank Ltd., 3) Indusind Bank Ltd., 4) ICICI Bank Ltd., 5) South Indian Bank, 6) HDFC 

Bank Ltd., 7) Centurion Bank Ltd., 8) Bank of Punjab Ltd 9) IDBI Bank Ltd. 

 

g) ADJUSTMENT OF EARNEST MONEY:-No earnest money previously deposited for other works will be considered. 

Tender without or improper earnest money will forthwith be treated as ‘INFORMAL’. 

h) EXEMPTION OF EARNEST MONEY AND LIMITATION OF SECURITY DEPOSIT:- Provision contained in clause 

no 7.4.2(iv) will not be applicable for Mackintosh Burn Ltd., Westing house Saxby Farmers Ltd., & Britannia 

Engineering Ltd. which they previously enjoyed as per G.O. No.10500-F dated 19.11.2004 and subsequently 

extended vide G.O. No. 1110-F dated 10th February, 2006 .They can participate in all the serials in a particular N.I.T, 

subject to fulfilment of other credential criteria specified in 7.4.2(i) to 7.4.2(iii) vide memo no:-46(5)-IB dt.-11th June- 

2012,of Deputy Secretary to the Govt. of west Bengal. 
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15. Dropping of Tenders:- All Tender documents should be submitted in sealed envelope mentioning the NIT No., 

Name & Sl. No. of works, name & address of the Tenderer on the body of the said  sealed envelope, will be dropped 

in the offices given below- on the schedule Date & Time and place as stated in Para (3) above and or the changing 

schedule made vide issuing necessary CORRIGENDUM. 

i. Office of the Sub-Divisional Officer, Kangsabati Canals Sub- Division No I, Salboni, Paschim Medinipur. 

16. Opening of Tenders: - 

i. All the intending Tenderers or their authorised representative may present during opening of Tender. 

ii. In terms of Para 221(1), once the tenders are opened, no tenderer should be allowed to offer fresh quotations unless 

each of the tenderer is given equal opportunity. In case where the later steps taken, if time permits, fresh tenders 

may be invited so as to leave no room for any compliant or grievance whatsoever and, 

iii. In terms of Para 221(2), when the rates quoted in response to invitation of competitive tenders are considered high 

and fresh invitation of tenders cannot be taken recourse to either for want of time or because of no likelihood of 

getting more favourable rates and negotiations with contractors are considered necessary for obtaining rates lower 

than those received in response to the invitation of competitive tenders, negotiations should be made with all the 

contractors who quoted rates in response to the invitation of tenders, and not with the lowest tenderer alone. 

17. Acceptance of Tender :- In terms of NOTIFICATION No. 01/IW dated 19/07/2012 of Secretary to the Govt. of West 

Bengal, acceptance of the tender will rest with the Competent Authority who does not bind himself to accept the 

lowest tender and reserves the right to reject in any or all the tenders received from Tenderers without assigning any 

reason thereof.  

If more than one L1 bids are received in any tender, the same has to be cancelled and re-tendered afresh as 

splitting of work/project prior to tendering is debarred in terms of Memo No.243(8)-IB Dated 27.11.2020 of the 

Deputy Secretary to the Govt. of West Bengal, I&WD. 

OTHER TERMS & CONDITIONS. 

18. In Terms of vide memo no:-46(5)-IB dt.11th june-2012,of Deputy Secretary to the Govt. of west Bengal, Mackintosh 

Burn Ltd., Britannia Engineering Ltd. And Warehouse Saxby Farmer Ltd. Will not enjoy 10% preference in rate for 

the purpose of selection. 

19. Any suppression/misrepresentation of fact will automatically debar the applicant for participating in any Tender under 

the Division/Circle for at least 3(Three) years from the date of detection, in addition to such other penal action as the 

Government may deem proper. 

20. Intending Tenderers should be equipped with plants, machinery equipment and well point pumping machinery 

complete with all accessories as required for the work as the department may not be in a position to issue such 

plants & machinery. They must submit a list of such plants; machinery and equipments in their possession for 

necessary documentary evidence are to be produced. 

21. If required, the intending Tenderers have to be produced Bank solvency certificate of an amount equal to 30% of the 

estimated amount of the work. 

22. Documents submitted along with the application should invariably be in the name of the applicant firm/ Individuals.         

In terms of Memo. No. 185/JS(W)/IA-11C-9(75)/09 dated 09.06.09 of the Secretary to the Govt. of West Bengal, 

I&WD, Joint venture of Firms constituted and duly registered with the appropriate authority will be considered for 

issuance of Tender Papers. 

23. All pages of the documents submitted with the application shall be signed with signature by the applicant and also be 

serially numbered as 1/10.2/10,3/10……10/10 

24. Copies of Partnership Deed and Firm Registration duly self-attested shall invariably be submitted with the application 

by a partnership firm. 

25. Tenderers should quote their rates both figures and words in terms of overall percentage, “below” or “above” or “at 

par” with the price schedule both in the 2nd page of W.B.F 2911 (ii) and the last page of price schedule. 

26. Any tender containing over writing is liable to be rejected. 
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27. All corrections are to be attested under the dated signature of the Tenderer. 

28. When a Tenderer signs his Tender in an Indian Language, the Total amount tendered should also be written in the 

same language. In case of illiterate Tenderer, the rates tendered should be attested by a witness. 

29. The Tenderer who will sign on behalf of a Company or Firm, must produce the registered documents within 3(Three) 

days from the date of opening the tender, if not submitted with the tender application or with the Tender documents) 

in support of his competency to enter in to an Agreement on behalf of the Company or the Firm under the Indian 

Companies or Partnership Act, failing which the tender will not be considered and the deposited Earnest Money will 

be forfeited. 

30. The rate quoted by in the tender form will be final and no subsequent modification in the rates will be entertained 

even it is done with any letter or other instrument submitted before sealing/closing the Tender box. 

31. Any superfluous conditional tender, which does not full fill any of the above conditions, and is incomplete in any 

respect, is liable to be rejected. 

32. VAT, Sales Tax, Royalty, and all other statutory Levy/Cess etc. will have to borne by the Contractor. The engaged 

Contractors need to get registered under BOCW (RECS) Act and shall have to contribute towards a fund 

namely “The West Bengal Building & other Construction worker’s Welfare Fund” @1.00%(one point zero zero 

percent) of the total amount of the work value which will be deducted directly from the bill value and remitted as per 

requirement of the said Act as per Finance Department Notification No. 853-F dated 01.02.06. 

33. Canvassing in connection with the tenders is strictly prohibited and the tenders submitted by a tenderer who take 

resort to canvassing will be liable to rejection. 

34. Incomplete and illegible tender will be invalidated. All corrections in the tender should be signed with dated initial by 

the contractors before submission of tender and each page of the tender should also be signed and dated by the 

contractor. 

35. The contractor has to obtain the Labour license from the office of the Joint Labour Commissioner of the concerned 

District in which the location/site of the work falls, under the provision of W.B. Contract Labour (Regulation & 

Abolition) rules, 1972 and a copy of the license has to be submitted to this office for information & record, failing 

which the undersigned will in no case be hold responsible for any action taken by the Labour Department. The 

undersigned being the ‘Principal Employer’ for the work, will however issue a certificate in specified pro forma of 

Labour Department in form V for doing the needful by the authority of labour Department. 

36. As per rule, the intending Tenderer has to disclosed his/their name (s) & style of another firm /individuals (where he 

is also officiating) in the application for issuing tender forms failing which the decision of the undersigned regarding 

the matter will be final & binding upon all. 

37. The Tenderer should submit a statement at the time of submission of his tender showing the Technical Staff to be 

engaged for the work, with their Technical qualifications, failing which the tender may be liable to rejection. 

38. The Tenderer will have to, if so desired by the Tender Accepting Authority, submit his analysis to justify the rate 

quoted by him/them. 

39. The Tenders will be opened, as specified in the list of works, in presence of the Participating Tenderers or their duly 

authorized representatives, who may be present at the time of opening and who may also put their signatures in the 

Tender Opening Register. 

40. The successful Tenderer will have to execute the duplicate/triplicate/quadruplicate(Plain Paper )copies of his /their 

tender which will have to be obtained by additional cash payment in the office of the Sub-Divisional Officer (I&W 

Dte.), Kangsabati Canals Sub- Division No I, Salboni, Paschim Medinipur, within 7(seven) days from the date of 

receipt of the intimation of acceptance of his tender failing which the Earnest Money shall forthwith stand forfeited in 

favour of the Government and the communication of acceptance of the tender shall automatically stand cancelled. 

41. If any Tenderer withdraws his tender before its acceptance or refuses/fails to convert it in to a contract within a 

reasonable time, without giving any satisfactory explanation for such withdrawal/refusal/failure, he shall be 

disqualified for submitting any tender in this Division/Circle for a period of 1(one) year and his/their case will be 

referred to the Government for order as to what further action will be taken against him/them. 
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42. Materials such as cement, M.S. Rod, R.C.C. Hume Pipes, M.S. sheet Piles, etc. if available in stock, will be issued 

by the Department to the Contractor for the work as per issue rate fixed by the Engineer-in-charge. Place of issue 

materials as mentioned in Page 11 of W.B.F. - 2911(ii) or in a separate sheet attached with the Tender documents to 

be supplied departmentally to the Contractor is furnished with the Tender documents for the work. Any other 

materials not listed therein, if supplied by the department, the issue rate for such materials will be fixed by the 

Engineer-in-charge. 

43. Hire charges for Tools & Plants Machinery, if issued departmentally, will be recovered from the contractor at such 

rate as will be fixed by the Engineer-in-charge. The period of hire charges of all Tools & plants Machinery issued 

from the Government go-down will be counted from the date of their issuance from the go-down and up to the date 

of return in to the same go- down and the hire charges will be recovered from the contractor accordingly. All Tools & 

plants Machinery issued to the contractor must be returned in good condition. In the case of any damages, the cost 

of repair to such damage or replacement will be recovered from the contractor. 

44. In the following case a tender may be declared ‘INFORMAL’ and unacceptable. 

a) Correction, alterations, additions, etc. if not attested by the tenderer. 

b) (i)  Earnest money in form of N.S.C./Government Security etc. not held by the Tenderer and not properly 

pledged. 

(ii) Earnest Money in the form of D.C.R./Demand Draft, etc. which are short deposited with interest bearing 

and/or not deposited in favour of the Executive Engineer, Kangsabati Canals Division No I, Amlagora, 

Paschim Medinipur in proper shape. 

c) If, the all pages of the Tender documents are not signed by the Tenderer. 

d) (i) If, the Tender is not submitted in a cover properly sealed. 

(ii) If, the name of the work with N.I.T. No. & Serial No. of the work and the name of the addressee with the 

name of the Senders (Tenderers) are not exactly written on the envelope. 

 

45. a) In terms of the provision in Para 230 Page of I&W.D. Code Volume- 1 and at the same time provided in Para  

150(3) of W.B. Works Departmental Manual, the Earnest Money of all the Tenderers other than the three lowest 

Tenderer should be refunded after the comparative statement has been prepared and checked and, 

b) In terms of the provision laid down in Para 5 of the1st page of W.B.F. 2911. In case of rejected Tender it should 

be refunded within 10(ten) days from the date of decision. 

 

46. To verify the competency, capacity and financial stability of the intending Tenderers the Tender paper issuing 

authority may demand production of any necessary documents as it may deem necessary. 

 

47. As per G.O. No. 1627(8)/1A dated 26th November 2001 of Irrigation & Waterways Department, Government of West 

Bengal, Clause 25 of Tender Form No. 2911(ii) stand deleted in respect of contract of value less than 100.00 lakh. 

 

48. Normally Tender Paper for not more than one work in any one N.I.T. will be issued to an applicant, who may indicate 

the Serial No’s. of the work in the order of priority. However, depending on response to various serials in the N.I.T., 

Tender Paper Issuing Authority may issue Tender Paper for any serial even though it may not be preferred by the 

applicant. 

 

49. Applicants permitted to purchase Tender form will have to be participated in the tender failing which he/they may be 

suspended to participate in the next Tender. 

 

50. Tender may be cancelled in any stage without assigning any reason. 

 

51. Any discrepancies if found, in the documents/statement the tender shall be cancelled in the subsequent stage with 

imposition of lawful action for this act of submission of documents. 

 

52. Apart from all the above conditions and criteria the ‘Past and Present’ performance of the agencies will be 

considered while issuing tender papers. 

 

53. Gross value of the bill shall be strictly restricted up to the Tender amount as per order no. 378(7)-IB dtd.6.02.2017. 

 

54. The payment of R/A as well as Final Bill for the work will be made according to the availability of fund and claim due 

to delay in payment will not be entertained. 



Page 8 of 12 (NIT NO : WBIW/SDO/KCSD-I/NIT 01 OF 2025-26) 

 

 

55. Subletting of work is strictly prohibited & will be viewed seriously & disqualify the agency to participate in the next 

Tender. 

 

56. Canvassing in connection with Tender is strictly prohibited and the Tenders submitted by a Tenderer who will resort 

to canvassing will be liable to rejection. 

 

57. All specifications, Terms and conditions etc. of the printed schedule of rates of Mahananda Barrage Circle, Teesta 

Barrage Circle, Teesta Canal Circle, P.W.D., P.W.D. (Roads), Member (P.I. &D), & Member (Execution) N.B.F.C.C. 

will be applicable, unless otherwise specified. 

 

58. Apart form all the above, only in the interest of the Government, the committee may allow purchasing Tender Forms 

to such agency/agencies who/they will fulfilled the other criteria and his/their Past or Present performance is/are 

satisfactory but his/their credentials in regards to completion and Payment certificates stand less than the 

requirement. 

 

59. All applicants willing to participate in the Tender must have to be appeared before a Tender document scrutiny 

committee for verification of original of the submitted documents. In case, the applicant or his authorized person not 

appeared before the tender documents scrutiny committee with the original documents in the schedule date and 

time as stated under para-3 (ii), the application will be disqualified for issuing tender form. 

 

60. Tender forms will not be issued after due date and no tender forms will be sent by post/E-Mail/Fax etc. 

 

61. Additional Performance Security: The additional performance security shall be obtained from the successful L1 

bidder, if the accepted bid value is below 20% of the estimated amount put to the tender. The additional performance 

security shall be equal to 10% of the tendered amount i.e. the L1 bid price. The additional performance security shall 

have to be submitted by the selected bidder after issuance of letter of acceptance/letter of invitation (LoA/Lol) and 

before award of contractor (AoC) in the form of ‘’Bank Guarantee” of any Scheduled Bank, payable at Kolkata or / in 

West Bengal in proper format. If the bidder fails to submit the additional performance security within seven working 

days from the date of issuance of LoA/LoL, its earnest money deposit (EMD) will be summarily forfeited. 

If the bidder fails to complete the work successfully, this additional performance security shall be forfeited at any time 

during the pendency of the contract period after serving suitable notice to the contractor/bidder agency. 

 

62. Karmashree Scheme: Contractor(s) should have to ensure the mandatory engagement of job card holders as 
unskilled workers for execution of awarded work, in order to implement the “Karmashree” scheme launched by the 
state Government vide no-1140-PRD-33011/1/2024-MGNREGA SEC dated – 07.03.2024. They also have to 
submit periodic statement on such engagement to the Engineer –In- Charge in the prescribed format. 
                                                                                                                             

                                     

                                          
                                                                                                                                 

         
                                                                                 

                                    

                                                                                                                                                                   

         

 
 

 

 

 

 

 

 

Astt. Engr./Sub-Divisional Officer 

Kangsabati Canals Sub-Division No.-I 

Salboni, Paschim Medinipur 
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LIST OF WORKS 

NIT NO.: - WBIW/SDO/KCSD-I/NIT 01 OF 2025-26 Vide Memo No- 87 date-10/06/2025.    

(i) 

 Last Date & Time and Place for application (Application must be supported with 
self-signed NIT, 2911 form, BOQ download from departmental website – 
www.wbiwd.gov.in along with all relevant papers and credentials i.e. PAN, GSTIN 
Registration, Trade license, work credentials etc. 

18.06.2025 Up to 14:00 hrs. S.D.O/ K.C.Sub-Divn. No. I, Salboni. 

(ii) Last Date & Time and Place for issue of authenticated Tender papers. 19.06.2025 Up to 17:00 hrs. S.D.O/ K.C.Sub-Divn. No. I, Salboni. 

(iii) Last Date & Time and Place for dropping Tender paper. 23.06.2025 Up to 15:00 hrs. S.D.O/ K.C.Sub-Divn. No. I, Salboni. 

(iv) Date & Time and place of opening of Tenders. 23.06.2025 After 15:30 hrs. S.D.O/ K.C.Sub-Divn. No. I, Salboni. 

 

 

 

 

 

 

 

                                                                                                    

         

                                                                                                               

Sl. 
No. 

Name of Work 

Estimated cost 
(Amount put to 

tender) 
(Rs) 

Earnest money 
(Rs) (2% of the 
estimated cost 
put to tender) 

Cost of 
Tender 

Documents 
(Rs.) 

Time of 
completion 
of the work 

 
Source of 

fund 

 
Eligibility of Contractors 

1. 

Emergent protect of Right Bank of River Kana Shilabati near 
house of Suman Mandal at G.P. Bhagabantapur-I, Block 
Chandrakona-II, P.S. Chandrakona, Dist- Paschim Medinipur 
under Kangsabati Canals Division No-I during the year 2025-26. 

96842.00 1937.00 Nil 10 days 
S.D.S. 

Maintenance  

Bona fide agency having 
Credential of execution of 

similar nature of work of value 
40% of the amount put to 

tender within the last 5 years 

Astt. Engr./Sub-Divisional Officer 

Kangsabati Canals Sub-Division No.-I 

Salboni, Paschim Medinipur 
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FORM-6* 

SPECIMEN FORMAT FOR THE BANK GUARNATEE FOR ADDITIOANAL PERFORMANCE SECURITY 
DEPOSIT 

(*To be submitted only if the bid price quoted by the bidder is below 20% of the estimated cost put to tender, non submission within 7 working days 
from date of issuance of LOA which may be maximum extended to 14 working days after issuance of LOA/LOI will lead to rejection of selected bidder. 

Similar standard format issued by RBI approved Bank pledging Bank Guarantee of the required value and period in favour of Engineer-in-Charge is 

acceptable)To, 

----------------------------------------------- (Designation of Engineer-in-Charge) 

----------------------------------------------- (Office address of Engineer-in-Charge) 

-----------------------------------------------     

WHEREAS                               (name and address of Contractor) (hereafter called “the Contractor”) has 
undertaken, in pursuance of Contract No:               dated               to execute                        (name of Contract 
and brief description of Works) (hereinafter called “the Contractor”). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a 
Bank Guarantee by a Scheduled commercial bank for the sum specified therein for ‘ADDITIONAL 
PERFORMANCE SECURITY DEPOSIT’ for compliance with his obligation in accordance with the Contract: 

AND WHEREAS we                           (Indicate the name of the bank and branch) have agreed to give the 
Contractor such a Bank Guarantee: 

NOW THEREFORE we                  ;                    (Indicate the name of bank and branch) hereby affirm that we are 
the Guarantor and responsible to you on behalf of the Contractor, upto a total of                     Rs.             (amount 
of guarantee)                             (in words). We undertake to pay you, upon your first written demand and without 
cavil or argument, a sum within the limits of                      (amount of guarantee) as aforesaid without your 
needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

We                              (Indicate the name of the bank and branch) hereby waive the necessity of your demanding 
the said debt from the contractor before presenting us with the demand. 

We                              (Indicate the name of the bank and branch) further agree to pay to you any money so 
demanded not withstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending 
before any court or Tribunal relating thereto, our liability under this present absolute and unequivocal. 

The payment/so made by us under this bond shall be a valid discharge of our liability for payment there under 
and the contractor(s) shall have no claim against us for making such payment. 

We                                   (Indicate the name of the bank and branch) further agree that no change or addition to 
or other modification of the terms of the Contract or of the works to be performed there under or of any of the 
contract documents which may be made between you and the contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or modification. 

We                            (Indicate the name of the bank and branch) lastly undertake not to revoke this guarantee 
except with the previous consent of you in writing. 

This guarantee shall be valid upto ----------------------------. It come into force with immediate effect and shall remain 
in force and valid for a period upto the time of completion of the work under the stated contract plus 
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claim period of six months for the Bank Guarantee. Notwithstanding, anything mentioned above, our liability 
against this guarantee is restricted to Rs            (Rs.                       ) and unless a claim in writing is lodged with us 
within the validity period, i.e upto………………………….of this guarantee all our liabilities under this guarantee 
shall cease to exist. 

Signed and sealed this                 day                of          20               at             

 

SIGNED, SEALED AND DELIVERED 

For and on behalf of the BANK by: 

               
 (Signature) 

(Name) 

(Designation) 

                       
(Code Number) 

                          

        (Address) 

 

NOTES: 

i. The bank guarantee should contain the name, designation and code number of the officer(s) signing the 
guarantee 
The address, telephone number and other details of the Head Office of the Bank as well as of issuing 
Branch (within West Bengal/AT PAR ANYWHERE IN INDIA only to be accepted) should be mentioned 
on the covering letter of issuing Branch. 
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Memo No : - 87 /1(14)                                                                                                                                  Dated :- 10.06.2025 

Copy submitted/forwarded for information and wide circulation to:- 

1. The Chief Engineer (south-West), Abas, Khasjungle, Paschim  Medinipur.  

2. The District Magistrate, Paschim Medinipur.  

3. The Savadhipati, Paschim  Medinipur  Zilla  Parishad 

4. The Superintending Engineer, Kangsabati Circle-I, Kenduadihi, Bankura. 

5. The Superintending Engineer, Kangsabati Circle-II, Abas, Khasjungle, Paschim  Medinipur. 

6. The Executive Engineer, Kangsabati Canals Division No.- I, Amlagora, Paschim  Medinipur. 

7. Sabhapati, Garghbeta-I Panchyat  Samity. 

8. Sabhapati, Garghbeta-II Panchyat  Samity 

9. The Sub-Divisional Officer, Kangsabati Canals Sub-Division No-II/IV/VII. 

10. The Divisional Accountant, Kangsabati Canals Division No.- I, Amlagora, Paschim Medinipur. 

11. Notice Board of Kansbati Canals Sub-Division No-I. 

12. The Nodal Officer, E-Governance, DVC Study Cell, I&W Dte. Jalsampad Bhaban, Salt Lake City, Kolkata-91 for publication in 
the Departmental Official Website www.wbiwd.gov.in 

                                                                                                                              

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

Sd/- 

Astt. Engr./Sub-Divisional Officer 

Kangsabati Canals Sub-Division No.-I 

Salboni, Paschim Medinipur 



Issued to :

Name of Agency : ____________________________________________

Sl. 

No.
Description of items Quantity Unit

Rate

(Including 

G.S.T.  

& Cess )

Amount

144.00 Each Rs. 139.44 Rs. 20,079.00

Rupees One 

Hundred Thirty 

Nine And Paise 

Forty Four Only

144.00 Each Rs. 498.17 Rs. 71,736.00

Rupees Four 

Hundred Ninety 

Eight And Paise 

Seventeen Only

117.00 Mtr. Rs. 34.56 Rs. 4,044.00

Rupees Thirty Four 

And Paise Fifty Six 

Only

39.00 Mtr. Rs. 13.11 Rs. 511.00

Rupees Thirteen 

And Paise Eleven 

Only

C/O = Rs. 96,370.00

4 Driving bamboo pins in standing or flowing water including

scaffolding and driving appliances.

(a) Where boats are not necessary.

1 Supplying Nylon cage netting 1metrex1metrex1metre size

with knot having mesh size 17.5cmx17.5cm constructed with

nylon thread (210x24) having tensile strength not less

than250Kg./sq.cm.including carriage, delivery and stacking

at site inclusive of all taxes complete.

2 Labour charges for dumping and placing in position properly

filled in Nylon crates with filled in gunny/poly cement bags

(minimum 25nos.having capacity 50kg) with local earth or

sand,sewing and tying the crate with nylon wire within a lead

of 150m.and all lifts in river slope or bed by cutting trenches

upto 50cms depth,if necessary,or by boat including cost of

hire charges of boat, boatmen and other necessary

equipments and also including cost of bags,carriage and

charge of filling bags with earth/sand but excluding cost of

nyloncrate as per direction of the Engineer – in –

Charge.NB:-Volume of each earth/sand filled bags should

not be less than 0.028 m3.Size of Nylon crate is 1metre X

1metre X 1metre.

(a) Where boats are not necessary.

3 Supplying, dressing and stacking at site bamboo pins above

5 cm. diameter and upto 7.5 cm. diameter. (Dia. to be

measured at mid length).

Address of the Agency : ____________________________

_____________________________________________________

_____________________________________________________

Astt. Engr./Sub-Divisional Officer

Kangsabati Canals Sub-Division No.-I

Salboni, Paschim Medinipur

Schedule for the work :-

Emergent protect of Right Bank of River Kana Shilabati near house of Suman Mandal at G.P.

Bhagabantapur-I, Block Chandrakona-II, P.S. Chandrakona, Dist- Paschim Medinipur under

Kangsabati Canals Division No-I during the year 2025-26.

SL. No. 01 of WBIW/SDO/KCSD-I/NIT-01 of 2025-26



Sl. 

No.
Description of items Quantity Unit

Rate

(Including 

G.S.T.  

& Cess )

Amount

B/F = Rs. 96,370.00

18.00 Mtr. Rs. 26.22 Rs. 472.00

Rupees Twenty Six 

And Paise Twenty 

Two Only

Total= Rs. 96,842.00

                                                                                                                                                                                                                                                                                                                                                                                        

Date :

Place :

I/We do here by agree to carry out the work  at………….....................................….................…………............................ than the 

above schedule of rates. I/We also agree to abide by all the terms and conditions and general specification of work as laid down in 

the current schedule of rates of USoR I&WD.

Signature of  Agency

Rupees Ninety Six Thousand Eight Hundred Forty Two Only

Astt. Engr./Sub-Divisional Officer

Kangsabati Canals Sub-Division No.-I

Salboni, Paschim Medinipur

5 Supplying, fitting and fixing with iron nails half split bamboo

wailing pieces (av. dia. of bamboo not less than 5.0 cm.)



Issued to (Bidder): ……………… 

 

Postal Address with Contact No. & e-mail ………………….. 
 

Price – Free of Cost 

West Bengal Form No. 2911 
Applicable For Works of value up to Rs 25 (Twenty Five) Crore 

 

 
Tender No.  , Sl. No.  of ____   (Year) 

 
 

TENDER AND CONTRACT FOR WORKS 
GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF 

BIDDERS/CONTRACTORS 

 
(A) Applicable for off-line tenders up to Tender Value of Rs. 5.0 lakh 

 

1. All work proposed for execution by contract will be notified in the form of invitation to 
tender posted in concerned departmental website, e-procurement portal of the Government 

of West Bengal (https://wbtenders.gov.in) and to be published in local news paper for wide 

circulation also in the notice boards at public places signed by the Tender Inviting 

Authority. 

This form will state the work to be carried out, the date for submitting and opening of 
tenders as well as the time allowed for carrying out the work; also the amount of earnest 

money to be deposited with the tender, the amount of security deposit to be deposited by 

the successful bidder and the percentage, if any, to be deducted from bills. Copies of the 

specification, design & drawings and other documents required in connection with the 

work, signed for the purpose of identification by the Authority inviting Tender shall also be 

open for inspection by the contractor at the office of the Tender Inviting Authority during 

Office hours. 

2. In the event of the tender being submitted by a firm, it must be signed separately by 
each member thereof, or, in the event of absence of any of the partners, it must be signed 

on his/her behalf by a person holding a Power-of-Attorney authorizing him/her to do so. 

Such power-of-attorney is to be produced with the tender, and in the case of a firm carried 

on by one member of a joint family; it must disclose that the firm is duly registered under 

the Indian Partnership Act. 

3. Acceptance of measurements entered and bills raised on account of a work, when 
executed by a firm, must also be signed by the several partners, except where the 

contractors are described in their tender as a firm in which case the receipts must be 

signed in the name of the firm by one of the partners or by some other person having 

authority to give effectual receipt for the firm. 

4. Any person who submits a tender shall fill up the usual printed form, stating at what 
rate he or she is willing to undertake the work. Tenders which propose any alteration in 

the work specified in the said form of invitation to tender, or in the time allowed for 

carrying out the work, or which contain any other conditions of any sort, will be liable to 

rejection. No single tender shall include more than one work, but contractors who wish to 

tender for two or more works shall submit a separate tender for each. Tenders shall have 

the name and number of the work to which they refer, written outside the sealed 

envelopes. 

5. The Tender Inviting Authority or his/her duly authorized representative will open 
tenders in presence of intending contractors/bidders who may be present at the time, and 
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will enter the bid amounts as percentage rates above or below or at par of the tender BOQ 

of several tenders in a comparative statement in a suitable form. In the event of a tender 
being accepted, a receipt shall thereupon be given to the contractor/bidder who shall 

thereupon for the purpose of identification, sign copies of specifications and other 

documents mentioned in the Rules. In the event of a tender being rejected, the earnest 

money with such unaccepted tender shall be refunded within 10 days from the date on 

which the tender is decided, provided the contractor(s) present himself/herself before the 

Tender Inviting Authority to take the earnest money refund. 
 

6. The accepting authority reserves the right to reject any or all of the tenders without 

assigning any reasons to the participating bidders and he/she will not be bound to accept 

either the lowest tender or any of the other tenders. 
 

7. Receipt of an accountant or clerk for any money paid by the contractor/bidder will not 

be considered as an acknowledgement of payment to the Tender Inviting Authority and the 

contractor shall be responsible for ensuring that he/she procures a receipt signed by the 

Tender Inviting Authority, or a duly authorized representative. 

8. The Memorandum of work tendered for, and the schedule of materials to be supplied by 
the executing Department at their supply/issue rates, shall be filled in and completed in 

the office of the Tender Inviting Authority before the tender form is issued. If a form is 

issued to an intending bidder/contractor without having been so filled in and completed, 

he/she shall request the office to have this done before he/she completes and delivers 

his/her tender. 

 

(B) Applicable for e-tenders of value above Rs. 5.0 Lakh 

1. All works of tender value above Rs. 5.00 lakh proposed for execution through this 

contract document are to be notified and published in the form of notice inviting e-tender 

(e-NIT) in the designated official tender website of Government of West Bengal having URL 

https://wbtenders.gov.in, and uploaded simultaneously in the URL of concerned 

Department inviting Tenders. Thus the tender may be seen and downloaded by logging into 

the “e-procurement” link provided therein, digitally signed by the concerned Tender Inviting 

Authority and its corresponding abridged notice also published on the same date in the 

print media. 

2. This e-Notice Inviting Tender (e-NIT) will state  the work  to be carried  out, the  date  

for encrypting ( submitting) and decrypting (opening) of e-tenders, the time allowed for 

carrying out the work; amount of earnest money to be deposited with the e-tender; 

procedure for submission of EMD, amount of security to be furnished by the successful 

bidder/contractor, security/ performance security to be deducted from running account 

bills, copies of specifications, Bill of Quantities, design and drawings and any other 

document required in connection with the work, digitally signed for the purpose of 

identification by the Tender Inviting Authority. 

3. Intending contractors/bidders are required to download the e-tender documents 
directly from the website stated above. Tender is required to be submitted online by the 

intending bidders by authorized e-Tokens provided as DSC. This is the only mode of e- 

submission of tender and document(s). All information posted in the website consisting of 

e-NIT, WB Form No. 2911, Tender Bill of Quantities (BOQ), corrigenda notices and 

drawings etc., if any, shall form part of the Contract. Details of procedure of submission 

have been explained under “General Terms & Conditions” and Annexure attached with the 

notice of e-tender (e-NIT). 

4. All the documents uploaded by the Tender Inviting Authority forms an integral part of 

the tender contract/agreement. Contractors/bidders are required to upload the entire set 

of tender documents along with other related documents as asked for in the e-tender 

through the above website(s) within the stipulated date and time as given in the e-NIT. 

Tenders are to be submitted in two folders at a time for each work, one being  the 

‘Technical Bid’ and the other ‘Financial Bid’. The contractor/ bidder shall carefully go 
through all the documents and prepare to upload the scanned documents in Portable 

Document Format (PDF) in the designated link in the web portal as their Technical Bid. 

He/she needs to fill up the rates of items/percentage in the BOQ downloaded for the work 

in the designated cell and upload the same again in the designated link in the portal as 

their Financial Bid. Documents uploaded are virus scanned and digitally signed using the 

Digital Signature Certificate (DSC). Contractors/bidders should especially take note of all 

https://wbtenders.gov.in/


3  

the addenda and corrigenda related to the e-tender and upload all of  these documents  

also as a part of their tender document. 

5. Documents uploaded by the contractors/bidders with all information & rates 

comprising Technical and Financial bids cannot be changed after last/end date for 

submission of the e-tender. 

6. Deed of Consortium/Partnership Firm, and documents of their registration in the form 
of certified copy of ‘Form No. VIII,’ issued under the Indian Partnership Act, 1932 (Act-IX of 

1932), GST, & PAN (Permanent Account Number) as per RBI guidelines/above Rs. 

50,000/- may be compulsorily furnished for all contracts and all other statutory clearances 

defined in the e-NIT. 

7. The tender evaluation and accepting authorities reserve the right to reject any or all of 

the tenders without assigning any reasons and he/she will not be bound to accept either 

the lowest tender or any of the tenders. 

8. Withdrawal of e-Tender once the bid has been submitted online and after passing of 
end date for submission which has been accepted for further processing is not allowed. 

EMD will be forfeited by the Government and the bidder/contractor penalized in terms of 

provisions in the notice of the tender. 

9. Generally Bids will be valid for 120 days from the date of opening of the financial 
proposal. However, extension of bid validity may be suitably considered by the Tender 

Inviting Authority, if required, subject to obtaining a written confirmation of the 

contractor/bidder(s) to that effect. 

 

TENDER FOR WORKS 

 
I/We on behalf of the Governor hereby tender for the execution  of the work  specified in 

the underwritten “Memorandum” within the time specified in  such  “ Memorandum”  at 

the rates specified therein, and in accordance, in  all  respects  within  the  Rules 

contained in clauses hereinafter, in all of the annexed G e n e r a l C onditions of Contract 

(GCC), Special C onditions of Contract (SCC) and with such other materials as  are 

provided for, by and in all other respects in accordance and  with such conditions  so far  

as applicable. 

 

MEMORANDUM 

 

 

(a) If several sub-works 

are included, they 
should be detailed in a 

separate list 

(a) General description of work  

 
 

 

(b) Estimated cost put to Tender …  Rs. 

(c) Earnest Money Deposit … Rs. 

(d) Security Deposit (including earnest money) ................................. Rs 

(e) Percentage, if any, to be deducted from bill.................................. Rs 
……………………………… 

(Rupees………………………………….… 

Percentage………………………………..) 

(f) Time allowed for the work from date of written order to Commence :  

……………………………………………………………….. calendar months. 

 
For offline tender during submission of bid and during execution of Agreement for online 

tender 

Name of Work 

Tendered 

Amount Put to 

Tender 

Rate Quoted by the 

Bidder (% above or 

less or at par) 

Tendered Amount 

(Contract Price both 

in words & figures) 
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*Give 

particulars 

and 

numbers 

 

Strike out 

(a) or (b) 

as 

applicable. 

 

T Signature of 

Contractor before 

submission of 

tender 

 
X Signature of 

Witness to 

Contractor’s 

signature 

XX Signature of 

the Executive 

Engineer/AE on 

behalf of the 

Department. 

Should this Tender be accepted, I/we hereby agree to  abide  by  and  fulfill all  of  the 

terms and provisions of the said conditions of contract annexed hereto so far as applicable, 

or in default thereof to forfeit and pay to the Governor  or his/ her successions  in office,  

the sums of money mentioned in the said conditions. 

 

A sum of Rs ………………………. * has been furnished through online net 

banking/RTGS/NEFT transfer as earnest money deposit [(a) the full value of  which is to  

be absolutely forfeited to the Governor or  his/her  successors  in  office,  without  

prejudice to any other rights or remedies of the  said Governor  or  his  successors  in 

office. Should I/we not deposit the full amount of security specified in the above 

‘Memorandum’ in accordance with clause I(A) of the said conditions of contract, the said 

sum of Rs ………… shall be retained by the Government as on account of such security as 

aforesaid:(b) the full value of which shall be retained by Government on account of the 

security deposit specified in clause I (B) of the said conditions of contract]. 

Dated the Day of 20 

 
X T 

(Witness) 

Address 

Occupation 

 

The above tender is here by accepted by me for and on behalf of the Governor of the State 
of west Bengal 

 

XX 

 

Dated the  Day of  (Month)  (Year) 

 

GENERAL CONDITIONS OF CONTRACT 

 
Clause 1 1.1 Earnest Money - The person/persons who intend to participate in the 

Tender for an Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit 

Earnest Money @ 2% (Two percent) of the Estimated Amount put to Tender or Rs 10 Lakh, 

whichever is lower. 

 

In case of offline tender earnest money is to be submitted in the form of Bank Draft 
or Bankers Cheque. 

In case of Online Tender (e-Tender) earnest money is to be deposited through e- 

tender portal (https://wbtenders.gov.in) by selecting from either of the following payment 
modes: 

 

i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of 

payment through ICICI Bank Payment Gateway. 
ii) RTGS/NEFT in case of offline payment through bank account in any Bank with 

his/her tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of 

Secretary to the Government of West Bengal, Finance Department. The L1 bidder  

shall make the Formal Agreement after getting the Letter of Acceptance (LOA) issued 

by the Tender Accepting Authority. Failure to make the Formal Agreement within the 

time period as prescribed in the Letter of Acceptance (LOA) for the purpose, may be 

construed as an attempt to disturb the tendering process and will be dealt with 

accordingly in a legal manner as deemed fit including blacklisting the bidder. 

 
1.2 Security Deposit - While making any  payment  to  the  person(s)  whose 

tender has been accepted (hereinafter shall  be called the contractor)  for  work done  

under the contract, the authority making payment shall deduct such sum which together 

with the Earnest Money already deposited and converted into security deposit, shall 

amount to 10% of the value of works executed at the material point of time and paid 

during the progressive running accounts bills, so that total deduction together with 
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Earnest Money constitute 10% of the tendered value of work actually done. 

In case of excess/and supplementary work over the tendered amount, additional security 
@ of 10% of such additional amount is to be deposited for all such excess/ and 

supplementary works beyond the tendered amount before payment of final bill. 

Compensation of all other sums of money payable by the contractor to the Government 
under the terms of the contract may be deducted from the security deposit. 

 
However, even though the earnest money deposited exceeds the prescribed percentage, 

due to reduction of tendered amount due to any reason whatsoever, such additional 

earnest money shall be deemed to have been converted into security and further 

deductions from progressive bills shall be made, taking into consideration the enhanced 

component of earnest money so converted into security. 

Security deduction will not normally be required for hiring of inspection vehicles and  

boats etc., supply of tools & plants, furniture and computer peripherals. Separate 

agreement may be required in those cases, particularly for consultancy and RFP for EPC, 

which shall be made in standard formats to be approved by the Government. 

 
After completion of the work, the Contractor may opt for refund of the Security Deposit  

by replacing equal amount of Bank Guarantee of scheduled Bank valid up to 3 months 

beyond the defect liability period. 

 
Additional Performance Security @ 10% of the tendered amount in the form of Bank 

Guarantee from a Scheduled Bank, valid up to the date of completion of work, shall be 

obtained from the successful bidder, if the accepted bid value is 80% or less than the 

estimated amount put to tender. 

If the bidder fails to submit Additional Performance Security within 7 (seven)  working  
days from the date of LoA or the time period as approved by the  Tender  inviting  

Authority, his Earnest Money will be forfeited. 

If the bidder fails to complete the works successfully, the  Additional  Performance  
Security along with Security Deposit lying with the Government shall be forfeited at any 

time during the pendency of contract period as per relevant Clauses of the Contract. 

Necessary provisions regarding deductions of Security Deposit from the progressive bills   

of the Contractor as per relevant clauses of the contract will in no way be  affected/  

altered by this Additional Performance Security. 
 

 

 
Compensation 

for delay 

Clause 2. The time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor and shall be reckoned from the date on which the order 

to commence work is given to the contractor. The work shall throughout the stipulated 

period of the contract be proceeded with all due diligence. Time being deemed to be the 

essence of the contract on the part of the contractor, the contractor shall be bound in all 

cases, to achieve the ‘Milestones’ as defined under Clause 5 and specified in the NIT 

into various ‘Identifiable and quantifiable construction related  stages’ pertaining to 

the work. In the event of the contractor failing to comply with any of the conditions 

related to achieving the ‘Milestones’ within the specified time period prescribed for 

such ‘Milestone’ plus one month, he/she shall be liable to pay compensation. 

If the contractor fails to commence and/or maintain required progress viz. Milestones 
defined in the Notice Inviting Tender over the total time allotted for its full completion 

and in terms of clause 5 or fails to complete the work and clear the site on or before  

the end of contract period or extended date of completion, he/she shall, without 

prejudice to any other right or remedy available under the law on account of such 

breach, pay as agreed compensation to the implementing Department. 

This will also apply to items or group of items for which a separate period of 

completion has been specified. 
 

Compensation for delay of work: @ 2% (Two percent) of the tendered value of 

work arrived for each month of delay to be computed on per day basis subject to 

the ceiling limit of security deposit already withheld or due to be withheld 

during imposition of the said clause and minimum payable compensation 

equivalent to the Earnest Money deposited (EMD). 
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Provided always, that the total amount of compensation for delay, to be paid under this 

clause shall not exceed 10% of the tendered value of work or the tendered value of the item 
or group of items of the work, for which a separate period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to the 

contractor under this contract, if the contractor catches up with the progress of work 

subsequently, part or full of the desired progress as per the contract in accordance with 

the decision of the Tender Accepting Authority, under powers delegated by Government to 

be communicated by the Engineer-in-Charge, the withheld amount shall be released. 

However, no interest, whatsoever, shall be payable on such withheld amount. 

 

Force majeure :-If the work(s) be delayed for the following reasons:- 

Due to war, internal emergency and other conditions such as abnormally bad weather, 

flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, the 

contractor shall immediately give notice thereof in writing to the Engineer-in-charge but 
shall nevertheless use constantly his/her best endeavors to prevent or make good the  

delay and shall do all that may be reasonably required to the satisfaction of the Engineer- 

in-charge to proceed with the works. 

 

Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge 

with the prior approval of Tender Accepting Authority, may, without prejudice to his/her 

any other rights, remedy against the Contractor in respect of any delay, inferior 

workmanship, any claims for damages and/or any other provision of the contract or 

otherwise, and whether the date of completion has or has not been elapsed, by notice in 

writing, absolutely determine the contract in any of the following cases: 

(i) If the Contractor has been given by the Engineer-in-Charge a notice in writing to 

rectify, reconstruct or replace any defective work or that work is being performed    

in an inefficient or otherwise improper or un-workman like manner, shall omit to 

comply with the requirements of such notice for a period of seven days thereafter; 

(ii) If the Contractor has without reasonable cause suspended the progress of work, or 
has failed to proceed with the work with due diligence so that, in the opinion of the 

Engineer-in-Charge he/she will be unable to secure completion of the work by the 

schedule date for completion, and continues to do so after a notice of seven days in 

writing from the Engineer-in-charge; 

(iii) If the Contractor fails to complete the work within the stipulated date or the 
Milestones/items of work within individual dates of completion, if any,  stipulated  

on or before such date(s) of completion and does not complete them or reach the 

defined Milestones within the period specified in the notice given in writing to that 

effect by the Engineer-in-charge; 

(iv) If the Contractor persistently neglects to carry out his/her obligations under the 
contract and/or commits default by not complying with any of the terms & 

conditions of the contract and does not remedy it, or take effective steps to remedy  

it, within seven days after a notice in writing is given to  him/her to that effect by  

the Engineer-in-Charge; 

(v) If the Contractor being an individual, or a firm, or any partner thereof, shall at any 
time be adjudged insolvent or have a ‘Receiving Order’ or Order for administration   

of his/her Estate made against him/her, or take any proceedings for liquidation or 

composition (other than a voluntary liquidation for the purpose of amalgamation or 

reconstruction) under any Insolvency Act for the time being in force, or make any 

conveyance or assignment of his/her effects or composition or arrangement for the 

benefit of his/her creditor or purport to do so, or if any application be made under 

Insolvency Act for the time being in force for the sequestration of his/her Estate, or  

if a trust deed is executed by him/her for benefit of his/her creditors; 

(vi) If the Contractor being a Company pass a resolution or the court delivers an order  
of judgement that the Company shall be wound up, or if a receiver or a manager on 

behalf of a creditor be appointed, or if a circumstance arise which entitle the Court 

or the creditor to appoint a receiver or a manager  or  which entitle the court to  

issue a winding up order; 

(vii) If the Contractor shall suffer an execution order being levied on his/her goods and 
allows it to be continued for a period of 21 days; 

(viii) If the Contractor assigns without prior written approval of the Tender Accepting 
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Authority, transfers, sublets (engagement of labour on piece work basis  or  of  

labour with materials not to be incorporated in the work, shall not be deemed to be 
subletting) or otherwise parts with or attempts to assign, transfer, sublet or 

otherwise parts with the entire work or any portion thereof without prior written 

approval of the Engineer–in–charge; 
 

(ix) AND THEREFORE, the Contractor has made himself/herself liable for action under 

any of the cases aforesaid, the Engineer-in-charge on behalf of the Government  

with the prior approval of Tender Accepting Authority, shall have the powers to  

adopt any of the following actions, as he/she may  deem best suited to the interest  

of the Government:- 

(a) To determine the contract as aforesaid, of which rescission notice in writing  
and costs to be recovered for works since executed subject to a minimum of   

the amount of Earnest Money deposited by the Contractor under the hand of 

Engineer-in-charge, shall be the conclusive evidence. Upon  such  

determination, the Earnest Money Deposit, Security Deposit already recovered 

for executed works and performance guarantee, if any under the contract shall 

be liable to be forfeited and shall be absolutely at the disposal of the 
Government. 

(b) After giving notice to the Contractor to measure up the work executed and to 

take such whole or the balance or part thereof, as shall be un-executed out of 

his/her hands, and to give it to another Contractor to complete the balance 

work. The Contractor, whose contract is determined or rescinded as above,  

shall not be allowed to participate in the tendering process for the balance  

work. 

(c) To employ labour paid by the implementing Department, and to supply 
materials, to carry out the works or any part of the work, debarring the 

contractor and debiting the cost of labour and price of materials (of the amount of 

which cost and price determined by certificate of the Engineer-in-Charge shall 

be final and conclusive against the contractor) and crediting him/her with the 

value of the work done, in all respects in the same manner and at the same 

rates as if it had been carried out by the contractor under  the  terms  of  

his/her contract; the certificate of the Executive Engineer  as  to the  value  of 

the work done shall be final and conclusive against the contractor. 
 

In the event of above course being adopted by the  Engineer-in-charge, the  Contractor 

shall have no claim of compensation for any loss sustained by him/her by reason of 

his/her having purchased or procured any material or entered into any engagement or 

made any advances on any account or with a view to execute the work  or  the  

performance of the contract. In case, action is taken under any of the provisions  

aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work 

thereof actually performed under this contract, unless and until the Engineer-in-charge 

has certified in writing that the performance of such work and value payable in respect 

thereof, and he/she shall only be entitled to be paid the value so certified. 
 

Clause 3A. In case, the work cannot be started due to reasons not within the control of 

the Contractor within 1/4th (one fourth) of the stipulated time for completion of the work 

or 45 days whichever is less, which is accepted as a valid & justified reason by the 

Tender Accepting Authority, either party viz. Contractor & the Engineer-in-Charge may 
close the contract with the approval of Tender Accepting Authority. In such an 

eventuality, the earnest money deposited and the security of the contractor shall be 

refunded, but no payment on account of interests, loss of profit or damages etc. shall be 

payable at all. 

 

Clause 3B. In case a continuing work cannot be completed due to reasons beyond the 

control of the contractor, like Force Majeure enumerated later under Clause 5, the 

contract may be terminated as stated in clause 3A above by the  Engineer-in-Charge 

with the consent of the contractor and approval of the Tender Accepting Authority. 
 

Clause 4. In cases in which any  of  the  powers  conferred  upon  the Engineer-in-  

Charge under Clause 3 hereof shall have become exercisable and the same had not been 
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previously exercised, non-exercising thereof shall  not constitute as a waiver  of any  of the 

conditions hereto, and such powers shall, notwithstanding be exercisable in the event of 
any future case of default by the contractor,  for  which  by  any  clause  or  clauses hereof, 

he/she is declared liable to pay compensation amounting to whole of his/her security 

deposit, and the liability of the contractor for past and future compensation shall remain 

unaffected. In  the  event  of  the  Engineer-in-Charge putting in force either of the powers 

under ix (a) or (c) vested with him/her under the preceding clause, he/she may if he/she 

so desires, take possession of all or any tools & plant, materials and stores, in or upon the 

work, or the site thereof, or belonging to the contractor, or procured by him/her and 

intended to be used for  execution  of  the  work, or any part thereof, paying  or allowing  

for the same in account at the contract rates or    in case of these not being applicable, at 

current market rates to be certified by the Engineer-in-Charge whose certificate thereof, 

shall be final and binding. Otherwise, the Engineer-in-Charge may deliver notice in writing 

to the contractor or his/her clerk, foreman or other authorized agent, requiring him/her to 

remove such tools & plant, materials or stores from the premises within a time to be 

specified in such notice; and in the event of the contractor failing to comply with any such 
requisition, the Engineer-in- Charge may remove them at the contractor’s expense or sale 

them by p u b l i c  auction  or private sale on account of the contractor and at his/her 

risk, in all respects, and the certificate of the Engineer-in-Charge as to the expense of any 

such removal, and the amount of the proceeds and expense of any such sale shall be  final 

and conclusive  against the contractor. 

 
Clause 5. The time allowed for execution of a work as specified in the ‘Schedule of  
Work’ or in the extended time in accordance with the  terms and conditions shall  be 
the essence of the  contract. Execution of work shall commence from such time period 
as mentioned in the said schedule, or from the date of handing over of the site to the 
contractor whichever is later. If the contractor commits default in commencing 
execution of the work as aforesaid within thirty days, without justifiable reasons 
included under Force Majeure or other such reasons beyond the control of the 
contractor, in which case to be reported within seven days by the contractor,  
considered valid and cogent by the Engineer-in-Charge, the Engineer-in-Charge shall 
after passing of thirty days from the date of scheduled commencement of work as per 
work order, with the prior approval of the Tender Accepting Authority, without 
prejudice to any other right to remedy available in law, be at liberty to apply clause 2 
and subsequently clause 3 of the tender document. 

 

 As soon as possible after the contract is executed, signed and agreed, the 

contractor shall submit a ‘Time and Progress Chart’ for each broad activity 

(Milestone) and get it approved by the Engineer-in-Charge. The chart shall be 

prepared in direct relation to the time slated in the Notice Inviting Tender (NIT) 

document, for completion of items or group of items of the work. It shall indicate 

the forecast of the dates of commencement and completion of various trades of 

sections of the work. This may be amended, as necessary, by an agreement 

between the Engineer-in-Charge and the contractor within the  limitations  of 

time imposed in the NIT document. Further, to ensure good progress during 

execution of work, the contractor shall in all cases, in which the time allowed for 
any work exceeds one month (save and except for special jobs for which a 

separate programme has been agreed upon) to complete the work as per defined 

‘Milestones’ given in such ‘Schedule of Work’ defined clearly in the NIT itself into 

various ‘Identifiable and  quantifiable construction related stages’ related with 

the type and nature of work, and that the ‘total time allowed for completion of 

work’ is to be broken up against achievement of those stages during the 

construction / progress of work to ensure a periodic monitoring of progress and 

enable the contractor and the Engineer-in-Charge to take corrective measures 

from time to time. 
 

 If the work(s) be delayed by: 

Force majeure, due to war, internal emergency and other conditions such as 
abnormally bad weather, flood, cyclone natural calamity or serious loss or 
damage by fire or civil commotion, strike or lockout affecting procurement of 
construction materials or any of the trades employed in the work, or any other 
cause which in the absolute discretion of the Engineer-in-Charge is beyond the 
contractor’s control, then upon happening of any such event causing delay, the 
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contractor shall immediately give notice in writing to the Engineer-in-Charge but 
shall nevertheless use constantly his/her best endeavors to  prevent or make  
good the delay and shall do all that may be reasonably required to  the 
satisfaction of the Engineer-in-Charge to proceed with the works. 

 

 Request for rescheduling of ‘Milestones’ of various activities and extension of  
time, to be eligible for consideration, shall be made by the contractor in writing 
within fourteen days of the happening of the event causing delay in the 
prescribed form. The contractor may also, if practicable, indicate in such a 
request the period for which extension is desired. 

 

 If any such case the Engineer-in-Charge, with the approval of Tender Accepting 
Authority, may give a fair and reasonable extension of time and reschedule the 
activity wise ‘Milestones’ for completion of the work. Such extension shall be 
communicated to the contractor by the Engineer-in-Charge with the approval of 
Tender Accepting Authority in writing within maximum 1 (one) month  of  the  
date of receipt of such request. 
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Clause 6. On completion of work, the contractor shall be furnished with a certificate by  

the Engineer-in-Charge of such completion, but no such certificate shall be given,  nor 

shall the work be considered to be completed until  and  unless  the  contractor  shall  
have removed from the work premises on which the work is executed, all scaffolding, 

surplus materials and rubbish, and cleaned off the dirt from wood  works,  doors, 

windows, floors, or other parts of any building, upon or about which the  work  is  

executed, or of which he may have had possession for the purpose of the execution thereof, 

nor until the work shall have been measured by the Engineer-in-charge whose 

measurements shall be binding and conclusive against the contractor. If the contractor 

shall fail to comply with the requirements of this clause as to removal of scaffolding, 

surplus materials and rubbish and cleaning off dirt on or before the date fixed for 

completion of the work, the Engineer-in-charge may at the expense of the contractor 

remove such scaffolding, surplus materials and rubbish, and dispose of the same as 

he/she thinks  fit, and clean off such dirt as aforesaid; and the contractor shall forthwith  

b e b o u n d t o pay the amount of all expense so incurred, and shall have no claim in 

respect of any such scaffolding or surplus materials as aforesaid, except for any sum 
actually realized by the sale thereof. 

 

Clause 7. No running account bill payment shall be normally made for works less than 30 

(Thirty) percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the 

whole of the work shall have been completed and certificate of completion given. For   
works of tendered value above Rs 25.00 lakh, for running account bill payment, the 

contractor shall on submitting a bill of at least Rs 25.00 lakh there for, be entitled to 

receive a payment proportionate to the part thereof, approved and passed by the Engineer-

in-charge, whose certificate of such approval and passing of the sum so payable shall be 

final and conclusive against the contractor. But all such intermediate payments shall be 

regarded as payments by way of advance against the final m e a s u r e d b i l l payment 

only and not as payments for  work  actually  done  and completed,  and  shall not 

preclude the bad, unsound, and imperfect or unskillful work which is to be removed and 

taken away and reconstructed, or re-erected or to be considered as an admission of the 

due performance of the contract, or any part thereof,  in any respect,  or the accruing of 

any claim, nor shall it conclude, determine or affect in any way the powers of the Engineer-

in-charge under these conditions or any of them as to the final settlement and adjustment 

of the accounts or otherwise or in any other way vary or affect the contract. The final bill 

shall be submitted by the contractor within one month of the date fixed for completion of 
the work, otherwise the Engineer-in-charge’s certificate of the measurement and of the 

total amount payable for  the work  accordingly  shall  be final and binding on all parties. 

 
Clause 8. W o r k s bill shall be submitted by the contractor each month, after fulfilling 

above clause, on or before the date fixed by the Engineer-in-charge, for  all  works  

executed during the previous month, and the Engineer-in-charge shall take or cause to 

take the requisite measurement for the purpose of having the same verified, and the claim 

as far as admissible adjusted, if possible, before the expiry of fourteen days from the 

presentation of the bill. If the contractor does not submit the bill within the time fixed as 

aforesaid, the Engineer-in-charge may depute a Junior Engineer to measure up the said 
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work in presence of the contractor, whose countersignature in the measurement book will 

be sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which 
shall be binding on the contractor in all respects. 

Within 10 (Ten) days of completion of work, the contractor shall give notice of such 

completion to the Engineer-in-charge and within 14 (Fourteen) days of receipt of such 

notice, the Engineer-in-charge shall inspect the work, and if there is no defect in the 

work, he/she shall furnish to the contractor a final certificate of completion. Otherwise,   

a provisional certificate of physical  completion indicating defects (a) to be  rectified by  

the Contractor and/or (b) for which payment will be made at reduced rates, shall be 
issued. Such reduced rate is to be imposed with the approval of  Superintending  

Engineer concerned. 
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Clause 8A. When annual repair and maintenance work is carried out, the splashes and 

droppings from white washing, colour washing, painting etc., on walls, floors, windows 

shall be removed and the surface cleaned simultaneously with the completion of these 

items of work in the individual rooms, quarters or premises etc. where the work is done 

without waiting for the actual completion of all the other items of work in the contract.   

In case, the contractor fails to comply with the requirements of this clause, the Engineer-
in-Charge shall have the right to get this work done at the cost of  the  contractor either 

Departmentally or through any other contractor. Before taking such action, the Engineer-

in-Charge shall give ten days notice in writing to the contractor. 
 

Clause 8B. The Contractor shall submit completion Plan/Drawing as required in the 

‘General Specification’ for Civil as well as Electrical Works as applicable within 30 days  

of completion of the work. 
 

Clause 9. The Contractor  shall  submit  all  bills  in  printed  forms,  a s  p e r  f o r m a t 

p r e s c r i b e d b y G o v e r n m e n t o f W e s t B e n g a l , in the office of the Engineer- in-

Charge, and the charges in the bills shall always be entered at the rates specified in tender 

or in case of any extra work ordered in pursuance of these conditions, and not mentioned 

or provided for in the tender at rates thereinafter provided for such work. 
 

Clause 9A (1) Payments due  to the  contractor  may,  if so desired  by  him/her be made 

to his bank through e-Pradan, details of which has to be directly furnished to the Engineer- 

in-charge. 

While the online receipt given by such Banks shall constitute a full and sufficient 
discharge/acquittance for the payment,  the  contractor  should  wherever  possible 

present his/her bills duly receipted and discharged through his/her Banker/s. 

(2) In the case of bills, which the  contractor  presents  for  payment  direct, 

and which are not endorsed in favour of  the  Bank,  while  efforts  will  be  made  to  

secure payment to the financing Bank, payments made to the contractor should be 

accepted as full acquittance so far as the Government is concerned. As a part of the 

arrangement, the financing Bank should give the Government a letter to this effect. 

Note 1. The procedure will not affect the usual rights of t h e Government to 
deduct from contractor’s bill, (whether endorsed in favour  of  a Bank  or  not)  any sum 

due to Government of account of penalties, over-payments etc., on this or any other 

contract with the Governor of the State of West Bengal. 

Note 2. Nothing contained herein shall operate to create in favour of the Bank any 
rights, claims or equities vis-à-vis the Governor. 

 

Clause 10. If the specification or estimate of the work provides for use of any special 

description of material to be supplied by the Engineer-in-Charge, (such  materials  & 

stores and the prices to be charged there for as hereinafter mentioned being so far as 

practicable for the convenience of the contractor, but not so as in any way to control the 

meaning or effect of this contract specified in the schedule or ‘Memorandum’ hereto 

annexed), the contractor shall be supplied with such materials and stores as is required 

from time to time to be used by him/her for the purpose of the contract only, and the  

value of the full quantity of materials and stores so supplied at the rates specified in the 

said schedule or Memorandum may be set off or deducted from any sums then due, or 

thereafter to become due to the contractor under the contract, or otherwise or against or 

from the security deposit, or the proceeds of sale thereof; if the same is held in  
Government securities, the same or a sufficient portion thereof being in this case sold for 
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the purpose. All materials supplied to the contractor shall remain the absolute  property  

of Government, and shall not on any account be removed from the site of the work, and 
shall at all times be open for inspection by the Engineer-in-charge. Any such material 

unused and in perfectly good condition at the time of the completion or determination of 

the contract shall be returned to the Engineer-in-charge’s store, if by a notice in writing 

under his/her hand, he/she shall so require; but the contractor shall not be entitled to 

return any such material unless with such consent, and shall have no claim for 

compensation on account of any such material so supplied to him/her as aforesaid being 

unused by him, or for any wastage or damage to any such material. 
 

Clause 11. The Contractor shall execute the whole and every part of work in the most 

substantial and workman like manner, and both, as regards to materials and otherwise, in 

every respect, in strict accordance with the specifications. The contractor shall also 

conform exactly, fully and faithfully to the design and drawings, and  instructions in 

writing relating to the work signed by the Engineer-in-Charge and lodged in his/her office, 

to which the contractor shall be entitled  to have access at such office,  or on the site of  
the work for the purpose of inspection during office hours, and the contractor shall, if 

he/she so require, be entitled at his/her own expense to make or  cause  to be made  

copies of the specifications, and of all such design, drawings and instructions  as  

aforesaid. 

 
Clause 12. The Engineer-in-Charge shall have powers to make any alteration  in,  

omission from, addition to, or substitution for, the original specifications, drawings, designs 

and instructions, that may appear to him/her to be necessary or recommended by 

Superintending Engineer or the Chief Engineer during the progress of work, and the 

contractor shall be at all times  be  bound  to carry out these works, in accordance to 

any instructions which may be given to him/her in writing, signed by the Engineer-in- 

charge, and such alterations, omissions, additions or substitutions, shall not invalidate the 
contract but shall be deemed to have formed a part of the work included in the original 

tender and any altered, additional or substituted work which the contractor may be 

directed to do in the manner specified above as a part of the work shall be carried out by 

the contractor on the same conditions in all respects on which he/she agreed to do the 

main work, and at the same rates, if any, may be specified in the tender for the main work. 

Time for the completion of the work shall be extended in the proportion that the altered, 

additional or substituted work bears to the original work contract, and the certificate of the 

Engineer-in-charge shall be conclusive as to such proportion. And, if the altered, 

additional or substituted work includes any class of work,  for which  no rate is  specified 

in the contract, then such class  of work  shall  be  carried  out  at  the rates entered in  

the schedule of rates of concerned  Works Department applicable in the district,  which 

was in force at the time of acceptance of the contract, minus/plus the percentage which 

the total tendered amount bears to the estimated cost of the entire work  put to tender;  

and if the altered, additional or substituted work is not entered in the said schedule of rates, 
payment thereof shall be made by the Engineer-in-charge by determining the rates on 

analysis worked out from (a) the basic rates of materials and labour provided in the 

aforesaid schedule of rates, or (b) the current market  rates  of  materials  and  labour 

when even basic rates for the work are not available in  the  schedule.  In  cases when 

such rates are determined on analysis by the Engineer-in-charge under (a) above, the 

stipulated percentage above or below schedule of rates as provided in the contract shall 

also apply, and in case of rates worked  out on analysis under  (b) above,  payment shall  

be made at the rates so determined without application of the said  stipulated  

percentage. In the event of any dispute regarding rates determined on analysis for any 

altered, additional or substituted work under this clause, the decision of the Superintending 

Engineer shall be final and binding. 

 
Clause 13. If at any time after the commencement of the work the Governor shall for any 

reason whatsoever not require the whole thereof as specified in the tender to be carried 

out, the Engineer-in-charge shall give notice in writing of the fact to the contractor, who 

shall have no claim to any payment or compensation whatsoever on account of any profit 

or advantage which he might have derived from execution of the work in full, but which 

he/she did not derive in consequence of the full amount of the work not having been 

carried out; neither shall he/she have any claim for compensation by reason of any 

alterations having been made in the original specifications, drawings, designs and 

instructions which shall involve any curtailment of the work as originally contemplated. 
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Clause 14. If it shall appear to the Engineer-in-charge or his/her subordinate engineer in-

charge of the work, that any work has been executed with unsound, imperfect, or 
unskillful workmanship, or with materials of any inferior description, or that any materials 

or articles provided by the Contractor, for the execution of the work are unsound, or of a 

quality inferior to that contracted for, or otherwise not in accordance with the contract,  

the contractor shall on demand in writing from the Engineer-in-charge specifying the  

work, materials or articles complained of notwithstanding that the same may have been 

inadvertently passed, certified and paid for, forthwith rectify or remove and re-construct 

the work so specified in whole or in part, as the case may require, or as the case may be 

remove the materials or articles so specified and provide other proper and suitable materials 

or articles at his/her own proper charge and cost; and in the event of his failing to do so 

within a period to be specified by the Engineer-in-charge in his/her demand aforesaid, 

then the contractor shall be liable to pay compensation at the rate of one percent on the 

amount of the estimate put to tender / on up to date executed work value for every  day 

not exceeding ten days, while his/ her  failure  to do so shall continue and in the case of 

any such failure, the Engineer-in-charge may rectify or remove, and re-execute the work or 
remove and replace with others, the materials or articles complained of as the case may be 

at the risk and expense in all respects of the contractor. 

 
Clause 15. All work under or in course of execution or executed in pursuance of the 

contract shall at all times be open to inspection and supervision of the Engineer-in-Charge 

and all his/her subordinates and also higher Officers / Authority of the Government and 

the contractor shall at all times during the normal  working  hours,  and  at  all  other 
times at which reasonable notice of the intention of the Engineer-in-charge or his/her 

subordinates to visit the work site shall have been given to the contractor, either 

himself/herself be present to receive orders and instructions,  or  have  a  responsible 

agent duly accredited in writing present for that purpose. Orders given to the contractor’s 

agent shall be considered to have the same force as if it had  been  given  to  the 

contractor himself/herself. 

 
Clause 16. The Contractor shall give, not less than five days notice in writing to the 

Engineer-in-charge or his/her subordinate in-charge of the work, before covering up or 

otherwise placing beyond the reach of measurement  any work, in order that the same is  

so covered up or placed beyond the reach of measurement, and shall not  cover  up or 

place beyond the reach of measurement any work without the consent in writing of the 

Engineer-in-charge or his/her subordinate, in-charge of the work; and if any work shall be 

covered up or placed beyond the reach of  measurement  without  such  notice  having 

been given or consent obtained, the same shall be uncovered  at  the  contractor’s  

expense, or, in default thereof no payment or allowance shall be made for such work or  

the materials with which the same was executed. 

 
Clause 17. If the Contractor or his/her workers or authorized representatives  shall  

break, deface, injure or destroy any part of the structure  in which they  may  be working 

or any building, road, road curbs, fence, canals, water pipes, cables, drains, electric or 

telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the 

premises on which the work or any part of it is being executed, or if any damage shall 

happen to the work from any cause whatever or any imperfections become apparent in it at 

any time, whether during its execution or within a period of six months after issuance of a 
certificate of its completion by the Engineer-in-Charge, the contractor shall make the same 

good at his/her own expense, or in default, the Engineer-in-Charge may cause the same to 

be made good by other workers, and deduct the expenses (of which the certificate of the 

Engineer-in-Charge shall be final and binding) from any sums, whether under the contract 

or otherwise, that may be then, or at any time thereafter become due to the contractor by 

the Government or from his/her security deposit, or the proceeds of sale thereof, or of a 

sufficient portion thereof, and if the cost in the opinion of the Engineer-in-Charge whose 

opinion shall be final and conclusive against the contractor, making such damage or 

imperfections good shall exceed the amount of such security deposit and/or such sums, it 

shall be lawful for the Government to recover the excess costs from the contractor in 

accordance with the procedure prescribed by any law for the time being in force. 

 

Clause 17A. The Contractor shall also supply without charge the requisite number of 
persons with the means and materials necessary for the purpose of setting out works, and 

counting, weighing, assisting in the joint measurement or examination at any time and 

from time to time of the work or materials. Failing his/her so doing the same may be 
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provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may 

be deducted from any money due to the contractor under the contract or from his/her 
Security Deposit or the proceeds of sales thereof or of a sufficient portion thereof. The 

Contractor shall also provide all necessary fencing / barricading / providing caution 

boards etc. and light required to protect the public from accident, and shall be bound to 

bear the expenses of defence of every suit, action or other proceedings at law that may be 

brought by any person for injury sustained owing to neglect of the above precautions and 

to pay any damage and costs which may be awarded in such suit, actions or proceedings 

to any such persons or which may with the consent of the Contractor be paid to 

compromise any claim by any such persons. 

 

Clause 18A. In every case in which by virtue of the provisions under sub-section (1) of 

Section 12, of the Workmen’s Compensation Act, 1923, the implementing Department is 

obliged to pay compensation to a workman  employed by the contractor, in execution of  

the works. The implementing Department will recover from the Contractor the amount of 

compensation so paid; and without prejudice to the rights of the Department under sub- 
section (2) of section 12, of the said Act, implementing Department shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit or from 

any sum due by implementing Department to the Contractor whether under this contract 

or otherwise. The implementing Department shall not be bound to contest any claim made 

against it under sub-section (1) Section 12, of the said Act, except on the written request  

of the contractor and upon his/her giving to the  implementing Department full  security 

for all costs for which the Department might become liable in consequence of contesting 

such claims. 

 

Clause 18B. In every case in which by virtue of the provisions under  ‘The Contract  

Labour (Regulation & Abolition) Act 1970’, and its amendments and rules, the 

implementing Department is obliged to pay amount of wages to a workman employed by 

the Contractor in execution of the works, or to incur any expenditure in providing welfare 

and health amenities required to be provided under the above said Act and the rules 

framed by Government from time to time for the protection of health and sanitary 

arrangements for workers employed by Contractors, executing Department will recover 

from the Contractor, the amount of wages so paid or the amount of expenditure so 
incurred; and without prejudice to the rights of the executing Department under sub- 

section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour 

(Regulation and Abolition) Act, 1970, executing Department shall be at liberty to recover 

such amount or any part thereof by deducting it form the security deposit or from any  

sum due by Executing Department to the Contractor whether under this contract or 

otherwise and the executing Department shall not be bound to contest any claim made 

against it under sub-section (1) of Section 20, sub-section (4)  of section 21, of the said  

Act, except on the written request of the Contactor and upon his/her giving to the 

implementing Department full security for all costs for which the Department might 

become liable in contesting such claim. 
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Clause 19. The Contractor shall obtain a valid license under the Contract Labour 
(Regulation and Abolition) Act, 1970, before the commencement of the work, and continue 

to have valid licenses until the completion of the work. The contractor shall also abide by 

the provisions of the Child Labour (Prohibition and Regulation) Act, 1986, Fatal Accident 

Act, 1855, Personal Injuries (Compensation Insurance) Act, 1970. 

The Contractor shall also comply with the provisions of the ‘Building and Other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996’ and 

‘The Building and Other Construction Workers Welfare Cess Act, 1996’. Failure to fulfill 

these requirements shall attract penal provisions of the contract, arising out of the 

resultant non-implementation of such provisions. 

 
Clause 19A. No labour/s below the age of eighteen years shall be employed in the work 

and the contractor shall abide by the provisions of the Child Labour (Prohibition & 

Regulation) Act, 1986. Employment of female labour/s in works in the neighborhoods of 

sensitive barracks should be avoided as far as possible. 

 

Clause 19B. The Contractor shall pay to labours employed by him/her either directly or 

through Sub-Contractors, wages not less than fair wages as defined by the Labour 

Commissioner of the State Government under ‘Minimum Wages Act, 1948’, Contractor’s 
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 
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Abolition) Act, 1970, wherever applicable. 

The contractor shall, notwithstanding the provisions of any  contract to the contrary,  
cause to be paid fair wage to labour indirectly engaged on the work, including any labour 

engaged by his sub-contractors in connection with the said work, as if the labour had  
been immediately employed by him/her. 

In respect of all labourers directly or indirectly employed in the works for performance of 
the Contractor’s part of the contract, the contractor shall comply with or cause to be 

complied with the contractor’s Labour Regulations made by the State Government/ 

Government of India, from time to time in regard to payment of wages, wage period, 

deductions from wages, recovery of wages not paid and deductions made without 

authority, maintenance of wage books or wage slips, publication of scale of  wage  and 

other terms of employment, inspection and submission of periodical returns and all other 

matters likewise in nature or as per the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and the Inter-State Migrant Workmen (Regulation of Employment  

and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, wherever applicable. 
 

a) The Engineer-in-Charge concerned shall have the right to deduct from the money due 

to the contractor any sum required or estimated to be required for making good the 

loss suffered by a worker or workers by reason of non-fulfillment of the conditions of 

the contract for the benefit of the workers, non-payment of wages or of deductions 

made from his/her/their wages which are not justified by their terms of the contract 

or non-observance of the regulations. 
 

b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to 

the labours, directly or indirectly employed in the work, one day rest for 6 days of 

continuous work, and pay wages at the same rate as for duty. In the event of default, 

the Engineer-in-charge shall have the right to deduct the sum or sums not paid on 

account of wages for weekly holidays to any labour and pay the same to the persons 

entitled thereto from any money due to the contractor by the Engineer-in-charge 
concerned. 

The contractor shall also comply with the provisions of the ‘Employees Liability  Act,  

2008’, Workmen’s Compensation Act and ‘Maternity Benefits Act’ or the amendments 

thereof or any other law relating thereto, and the rules made there under from time to 

time. 

The Contractor shall indemnify and keep indemnified the implementing Department 

against payments to be made under and for the observance of the laws aforesaid and PW 

Contractor’s Labour Regulations without prejudice to this right to claim indemnity from 
his/her sub-contractors. 

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract. 

Whatever is the minimum wage for the time being, or if the wage payable is higher than 
minimum wage, such wage shall be paid by the contractor to the workers directly without 

the intervention of any Dafadar, and that Dafadar shall not be entitled to deduct or  

recover any amount from the minimum wage payable to the workers as and by way of 

commission or otherwise. 

The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Dafadar from the wage of workers. 

 
Clause 19C. In respect of all labours directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at his/her own 

expenses, arrange for the safety provisions as framed from time to time by the competent 

authority, and shall at his/her own expense provide all facilities in connection therewith. 

In case the contractor fails to make arrangement, and fail to provide necessary facilities as 

aforesaid, he/she shall be liable to pay a penalty of Rs. 2000/- for each default, and in 

addition the Engineer-in-Charge shall be at liberty to make arrangement and provide 

facilities as aforesaid and recover the costs incurred in their behalf, from the contractor. 

 

Clause 19D. For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th 

and 19th of every month  to the Engineer-in-charge, a true statement showing in respect  
of the second half of the preceding month and the first half of the current month 

respectively- 

The number of labourers employed by him/her on the work, their working hours, and the 
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wages paid to them; 

Accidents that had occurred during the said fortnight showing the circumstances under 
which it had happened, and the extent of damage and injury caused by them, and the 

number of female workers who have been allowed maternity benefits according to Clause 

19F of the contract and the amount paid to them; 

Failing which the contractor shall be liable to pay to the Department, a sum not exceeding 

Rs. 2000/- for each default or materially incorrect statement. The decision of the Engineer-

in-charge shall be final in deducting from any bill due to the contractor; the amount levied 

as fine and would be binding on the contractor. 
 

Clause 19E. In respect of all labours directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall comply with or 

cause to be compiled with all the rules framed by the Government from time to time  for 

the protection of health and sanitary arrangements of workers employed by  the  

contractor. 
 

Clause 19F. In the event of the contractor(s) committing a default or breach of any of the 

provisions of the Contractor’s Labour Regulations and Rules for the protection of health 

and sanitary arrangement for the workers as amended from time to time or furnishing any 

information or submitting or filing any statement under the provisions of the above 
Regulations and Rules which is materially incorrect, he/she shall, without prejudice to  

any other liability, pay to the Department a sum not exceeding Rs. 2000/- for every 

default, breach or furnishing, making, submitting, filing such materially incorrect 

statements and in the event of the contractors defaulting continuously in this respect, the 

penalty may be enhanced to Rs. 200/- per day for each day of default subject to a 

maximum of five per cent of the tendered value. The decision of the Engineer-in-charge 

shall be final and binding on the parties. 

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly 
observing and complying to the provisions of the Contractor’s Labour Regulations and 

Rules, The Minimum Wages Act, 1948 and Contract Labour (Regulation and Abolition) Act 

1970, for the protection of health and sanitary arrangements for work-people employed by 

the contractor(s) (hereinafter referred as ‘the said Rules’) the Engineer-in-charge shall   

have the power to give notice in writing to the contractor(s) requiring  that the said Rules 

be complied with and the amenities prescribed therein be provided to the work-people 

within a reasonable time to be specified in the notice. If the contractor(s) shall fail within 

the period specified in the notice to comply with and/or observe the said Rules and to 

provide the amenities to the work-people as aforesaid, the Engineer-in-charge shall have 
the power to provide the amenities herein before mentioned at the cost of  the  

contractor(s). The contractor(s) shall erect, make and maintain at his/her own expense  

and to approved standards all necessary hutments and sanitary arrangements required  

for his/her/their work-people on the site in connection with the execution of the works, 

and if the same shall not have been erected or constructed, according to approved 

standards, the Engineer-in-charge shall have power to give notice in writing to the 

contractor(s) requiring that the said hutments and sanitary arrangements be remodeled 

and/or reconstruct such hutments and sanitary arrangements according to approved 

standards, and if the contractor(s) shall fail to remodel or reconstruct such hutments and 

sanitary arrangements according to approved standards within the period specified in the 

notice, the Engineer-in-charge shall have the power to remodel or reconstruct such 

hutments and sanitary arrangements according to approved standards at the cost of the 

contractor(s). 
 

Clause 19G. The contractor shall comply with all the provisions of The Minimum Wages 

Act, 1948, Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act, 

Industrial Dispute Act and Maternity Benefit Act, 1961, as amended from time to  time  

and rules framed thereunder and other labour laws affecting contract labour that may be 

brought into force by the appropriate authority from time to time. 
 

Clause 19H. The Engineer-in-charge may require the contractor to remove from the  site  

of work, any person or persons engaged/assigned or employed by the contractors upon  

the work who may be determined as insane or incompetent or misconducts 

himself/herself, and the contractor shall forthwith comply with such requirements. 

 

Clause 19I. It shall be the responsibility of the contractor to see that the 



16  

 
 

 

 

 

 

 
 

 

 

 

 
Work  on Sundays 

 

 

Work not to be 

sublet. Contract 

may be rescinded 

and security deposit 

forfeited for 

subletting, bribing, 

or if contractor 

becomes insolvent 

 

 

 

 

 

 

Sum payable as 

compensation to be 

considered as 

reasonable without 

reference to actual 

loss 

 

 
Changes in 

constitution 

of firm 

 

 

 
 

Works to be 

under 

direction of 

Engineer-in- 

Charge 

 

 
 

Settlement of 

disputes - 

Dispute 

Redressal 

Committee’ 

building/structure under construction is not occupied by anybody unauthorized during 

construction, and is handed over to the Engineer-in-charge with vacant possession free 
from encumbrances in entirety, If such buildings/structures through completed is 

occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept  

the said building/structure in that position. Any delay in acceptance on this account will 

be treated as the delay in completion and for such delay a levy up to 5% of tendered value 

of work may be imposed by the Engineer-in-charge whose decision shall be final both with 

regard to the justification and quantum and shall be binding on the contractor. 

However, the Engineer-in-charge, through a notice, may require the contractor to remove 

the illegal occupations, any time on or before construction and delivery. 

 
Clause 20. No work shall be done on Sundays without the p r i o r sanction of the Engineer-

in-charge. 

 
Clause 21. The contract shall not be assigned or sublet without specific orders from 

Government in respect of a specified sub-contractor. And if the contractor shall assign or 

sublet his contract, or attempt so to do, or become insolvent or commence any in 

insolvency proceedings or make any composition with his creditor, or attempt to do so, or  

if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, 

shall either directly or indirectly be given, promised, or offered by the contractor, or any of 

his servants or agents to any public officer or person in the employ of Government in any 

way relating to his office of employment, or if any such officer or person shall become in 

any way directly or indirectly interested in the contract, the Divisional Officer may 

thereupon by notice in writing rescind the contract, and the security deposit of the 

contractor shall thereupon stand forfeited and be absolutely at the disposal  of  

Government and the same consequences shall ensure as if the contract had been 
rescinded under the Clause 3 hereof, and in addition the contractor  shall  not be entitled 

to recover or be paid for any work there for actually performed under the contract. 

 
Clause 22. All sums payable by way of compensation  under  any  of  these conditions 

shall be considered as reasonable compensation to be applied to the use of Government 

without reference to the actual loss or damage sustained  and  whether  or not  any 
damage shall have been sustained. 

 
Clause 23. Where the contractor is a partnership firm or a consortium, prior approval in 

writing of the Engineer-in-Charge shall be obtained for any change made in the 

constitution of the firm/consortium. Where the contractor is an individual or a Hindu 

Undivided Family (HUF) business concern, such approval as aforesaid shall likewise be 

obtained, before the contractor enters into any partnership agreement/Memorandum of 

Articles whereunder the partnership firm/ consortium would have the right to carry out 

the works hereby undertaken by the contractor. If previous approval as aforesaid is not 

obtained, the contract is liable to be rescinded. 

 

Clause 24. All works to be executed under the contract shall be executed under the 

direction of Engineer-in-Charge. Further instructions/advices, if felt necessary by 

Superintending Engineer/ Chief Engineer, shall also be binding to be communicated by  
the Engineer-in-Charge. 

 

Clause 25. Settlement of Disputes and Arbitration: 

Except where otherwise provided in the contract, all questions and disputes relating to   
the meaning of the specifications, designs, drawings and instructions hereinbefore 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever, in any way arising out of or 

relating to the contracts, designs, drawings, specifications, estimates, instructions, orders 

or these conditions or otherwise concerning the works, or the executions or failure to 

execute the same, whether arising during the progress of the work, or after the completion 
or abandonment thereof shall be dealt with as mentioned hereinafter: 

If the contractor considers any work demanded of him/her to be outside the requirements 

of the contract, or disputes any drawings, record or decision given in writing by the 

Engineer-in-Charge or any matter in connection with or arising out of the contract or 

carrying out of the work to be unacceptable, he/she shall promptly within  15  days 

request the Chairman of the Departmental Dispute Redressal Committee, in writing, for 
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written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its 

written instruction or decision within a period of three months from the date of receipt of 
the Contractor’s letter. 

The Dispute Redressal Committee in each of the Works Departments shall be constituted 

with the following officials as Members: 

 

1 Secretary / Engineer-in-Chief of the Department 

concerned 

Chairman 

2 Joint Secretary / Deputy Secretary / any Officer of 
equivalent rank of the Department 

Member 

 

3 

One Designated Chief Engineer / Engineer of the 

Department to be nominated by the Department 
concerned. 

Member Secretary 

and Convenor 

4 One representative of Finance Department of the 

Government not below the rank of Joint Secretary or 

Financial Advisor in case of the Works Department where 

FA system has been introduced. 

 

Member 

 

This provisions will be applicable irrespective of the value of the works to which the 

dispute may relate. 
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Clause 26. The contractor shall fully indemnify and keep indemnified the implementing 
Department against any action, claim or proceeding relating to infringement or use of any 

patent or design or any alleged patent or design rights and shall pay any royalties which 

may be payable in respect of any article or part thereof included in the contract. In the 

event of any claims made under or action brought against implementing Department in 

respect of any such matter as aforesaid, the contractor shall be immediately notified 

thereof by the implementing Department and the contractor shall be at liberty, at his/ her 

own expense, to settle any dispute or to conduct any litigation that may arise therefrom, 
provided that the contractor shall not be liable to indemnify the implementing Department 

if the infringement of the patent or design or any alleged patent or design right is the  

direct result of an order passed by the Engineer-in-Charge this behalf. 
 

Clause 27. When the estimate on which the tender is made includes lump sums in  

respect of parts of the work, the contractor shall be entitled to payment in respect of the 

items of works involved or the part of the work in question at the same rates as are payable 

under this contract for such items, or if the part of the work in question is not, in the 

opinion of the Engineer-in-charge, capable of measurement, certificate in writing of the 

Engineer-in-charge shall be final and conclusive against  the  contractor  with regard to 

any sum or sums payable to him under the provisions of this clause. 

 
Clause 28. In the case of any class of work for which there is no such specifications as 

referred to under Clause 11, such work shall be carried out in accordance with the latest 

Bureau of Indian Standards (BIS) specifications. In case there are no such specifications  
in Bureau of Indian Standards, the work shall be carried out as per reputed 

manufacturer’s specifications if accepted by the Engineer-in-Charge. If not available, then 

as per State Government / Union Government accepted and approved specifications. In 

case there are no such specifications as required above, the work shall be carried out in  

all respects in accordance with the instructions and requirements of the Engineer-in- 

Charge which is approved by the Tender Accepting Authority. 

 

Clause 29. The expression “works” or “work” where used in these  conditions shall,  

unless there be something either in the subject or context repugnant to such construction, 

be constructed and taken to mean the works by or by virtue of the contract constructed to 
be executed, whether temporary or permanent and whether original, altered, substituted or 

additional. 

 
Clause 30. The Contractor(s) shall at his/their own cost provide his/their labour with 
hutting on an approved site, and shall make arrangements for conservancy  and  

sanitation in the labour camp to the satisfaction of the local Public Health and Medical 

Authorities. He/they shall also at his/their own cost make arrangements for the laying 
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of pipe lines for water supply to his/their labour  camp  from  the  existing  mains  

wherever available, and shall pay all fees, charges and expenses in connection with there 
and incidental thereto. 

 
Clause 31. The contractor(s) shall make his/their own arrangements for water required  

for the work and nothing extra will be paid for the same. This will be subject to the 

following conditions:- 

i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-charge; 

ii) The Engineer–in-Charge shall make alternative arrangements for supply of water at 

the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are, in the opinion of the Engineer-in-Charge, unsatisfactory. 
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Clause 32. The contractor undertakes to make arrangement for the supervision of the 
work by the firm supplying the construction materials. The Contractor shall collect the 

total quantity of materials as per approved programme required for the work as per 

approved programme, before the work is started and shall hypothecate it to the Engineer- 

in-Charge. If any material remains unused on completion of the work on account of lesser 

use of materials in actual execution for reasons other than authorized changes of 

specifications and abandonment of portion of work, a corresponding deduction equivalent 

to the cost of unused materials as determined by the Engineer-in-Charge shall be made 

and the material returned to the contractor. Although the materials are hypothecated to 

Institute, the contractor undertakes the responsibility for their proper watch, safe custody 

and protection against all risks. The materials shall not be removed from site of work 

without the consent of the Engineer-in-Charge in writing. 

The contractor shall be responsible for rectifying defects noticed within Defect Liability 
Period from the date of completion of the work and the portion of the security deposit 

relating to work shall be refunded after the expiry of Defect Liability Period. 
 

Clause 33. The contractor shall  provide all necessary superintendence during execution 

of the work and as long thereafter as may be necessary for proper fulfilling of the 

obligations under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer-in-Charge, the 

name(s), qualifications, experience, age, address(es) and other particulars along with 

certificates, of the principal technical representative to be in charge of the work and other 

technical representative(s) who will be supervising the work. The Engineer-in-Charge shall 

within 3 days of receipt of such communication intimate in writing his/her approval or 

otherwise of such representative(s) to the contractor. Any such approval may at any time 

be withdrawn and in case of such withdrawal, the contractor shall appoint another such 

representative according to the provisions of this clause. Decision of the tender accepting 
authority shall be final and binding on the contractor in this respect. Such a principal 

technical representative shall be appointed by the contractor soon after receipt of the 

approval from the Engineer-in-Charge and shall be available at site before start of work. 

If the contractor (or any partner in case of firm/company) himself/herself has such 

qualifications, it will not be necessary for the said contractor to appoint such a principal 

technical representative but the contractor shall designate and appoint a responsible agent 

to represent him and to be present at the work whenever the contractor is not in a position 

to be so present. All the provisions applicable to the principal technical representative 

under the clause will also be applicable in such a case to the contractor or his responsible 

agent. The principal technical representative and/or the contractor shall on receiving 

reasonable notice from the Engineer-in-Charge or his designated representative(s) in 

charge of the work in writing or in person or otherwise, present himself/herself to the 

Engineer-in-Charge and/or at the site of work, as required, to take instructions. 

Instructions given to the principal technical representative or the responsible agent shall 
be deemed to have the same force as if these have been given to the contractor. The 

principal technical representative and/or the contractor or his/her responsible authorized 

agent shall be actually available at site especially during important stages of execution of 

work, during recording of measurement of works and whenever so required by the 

Engineer-in-Charge by a notice as aforesaid and shall also note down instructions 

conveyed by the Engineer-in-Charge or his/her designated representative in the site order 
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book and shall affix his signature in token of noting down the instructions and in token of 

acceptance of measurements. 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative(s) is/are effectively 

appointed or is/are effectively attending or fulfilling the provision of this clause, a recovery 

(non-refundable) shall be effected from the contractor as specified in Schedule and the 
decision of the Engineer-in-Charge as recorded in the site order book and measurement 

recorded checked / test checked in Measurement Books shall be final and binding on the 

contractor. Further if the contractor fails to appoint a suitable technical representative 

and/or other technical representative(s) and if such appointed persons are not effectively 

present or are absent by more than two days without duly approved substitute or do not 

discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers 

to suspend the execution of the work until such date as suitable other technical 

representative(s) is/are appointed and the contractor shall be held responsible for the  

delay so caused to the work. The contractor shall submit a certificate of employment of the 

technical representative(s) along with every running account bill / final bill and shall 

produce evidence if at any time so required by the Engineer-in-Charge. 

The contractor shall provide and employ on the site only such technical assistants as are 
skilled and experienced in their respective fields and such foremen and supervisory staff as 

are competent to give proper supervision to the work. 

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is 
necessary for proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 
from the works any person who, in his opinion, misconducts himself, or is incompetent or 

negligent in the performance of his duties or whose employment is otherwise considered by 

the Engineer-in-Charge to be undesirable. Such person shall not be employed again at 

works site without the written permission of the Engineer-in-Charge and the persons so 

removed shall be replaced as soon as possible by competent substitutes. 
 

Clause 34. "Levy / Taxes Payable by Contractor" 

(i) GST, Building and other Construction Workers’ Welfare Cess or any other tax or 
Cess in respect of this contract shall be payable by the Contractor and Engineer-in- 

Charge shall not entertain any claim whatsoever in this respect. 

(ii) The contractor shall deposit Government Royalty and obtain necessary permit for 

supply of the sand, stone chips, red bajri, sand stone, river bed materials etc. from 

local authorities, if those are directly procured from quarry sites. 

In case materials are procured from secondary sources, certificates of quarry owners 
to the effect of payment of royalties and Cess would have to be furnished. In absence 

of such certificates towards payment of Royalties and Cess such components shall 

be deducted from the contractor’s bills at prescribed rates and deposited through 
‘GRIPS’ portal or otherwise, in the designated Government Treasuries/PAO. 

If pursuant to or under any law, notification or order, any Royalty, Cess or the like 

becomes payable by the implementing Department and does not at any time become 

payable by the contractor to the State Government/Local appropriate authorities in respect 

of any material used by the contractor in the works then in such a case, it shall be lawful 

to the Department and it will have the right and be entitled to recover the amount paid in 

the circumstances as aforesaid from dues of the contractor. 

 
Clause 35. 

(i) All tendered rates shall be inclusive of statutory taxes and levies payable under 

respective statutes. However, if any further tax or cess is imposed by Statute, after the 

last stipulated date for the receipt of tender including extensions if any and the 

contractor thereupon necessarily and properly pays such taxes/levies/cess, the 

contractor shall be reimbursed the  amount  so  paid. Provided such payments, if  

any, is not, in the opinion of the Engineer-in-charge (whose decision shall be final and 

binding on the contractor) attributable to delay in execution of work within the control 
of the contractor. 

(ii) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same 

by a duly authorized representative of the Department and/or the Engineer-in-Charge 
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and further shall furnish such other information/document as the Engineer-in- 

Charge may require from time to time. 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further 

tax or levy or cess, give a written notice thereof to the Engineer-in-Charge that the 
same is given pursuant to this condition, together with all necessary information 

relating thereto. 

 

Clause 36. Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the Engineer-in-charge shall have the option of terminating the contract 

without compensation to the contractor, but would be liable to clear full dues and claims 
on work done to his/her legal successor/s. 

 

Clause 37. The contractor shall not be permitted to tender for works in which his near 

relative is posted as in any capacity between the grades of the Executive Engineer and 
Junior Engineer (both inclusive). He shall also intimate the names of persons who are 

working with him/her in any capacity or are subsequently employed by him/her and who 

are near relatives to any Official in the Institute. Any breach of this condition by the 

contractor would render him/her liable to be removed from the approved list of contractors 

of the Department. If however the contractor is registered in any other Department, he/she 

shall be debarred from tendering in the Department for any breach of this condition. 

NOTE: By the term "near relatives” is meant wife, husband, own parents and 

grandparents, own children and grandchildren, own brothers and sisters, own uncles, 

aunts and first cousins and their corresponding in-laws. 
 

Clause 38. No engineer of Gazetted Rank or other Gazetted Officer employed in 
engineering or administrative duties in the Government shall work as a contractor or 

employee of a contractor for a period of one year after his/her retirement from Government 

service without the previous permission of Government  in  writing. This contract is liable 

to be cancelled if either the contractor or any of his employees is found at any time to be 

such a person who had not obtained the permission of Government as aforesaid, before 

submission of the tender or engagement in the contractor's service, as the case may be. 
 

Clause 39. The work (whether fully constructed or not) and all materials, machines, tools 

and plants, scaffolding, temporary buildings and other things connected therewith shall be 

at the risk of the contractor until the work has been delivered to the Engineer-in-Charge 

and a certificate from him/her to that effect obtained. In the event of the work or any 

materials properly brought to the site for incorporation in the work being damaged or 

destroyed in consequence of hostilities or warlike operation, the contractor shall when 

ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, collect 

and properly stack or remove in store all serviceable materials salvaged from the damaged 
work and shall be paid at the contract rates in accordance with the provision of this 

agreement for the work of clearing the site of debris, stacking or removal of serviceable 

material and for reconstruction of all works ordered by the Engineer-in-Charge, such 

payments being in addition to compensation up to the value of the work originally executed 

before being damaged or destroyed and not paid for. In case of works damaged or 

destroyed but not already measured and paid for, the compensation shall be assessed by 

the Engineer-in-Charge concerned. The contractor shall be paid for the 

damages/destruction suffered and for the restoring the material at the rate based on 

analysis of rates tendered for in accordance with the provision of the contract. The 

certificate of the Engineer-in-Charge regarding the quality and quantity of materials and 

the purpose for which they were collected shall be final and binding on all parties to this 

contract. 

Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions 

against air raid as are deemed necessary by the Air Force Officers or the Engineer-in- 

Charge (b) for any material etc. not on the site of the work or for any tools, plant, 

machinery, scaffolding, temporary building and other things not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall 

be allowed such extension of time for its completion as is considered reasonable by the 

Engineer-in-charge. 

Clause 40. The contractor shall comply with the provisions of the Apprentices Act, 1961 

and the Apprenticeship Rules, 1992 and orders issued thereunder from time to time. If 
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he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in- 

Charge may, in his/her discretion, cancel the contract. The contractor shall also be liable 
for any pecuniary liability arising on account of any violation by him/her of the provisions 

of the said Act. 

 
Clause 41. Procedure For Suspension and Debarment of Supplier, Contractors and 
Consultants 

The procedure as laid down below shall govern the suspension/debarment of 
Suppliers/Contractors/Consultants (Contractors for brevity) involved in Government 

procurement for offences or violations committed during competitive bidding and contract 

implementation, for the works under different Departments of Government of West Bengal. 

Grounds for Suspension and Debarment:- 

(1) Submission of eligibility requirements containing false information or falsified 

documents. 

(2) Submission of Bids that contain false information or falsified documents, or the 
concealment of such information in the Bids in order to influence the outcome of 

eligibility screening or any other stage of the bidding process. 

(3) Unauthorized use of one’s name/digital signature certificate for the purpose of 

bidding process. 

(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency 

/Joint Venture/Consortium/Corporation participating in the procurement 

process and/or a person / Contractor / Agency / Joint Venture / Consortium / 

Corporation having an agreement/contract for any procurement with the 
department shall be referred as Bidder) unduly influencing the outcome of the 

bidding in his favour. 

(5) Refusal or failure to post a self–declaration to the effect of any previous debarment 

imposed by any other department of State Government and/or Central Government. 
(6) All other acts that tend to defeat the purpose of the competitive bidding such as 

lodging false complain about any Bidder, lodging false complain about any Officer 

duly authorized by the Department, restraining any interested bidder to participate 

in the bidding process, etc. 

(7) Assignment and subcontracting of the contract or any part thereof without prior 

written approval of the procuring entity. 

(8) Whenever adverse reports related to adverse performance, misbehaviour, direct or 

indirect involvement in threatening, making false complaints etc. damaging the 

reputation of the department or any other type complaint considered fit by the 

competent authority of the department, are received from more than one Officer or 

on more than one occasion from individual Officer. 

(9) Refusal or failure to post the required performance security / earnest money within 

the prescribed time without justifiable cause. 

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor 
having requisite license / supervisor certificate of competency as specified in the 

contract. 

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into 

contract with the Government without justifiable cause. 

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start 
work or performance within the specified period as mentioned in the “Letter of 

Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to 

Proceed”, “Award of Contract”, etc. 

(13) Failure by the Contractor to fully and faithfully comply with its contractual 

obligations without valid cause, or failure by the Contractor to comply with any 

written lawful instruction of the Procuring Entity/Authority (the Officer authorized 

by the Administrative Department, Government of West Bengal for procurement) or 

its representative(s) pursuant to the implementation of the Contract. 

(14) For the procurement of Consultancy Service/Contracts, poor performance by the 
Consultant of his services arising from his fault or negligence. Any of the following 

acts by the Consultant shall be construed as poor performance. 

(i) Non deployment of competent technical personnel, competent Engineers and/or 
work supervisors; 

(ii) Non-deployment of committed equipment, facilities, support staff and 
manpower; 

(iii) Defective design resulting in substantial corrective works in design and/or 

construction; 
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(iv) Failure to deliver critical outputs due to consultant’s fault or negligence; 

(v) Specifying materials which are inappropriate and substandard or way above 
acceptable standards leading to high procurement cost; 

(vi) Allowing defective workmanship or works by the Contractor being supervised by 

the Consultant. 

(15) For the procurement of goods, unsatisfactory progress in the delivery of the goods by 
the manufacturer, supplier, or distributor arising from his fault or negligence and/or 

unsatisfactory or inferior quality of goods, vis-à-vis as laid down in the contract. 

(16) Willful or deliberate abandonment or non-performance of the project or Contract by 

the Contractor resulting in substantial breach thereof without lawful and/or just 
cause. 

CATEGORY OF OFFENCE :- 

(A) First degree of offence: 1 to 16 of the above Clause-41 to be considered as First 

degree of offence. 

(B) Second degree of offence: Any one of the offences as mentioned under ‘A’ above, 

committed by a particular Bidder/Contractor/Supplier on more than one occasion, 

be considered as Second degree of offence. 

 

In addition to the penalty of suspension/debarment, the bid security / earnest money 

posted by the concerned Bidder or prospective Bidder shall also be forfeited. 

 

PENALTY FOR OFFENCE :- 

(I) For committing First degree of offence: Disqualifying a Bidder from participating in 
any procurement process under the Administrative Department of Government of 

West Bengal up to 2 (two) years. 

(II) For committing Second degree of offence: Disqualifying a Bidder from participating in 

any procurement process under the Administrative Department of Government of 

West Bengal up to 3 (three) years. 

 

PROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCUREMENT 

PROCESS 

(1) Initiation of Action, Notification and Hearings: 
Any Bidder or procurement authority on his own or based on any other information 

made available to him may invite the process of suspension/debarment proceedings 

by filing a written application with the Bid Evaluation Committee and such filing 

of written application has to be done within forty eight hours from the date and time 

of publication of the result of technical evaluation of any bid. 

(a) Upon verification of the existence of grounds for suspension/debarment, the 

Chairperson of Bid Evaluation Committee shall immediately notify the bidder 

concerned either electronically through his registered e-mail or in writing to his 
postal address, advising him that: 

i) A complaint has been filed against him and prima facie material has been 

found, which may lead to suspension/debarment. 

ii) He has been recommended to be placed under suspension/debarment by 

the suspension committee (as constituted by the respective Administrative 

Department) stating the ground for such. 

iii) The said bidder, within three days from the date of issue of such notification 
by the Bid Evaluation Committee, may approach the Chairperson of 

Suspension Committee by submitting all required documents in his favour 

for hearing. Any application made thereafter would not be entertained. 

Such notice should contain the e-mail id and the postal address of the 

Chairperson of the Suspension Committee. 

(b) After receiving the recommendation for suspension from Bid Evaluation 

Committee, Suspension Committee shall issue a notice to the alleged bidder 

electronically through his registered e-mail id, to submit all relevant documents 

in support of his defense within three working days after issuance of the notice 

of the Suspension Committee. The Suspension Committee will conduct the 

hearing within seven working days from the date of receipt of the documents 

from the alleged bidder. If no appeal has been received from the alleged bidder 

or if after hearing sufficient ground for suspension is found, the Suspension 
Committee, will suspend the alleged bidder from participating in the 

procurement process under the Administrative Department for a period of six 

months from the date of issuance of suspension order. The Chairperson of the 
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Suspension Committee shall issue the suspension order within seven days 

from the last date of hearing and shall notify the bidder concerned either 
electronically through his registered e-mail id or in writing to his postal 

address. The Chairperson of Suspension Committee shall also inform the 

decision to all concerned. 

If sufficient reason for suspension is not found, the Suspension Committee 

would reject the recommendation of Bid Evaluation Committee and would allow 
the bidder to take part in the tendering process. 

If the bidder is suspended, the Suspension Committee would recommend 

debarment of the bidder and forward the case with all documents to the 

Debarment Committee for further action. 

(c) The Debarment Committee upon receipt of the recommendation of the 

Suspension Committee shall scrutinize the documents. The Debarment 

Committee will hold a hearing of the alleged bidder and issue necessary order 

within ten working days from the last date of hearing. The Debarment 

Committee, if satisfied after hearing, shall forward the case to the Department 

for orders of Debarment. The Department in due course will issue Debarment 

Order disqualifying/prohibiting the erring bidder from participating in the 

bidding/procurement of all projects under the Administrative Department for a 

specified period. The alleged bidder shall be intimated accordingly either 

electronically through his registered e-mail id or in writing to his postal 
address. Otherwise the Debarment Committee may reject the recommendation 

of the Suspension Committee. The Chairperson of Debarment Committee shall 

also inform the decision to all concerned. 

 

PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:- 

(A) Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall 
recommend for debarment to the Bid Evaluation Committee. The Bid Evaluation 

Committee shall submit his recommendation of debarment of the alleged Bidder along 

with a detailed report stating clearly the reasons for debarment to the Debarment 

Committee within 30 (thirty) days from the date of termination of contract. The alleged 

Bidder shall be intimated accordingly either electronically to his registered e-mail id or 

in writing to his postal address. The Chairperson of Bid Evaluation Committee shall 
also inform the decision to all concerned. 

(B) The Debarment Committee upon receipt of the recommendation of Bid Evaluation 

Committee shall scrutinize the documents. The Debarment Committee will hold a 

hearing about the matter from the Bidder and issue necessary order within 10 (ten) 

working days from the last date of hearing. The Debarment Committee, if satisfied after 

hearing, shall forward the case to the Department for the order of debarment. The 

Department in due course will issue debarment order disqualifying/prohibiting the 

erring Bidder from participating in the bidding/procurement of all projects under the 

Administrative Department, Government of West Bengal for a specified period. The 

alleged Bidder shall be intimated accordingly either electronically to his registered e- 

mail id or in writing to his postal address. Otherwise the Debarment Committee may 

reject the recommendation of the Bid Evaluation Committee. The Chairperson of 

Debarment Committee shall also inform the decision to all concerned. 

 

STATUS OF SUSPENDED / DEBARRED BIDDER :- 

(a) Bidder placed under Suspension/Debarment by the competent authority will not be 
allowed to participate in any procurement process under the Administrative 

Department within the period of suspension/debarment. The earnest money of the 

suspended Bidder shall stand forfeited to the Government. 

(b) If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of 

Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to 

Proceed”, “Award of Contract” etc. for any Bid, the Suspended/Debarred Bidder shall 

not be qualified for Award for the said Bid and such Procurement Process will be 

dealt with as per existing norms by simply excluding the erring Bidder. 

(c) If the Suspension/Debarment Order is issued after award of a Government 

Project/Contract to the Debarred Bidder, the awarded Project/Contract shall not be 

prejudiced by the said Order provided that the said offence(s) committed by the 

Debarred Bidder is not connected with the awarded project/contract. 

 

Clause 42. Executive Engineer of the concerned Division will be the Engineer-in-Charge  

in respect of the Tender contract and all correspondences concerning rates, claims, change 
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in specifications and/or design and similar important matters will be valid only if 

accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender 
is made with Officers other than the Engineer-in-charge for speedy execution of works, the 

same will not be valid unless copies are sent to the Engineer-in-Charge and also approved 

by him. Instructions given by the Assistant Engineer and the Junior Engineer on behalf of 

the Engineer-in-Charge (who have been authorized to carry out the work on behalf of the 

Engineer-in-Charge) regarding specification, supervision, approval of materials and 

workmanship shall also be valid. In case of dispute relating to specification and work, the 

decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will 

however invariably take decisions relating to tender contract or as mentioned in the 

relevant rules and clauses of the contract document with the approval of the Tender 

Accepting Authority. 
 

Clause 43. Acceptance of the Tender will rest with the Tender Accepting Authority without 

assigning reason thereof to the bidder. The accepting authority reserves the right to reject 

any or all of the tenders without assigning any reason thereof to the bidder/contractor. 

 
Clause 44. In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be 

considered for acceptance by the Department. In such cases, the Tender will be cancelled. 

 

Clause 45. In the event of conflicting different clauses, the clauses in the e-NIT will  
prevail. 

 

Clause 46. Engineer-in-Charge shall not entertain any claim whatsoever from the 

Contractor for payment of compensation on account of idle labour on such grounds 

including non-possession of encumbrance free land. 

 

Clause 47. Engineer-in-Charge shall not be held liable for any compensation due to 

machines becoming idle or any circumstances including untimely rains, other natural 

calamities, like strikes etc. 

 
Clause 48. Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after 

work order / commencement and before final completion of the work) is to be borne by the 

contractor/bidder. Original challan of those materials, which are procured by the bidder, 

may be asked to be submitted for verification. 

 
Clause 49. Cess @ 1% or as amended time to time of the cost of construction works shall 

be deducted from the Gross value of all Works Bill in terms of Finance Department order. 

Also it is instructed to register his/her establishment under the Act, with the competent 

registering Authority, i.e. Assistant Labour Commissioner / Deputy Labour Commissioner 

of the region. 

 

Clause 50. No Mobilization/Secured Advance will be allowed unless specified otherwise in 
the contract. 

 

Clause 51. Valid PAN issued by the Income Tax Department, Government of India, valid 
15 digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017, 

Cess, Royalty of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll 

Tax, Income Tax, Ferry Charges and other Local Taxes, if any, are to be paid by the 

Contractor/Bidder. No extra payment will be made as a reimbursement or as 

compensation for these. The rates of supply and finished work items are inclusive of these 

taxes and charges. 

 

Clause 52. All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and 

arrangement of Labour Camps will have to be arranged by the Contractor at his/her own 

cost. 

 
Clause 53. The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for 

laying out the work and for taking and checking measurements for which no extra 

payment will be made. 

 
Clause 54. The Contractor/Bidder should see the site of works and Tender Documents, 

Drawings etc. before submitting e-Tender and satisfy himself/herself regarding the 

condition and nature of works and ascertain difficulties that might be encountered in 

executing the work, carrying materials to the site of work, availability of drinking water and 
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other human requirements & security etc. Work on river banks may be interrupted due to 

a number of unforeseen reasons e.g. sudden rises in water levels, inundation during flood, 
inaccessibility of working site for carriage of materials. Engineer-in Charge may order the 

contractor to suspend work that may be subjected to damage by climate conditions. No 

claim will be entertained on this account. There may be variation in alignment, height of 

embankment or depth of cutting, location of revetment, structures etc. due to change of 

topography, river condition and local requirements etc. between the preparation and 

execution of the scheme for which the tendered rate and contract will not stand invalid. 

The Contractor will not be entitled to any claim or extra rate on any of these accounts. 

 

Clause 55. A machine page numbered Site Order Book (with triplicate copy) will have to  
be maintained at site by the Contractor and the same has got to be issued from the 

Engineer-in-Charge before commencement of work. Instructions given by inspecting 

officers not below the rank of Assistant Engineer will be recorded in this book and the 

contractor must note down the action to be taken by him in this connection as quickly as 

possible. 

 

Clause 56. The work will have to be completed within the time mentioned in the e-NIT. A 

suitable Work Programme based on time allowed for completion of work as per e-NIT is to 

be submitted by the contractor within 7 (seven) days from the date of receipt of work order 

which should satisfy the time limit of completion. The contractor should inform in writing, 

within 7 (seven) days from the date of receipt of work order, the names of his authorized 

representatives who are to remain present at site daily during work execution who will 
receive instructions of the work, sign measurement book, bills and other Government 

papers etc. 

 

Clause 57. No compensation for idle labour, establishment charge or on other reasons 

such as variation of price indices etc. will be entertained. 

 
Clause 58. All possible precautions should be taken for the safety of the people and work 

force deployed at worksite as per safety rule in force. Contractor will remain responsible for 

his labour in respect of his liabilities under the Workmen’s Compensation Act etc. He must 

deal with such cases as promptly as possible. Proper road signs as per PWD practice or 

any other sign board for safety purpose as per requirement by the concerned 

Administrative Department will have to be erected by the Contractor at his own cost while 

operating in public thoroughfares. 

 

Clause 59. The Contractor will have to maintain qualified technical employees and/or 

Apprentices at site as per prevailing Apprentice Act or as stipulated in the contract. 

 

Clause 60. The Contractor will have to accept the Work Programme as per modifications 

and priority of work fixed by the Engineer-in-Charge so that most vulnerable reach and/or 

vulnerable items are completed before impending monsoon or rise in river flood water level 

or for other suitable reasons. 

 

Clause 61. Quantities of different items of work mentioned in the tender schedule or in 
work order are only tentative. In actual work, these may vary considerably. Payment will be 

made on the basis of works actually done in different items and no claim will be 

entertained for reduction of quantities in some items or for omission of some items. For 

execution of quantitative excess in any item or supplementary new items of work as 

decided by the Department, approval of the Superintending Engineer / Chief Engineer / 

Government would be required, depending on whosoever be the Tender Accepting 

Authority, before making such payment. 

 

Clause 62. In order to cope up with the present system of e-billing, supply of  
departmental materials is generally not allowed. However, if in special circumstances, 

Departmental materials may be issued to the Contractor/Bidder to the extent of 

requirements as assessed, those may be recovered from the Running Account Bill and/or 

Final Bill, as applicable. 

 

Clause 63. Any material brought to site by the contractor is subject to approval of the 
Engineer-in-Charge. The rejected materials must be removed by the contractor from the 

site at his own cost within 24 hours of issue of the order to that effect. The rates in the 

schedule are inclusive of cost and carriage of all materials to worksite. The materials will 

have to be supplied in phase with due intimation to the Assistant Engineer concerned in 
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conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic 

Bags, HDPE Bags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet 
containing the name of the Manufacturers, Test Report etc. will also be submitted on each 

occasion. Engineer-in-Charge may conduct independent test on the samples drawn 

randomly before according approval for using the materials at site. In this regard decision 

of Engineer-in-Charge shall be final and binding. 

 
Clause 64. For all items of contract jobs requiring skilled labour, the contractor shall have 

to employ 70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to 

recruit skilled local labour, the Contractor shall employ skilled labour locally secured by 

Government in the manner indicated above. For bridge works, highly technical works of 

labour, the contractor may, with the prior permission in writing of the Engineer-in-charge 
to whom full facts must be placed for such permission, import and employ skilled labour 

up to 30% (Thirty Percent) of the total requirement. In this case the expression “Imported 

labour” shall mean “labour imported primarily from other States and secondarily, from the 

distant districts of the State of West Bengal.” In case where the contactor fails to secure 

unskilled local labour or to engage imported labour, the contractor shall employ labour 

locally recruited by Government or labour imported by Government at the rate to be 

decided by the Superintending Engineer of the works concerned, whose decision as to the 

circumstances in which employment of such labour is of mutual advantage to Government 

and the contractor, will be final and binding on the parties. 

 
Clause 65. All queries and disputes arising out of the works tender contract is to be 

brought to the notice of the Chairman of the ‘Department Dispute Redressal Committee’ in 

writing for decision within 15 days. 

 
Clause 66. The contractor shall have to make his own arrangements for water, both for 

the work and use by his workers, etc., for road rollers and for all tools and plant, etc., 

required on the work. 

 
Clause 67. Contractor will be responsible for the payments of all water charges payable to 

the Corporation Municipality / Panchayat or any other water works authority including a 

Government Department concerned. 

 

Clause 68. If the contractors shall desire an extension of the time for completion of the 

work under clause 5 of the contract, no application for such extension will be entertained if 

it is not received in sufficient time to allow the Executive Engineer to consider it and the 

Contractor will be responsible for the consequences arising out of his negligence in this 

respect. 

 
Clause 69. The Contractor will have to leave ducts in walls and floors to run conduit or 

cables, where necessary, and he will not be entitled to any extra payment on this account. 

 
Clause 70. Contractors in the course of their work should understand that all materials 

obtained in the work of Dismantling, Excavation, etc., will be considered Government 

property and will be disposed of to the best advantage of Government. 

 

Clause 71. In case of very special case of circumstances, if any Departmental materials  

are issued, there may be delay in obtaining the materials by the Department and the 

Contractor is, therefore, required to keep himself/herself in touch with the day to day 

position regarding the supply of materials from the Engineer-in-charge and to so adjust the 

progress of the work that his labour may not remain idle nor may there be any other claim 

due to or arising from delay in obtaining the materials. It should be clearly understood that 

no claim whatsoever shall be entertained by the Department on account of delay in 

supplying materials. 

 
Clause 72. No compensation for any damage done by rain or traffic during the execution  

of the work will be made. 

 

Clause 73. Whenever a work is carried out in municipal area, electric lights or electric 

danger signals whenever available shall be provided by the contractors on the barriers as 
well as paraffin lights. Facilities for the electric connection will be made by this Department 

but the Contractor will bear all the expenses. 
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Clause 74. The Contractor should quote through rate inclusive of cost of materials and 

carriage to place of working. 

 

Clause 75. The Contractors should give complete specifications showing the method of 

execution and the quantity and quality of materials they intend to use per hundred square 

metre area. 

 

Clause 76. In cases where water is used by the Contractor he will be required to deposit  

in advance with the Executive Engineer the charges for water which are to be calculated in 

accordance with the schedule of miscellaneous rates in the Canal Act. 

 

Clause 77. It must be clearly understood by the Contractor that no claim on account of 

enhanced rates on those already accepted, due to fluctuations arising out of any situation 

will be entertained during the currency of this contract for the work as per schedule 

attached to the agreement and the additional work, if any, under Clause 12 of the contract. 

 
Clause 78. In the event of emergency the Contractor will be required to pay his labour 

everyday and if this is not done, Government shall make the requisite payments as would 

have been paid by the contractor and recover the cost from the contractors. 
 

INCONVENIENCE OF THE PUBLIC 

 
Clause 79. The Contractor(s) shall not deposit material on any site which will seriously 

inconvenience the public. The Engineer-in-charge may require the Contractor(s) to remove 

any materials, which are considered by him to be a danger or inconvenience to the public 

or cause them to be removed at the contractor’s cost. 

 

Clause 80. The Contractor undertakes to have the site clean, free from rubbish to the 

satisfaction of the Engineer-in-charge. All surplus materials, rubbish etc. will be removed 

to the places fixed by the Engineer-in-charge and nothing extra will be paid. 

 
Clause 81. The Contractor shall not allow any rubbish or debris to remain on the  

premises during  or  after  repairs,  but  shall  remove  the  same  and  keep  the place  

neat and tidy during the progress of the work. The Engineer-in-charge may get the site 

premises cleared of debris etc. And recover the cost from the bill of the contractor, if the 

latter shows slackness in observing this clause. 

 
Clause-82. Construction materials brought at site shall not be stacked at random. The 

contractor shall stack all these materials as directed by the Engineer-in-charge. 

 

INTERPRETATION OF CLAUSES 

 
 

Governor means the Governor of the State of West Bengal and his/her successors. 

The Government means Government in the concerned Works Department. 

The Department means the Secretary of the concerned Department or his/her authorized 
representative. 

The Divisional Officer means the Executive Engineer of the concerned Works Department 
for the time being of the Division concerned, also identified as the Engineer-in-Charge. 

The Sub-divisional Officer means the Assistant Engineer of the concerned Works 
Department for the time being of the Sub-division concerned. Junior Engineer equivalent 

to Section Officer of the Section concerned. 

Superintending Engineer in the concerned works Department is the final Authority 

regarding Schedule of Rates and also the acceptance of Non-scheduled item rates arrived 

on the basis of market rate analysis for supplementary items, and the authority for 

approval of Reduced Rates and Part Rates. He is also the Tender Accepting Authority for 

works of value above Rs. 45.00 lakh and up to Rs. 2.00 crore under existing delegated 

power. 

Chief Engineer in the concerned Works Department is the technical head of the  
Directorate and is also the Tender Accepting Authority for all works of value above Rs. 
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2.00 crore. Excess work over individual items comprising the original tender may be 

exceeded beyond 10% with the approval of concerned tender accepting authority and 
verified by the Superintending Engineer  / Chief Engineer subject to the total value of  

work upon completion is within the technically sanctioned cost and  that  there is no  

major deviation from original scope of work in the tender. Any supplementary 

tender/item/work in connection with the main tender is to be taken up with the 

approval of the Tender Accepting Authority not below the rank of Executive 
Engineer. Such supplementary tenders above 10% of BOQ are to be executed only with 

the approval of appropriate Government irrespective of the value of tender. 

Words importing the singular number only include the plural number and vice versa. 

Irrespective of the accepting authority, Divisional officer shall be the authority 

signing agreement for all tenders of value more than Rs. 3.00 lakh up  to  any 

amount on behalf of the State. 

 
Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge 

under clause 10: 
 

Particulars Rates at which the materials will be 
charged to the contractor 

Place of delivery 

Unit Rs. P. 

    

Note 1- The person or firm submitting the tender should see that the rates in the above 

schedule are filled up by the Engineer-in-charge on the issue of the form prior to the 

submission of the tender. 

 
 

 

 

 
 

(Name in full) 

*Signature of C ontractor/Agency 

with official seal containing 

Principal office address 

(Name in full) 
*Signature of Executive Engineer/ 

Assistant Engineer 

on behalf of the Governor of the 

State of West Bengal with official seal 

containing designation & address 
 

* To be authenticated on each and every page of the contract document by all parties. 


