
Government of West Bengal 
Irrigation & Waterways Dte. 

Office of the Executive Engineer 
Kaliaghai Kapaleswari Baghai Project Division 

Temathani (Sabang), Paschim Medinipur 
Ph: 03222-248005 & e- mail Id: eekkbpdvn@gmail.com & ee-kkbpd@wbiwd.gov.in  

 

SHORT NOTICE INVITING TENDER NO.–WBIW/EE/KKBPD/SNIT-09/2025-26 
 

Sealed and Separate tenders in specified tender forms are invited by the Executive Engineer, Kaliaghai Kapaleswari Baghai 
Project Division, I & W. Dte., Temathani, (Sabang), Paschim Medinipur for the works mentioned in the annexed list, from the 
eligible Contractors of as mentioned in the said Annexure. The Contract Documents can be seen / collected at the office of the 
Executive Engineer, Kaliaghai Kapaleswari Baghai Project Division, I. & W. Dte. Temathani (Sabang), Paschim Medinipur 
between the hours of 11-00 A.M. to 4-00 P.M. on all working days or part of it can be downloaded from 

http://wbiwd.gov.in/index.php/applications/tenders 

1.    Eligibility for participation in tenders under National Comparative Bidding (NCB) 
All Bonafide Indian contractors/Agencies/Organizations, Registered Companies/ Firms including Registered 
Partnership Firms, Proprietorship Firms, Registered Consortiums & valid ‘Joint Ventures’ and contractors/bidders of 
equivalent grade or class having Pre-Qualification (PQ) Credential from the Government of West Bengal, Union 
Government Departments/ Other State Government Departments/ Engineering Wings of GoI /IRCON/RVNL/NHPC, 
Autonomous Project Authority and other similar organizations of GoI and State Governments/PSU  and 
Corporations of Government of India and other States having successfully completed at least one similar nature 
project and not otherwise debarred are eligible to participate subject to fulfilling the other PQ eligibility criteria laid 
down in the subsequent paragraph. Consortiums and Joint Ventures are not allowed to participate in tenders of 
value up to Rs. 5.00 lakh 

2. Participation in more than one serial of work out of list of works published in one NIT. 

Any contractor/bidder may bid for any number of Serials of work in a particular NIT, if more than one work have 
been published in that NIT, subject to fulfillment of all of the following conditions: 

a. There should be full compatibility (matching between the technical PQ credential submitted by the bidder in the 
form of Credential Certificate (CC) along with other relevant documents as stated under  Clause 3.2B III) 
relating to any work successfully completed by the bidder and technical PQ criteria specified in the NIT for any 
particular serial of works for which the bidder intends to bid. In other words, technical PQ credential certificate 
along with relevant documents submitted for any work should at the minimum; satisfy the technical PQ eligibility 
criteria specified for that work. Normally there should be separate CC along with relevant documents for each 
of the serial of works, the bidder intends to bid and the serial number relevant to the CC should be clearly 
written on the body of the CC and also on the other documents stated under Clause 3.2B III. However, the 
bidder will also reserve the right to submit one CC along with relevant documents for bidding in more than one 
serial of work, provided cumulative technical PQ credential of all such serials should be fulfilled by one single 
CC. In such case also, serial numbers of the relevant works for which the CC is submitted should be clearly 
written on the body of the CC by the bidder. Omission of serial numbers on the body of the CC and also on the 
other documents stated under Clause 3.2B III, in case of bidding for more than one serial will lead to rejection 
of all the bids. 

b. Average of gross annual turnover of the individual bidder/Organization for any three financial years within 
preceding five financial years, as stated under Clause 7V, should not less than the summation of turnover 
requirements of the relevant individual serial of works for which the bidder intends to bid. 

3. Submission of bid 

3.1 General procedure for submission of off-line bid 

Bids are to be submitted at tender box kept at KKB Project Division office at Temathani, Vill & PO- Lutunia, PS- 
Sabang, District- Paschim Medinipur. All documents uploaded by the Tender Inviting Authority at departmental 

tender link (http://wbiwd.gov.in/index.php/applications/tenders) or issued thereafter forms an integral part 
of the works contract/Agreement.  Contractors/bidders are required to submit the entire tender documents along 
with all other relevant PQ credential documents as asked for in the NIT, physically, at the above address, within the 
stipulated date and time as notified in the NIT. Tenders are to be submitted in a single cover/packet/parcel at the 
same time for each work, clearly mentioning NIT No. and Serial No of the NIT. The contractor/bidder should 
carefully go through all the documents of the tender and submit all relevant documents as described below. 
All the documents as mentioned in Para 3.2 A & 3.2 B, Earnest Money Draft vide Para 4 below along with one sealed 
cover labeled “Tender Documents of Sl. No…. of SNIT No…..” will be placed in an outer/main sealed cover and labeled 
distinctly & correctly. The inner cover labeled “Tender Documents of Sl. No…… of SNIT No….. ” should contain 
documents mentioned in Para 3.3 below i.e. NIT documents, 2911, the BoQ/Schedule of work, corrigendum, if any, 
containing signature of the applicant in each page as a token of acceptance along with quoted rate at specified place 

3.2 APPLICATION FOR TENDER PAPER 

Applications for issuing of tender forms are to be made to the Executive Engineer, Kaliaghai Kapaleswari Baghai 
Project Division, I & W Dte., Temathani (Sabang), Paschim Medinipur. Application is to be made in the Applicant’s 



letter-head in prescribed proforma (FORM-I) attached herewith, failing which application will be treated as 
incomplete and void. 

3.2 A Descriptions of “APPLICATION FOR TENDER PAPER” and required documents 

i. Applications for Tender: vide self declaration format in specimen Form-1 , 
Self declaration of bidder not having common interest as a different bidder organisation in any other work tendered 
under different serials of this particular NIT vide specimen Form-2, and self declaration on antecedents and 
performance of the bidder in specimen Form-4. 
All above are to be filled up completely, signed and submitted in sealed cover. 

ii. Earnest Money Draft as stated in para 4 below / order of Exemption. 
 

3.2A.NOTE: 

i. Contractors/bidders are required to keep track in the departmental website 

(http://wbiwd.gov.in/index.php/applications/tenders) for all the Addenda or Corrigenda notices and 
documents published in connection with a particular Tender within the bidding period and submit the same, signed 
by him/her along with their bid. Tenders submitted without Addendum/Corrigendum are liable to be treated as 
incomplete and thereby liable for disqualification or rejection. 

iii. Form 1, Form 2 and Form 4 are taken from bidders by TIA as bidders self declarations’ or undertakings. These 
formats are specimens or samples only, which are to be firstly downloaded by the bidders from the NIT in 
Departmental portal, filled up completely preferably in letter head and submitted with their bids. 

3.2 B.   Other Documents required for accepting APPLICATION FOR TENDER PAPER: 

Note: 

i. It is desirable that all documents stated here shall be submitted by bidders in specified cover/packet/parcel during 
bid submission. No other document will be accepted and considered during tender evaluation stage from bidders 
before publishing of final selection of 1st lowest bidder. verification by TEC may be undertaken directly from PQ 
Credential issuing authority. 

ii. Validity of documents submitted by bidder shall be stand determined on the date of publication of tender notice 
(Notice Inviting Tender) 

 
3.2 B(I) The certificate documents mentioned below under Serial a, b c & d are to be submitted 

a. Latest available Professional Tax Payment Certificate (PTPC) or the PT payment challan/ receipt for current 
financial year/Waiver Order of competent authority in other States if applicable. 

b. Valid PAN Card of the bidder/s are required; 

c. Income Tax Return of current Assessment Year or, IT Return of immediate preceding Assessment year under IT 
Act & Rules, whichever latest available with the bidder. 

d. Valid 15 digit Goods and Service Tax payer Identification Number (GSTIN) as per GST Act, 2017 & Rules of the 
bidder. 

3.2 B (II) Following documents also should be uploaded during bid submission 
i. For Partnership Firms: Documents of Registration of Partnership Firms in the certified copy of ‘Form No. VIII,’ 

issued under Indian Partnership Act, 1932 (Act-IX of 1932) by the Registrar of Firms. In case a Partnership Firm 
is yet to receive Form No. VIII, a “Memorandum” issued by the Registrar of Firms may also be accepted. 

ii. For Companies: Incorporation Certificate, valid Trade License or acknowledgement of issuing authority of receipt of 
application for Trade License / renewal, ‘Memorandum of Articles’ registered under the Registrar of Companies 
(ROC) under the Indian Companies Act, List of owners/ Directors/Board Members are to be submitted with the bid. 

iii. For State Registered Co-operative Societies: 

a. Society Registration certificate from ARCS (Assistant Registrar of Co-operative Societies, GoWB) and By- 
Laws for Cooperative Societies under West Bengal Co-operative Societies Act, 2006 and Rules, 2011 and all 
amendments. 

b. Latest Auditor’s Report of Directorate of Co-operative Audit under Department of Co-operative, Government of 
West Bengal within preceding five financial years as per Societies Act & Rules. 

3.2 B (III)  Eligibility criteria based on Credential of work/Prequalification Work Credential 

i. Work Order/Award of Contract or the Letter of Acceptance (LoA) duly authenticated by the competent issuing 
authority is to be submitted. 

ii. Pre-Qualification (PQ) credential of one 100% completed work of Gross Notional Value as desired in the NIT as the 
Credential Certificate (CC) duly authenticated by competent authority. 

3.2 B (IV) PQ Financial credential: 
 



a. Disqualification during PQ evaluation of financial capability of bidder shall not be decided during Processing 
application up to work of Rs 5 lakh, as no minimum financial capacity is fixed, except if reveals from documents 
beyond any doubt of the financial liquidity & bankruptcy of the bidder, determining absolute incapacity to execute 
the work. 

b. But, i. ‘Payment certificate’ of works authenticated by appropriate authority for preceding three Financial Years, or, 
ii. Valid Income Tax Returns for preceding three FY, or, iii. Audited Profit & Loss Accounts statements of three FY, 
any one of i, ii, or iii as a complete set for three FY within zone of immediate preceding five FY is to be submitted, 
else the bidder may be disqualified. Name, address, contact no. and registration no. of auditor Firm is desirable for 
Profit & Loss accounts statement, if submitted. 

Note:   If the bidder Company/Firm was set up less than three years ago, audited balance sheets and P/L Accounts   for 
the number of years since inception are to be submitted under Technical cover and the average value would be 
evaluated only for the period since inception and not three years. Credential Certificate (CC) given as PQ Work 
Credential may also contain payment certificate and in those cases separate payment certificate is not required. 

3.3 Tender Documents for Financial proposal / bid :- 

The financial  bid  should  contain  the  following  documents  in  one sealed cover  or packet or parcel labeled 
“Tender Documents of Sl. No      of SNIT No      ”. 

i. NIT: Notice Inviting Tender is to be submitted in entirely, after signing by authorised signatory along with 
corrigendum, if any. 

ii. Bill of Quantities (BOQ) or Schedule: The contractor/bidder is required to quote the financial offer/bid price or rate as 
percentage above or below the estimated amount put to tender or ‘at-par’ with tender value, in the space marked for 
quoting rate in the Schedule of the tendered work. 

iii. Contract /Agreement in WB Form No. 2911 published in the Tender is to be downloaded filled up properly, quoted 
rate as % above /below /at par in the specified place, signed and submitted during bid  submission in a sealed 
cover sated above. 

iv. Only the downloaded/issued sheet of the above documents is required to be submitted by the contractor/bidder. 

v. BOQ/Schedule/2911 Agreement without a valid numeric rate at the designated space provided in the 
BOQ/Schedule/2911 Agreement will be disqualified and rejected outright. Contractors/bidders willing to quote “at- 
par” rate shall need to write “at-par” in the ‘space’ provided for rates in the BOQ/Schedule/2911 Agreement of the 
tendered work. 

4. Tender Fee and Earnest Money Deposit (EMD) 

i. Tender Fees: 
Tender documents are made available free of cost through the Tender link of Departmental website 
www.wbiwd.gov.in. Cost for tender documents will not be charged even during execution of a formal tender 
contract/agreement. However, the contractors/bidders may wherever necessary shall be suitably charged for 
additional/multiple copies of drawings, specifications, Schedule of Rates booklet etc. and such fee may be suitably 
determined by the Tender Inviting Authority as per existing Rules. 

ii. (a) Earnest Money Deposit (EMD): 

Bidders are required to make payment of Earnest Money (EMD) through the Demand Draft only. Only if the bidder is 
exempted from payment of EMD by the State Finance Department, the Govt order for such exemption is to be 
submitted while opting for EMD exemption category. Any misjudgement and resultant non submission of EMD will 
lead to rejection of the bid. Finance Department has exempted from payment of EMD to State Registered Labour 
Cooperative Societies, Mackintosh Burn Limited, Westinghouse Saxby Farmer Limited & Britannia Engineering 
Limited only. State & Central Govt SSI Units are exempted from EMD for tenders for procurements and supply of 
Goods only and not works contracts. However, all other PQ credentials are to be fulfilled by each 

(b) Additional Performance Bank Guarantee: 

“Additional Performance Security” has been made mandatory which shall be obtained only from the successful 
bidder, if the accepted bid price is below 20% or below by more than 20% of the amount put to tender. This 
Additional Performance Security shall be equal to 10% of the tendered amount i.e. the 1st lowest bid price. 

The Additional Performance Security shall have to be submitted by the selected 1st lowest bidder after issuance of 
Letter of Acceptance / Letter of Invitation (LoA/LoI) within seven working days and before issuance of Award of 
Contract (AoC) in the form of “Bank Guarantee” of any Scheduled Bank approved by RBI, payable at Kharagpur 
West Bengal, as per specimen format Form-6. If the bidder fails to submit the said value of BG as Additional 
Performance Security within the seven working days, he may pray for extension of BG submission date within the 
prescribed 7 days period by another seven days with reasons to be recorded in writing (which is 14 working days 
from date of issuance of LoA). Else, its/their Earnest Money Deposit (EMD) will be forfeited without any prejudice by 
the Tender inviting authority and the defaulting bidder also debarred from further participation in all future I&WD 
tenders for a period of one year for committing the offence on the first occasion and for a period of two years for 
recurrence of the same offence. 

The said Bank Guarantee (BG) shall have to be valid up till the end of the contract/Agreement period including 



extended time period till 100% physical completion of work in all respects and shall be renewed within validity period 
accordingly if required. The said Bank Guarantee shall remain in custody of the DDO & Executive Engineer in-charge 
of the work, which shall be returned to the bidder/contractor after successful physical completion of the work as per 
contract. If the bidder fails to complete the work successfully, this Additional Performance Security shall be forfeited 
at any time during the pendency of the contract period after serving suitable notice to the contractor/bidder agency. 
Necessary provisions regarding deduction of security deposit from progressive bills of the contractor in respect of the 
tendered work shall be governed as per relevant clauses of the tender contract/Agreement which will in no way be 
affected / altered due to this Additional Performance Security. 
As per Dept. Memo no.- 306-IB/IW-14011(34)/1/2018-JS(IW),dated: 06.08.2018, the entire Security Deposit or the 
Performance Security may be released after physical and financial completion of the project but before expiry of the 
security period or defect liability period against receipt of equivalent amount of bank guarantee of approved bank of 
RBI which should remain valid till the expiry of the defect liability period. 

 
4A. EMD payment procedure: 

Each Tenderer will have to deposit earnest money (EMD) of the amount specified in the annexure list of works in the 
following forms: - 

i. Earnest money deposited in S.B.I or any Nationalized Bank in the shape of Bank Draft / D.C.R. in favour of the Executive 
Engineer, K.K.B. Project Division, I.&W.D. payable at Kharagpur will be valid for the purpose. The original document 
must be affixed with the Application. 

ii. No cheque or cash money will be accepted as Earnest Money. 
iii. Earnest Money in the shape of N.S.C, K.V.P, and N.S.S. will not be accepted. 
iv. Adjustment of Earnest money with previous deposit if any can not be entertained in any case. 
v. Contractors should have to deposit 2.00% (Two point zero percent) of amount put to tender as stated in the list of works 

during dropping of tender forms. 
vi. Security Money: 

In respect of successful tenders, the deposited earnest money 2.00% (Two point zero percent)  of the amount put to tender 
will be converted as a part of Security Deposit and an additional security @ 1% (one percent) of the tendered amount has to 
be deposited within 10 days of issuance LoA. In case lump sum deposit in this respect together with EMD value falls short of 
3% of Tendered Amount, balance amount will be deducted from the progressive bills. 

All Contractors will be treated as outsider Contractor and deduction of security deposit will be followed as above. 
4B. Refund/Settlement Process for EMD: 

i. Once the bid evaluation is processed by the TEC, EMD of the bidders other than that of the successful bidder will 
be refunded, on receipt of application from the bidder in that respect within 2 working days. 

ii. As soon as the successful bidder is awarded the contract (AOC), the same will be deposited to the specific head of 
security deposit against concerned operating code of the Executive Engineer. 

iii. If the tender is cancelled, then the EMD draft would be released by the Tender Inviting Authority. 

iv. TIA reserves the right to forfeit the EMD Draft or electronically after depositing in specified head of account in case 
of breach/violation of tender rules as defined under clause 8 & 9. 

5. Credential Certificate (CC) as Prequalification Work Credential: 

i. Credential Certificates (CC) for one/single 100% completed work within last five financial years on the date of 
publication of NIT will only be accepted as valid PQ credential of work. Incomplete ongoing work shall not be 
considered for valid PQ Credential. Payment Certificate without containing mandatory details shall not be treated 
as valid. 

ii. It is desirable that CC should preferably contain the name with designation, postal address of office, contact 
Telephone No./FAX / e-mail ID of the authority issuing the CC for the work along with name of work, amount put to 
tender, date of completion of the work, gross final billed value of the 100% completed work, certificate of issuing 
authority indicating successful and satisfactory completion. Illegible certificates, absence of contact details making 
it time consuming for verification purposes of CC issued by authorities outside the State are liable to be rejected by 
the Bid Evaluation Committee (TEC). 

iii. Credential Certificates (CC) of successfully completed works in any Department/autonomous authority of the 
Government of West Bengal will be considered. CC of 100% completed works executed under any other State / 
Central Government Ministry / Department / Nationalised Financial Institution Organisation / Govt. Undertaking / 
Govt. Enterprises or Government Institutions or Local Government Bodies (Municipalities, Zilla Parishad & 
Panchayat Samities within West Bengal, will also be considered as valid PQ Credential. Such CC are to be issued 
by an officer/authority not below the rank of Executive Engineer / Divisional Engineer /District Engineer/Project 
Manager of the State/Union Government Departments/ Organisations; authorised signatories of CC for Panchayat 
Samities and Municipalities shall be the BDO & Executive Officers or equivalent administrative officers respectively. 
It is desirable to have telephone and FAX or e-mail addresses of the signatory of the CC for all offices outside West 
Bengal for verification purposes. 



6. Pre- Qualification (PQ) eligibility criteria 

Prequalification (PQ) eligibility of a contractor/ bidder based on one single 100% completed works contract and 
financial capacity achieved within the zone of last five financial years will be determined as per Rules stated below: 

6 I (a). Firstly, the gross value of the work submitted as PQ Credential as per CC of similar in nature completed during the 
current financial year before date of publishing of NIT or within the preceding five FY will be multiplied by the 
following factors to take care of the inflationary effects to arrive at the gross notional amount. 

Year Description Multiplying factor to arrive at gross notional amount 

Current The financial year of floating of NIT 1.00 

1st 1 year preceding the current financial year 1.08 

2nd 2 years preceding the current financial year 1.16 

3rd 3 years preceding the current financial year 1.26 

4th 4 years preceding the current financial year 1.36 

5th 5 years preceding the current financial year 1.47 

Note: For cases where two contractors/bidders are participating in a Tender for a particular work are such that one 
happens to have worked as a sub-contractor of the other, and both the contractors/bidders PQ submit work 
credential of having completed the same job either wholly or partly, then in such case the PQ credential of the 
principal contractor will be considered while that of the sub-contractor will not be taken into consideration for 
determining the eligibility criteria of the contractor/bidder during technical evaluation of the tender. If the PQ 
Credentials submitted by hitherto contractors/bidders are for different works, then both the PQ Credentials will 
be considered for determining the eligibility criteria of the individual contractors/bidders. 

6 II.  Submitted Bid of contractor/bidder will come under consideration only when the Technical PQ criteria 
mentioned below are satisfied and fulfilled in the “Application for Tender Paper” Evaluation stage. 

Gross notional amount calculated from Credential Certificate (CC) of a single works contract completed within the 
zone of immediate preceding five financial years on the date of this NIT, issued in favour of the contractor/bidder 
/Agency/Firm/Registered Co-operative Society for a similar work defined in the tender should be at least 30% of the 
amount put to tender for the work it is bidding. The power to decide on the criteria of similarity rests without any 
prejudice, solely with the Bid Evaluation Committee (TEC). 

7. Additional eligibility criteria for participating in more than one serial of work in a NIT 

If the same bidder bids separately for on behalf of another Firm or in a different capacity having financial interests in 
the same work, all the tenders would be rejected. 

8. Penalty for suppression / distortion of facts and withdrawal of SUCCESSFUL bidder before acceptance of 
LOI 

If a contractor/bidder fails to physically produce the originals of documents (especially the Credential Certificates 
and P/L accounts with audited balance sheets), or any other bid document on demand by the Tender Evaluation 
Committee (HTEC/TEC) which were submitted as photo copies with their bids within a specified time frame, need 
arising due to any material deviations detected in the uploaded soft copies, leading to specific doubts which could 
not be cleared by enquiry from issuing authority of these documents or if there is any 
suppression/distortion/falsification noticed/detected/ pointed out at any stage of the tender process at any stage 
prior to signing of Contract-Agreement or the issue of LOA or AOC, the Tender Inviting Authority will immediately 
bring the matter to the notice of the concerned Chief Engineer  and appropriate penal measures as stated  in 
Clause 10 below will be taken. The concerned Chief Engineer then will issue the necessary order in writing with 
intimation to the defaulting contractor/bidder, other Chief Engineers, Centralized e-Tender Cell and also the 
Government in the Irrigation & Waterways Department. Copy of the order/starting penal measures should 
invariably be communicated to the Nodal Officer, e-Governance Cell of the Department with a request for 
uploading the order in the Departmental website in the link “List of suspended/debarred contractors”. 

9. PROCEDURE FOR SUSPENSION AND DEBARMENT OF SUPPLIERS/ CONTRACTORS 
A. SCOPE: 

The procedures laid down in subsequent paragraphs shall govern the suspension and debarment of suppliers, 
contractors and bidders (“Contractors” for brevity) involved in Government procurement for offenses or violations 
committed during competitive bidding and contract implementation, or even later for the works under Irrigation & 
Waterways Department, Government of West Bengal. The concerned Chief Engineer shall publish the suspension 
and debarment order in the Departmental website with the approval of I&W Department in the designated link within 
1 (one) working day of issuance of such order. The TIA shall recommend the case to HTEC/TEC who with opinion 
of Chief Engineer will place it before DTC/QBEC/DTTC for approval. 

B. PROHIBITION ON SUSPENDED / DEBARRED PERSONS / ENTITIES TO PARTICIPATE IN THE BIDDING OF 
GOVERNMENT PROJECTS / CONTRACTS OF THE DEPARTMENT 

A person / entity that is suspended / debarred by a procuring entity shall not be allowed to participate in any 
procurement process under Irrigation & Waterways Department during the period of suspension / debarment unless 



the same has been revoked by the competent authority. 

A Joint Venture or Consortium which is suspended / debarred or which has suspended / debarred member/s and/or 
partner/s as well as a person/entity who is a member of suspended / debarred Joint Venture or Consortium shall, 
likewise, not be allowed to participate in any procurement process under Irrigation & Waterways Department during 
the period of suspension / debarment unless the same has been revoked. 

C. DEFINITION OF TERMS: - 

i. Bidder: A person/Contractor/Agency/Company/Society/Corporation participating in the procurement process and/or 
a Person/Contractor/Agency/Joint Venture/Consortium/ Corporation having an Agreement/ Contract for any 
procurement with the Department shall be referred as bidder. 

ii. Bid Evaluation Committees or Tender Evaluation Committees (HTEC/TEC/QBEC in short): 

a. Off-line short notice Bid / Tender Evaluation Committee’(TEC) for the bids upto tender value of Rs. 20.00 lakh 
(TEC) invited by the Executive Engineer will be comprising of i) Concerned Executive Engineer as Chairperson and 
Convener, ii) Assistant Engineer concerned to the work as Member, iii) Another Assistant Engineer from Division as 
Member or the Junior Engineer posted as the Divisional Estimator 

b. or, Evaluation Committee constituted by the Department from time to time. 

iii. Consolidated Debarment List: A list prepared by the Departmental Debarment Committee/Chief Engineer 
containing the list of bidders debarred by the Irrigation & Waterways Department, Government of West Bengal. The 
list would be displayed prominently in the designated link in website of the Department clearly stating the period of 
suspension/debarment. 

iv. Contract implementation: A process of undertaking a project in accordance with the contract /Agreement 
documents. 

v. Debarment: An administrative penalty, in addition to the contract/Agreement provisions, disqualifying a bidder from 
participating in any procurement process under Irrigation & Waterways Department, Government of West Bengal 
for a given period. 

vi. Debarred Bidder: A Bidder who was disqualified by the competent authority of the Irrigation & Waterways 
Department, Government of West Bengal. 

vii. Department: Irrigation & Waterways Department, Government of West Bengal 

viii. Entity: A person/Contractor/Agency/Joint Venture/Consortium/Corporation participating in the procurement process 
and/or a Person/Contractor/Agency/Joint Venture/Consortium/Corporation having an agreement/ contract for any 
procurement with the Department shall be referred as entity. 

ix. Offence: A violation or breach of the Constitution of India, laws, regulations, laid down procedure, etc under 
Prevention of Corruption Act, 1988, Code of Criminal Procedure, 1973 u/s 195(1) and Section 197(1), Competition 
Act, 2007 and IT Act, 2000 as amended. 

x. Procurement: It is the act of buying goods, services or works from an external source. It is favourable the goods, 
services or works are appropriate and that they are procured at the best possible cost to meet the needs of the 
acquirer in terms of quality and quantity, time and location. 

xi. Procuring Entity/Authority: The officer authorised by the Irrigation & Waterways Department, Government of West 
Bengal for procurement. 

xii. Suspension: Temporary disqualification of a bidder from participating in the procurement process of Irrigation & 
Waterways Department for a period of 6 (six) months when an offence is made against a bidder. 

D GROUNDS FOR SUSPENSION AND DEBARMENT 

i. Submission of eligibility requirements containing false information or falsified documents. 

ii. Submission of Bids that contain false information or falsified documents, or the concealment of such information in 
the Bids in order to influence the outcome of eligibility screening or any other stage of the bidding process. 

iii. Unauthorised use of one’s name/digital signature certified for purpose of bidding process. 

vi. Any documented unsolicited attempt by a bidder to unduly influence the outcome of the bidding in his favour. 

vii. All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complaints about any 
bidder, posting baseless allegation about any officer duly authorised by the Department, restraining any interested 
bidder to participate in the bidding process etc. 

vi. Refusal to accept an award after issuance of ‘Letter of Acceptance’ or enter into contract with the Government 
without justifiable cause. 

vii. Refusal or failure to post the required performance security/earnest money within the prescribed time without 
justifiable cause. 

viii. Subcontracting of the contract or any part thereof without prior written approval of the procuring entity. 

ix. Failure solely due to fault or negligence of the Contractor, to mobilize and start work within the specified period as 
mentioned in the ‘Letter of Acceptance’ / ‘Letter of Acceptance cum work Order’ / ‘Work Order’ / ‘Notice of Process’ 
/ ‘Award of Contract’ etc. ultimately resulting in rescindment of contract. 



x. Failure to fully and faithfully comply with the contractual obligations without valid cause, or failure to comply with any 
written lawful instruction of the procuring entity or his representative(s) pursuant to the implementation of the 
contract, ultimately resulting in rescindment of contract. 

xi. For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacturer, supplier or 
distributor arising from his fault or negligence and / or unsatisfactory or inferior quality of goods, vis a via as laid 
down in the contract. 

xii. Refusal or failure to upload a self-declaration in specimen format of Form-4 to the effect of any previous debarment 
imposed by I&WD, any other Department of State Government and or Central Government. 

xiii. Willful or deliberate abandonment or non-performance in a project or contract by the contractor / suppliers resulting 
to substantial breach thereof without lawful and / or just cause(s). 

xiv. The Additional Performance Security shall have to be submitted by the selected L1 bidder after issuance of Letter of 
Acceptance / Letter of Invitation (LoA/LoI) within next seven working days and before issuance of Award of 
Contract (AoC) in the form of “Bank Guarantee” of any Scheduled Bank approved by RBI, payable at Kolkata or / in 
West Bengal, as per specimen format Form-6. Else, its/their Earnest Money Deposit (EMD) will be forfeited without 
any prejudice by the Tender inviting authority. 

xv. Non-submission of a sufficient sum, which together with the  Earnest  Money  deposited  by  him/her  with his/her 
tender, will make the  full security/performance-  security  amounting  to  3% of  the  tendered amount and in such a 
case, there shall be no further deductions from the progressive bills so long as value of work does not exceed the 
tendered amount by the selected bidder in a tender for Procurement of Works, within 10 days of receipt of ‘Letter of 
Acceptance’ (LoA) from the Tender Accepting Authority. 

E. CATEGORY OF OFFENSE: 
a. First degree of offense: Clause 9 D (i) up to (vii), (xii) & (xiv) is to be considered as first degree of offense. 

b. Any of the offence under Clause (viii) to (xi) & (xiii) shall lead to termination of contract and its determinations in 
accordance with Clause (ii) & Clause (iii) of Agreement Form No. WB-2911 and simultaneous debarment for a 
period of 2 years 

c. Second degree of offense: Any one of the offenses as mentioned under Clause 9D (i) to (xiv), committed by a 
particular bidder/contractor/supplier on more than one occasion would be considered as second degree of offense. 

Period of debarment will be 2 times the corresponding period penalty applicable for 1st degree offence in addition 

to other penal provisions contained in 1st degree offence. 

F. Procedure and Rules of Debarment: 

Debarment procedure and rules are published as Departmental Notification to be read in conjunction with the 
Corrigenda issued from time to time, as may be seen in the Notification link of the Departmental website 
wbiwd.gov.in 

G. PENALTY FOR OFFENSE: 

a. For committing 1st degree offense any of the cases referred under Clause 9 D (i) to (v), forfeiture of earnest money 
and debarment for a period of six months, if the offense is detected during technical evaluation. If the offence is 
detected after award of the contract and if the offender happens to be the agency selected for work, and such 
selection is made due to oversight, forthwith termination of the contract and determination of contract value in 
accordance with clause 3(ix) (c) of West Bengal Form No. 2911, and simultaneous debarment for a period of six 
months. Further, in case the offense is detected after completion of work and payment of final bill the Work 
credential earned would be declared as ‘null and void’, so that the same cannot be used in future as PQ credential 
for securing other works contracts in the Irrigation & Waterways Department, together with debarment for a period 
of six months. 

b. For committing 1st degree offense in any of the cases referred under Clause 9 D (vi), (vii),(xiii) to (xv), forfeiture of 
earnest money and debarment for a period of one year. For committing offenses under Clause 9D (xv), debarment 
period shall be for one calendar year preferably from the date on which the due date for submission of BG had 

expired (i.e 8th or 15th working day from date of receipt of LOA /LOI) by the concerned Chief Engineer to be 
notified in the Departmental website. 

c. For committing 1st degree offense in any of the other cases under Clause 9 D (viii) to (xii), termination of contract 
and its determination in accordance with Clauses 2 & 3 of West Bengal Form No. 2911, including debarment for a 
period of two years. 

d. For committing 2nd degree offenses under above all categories, period of debarment will be twice the 

corresponding period for 1st degree offenses, in addition to other penal provisions for 1st degree offense. 

10. Taxes & duties to be borne by the Contractor/bidder 

In view of introduction of GST with effect from 01.7.2017, all the bidders intending to participate in this tender 

should offer their financial bids inclusive of GST applicable for entire composite works/Procurement of goods & 
services, labour intensive component   contained   in   the   BOQ.   Income   Tax, Royalty, GST   (CGST, SGST, 
IGST), Construction Workers' Welfare Cess, Labour Insurances EPF and similar other statutory levy / cess will 
have to be borne by the contractor/bidder and his/her quoted rate should be quoted accordingly after considering 



all these charges, and no separate payment towards any of the statutory taxes rents or levies shall be made by the 
work implementing authority. 

11. Site inspection prior to submission of tender 

Before submitting a tender, the intending contractor/bidder should make themselves acquainted thoroughly with 
the local conditions prevailing at site of implementation of the work by undertaking field inspections and taking into 
consideration all probable factors and difficulties to be involved during execution of the work as per specification in 
all respects including transportation of materials, communication facilities, climate conditions, nature of soil, 
availability of local labourers and market rates prevailing in the locality etc. and no claim whatsoever will be 
entertained on those accounts afterwards. The contractor/bidder may also contact the office of the designated 
Assistant Engineer / Executive Engineer, KKB Project Division in between 11.30 hours to 16.30 hours on any 
working day, prior to the date of last date for submission of bid in the tender. 

12. Conditional and incomplete tender 

Conditional and incomplete tenders are liable to be summary rejected. No further/separate document will be 
entertained until completion of Tender process by way of acceptance of SUCCESSFUL bid by the competent 
Tender Accepting Authority/Government. 

13. Opening & evaluation of tender 

13.1 Opening of Tender 

All works above tender value of 0.10 lakh for which tendering is mandatory shall be awarded through open tenders 
without reservation for any particular class of contractors/bidders. Notices for open off-line tenders for each tender 
value below Rs 5.00 lakh shall include such clauses as is notified by the Department from time to time. 

i. Tender will be opened by the Tender Inviting Authority or his/her authorised representative/s at the scheduled time 
as mentioned in Annexure. 

ii. Intending contractors/bidders may remain present if they so desire. 

iii. Outer sealed cover documents (vide Clause 3.2 & 4) will be opened first and if found in order, will be evaluated for 
acceptance of application for Tender Paper (vide Clause 3.2A). If there is any material deficiency in either of the 
documents, the Application is liable to be disqualified & rejected and EMD will be released. 

iv. Documents of the Pre-Qual Technical Credential and Other required Documents will be evaluated by the Tender 
Evaluation Committee (TEC). 

13.2 Process of Bid Evaluation in a Tender 

Each document submitted (vide Clause 3.2 & 4 ) with Application for Tender Paper will be scrutinized and if found 
in order/as desired will be accepted by the TEC and then only tender of the particular bidder  will be declared 
eligible for further process/evaluation. During the application evaluation process, intending contractors/bidders may 
remain present and no subsequent objections whatsoever, raised by any participant, not present during the 
opening of tenders will be entertained. 

13.3 Acceptance / Rejection of Application for Tender Documents 

i. Pursuant to decision arrived after a Technical Bid Evaluation and review, the acceptance of contractors/bidders’ 
application in the Application Evaluation stage for a particular serial of work whose tender proposal will be thus 
considered, will be intimated to bidders present verbally. 

ii. While evaluating, the TEC may, if they so desire, summon the contractors/bidders and seek further 
clarification/information or seek verifications of original hard copy of  any  of/all  the  documents  already 
submitted, and if these cannot be produced within stipulated timeframe, their bids will be liable for rejection. 

13.4 Evaluation of Tender/bid 

i. Inner Cover labeled “Tender Documents of Sl. No. of SNIT No. ” of the bidders/contractors whose Application for 
Tender Documents are declared accepted by the Bid/Tender Evaluation Committee (TEC) will be opened by the 
Tender Inviting Authority stated above. 

ii. The rates will be read out to the contractors/ bidders remaining present at that time. 
iii. If the Tender Accepting Authority (TAA) is satisfied that the rate obtained is fair and reasonable and there is no 

scope of further lowering down of rate, he/she may after having the comparative statement test checked by the 
Divisional Accountant / Divisional Accounts Officer attached to his office and after their acceptance may formally 
issue LoA against each work. 

iv. If there is any scope for lowering down of rate in the opinion of the Tender Accepting Authority being abnormally 
high, i. e above 10% of the amount put to tender (Tender value), the e-NIT shall be cancelled and invited afresh 

2nd or 3rd re-tender. No post tender negotiations are permitted. 

v. If there is any scope for lowering down of rate  in  the  opinion  of the Tender Accepting Authority being abnormally 
high above 10% of the amount put to tender i.e Tender value, the e-NIT shall be cancelled and invited afresh. No 
post tender negotiation is permitted. 

vi. If there is no contractor/bidder or the number of contractors / bidders in the 1st tender is less than three, the tender 
has to be cancelled. In case of participation of more than three bidders, if the number of technically qualified bidder 

falls below three, the tender/NIT is to be cancelled as well and fresh tender vis-a-vis 2nd call Tender or even 3rd 



call Tender may be invited by suitably lowering of minimum eligibility PQ criteria (work & financial) for bidders with 
wide publicity of Re-tender notices through electronic and print media. 

vii. Final result after acceptance of the rate by the Tender Accepting Authority, if within the delegated power of 
acceptance would have to be intimated through LoA. Otherwise, the matter may be referred to the Government 
Appointed DTC and the appropriate Government for decision. 

viii. The Tender Accepting Authority may ask the SUCCESSFUL bidder/contractor to submit analysis of rates to justify 
the rate quoted by that bidder after declaration of financial bid evaluation result. 

ix. If the lowest (SUCCESSFUL) bidder/contractor backs out there should be Re-tendering in a transparent manner. In 
such a situation the TIA may call for re-tender with bid submission time period should normally be 14 days for value 
above Rs. 10.00 lakh, and 7 days for value exceeding Rs. 1.00 lakh but up to Rs. 10.00 lakh. 

13.5 Tender Accepting Authority (TAA) 
Authority to which the power has been delegated to accept tenders as per latest Finance Department Notification 
will function as the Tender Accepting Authority (TAA) for evaluation of technical and financial proposals of works 
having tender value within his/her range of acceptance. 
As per present delegation, TAA for different tenders within the range above Rs 0.10 Lakh upto Rs 20.00 Lakh 
would be as follows: 

i. For off-line Short Notice Tenders of value from Rs 0.1 Lakh up to Rs 10.0 Lakh tendered by Executive Engineer, 
KKB Project Division, in a single bid system in off-line mode, it will be accepted by Executive Engineer, KKB Project 
Division, I&W Directorate. [off-line single bid Tenders] 

ii. For tenders of value from Rs 10 Lakh up to Rs 20.0 Lakh relating to works only, if tendered by Executive Engineer, 
KKB Project Division in a single bid system in off-line mode, will be accepted by Executive Engineer, KKB Project 
Division, I&W Directorate [off-line single bid system Manual Tenders] subject to approval of Comparative Statement 
by the Superintending Engineer, Western Circle-II. 

13.6 Procedure to be followed for final acceptance of tender & Award of Contract 

i. The lowest (SUCCESSFUL) financial bid for all works tenders is accepted as a rule. If for any reason the lowest 
(SUCCESSFUL) bid is not accepted, reference is to be made to the appropriate Government for orders as to which 
of the contractor /bidder the work should be awarded. 

ii. Maximum 5% excess beyond the ‘Tender Value’ (Amount put to Tender) may be accepted as per delegated power 
to the Executive Engineer up to Rs 45.00 lakh, and at least three valid bids have been received in the financial bid 
stage, provided tender value after abatement is within the administratively approved cost. Maximum 5 % excess 
beyond the ‘Tender Value’ (Amount put to Tender) may be accepted above tenders of value below Rs 3.00 lakh 
upto 5% above amount put to tender and also 5% excess over administratively approved amount, proposal for 
revised administrative approval/Expenditure sanction would have to be submitted to the Government, but 
acceptance of tender and issue of work order may not be kept pending for want of revised approval. 

iii. Above 5% and up to 10% of the Tender Value can be recommended to the Government for acceptance by the 
Departmental Tender Committee (DTC) subject to the conditions that valid technically qualified bids should not be 
less than three and SUCCESSFUL bid is accepted and tendered amount is within the administratively approved 
cost. In case of excess over administratively approved amount, revised administrative approval would have to 
submitted to the Government but acceptance of tender, and issue of work order may not be kept pending for want 
of Revised Administrative Approval/ Revised Financial sanction. 

iv. If the response to a Tender is less than three, then Tender should be invited afresh. Such Re-Tender notice shall be 
published in widely circulated dailies as per guidelines and also through Departmental web portals. Prior to 
invitation of Re-Tender / fresh Tender, the eligibility criteria and other terms & conditions as contained in the first 
‘Notice Inviting Tender’ shall have to be reviewed/relaxed by the Tender Inviting Authority, to ascertain whether (i) it 
was too much restrictive, say, specifications and qualifications were fixed at higher standards than required, (ii) 
advertisements in the widely circulated Newspapers were properly published and (iii) other related procedural 
matters were observed in its entirety. 

v. If the number of valid bids received even in re-tender is less than three, it should be referred by the TIA to the DTC 
and even the appropriate Government along with the recommendation of the DTC for decision, in accordance with 
Finance Department Memorandum and other relevant orders in vogue at the time of publication of the tender. 

vi. For acceptance of SUCCESSFUL bid after 2nd / 3rd re-tenders is still above 10% of the Tender Value (Amount put 
to tender), upon specific recommendation of the DTC as mentioned at clause 13.4, with that of the Department shall 
have to be sent to the Finance Department for decision. 

vii. All above tender rules applies for all types of works and procurements i.e Plan, Non Plan, deposit works tenders. 

14. General guidelines for acceptance of Tender 
Lowest valid rate should normally be accepted in accordance with the procedure stated in clause 13.4. The Tender 
Accepting Authority reserves the right to distribute the work amongst more than one contractor/bidder with same 
SUCCESSFUL rate. 

15. Signing of formal tender contract/agreement after acceptance of tender 

The contractor/bidder, whose bid is approved for acceptance, shall within 2  days of the receipt of Letter  of 
Invitation (LOI) or Letter of Acceptance (LOA) in his / her favour, will have to execute a  ‘Formal Agreement’  with 
the Engineer-in-Charge in quadruplicate in W.B.F. 2911 and all other contract documents, entire set of which may 



be obtained free of cost from the office of the designated Executive Engineer, KKB Project Division. 

If the selected SUCCESSFUL bidder fails to turn up even after  3 days after the initial 2 days from the date of 
issuing of the AOC in the e-mail ID of bidder or the despatch date of official communication for signing of the 
Contract/Agreement, the selected bidder is liable for penal actions which shall comprise  blacklisting,  debarring 
from future participation in Government tenders,  immediate forfeiture of the Earnest Money deposited in  the 
tender, other penal actions as stipulated  under  clause  9 & 10  of the e-NIT, the Departmental Notification  and 
also contained in contract W.B Form No. 2911 Agreement. 

16. Payment against bills raised by the contractor 

Periodic Tax invoice/bills containing bidders GSTIN & other details needs to be submitted by the 
supplier/contractor/Agency/bidder to the DDO for raising claims for receiving payments of work executed under 
this contract /upon achieving physical Milestones clearly showing separately the Tax charged in accordance with 
the provisions of the GST Act, 2017. 

The payment of Running Account as well as final bill for any work based on progress and performance will be made 
according to availability of fund and no claim due to delay in payment will be entertained. 

17. No cost escalation in any form is included in the Tender Contract Agreement. 

18. Bid validity 

The Bid will be normally valid for 120 days from the date of opening of the financial proposal. However, extension 
of bid validity may be suitably considered by the Tender Inviting Authority, if required, subject to  written 
confirmation of the contractor/bidder (s) to that effect. 

19. Definition of Physical Milestones: 

The time allowed for carrying out  the work  as entered in the tender shall be strictly observed by the contractor, 
and which shall be reckoned from the date on which the order to commence work is given to the contractor. The 
work shall throughout the stipulated period of the contract be proceeded  with all due diligence.  Time being 
deemed to be the essence of contract on the part of the contractor; the contractor shall be bound in all cases, to 
achieve the ‘Milestones’ as specified by the Engineer-in-Charge with the AOC,  defining  pertaining to the work. 
The contractor within 15 days of receipt of Letter of Acceptance shall submit a work programme commensurate 
with period of construction in the form of a Bar Chart work programme, stating the timeline of such different 
Milestones. In the event of the contractor failing to comply with any of the conditions related to achieving the 
‘Milestones’ within the specified time period prescribed for such ‘Milestone’ plus one month, he/she shall be 
liable to pay compensation. 

If the contractor fails to commence and/or maintain required progress over the total time allotted for its full 
completion and fails to complete the work and clear the site on or before the end of contract period or extended 
date of completion, he/she shall, without prejudice to any other rights or remedy available under  the law on 
account of such breach, pay as agreed compensation to the implementing  Department. This will also apply to 
items or group of items for which a separate period of completion has been specified. 

20. The tender with overwriting, illegible writing, erasing and incomplete or conditional one are liable to rejection 

21. In the event of tender being submitted by a Partnership Firm it must be signed by each of the partners of the firm 
or a Power of Attorney holder, as stipulated in the Indian Partnership Act. 

22. All the tenders in which any one of the prescribed conditions is not fulfilled will be rejected 

23. In case of any nonscheduled Holiday/ Bundh/Strike in the aforesaid dates the next working will be treated as the 
scheduled date for that purpose. 

24 In case of work containing laboratory test in laboratory other than Departmental Lab necessary document 
showing own set up for Lab test, like test equipment purchase document & valid calibration certificate in the name 
of Agency or authenticated consent letter of laboratory authority & declaration of Agency for Lab test to be done in 
any Govt. BE/B.Tech University/College, IIST (Shibpur), National Test House. 

25 In case of work containing laboratory test at Departmental Quality Control Laboratory 

For Geo-technical investigation work, for “Testing at Dept. Laboratory”, Agency has to dispatch the samples 
collected at site to the Departmental Quality Control Laboratory for testing. After obtaining results from the 
Laboratory through the undersigned the Agency has to prepare and submit the necessary Report. 

                             
Executive Engineer 

  K.K.B. Project Division, 
      Irrigation & Waterways Directorate 



ADDITIONAL TERMS & CONDITION 
(TO FORM A PART OF THE TENDER DOCUMENT) 

Additional Terms & Conditions 
 

1.  The Executive Engineer of the concerned Division shall be the Engineer-in-Charge in respect of the works 
contract and all correspondence concerning rates, claims, change in specifications and/or design and 
similar important matters will be valid only if accepted/recommended by the Engineer-in-Charge. If any 
correspondence of above tender is made with Officers other than the Engineer-in-charge for speedy 
execution of works, the same will not be valid unless copies are sent to the Engineer-in-Charge and also 
approved by him/her. Instructions given by the Sub-Divisional Officer/Assistant Engineer and the Junior 
Engineer/Section Officer (SO) on behalf of the Engineer-in-Charge shall also be valid (who have been 
authorized to carry out the work on behalf of the Engineer-in-Charge) regarding specification, 
supervision, approval of materials and workmanship. In case of dispute relating to specifications and 
work, the decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will however 
take all decisions relating to works contract only after recommendation/ advice of the Tender Accepting 
Authority. If there is more than the Executive Engineer assigned for the tender, the Chief Engineer would 
designate the Engineer-in-Charge for the work. 

2.  Acceptance of the tender including the right to distribute the work between two or amongst more than 
two bidders with same SUCCESSFUL rates will rest with the Tender Accepting Authority without assigning 
reason thereof to any of the bidders. The tender accepting authority reserves the right to reject any or all 
tenders without assigning sufficient justification thereof to the bidder/contractor. No additional or excess 
work or additional items of work beyond the tendered amount would be generally allowed. All excess, 
supplementary or substitute supplementary items of work, if unavoidable are to be accepted by the 
Tender Accepting Authority only if the total value of work on completion is within the tendered amount. 
The exiting contract would be terminated after achieving work up to tendered cost (gross value) and 
balance work would be taken up afresh after fresh sanction and new tender, except in the interest of 
public services, in rare & special cases under specific approval of the Government. 

3.  The Contractor/bidder shall have to comply with the provisions of (a) Contract Labour (Regulation & 
Abolition) Rules, 1970 including its revisions (b) Minimum Wages Act 1948 and the modification thereof 
or any other laws relating thereto as will be in force from time to time. 

4.  Engineer-in-Charge shall not entertain any claim whatsoever from the contractor for payment of 
compensation on account of idle labour on such grounds including non-possession of encumbrance free 
land. Escalation of cost due to inflationary effects or any other reason is not permitted during 
construction period or extended time period of contract. 

5.  Engineer-in-Charge shall not be held liable for any compensation due to machines & equipments 
becoming idle or any circumstances including untimely rains, other natural calamities, strikes etc. 

6.  All statutory taxes, viz. GST / labour welfare Cess, labour insurance etc or revision of taxation rates even 
after AOC or commencement and before final completion of the work are to be borne by the 
contractor/bidder. Original tax invoice/challan or bill of those materials, which are procured by the 
bidder, may be asked to be submitted for verification if required. 

7.  Labour Welfare CESS @ 1% of the cost of construction works shall be deducted from the Gross value of 
all works bills. Also it is instructed to compulsorily register his/her establishment under the Act, under the 
competent registering authority, i.e. Assistant Labour Commissioner / Dy. Labour Commissioner of the 
region for disbursing PF and ESI benefits of workers. The bidder should be mandatorily be registered 
online with Employees Provident Fund Organisation (EPFO) in the on-line system and posses EPF code 
and all current documents. Penalties and complaints due to non compliance of on-line EPF registration 
and default is the full responsibility of the bidder even if the TIA is by default the Principal employer 

8.  No mobilization / secured advance will be allowed unless specified otherwise in the contract or the e- 
Notice Inviting Tender. 



9.  GST, Cess, License fees, Royalty for construction materials, forest product etc, Toll Tax, Income Tax, Ferry 
Charges and other Statutory Government Taxes as applicable during project implementation are to be 
paid by the contractor/bidder. The rates of supply and finished work items are inclusive of these taxes 
and levy. Tax invoice/bills needs to be submitted by the supplier/bidder for raising claims under the 
contract after attaining of physical milestones showing separately the tax charged in accordance with the 
provisions of GST Act, 2017. 

10.  All working tools & plants, scaffolding, construction of vats & platforms and arrangement of Labour 
Camps will have to be arranged by the contractor at his/her own cost. The contractor shall clear the site 
of work and restore all damages made due to the Labour camp, erection of yards and godowns, stores etc 
within 30 days of completion of work. 

11.  The contractor shall supply mazdoors, bamboos, ropes, pegs, flags T&P, Machineries and equipments 
etc. for laying out the work and for taking and checking measurements for which no extra payment will 
be made. 

12.  The contractor/bidder should see the site of works and tender documents, drawings etc. before 
submitting tender and satisfy himself/herself regarding the condition and nature of works and ascertain 
difficulties that might be encountered in executing the work, carrying materials to the site of work, 
availability of drinking water and other human requirements & security etc. Work on river banks may be 
interrupted due to a number of unforeseen reasons e.g. sudden rise in water levels, inundation during 
flood, inaccessibility of working site for carriage of materials. Engineer-in Charge may order the 
contractor to suspend work that may be subjected to damage by climate conditions. No claim will be 
entertained on this account. There may be variation in alignment, height of embankment or depth of 
cutting, location of revetment, structures etc. due to change of topography, river condition and local 
requirements etc. between the preparation and execution of the scheme for which the tendered rate and 
contract will not stand invalid. The contractor will not be entitled to any claim or extra rate on any of 
these accounts. 

13.  A machine page numbered Site Order book (with triplicate copy) will have to be maintained at site by 
the contractor and the same has got to be issued from the Engineer-in-Charge before commencement of 
work. Instructions given by inspecting officers not below the rank of Assistant Engineer will be recorded in 
this book and the contractor must note down the action to be taken by him in this connection as quickly 
as possible. 

14.  The contractor shall be bound to comply with all the Central & State Pollution Control Acts & Rules 
during entire construction period. 

15.  All possible precautions should be taken for the safety of the people and work force deployed at 
worksite as per safety rule in force. Contractor will remain responsible for his labour in respect of his 
liabilities under the Workmen’s Compensation Act etc. He must deal with such cases as promptly as 
possible. Proper road signs as per P.W.D. practice will have to be erected by the contractor at his own 
cost while operating public thoroughfares. Also, display boards containing brief description and name of 
project with completion target dates shall be erected at a prominent location at the work site by the 
contractor for public awareness. 

16.  The contractor will have to maintain qualified technical employees and/or Apprentices at site as per 
prevailing Apprentice Act or as stipulated in the contract. No compensation for establishment charge will 
be entertained. 

17.  The contractor will have to accept the work programme as per modifications and priority of work fixed 
by the Engineer-in-Charge so that most vulnerable reach and/or vulnerable stretch is completed before 
impending monsoon or rise in river flood water level or commencement of canal irrigation water release 
or for other suitable reasons. 

18.  Quantities of different items of work mentioned in the departmental tender schedule/BOQ or in work 
order are only tentative. In actual work, these may vary considerably. Payment will be made on the basis 



of works actually completed in different items as per specifications and codes, and no additional claim will 
be entertained for reduction of quantities in some items or for omission of some items. For execution of 
any additional item or supplementary works within the tendered value with the total completion value 
remaining within the accepted tendered cost, approval of the Tender Accepting Authority/Government in 
the Irrigation & Waterways Department would be required. 

19. In order to cope with the present system of e-pradan billing, departmental supply of construction 
materials is discouraged. However, Departmental materials may be issued to the contractor/ bidder to 
the extent of requirements as assessed and following accounts procedure in the Treasury system of bill 
payment and in installments as decided by the Engineer-in-Charge. Issue of materials may be of three 
categories. 

a) Materials issued directly to the work and subject to recovery. 
b) Materials issued from departmental go down and subject to recovery. 
c) Materials issued free of cost. 

Decision of the Engineer-in-Charge should be final and binding in this regard. He also stands solely 
responsible for reconciliation of accounts, if materials are issued to the contractor. 

20. Any materials brought to site by the contractor subject to approval of the Engineer-in-Charge. The 
rejected materials must be removed by the contractor from the site at his own cost within 48 hours of 
issue of the order to that effect. The rates in the schedule are inclusive of cost and carriage of all 
materials to worksite. The materials will have to be supplied in phase with due intimation to the Sub- 
Divisional Officer/Assistant Engineer concerned in conformity with the progress of the work. For special 
type of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo Textile Filter, Geo jute Filter etc. if any, 
relevant Data Sheet containing the name of the Manufacturers, Test Report etc. will also be submitted in 
each occasion. Engineer-in-Charge may conduct independent test on the samples drawn randomly before 
according approval for using the materials at site. In this regard decision of Engineer-in-Charge shall be 
final and binding. 

21. For materials under category 19(a),(b)&(c), the contractor will act as the custodian thereof. The materials 
will have to be carried from the nearest Departmental go-down to worksite by the contractor at his own 
cost. The contractor shall remain responsible for the proper storage and safety of the materials. Suitable 
Go-down/ Store shall have to be made by the contractor at his/her own cost. Penalty charges shall be 
levied at higher rate for loss, wastage, misuse. Surplus materials of the departmental if any, shall have to 
be returned to the issuing Go-down or store at the contractor’s cost within the time frame as fixed by 
Engineer-in-Charge, otherwise, the cost at penal rate will be recovered from the bill. Indent for 
departmental materials shall be submitted by the contractor to the AE/S.D.O. at least 7 days in advance 
of actual requirement. No claim will be entertained for non-issuance of such materials in time but 
reasonable extension of time will be granted. All materials, whatever be the category thereof, shall be 
properly stored by the contractor in suitable go downs near the site of work at his own cost & under no 
circumstances whatsoever shall any material be removed from the site of work without prior written 
permission of the Engineer-in-Charge. The contractor shall be responsible for any damage, wastage or 
loss of such materials. 

22. The contractor shall also have to satisfy the Engineer-in-Charge regarding the proper utilization of 
materials which have been issued departmentally. 

23. Value of the material, under category (a) & (b) of clause 19, will be recovered from the bills of the 
contractor in one or successive installments as may be decided by the Engineer-in-Charge. 

24. Requisite quantity of cement as may be required for the work will be supplied from the nearest 
Departmental go down if stock permits. The issue rate of cement is shown in the Schedule of materials 
attached. Any excess consumption of cement by more than 5% over the final consumption statement 
drawn up as per consumption rate specified in the Schedule will be recovered at a penal rate shown in 
schedule. 



25. Reinforcement steel rods/MS sheet piles/bitumen will be issued when stock permits, from the nearest 
departmental go-down where such material is available in marketable length/quantities. While issuing 
the same, for any particular work the quantity actually required as per approved drawing shall only be 
issued. While executing the work, it will be responsibility of the Contractor/bidder as well as the 
Engineer-in-Charge to get this quantity properly utilized in the work. Cut pieces, if any will not be taken 
back by the Department. Recovery for the total quantum of steel issued will be made at the issue rate 
shown in the Schedule below. In case of misuse over +10%, deduction will be made at a penal rate shown 
in the Schedule below. This whole principle shall apply in case of other M.S materials like sheet piles and 
structural steel members as well. 

26. Contractor (s) should have to ensure the mandatory engagement of job card holders as unskilled workers for 
execution of awarded work, in order to implement the "Karmashree" Scheme launched by the State 
Government, vide No. 1140-PRD- 33011/1/2024-MGNREGA SEC dated-07.03.2024. They also have to submit 
periodic statement on such engagement in the manner stated in the aforesaid order. 

 
 

 
27. SCHEDULE OF MATERIALS TO BE SUPPLIED DEPARTMENTALLY AND THEIR RECOVERY RATES 

 

 

Sl. 
No 

 

Name of 
materials 

 
Issue 

rate 
(in Rs.) 

 
 

Unit 

Penalty recovery rate 
for loss or misuse or 
wastage (if otherwise 

not mentioned 
specifically in the SoR) 

 
 

Place of delivery 

01 Cement 
 

MT 
2 (Two) times issue 

rate 
Departmental 

Godown 
 
 
 

02 

Reinforce- 
ment steel 

rods, 
structural 

steel 
members, 
M.S sheet 

Piles 

  
 
 

MT 

 
 
 

2 (Two) times issue 
rate 

 
 
 

-do- 

03 Bitumen 
 

MT 
2(Two) times issue 

rate -do- 

 
 
 
 
 
 
 
 

                                                                                                                   
Executive Engineer 

K.K.B. Project Division,      
Irrigation & Waterways Directorate 



Memo No: 635E /WBIW/KKBPD/1(14)        Date: 15.07.2025 
 

Copy for information & wide Circulation to the: - 

1. Chief Engineer, South-West I & W Dte. Khas jungle, Abash, Paschim-Midnapur. 

2. Superintending Engineer, Western Circle, II, I & W Dte. Midnapore, Paschim Medinipur. 

3. Sabhadhipati, Paschim Medinipur Zilla Parishad, Midnapore. 

4. Sabhadhipati, Purba Medinipur Zilla Parishad, Tamluk, Purba Medinipur. 

5. Executive Engineer, East Midnapur Division, I & W Dte. Tamluk, Purba Medinipur. 

6. Executive Engineer, Contai Irrigation Division. I &W.  Dte. Contai, Purba Medinipur. 

7. Executive Engineer, West Midnapore Division. I &W.  Dte. Midnapore, Paschim Medinipur. 

8. Executive Engineer, Kangsabati Canal Division No.- IV, I &W.Dte., Midnapore, Paschim Medinipur. 

9. Sub- Divisional Officer. K.K.B Project Sub Division-I, I&W. Dte. Temathani (Sabang), Paschim 
Medinipur.  

10. Sub- Divisional Officer. /K.K. B Project Sub Division-II, I&W. Dte. Sabang, Paschim Medinipur.  

11. Sub- Divisional Officer. /K.K. B Project Sub Division-III, I&W. Dte. Sabang, Paschim Medinipur. 

12. Secretary, Midnapore Sadar/ Contai/ Ghatal/ Jhargram/ Khargapur Sub- Divisional Contractors’ 
Association. 

13. Secretary, Association of Paschim Medinipur Engineers’ Co-operative Societies Ltd, Midnapore, 
Paschim Medinipur. 

14. Office Notice Board/ Divisional Accounts Officer / Estimating Section /Hd. Clerk / Cash Section of Kaliaghai-
Kapaleswari-Baghai Project Division. 

 

 

           

 Executive Engineer 

 K.K.B. Project Division 

                                                                               Irrigation & Waterways Directorate 



Government of West Bengal 
Irrigation & Waterways Dte. 

Office of the Executive Engineer 
Kaliaghai Kapaleswari Baghai Project Division 

Temathani (Sabang), Paschim Medinipur 
Ph: 03222-248005 & e- mail Id: eekkbpdvn@gmail.com & ee-kkbpd@wbiwd.gov.in  

 
Memo No: 635E /WBIW/KKBPD                                                                                        Date: 15.07.2025 
 

LIST OF WORKS FOR SHORT NOTICE INVITING TENDER NO- WBIW/EE/KKBPD/SNIT-09/2025-26 OF KALIAGHAI KAPALESWARI BAGHAI PROJECT DIVISION (I & W Dte) WITH 
ADDITIONAL TERMS AND CONDITIONS (TO FROM A PART OF THE TENDER DOCUMENTS). 

 
Sl. No 

 
Name of 

Work 

 
Amount put to 
tender (In Rs.) 

Earnest 
Money 

 
Time allowed 

for 
completion 

Minimum eligibility criteria 
to match the 

Prequalification (PQ) 
credential 

Physical Milestones for completion of 
each work within stipulated time (Refer 

to Clause 19 of the NIT) 

 

1 

Urgent repair of wooden bridge over Bonai Khal at Haripura at 
Mouza-Haripura, in GP- 05 No. Sarta Block & PS- Sabang, Dist. 
Paschim Medinipur. 

₹ 5,18,303.00 ₹ 10,366.00 

 

15 
(Fifteen) days 

 
Bonafied outsider having 
credential of Similar work 

of   value ₹ 1.55 Lakh 

 
1st: Supply of Materials by 3rd day 
2nd: Initial restoration by 10th day 

3rd: Complete the work by 15th day 

 

2 

Removal of silt for cleaning drainage congestion at outfall 
point of Ganapath Khal in the river kaliaghai at Mouza: - Nimki 
mohar and Madhabchak in Block & P.S.-Sabang & Dist-
Paschim Medinipur. 

₹ 1,50,541.00 ₹ 3,011.00 

 

7 
(Seven) days 

Bonafied outsider 
having credential of 

Similar work of   value ₹ 
0.45 Lakh 

 
1st: Supply of Materials by 2nd day 
2nd: Initial restoration by 5th day 

3rd: Complete the work by 7th day 

 
3 

Removal of silt for cleaning drainage congestion at outfall 
point of Kalimondop Khal in the River Kaliaghai at Mouza-
Nimkimohar in Block & PS- Sabang and Dist- Paschim 
Medinipur. 

₹ 96,985.00 ₹ 1,940.00 3 
(Three) days 

Bonafied outsider having 
credential of Similar work of  

value ₹ 0.29 Lakh 

1st: Supply of Materials by 1st day 
2nd: Initial restoration by 2nd day 

3rd: Complete the work by 3rd day 

 
4 

Urgent repair of raincut in between Bishnupur bazar to 
Kalidahachara over Right Ex Zamindary of Amrakhali Khal at 
mouza-Kalidahachara, Markandachak, Murarichak & 
Bishnupur, GP- 13 No. Bishnupur in Block- Sabang, Dist.-
Paschim Medinipur. 

₹ 96,207.00 ₹ 1,924.00 3 
(Three) days 

Bonafied outsider having 
credential of Similar work of  

value ₹ 0.29 Lakh 

1st: Supply of Materials by 1st day 
2nd: Initial restoration by 2nd day 

3rd: Complete the work by 3rd day 

 
5 

Removal of silt for cleaning drainage congestion at outfall 
point of Amrakhali Khal in the river kaliaghai at Mouza: -
Kalidahachara in Block & P.S.-Sabang & Dist- Paschim 
Medinipur. 

₹ 95,402.00 ₹ 1,908.00 3 
(Three) days 

Bonafied outsider having 
credential of Similar work of  

value ₹ 0.29 Lakh 

1st: Supply of Materials by 1st day 
2nd: Initial restoration by 2nd day 

3rd: Complete the work by 3rd day 



 
6 

Urgent repair of raincut in between Ghole Bishnupur to 
Markandachak R.C.C Bridge over Left Ex Zamindary of 
Amrakhali Khal at mouza-Siulipur, Biharichak, Sibchak and 
Ghole Bishnupur, GP- 13 No. Bishnupur in Block- Sabang, 
Dist.- Paschim Medinipur. 

₹ 93,837.00 ₹ 1,877.00 3 
(Three) days 

Bonafied outsider having 
credential of Similar work of  

value ₹ 0.28 Lakh 

1st: Supply of Materials by 1st day 
2nd: Initial restoration by 2nd day 

3rd: Complete the work by 3rd day 

 
7 

 

Urgent repair of raincut in between Sitalda Sluice to Sangha 
Sluice over Right & Left Ex Zamindary of Mirzapur Khal at 
mouza-Mirzapur, Barda, Murarichak, Sibchak, GP- 11 No. 
Mohar in Block- Sabang, Dist.- Paschim Medinipur. 

₹ 75,583.00 ₹ 1,512.00 

 

3 
(Three) days 

Bonafied outsider 
having credential of 

Similar work of   value ₹ 
0.23 Lakh 

 
1st: Supply of Materials by 1st day 
2nd: Initial restoration by 2nd day 

3rd: Complete the work by 3rd day 

 
 
 
 

 

  
Executive Engineer 

K.K.B. Project Division,  
    Irrigation & Waterways Directorate 



TIME SCHEDULE OF NOTICE INVITING TENDER NO- WBIW/EE/KKBPD/SNIT-09/2025-26 OF KALIAGHAI KAPALESWARI BAGHAI PROJECT DIVISION (I & W Dte) 
 

 
a 

 
Last Date, time and Place for Application 

 
18-07-2025 

 
Up to 16.00 Hours 

Office of the Executive Engineer, Kaliaghai Kapaleswari Baghai 
Project Division, Temathani (Sabang), Paschim Medinipur 

 
b 

 
Last Date, time and Place for issue of Tender Forms 

 
19-07-2025 

 
Up to 16.00 Hours 

Office of the Executive Engineer, Kaliaghai Kapaleswari Baghai 
Project Division, Temathani (Sabang), Paschim Medinipur 

 
c 

 
Last Date, time and Place for Dropping Tender Forms 

 
21-07-2025 

 
Up to 13.30 Hours 

Office of the Executive Engineer, Kaliaghai Kapaleswari Baghai 
Project Division, Temathani (Sabang), Paschim Medinipur 

 
d 

 
Last Date, time and Place for Opening Tender Forms 

 
21-07-2025 

 
After 14.00 Hours 

Office of the Executive Engineer, Kaliaghai Kapaleswari Baghai 
Project Division, Temathani (Sabang), Paschim Medinipur 

N.B: Original copies of all attested copies which one enclosed with the application should be produced for verification on demand. Payment will be made as per availability 
of fund under the appropriate head of K. K. B. Project Division. 

 
 
 
 

          
   Executive Engineer 
K.K.B. Project Division,  

    Irrigation & Waterways Directorate 
 



 

FORM-1 

APPLICATION FOR TENDER 

 

To 
The Executive Engineer 
K.K.B. Project Division 
Irrigation & Waterways Directorate 

 
Tender No:- WBIW/EE/KKBPD/SNIT-09/2025-26 

 

Serial No of Work applied for :- .................. 
 

Amount put to Tender :Rs ............................................. 
(Tender Value) 

 
Dear Sir, 

 
Having examined the NIT documents, I/we hereby would like to state that I/we willfully accept all 

your conditions and offer to execute the works as per Tender no and Serial no stated above. I/We also 

agree to remedy the defects after/during execution of the above work in conformity with the conditions of 

contract, specifications, drawings, bill of quantities and addenda. 

 
 

Dated this day of 20   

Full name of Bidder / Contractor: _ 

Signature:    

In the capacity of:     

Duly authorized to sign bids 
for& on behalf of (Name of Firm):    
(In block Capital letters or typed) 

Office address with seal if any: 

 
Telephone no(s) (office):    

Mobile No:    

Fax No:    

E mail ID  ___________________________    



FORM – 2 
Declaration against Common Interest 

( To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature, which shall be 
treated as the self declaration of the bidder) 

 
 
 
 
 

Ref:- NIT No. WBIW/EE/KKBPD/SNIT-09/2025-26, 
 

Sl. No. of work ............................. (in the list of work in the NIT) 
 

To, 
Executive Engineer 
KKB Project Division 
Irrigation & Waterways Directorate 

 
I/W e, Sri/Smt. , the authorized signatory on 

behalf  of  . . . . . .. . . . . . . . . . . . . . .. . . .. .. .. .. .. .. . .. .. .. .. .. .. .. .. . . . . . . .. .. .. .. .. .. . .. .. .. .. .. .. ..   do  hereby  affirm 

that  I/We/any  of  the  member  of..........................................................  bidding  against   NIT  No. 

.................................................. Sl.  No. ...................... do  not  have  any  common interest  either  as 

a partner in  any  other  partnership  firm  /consortium/Joint Venture  or  as  Proprietor  / Principal 

Share Holder of any other Firm/Company in the same serial for the work I / we want to participate. 

 
Dated this day of _ 20____ 

Full name of Bidder / Contractor:    

Authorised Signatory: _ _ 

In the capacity of: _ 

Duly authorized to sign bid 

for & on behalf of (Name of Firm): _   

(In block Capital letters or typed) 

 
Office address with seal: ........................................................................... 

Telephone no(s) (office)  __________________________    

Mobile No:    

Fax No: _   

E mail ID:    
 
 
 
 
 

*In case of Joint Venture & Consortium the Lead Member to submit this format. 



FORM –4 
Declaration on antecedents and performance 

( To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature, which shall be 
treated as the self declaration of the bidder) 

 
 
 
 
 

Ref:- NIT No. WBIW/EE/KKBPD/SNIT-09/2025-26, 
 

Work Sl. No…………………. 
 

To, 
Executive Engineer 
KKB Project Division 
Irrigation & Waterways Directorate 

 
I/W e, Sri/Smt. , the authorized signatory on 

behalf  of  . . . . . .. . . . . . . . . . . . . . .. . . .. .. .. .. .. .. . .. .. .. .. .. .. .. .. . . . . . . .. .. .. .. .. .. . .. .. .. .. .. .. ..   do  hereby  affirm 

that  I/We/any  of  the  member  of..........................................................  bidding  against   NIT  No. 

..................................................  Sl.  No. ...................... are not black listed suspended or debarred 

from participation in State Government procurements and tenders in the Irrigation & Waterways 

Directorate, Government of West Bengal, other Departments of the State Government and 

Government of India on the date of publication of this Notice Inviting Tender (NIT). 

If at a later stage this submission (undertaking) is found incorrect, the bidder company along with all 

its constituent members/owners/partners would be liable to penal actions as decided by the 

Government under the law. 

Dated this day of _ 20_____ 

Full name of Bidder / Contractor:    

Authorised Signatory: _    

In the capacity of: _ 

Duly authorized to sign bid 

for & on behalf of (Name of Firm): _   

(In block Capital letters or typed) 

 
Office address with seal: ........................................................................... 

Telephone no(s) (office)  __________________________    

Mobile No:    

Fax No: _   

E mail ID:    
 
 
 
 

 
(SIGNATURE OF BIDDER) 



FORM-6* 
SPECIMEN FORMAT FOR THE BANK GUARNATEE FOR ADDITIOANAL 

PERFORMANCE SECURITY DEPOSIT 
(*To be submitted only if the bid price quoted by the bidder is below 20% of the estimated cost put to tender, non 

submission within 7 working days from date of issuance of LOA which may be maximum extended to 14 working days after 
issuance of LOA/LOI will lead to rejection of selected bidder. Similar standard format issued by RBI approved Bank pledging 

Bank Guarantee of the required value and period in favour of Engineer-in-Charge is acceptable) 

To, 
  (Designation of Engineer-in-Charge) 
----------------------------------------------- (Office address of Engineer-in-Charge) 

 

WHEREAS (name and address of Contractor) (hereafter called 
“the Contractor”) has undertaken, in pursuance of Contract No: dated 
to execute (name of Contract and brief description of Works) 
(hereinafter called “the Contractor”). 
AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a Scheduled commercial 
bank for the sum specified therein for ‘ADDITIONAL PERFORMANCE SECURITY 
DEPOSIT’ for compliance with his obligation in accordance with the Contract: 
AND WHEREAS we (Indicate the name of the bank and branch) 
have agreed to give the Contractor such a Bank Guarantee: 
NOW THEREFORE we ;  (Indicate the name of bank and 
branch) hereby affirm that we are the Guarantor and responsible to you on behalf of 
the Contractor, upto a total of  Rs.   (amount of guarantee) 
(in words). We undertake to pay you, upon your first written demand and without 
cavil or argument, a sum within the limits of   (amount of guarantee) as 
aforesaid without your needing to prove or to show grounds or reasons for your 
demand for the sum specified therein. 
We (Indicate the name of the bank and branch) hereby waive the 
necessity of your demanding the said debt from the contractor before presenting us 
with the demand. 
We (Indicate the name of the bank and branch) further agree to 
pay to you any money so demanded not withstanding any dispute or disputes raised 
by the contractor(s) in any suit or proceeding pending before any court or Tribunal 
relating thereto, our liability under this present absolute and unequivocal. 
The payment/so made by us under this bond shall be a valid discharge of our liability 
for payment there under and the contractor(s) shall have no claim against us for 
making such payment. 
We (Indicate the name of the bank and branch) further agree 
that no change or addition to or other modification of the terms of the Contract or of 
the works to be performed there under or of any of the contract documents which 
may be made between you and the contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, 
addition or modification. 
We (Indicate the name of the bank and branch) lastly undertake not 
to revoke this guarantee except with the previous consent of you in writing. 
This guarantee shall be valid upto ----------------------------. It come into force with 
immediate effect and shall remain in force and valid for a period upto the time of 
completion of the work under the stated contract plus claim period of six months for 
the Bank Guarantee. Notwithstanding, anything mentioned above, our liability 
against this guarantee is restricted to Rs (Rs. ) and unless a 



claim in writing is lodged with us within the validity period, i.e 
upto………………………….of this guarantee all our liabilities under this guarantee 
shall cease to exist. 
Signed and sealed this day of         20 at 

 
SIGNED, SEALED AND DELIVERED 

For and on behalf of the BANK by: 

(Signature) 

(Name) 

(Designation) 

(Code Number) 

(Address) 

 
NOTES: 

i. The bank guarantee should contain the name, designation and code number 

of the officer(s) signing the guarantee 

The address, telephone number and other details of the Head Office of the 
Bank as well as of issuing Branch (within West Bengal/AT PAR ANYWHERE 
IN INDIA only to be accepted) should be mentioned on the covering letter of 
issuing Branch. 



             Amount Put to Tender-
         Earnest Money-
                Time allowed for completion-

Sl.No. Description of Items Quantity Unit Rate in Rs. Amount in Rs.
1 Supplying Jhaw / Eucalyptus bullah piles at work site, including dressing and making one

end pointed.
1.01 20 cm av. Diameter        162.000 Metre ₹ 363.50 ₹ 58,887.00 
1.02 17.5 cm av. Diameter          70.000 Metre ₹ 318.21 ₹ 22,275.00 
1.03 15 cm av. Diameter        205.000 Metre ₹ 258.62 ₹ 53,017.00 

2

Labour for driving Jhaw / Eucalyptus bullah piles by monkey in all sorts of soil including
hoisting and placing piles in position, protecting the pile head with iron ring and
cutting and shaping heads before and after driving and including hire and labour for
necessary  driving  appliances and all tackles.

2.01 20 cm av. Diameter        100.800 Metre ₹ 141.82 ₹ 14,295.00 
2.02 17.5 cm av. Diameter          56.000 Metre ₹ 133.48 ₹ 7,475.00 
2.03 15 cm av. Diameter        168.000 Metre ₹ 125.14 ₹ 21,024.00 

3

Best Seasoned wood work in shutters, posts, plates, rafters, battens, trusses, beams,
purlins, bargas, wheel-guards, running boards, frames etc. including supplying at site,
handling, hoisting, fitting & fixing in position excluding the cost of bolt and nuts only but
including the cost of nails and screws with cost and carriage of all materials complete as
per the direction of the Engineer-in-charge. (The quantum should be corrected upto 3
decimels)

3.01
Hard Wood (Mahua / Arjun / Tentul etc or similar quality hard wood as approved by the
Engineer-in-charge)

           2.147 Cum ₹ 58,516.19 ₹ 1,25,634.00 

4
Supplying, fitting and fixing with iron nails half split bullah wailing pieces and cross
pieces etc. complete with cost of all materials and carriage to site.

4.01 Width of thinner end above 15 cm.
4.02 Jhaw / Eucalyptus.        152.000 Metre ₹ 228.83 ₹ 34,782.00 

5
Coal tarring with 5% pitch including cost of material and labour complete as per direction 
of the Engineer-ln-charge

5.01 Two Coat        383.370 Sqm ₹ 65.55 ₹ 25,130.00 

6

M.S. structural works in columns, beams etc. with simple rolled structural members (e.g.
joists, angle, channel sections conforming to IS: 226, IS: 808 & SP (6)- 1964 connected
to one another with bracket, gussets, cleats as per design, direction of Engineer-incharge
complete including cutting to requisite shape and length, fabrication with necessary
bolting, metal arc welding conforming to IS: 816- 1956 & IS: 1995 using electrodes of
approved make and brand conforming to IS:814- 1957, haulage, hoisting and erection all
complete. The rate includes the cost of rolled steel section, consumables such as
electrodes, gas and hire charge of all tools and plants and labour required for thework
including all incidental chages such as electricity charges, labour insurance charges etc.
Payment to bemade on the basis of calculated weight of structural members only in
finished work as per ISspecified weight. Payment for gusset, bracket, cleat, rivets, bolts
and nuts may be make by adding the actual weight of such items with the weight of
finished structural members or 7%of weight for finished structural members weighing not
less than 22.5 Kg. / m. or 15% of weight for finished structal membersweighing less than
22.5 Kg. / m. may beincreased allow for bracket, cleat, rivet, bolts and nuts etc. and no
seperate payment beingmade for these items, as per direction of Engineer In Charge. The
rates are considered for a height of erection 8m. / 2nd floor level fromthe ground. Add
1.5% extra over the rate for each additional floor or 4m. beyond initiial 8m. or part
thereof.

6.01 For structural members of specified sectlons welghing less than 22.5 Kg./m            1.568 MT ₹ 86,528.26 ₹ 1,35,676.00 

7
Painting on steel or other metal surface with any approved bituminous anticorrosive paint
after preparing the surface including removing paints, cleaning, smoothening etc.
including scaffolding where necessary including cost of all materials complete.

7.01 Two Coat          52.200 Sqm ₹ 67.93 ₹ 3,546.00 

15 Days

Government of West Bengal
Irrigation & Waterways Dte.

Office of the Executive Engineer
Kaliaghai Kapaleswari Baghai Project Division

Temathani (Sabang), Paschim Medinipur
Ph: 03222-248005 & e- mail Id: eekkbpdvn@gmail.com & ee-kkbpd@wbiwd.gov.in 

Short Notice Inviting Tender  No. WBIW/EE/KKBPD/SNIT-09/2025-26 , Sl. No.1

Name of work:- Urgent repair of wooden bridge over Bonai Khal at Haripura at Mouza-Haripura, in GP- 05 No. Sarta Block & PS- 
Sabang, Dist. Paschim Medinipur.

₹ 5,18,303.00 
₹ 10,366.00 



Sl.No. Description of Items Quantity Unit Rate in Rs. Amount in Rs.

8
Supplying to site empty cement polythene bags (capacity 50kg) in good condition
including   stacking,   incedental   charges   etc.   all   complete (capacity 50 kg).        386.000 Each ₹ 7.15 ₹ 2,760.00 

9

Labour charges for filling empty cement gunny bag / polythene bag (capacity 50
kg) with all kinds of earth (wet or dry), sand or agreegates(stone / brick) and
sewing as done in case of cement bags ,( tying with a knot after filling will not be
accepted ) , and stacking within a lead of 30 metre as per direction of Engr-in-charge
(cost  is excluding the cost of any types of filling materials).

       386.000 Each Bag ₹ 8.34 ₹ 3,219.00 

10
Dumping in position earth / sand filled gunny / poly bags (capacity 50 kg) within a lead
of 30metre inclusive of all lifts.

       386.000 Each Bag ₹ 3.58 ₹ 1,382.00 

11

Earthwork  in  excavation  in  all  kinds  of  soil  for  making  embankments, repairs to the 
embankment, closing breaches etc. as per profile including supply and transporting the
earth by truck or tractor or any other mechanical means on land , including
loading, transporting, unloading and stacking with all lifts bothways and head load
where necessary and depositing the same on embankments, clannels, filling
depressions in requisite profile, levelling as per direction of the Engineer-in-charge
within a lead of,
NB :- Measurement to be taken on the basis of stack measurement / pre- post work
section measurement after deduction of void as per norms. No extra payment will be
made for stacking.

11.01 Beyond 500 metre and upto 1.00 km          30.600 Cum ₹ 300.69 ₹ 9,201.00 
₹ 5,18,303.00 

 Rupees  Five Lakh Eighteen Thousand  Three Hundred  Three Only

                                            
I / We do hereby agree to do the above work @................................... (..................................................)
Above / less / at par than the Schedule of Rates attached herewith.

                   ……………………………………………………………

Total

Executive Engineer
K.K.B. Project Division I & W Dte.

Temathani (Sabang), Paschim Medinipur 

                                                                (Signature of the contractor)



             Amount Put to Tender-
         Earnest Money-
                Time allowed for completion-

Sl.No. Description of Items Quantity Unit Rate in Rs. Amount in Rs.
1 Cutting uprooting and clearing jungles including shrubs, water weeds,bushes, trees,

plants, upto 30 cm. girth including removing as directed by Engineer-in-charge.
    2,000.000 Sqm ₹ 5.66 ₹ 11,320.00 

2

Earthwork in re-excavation /silt clearance of drainage channels in all kinds of oil
including sludge and slush but excluding slush mixed with industrial wastes, sewage,
municipal garbage, carcasses, etc and depositing the same as per profile in proper place
as directed by the Engineer-in-charge without causing hindrance to traffic and posing
health hazard and making arrangement to maintain the site in work able condition
including removal of polypacks, brickbats, stone ballasts & boulders, remnants of bullah
& bamboo pins and all kinds of water hyacinth, solid / semisolid compact mass for med
due to water hyacinth and burning them to ashes or removing outside Govt land where
necessary and removal of thick & thorny jungles upto 30cm girth including shoring and
shuttering, if required, and including initial removal of sludge and slush etc by panor
bucket if required, and making arrangement for bailing out of any seepage water and
removal of sand or soil blown from underneath, all complete. (Measurement:Pre-work
and Post-work level section.Pre-work section to be taken after removal of water hyacinth
and all other floating materials etc.)

2.01
By mechanical means using hydraulic excavators within an initial lead of 30 M and an
initial lift of 3.0 M

    1,017.100 Cum ₹ 136.88 ₹ 1,39,221.00 

₹ 1,50,541.00 
 Rupees  One Lakh Fifty Thousand  Five Hundred Forty One Only

                                            
I / We do hereby agree to do the above work @................................... (..................................................)
Above / less / at par than the Schedule of Rates attached herewith.

                   ……………………………………………………………

7 Days

K.K.B. Project Division I & W Dte.
Temathani (Sabang), Paschim Medinipur 

                                                                (Signature of the contractor)

Total

Executive Engineer

Government of West Bengal
Irrigation & Waterways Dte.

Office of the Executive Engineer
Kaliaghai Kapaleswari Baghai Project Division

Temathani (Sabang), Paschim Medinipur
Ph: 03222-248005 & e- mail Id: eekkbpdvn@gmail.com & ee-kkbpd@wbiwd.gov.in 

Short Notice Inviting Tender  No. WBIW/EE/KKBPD/SNIT-09/2025-26 , Sl. No.2

Name of work:- Removal of silt for cleaning drainage congestion at outfall point of Ganapath Khal in the river kaliaghai at Mouza:- 
Nimki mohar and Madhabchak  in Block & P.S.-Sabang & Dist- Paschim Medinipur.

₹ 1,50,541.00 
₹ 3,011.00 



             Amount Put to Tender-
         Earnest Money-
                Time allowed for completion-

Sl.No. Description of Items Quantity Unit Rate in Rs. Amount in Rs.
1 Cutting uprooting and clearing jungles including shrubs, water weeds,bushes, trees,

plants, upto 30 cm. girth including removing as directed by Engineer-in-charge.
       400.000 Sqm ₹ 5.66 ₹ 2,264.00 

2

Earthwork in re-excavation /silt clearance of drainage channels in all kinds of oil
including sludge and slush but excluding slush mixed with industrial wastes, sewage,
municipal garbage, carcasses, etc and depositing the same as per profile in proper place
as directed by the Engineer-in-charge without causing hindrance to traffic and posing
health hazard and making arrangement to maintain the site in work able condition
including removal of polypacks, brickbats, stone ballasts & boulders, remnants of bullah
& bamboo pins and all kinds of water hyacinth, solid / semisolid compact mass for med
due to water hyacinth and burning them to ashes or removing outside Govt land where
necessary and removal of thick & thorny jungles upto 30cm girth including shoring and
shuttering, if required, and including initial removal of sludge and slush etc by panor
bucket if required, and making arrangement for bailing out of any seepage water and
removal of sand or soil blown from underneath, all complete. (Measurement:Pre-work
and Post-work level section.Pre-work section to be taken after removal of water hyacinth
and all other floating materials etc.)

2.01
By mechanical means using hydraulic excavators within an initial lead of 30 M and an
initial lift of 3.0 M

       692.000 Cum ₹ 136.88 ₹ 94,721.00 

₹ 96,985.00 
 Rupees Ninety Six Thousand  Nine Hundred Eighty Five Only

                                            
I / We do hereby agree to do the above work @................................... (..................................................)
Above / less / at par than the Schedule of Rates attached herewith.

                   ……………………………………………………………

Total

Executive Engineer
K.K.B. Project Division I & W Dte.

Temathani (Sabang), Paschim Medinipur 

                                                                (Signature of the contractor)

Government of West Bengal
Irrigation & Waterways Dte.

Office of the Executive Engineer
Kaliaghai Kapaleswari Baghai Project Division

Temathani (Sabang), Paschim Medinipur
Ph: 03222-248005 & e- mail Id: eekkbpdvn@gmail.com & ee-kkbpd@wbiwd.gov.in 

Short Notice Inviting Tender  No. WBIW/EE/KKBPD/SNIT-09/2025-26 , Sl. No.3

Name of work:- Removal of silt for cleaning drainage congestion at outfall point of Kalimondop Khal in the River Kaliaghai at 
MouzaNimkimohar in Block & PS- Sabang and Dist- Paschim Medinipur.

₹ 96,985.00 
₹ 1,940.00 
3 Days



             Amount Put to Tender-
         Earnest Money-
                Time allowed for completion-

Sl.No. Description of Items Quantity Unit Rate in Rs. Amount in Rs.

7

Earthwork in excavation in all kinds of soil for making embankments, repairs to the
embankment, closing breaches etc. as per profile including supply and transporting the
earth by truck or tractor or any other mechanical means on land , including
loading, transporting, unloading and stacking with all lifts bothways and head load
where necessary and depositing the same on embankments, clannels, filling
depressions in requisite profile, levelling as per direction of the Engineer-in-charge
within a lead of,
NB :- Measurement to be taken on the basis of stack measurement / pre- post work
section measurement after deduction of void as per norms. No extra payment will be made
for stacking.

7.01 Beyond 500 metre and upto 1.00 km         136.250 Cum ₹ 300.69 ₹ 40,969.00 

4
Supplying to site empty cement polythene bags (capacity 50kg) in good condition
including   stacking,   incedental   charges   etc.   all   complete (capacity 50 kg).      1,418.000 Each ₹ 7.15 ₹ 10,139.00 

5

Labour charges for filling empty cement gunny bag / polythene bag (capacity 50
kg) with all kinds of earth (wet or dry), sand or agreegates(stone / brick) and
sewing as done in case of cement bags ,( tying with a knot after filling will not be
accepted ) , and stacking within a lead of 30 metre as per direction of Engr-in-charge
(cost  is excluding the cost of any types of filling materials).

     1,418.000 Each Bag ₹ 8.34 ₹ 11,826.00 

1 Supplying,dressing and stacking at site bamboo pins above 5 cm. diameter and
upto7.5cm.diameter. (Dia.to be measurd at mid length).

1.01 15 cm av. Diameter         559.800 Metre ₹ 34.56 ₹ 19,347.00 

2
Driving bamboo pins in standing or flowing water including scaffolding and driving
appliances.

2.01 Where boats are not necessary.         373.200 Metre ₹ 13.11 ₹ 4,893.00 

3
Supplying, fitting and fixing with iron nails half split bamboo wailing pieces (av. dia. of
bamboo not less than 5.0 cm.)

        344.500 Metre ₹ 26.22 ₹ 9,033.00 

₹ 96,207.00 
 Rupees Ninety Six Thousand  Two Hundred  Seven Only

                                            
I / We do hereby agree to do the above work @................................... (..................................................)
Above / less / at par than the Schedule of Rates attached herewith.

                   ……………………………………………………………

Government of West Bengal
Irrigation & Waterways Dte.

Office of the Executive Engineer
Kaliaghai Kapaleswari Baghai Project Division

Temathani (Sabang), Paschim Medinipur
Ph: 03222-248005 & e- mail Id: eekkbpdvn@gmail.com & ee-kkbpd@wbiwd.gov.in 

Short Notice Inviting Tender  No. WBIW/EE/KKBPD/SNIT-09/2025-26 , Sl. No.4
Name of work:- Urgent repair of raincut in between Bishnupur bazar to Kalidahachara over Right Ex Zamindary of Amrakhali Khal at mouza-
Kalidahachara, Markandachak, Murarichak & Bishnupur, GP- 13 No. Bishnupur in Block- Sabang, Dist.- Paschim Medinipur.

₹ 96,207.00 
₹ 1,924.00 
3 Days

Total

Executive Engineer
K.K.B. Project Division

Irrigation & Waterways Directorate

                                                                (Signature of the contractor)



             Amount Put to Tender-
         Earnest Money-
                Time allowed for completion-

Sl.No. Description of Items Quantity Unit Rate in Rs. Amount in Rs.
1 Cutting uprooting and clearing jungles including shrubs, water weeds,bushes, trees,

plants, upto 30 cm. girth including removing as directed by Engineer-in-charge.
    3,150.000 Sqm ₹ 5.66 ₹ 17,829.00 

2

Earthwork in re-excavation /silt clearance of drainage channels in all kinds of oil
including sludge and slush but excluding slush mixed with industrial wastes, sewage,
municipal garbage, carcasses, etc and depositing the same as per profile in proper place
as directed by the Engineer-in-charge without causing hindrance to traffic and posing
health hazard and making arrangement to maintain the site in work able condition
including removal of polypacks, brickbats, stone ballasts & boulders, remnants of bullah
& bamboo pins and all kinds of water hyacinth, solid / semisolid compact mass for med
due to water hyacinth and burning them to ashes or removing outside Govt land where
necessary and removal of thick & thorny jungles upto 30cm girth including shoring and
shuttering, if required, and including initial removal of sludge and slush etc by panor
bucket if required, and making arrangement for bailing out of any seepage water and
removal of sand or soil blown from underneath, all complete. (Measurement:Pre-work
and Post-work level section.Pre-work section to be taken after removal of water hyacinth
and all other floating materials etc.)

2.01
By mechanical means using hydraulic excavators within an initial lead of 30 M and an
initial lift of 3.0 M

       566.720 Cum ₹ 136.88 ₹ 77,573.00 

₹ 95,402.00 
 Rupees Ninety Five Thousand  Four Hundred  Two Only

                                            
I / We do hereby agree to do the above work @................................... (..................................................)
Above / less / at par than the Schedule of Rates attached herewith.

                   ……………………………………………………………

Total

Executive Engineer
K.K.B. Project Division I & W Dte.

Temathani (Sabang), Paschim Medinipur 

                                                                (Signature of the contractor)

Government of West Bengal
Irrigation & Waterways Dte.

Office of the Executive Engineer
Kaliaghai Kapaleswari Baghai Project Division

Temathani (Sabang), Paschim Medinipur
Ph: 03222-248005 & e- mail Id: eekkbpdvn@gmail.com & ee-kkbpd@wbiwd.gov.in 

Short Notice Inviting Tender  No. WBIW/EE/KKBPD/SNIT-09/2025-26 , Sl. No.5

Name of work:- Removal of silt for cleaning drainage congestion at outfall point of Amrakhali Khal in the river kaliaghai at Mouza: -
Kalidahachara in Block & P.S.-Sabang & Dist- Paschim Medinipur.

₹ 95,402.00 
₹ 1,908.00 
3 Days



             Amount Put to Tender-
         Earnest Money-
                Time allowed for completion-

Sl.No. Description of Items Quantity Unit Rate in Rs. Amount in Rs.

7

Earthwork in excavation in all kinds of soil for making embankments, repairs to the
embankment, closing breaches etc. as per profile including supply and transporting the
earth by truck or tractor or any other mechanical means on land , including
loading, transporting, unloading and stacking with all lifts bothways and head load
where necessary and depositing the same on embankments, clannels, filling
depressions in requisite profile, levelling as per direction of the Engineer-in-charge
within a lead of,
NB :- Measurement to be taken on the basis of stack measurement / pre- post work
section measurement after deduction of void as per norms. No extra payment will be made
for stacking.

7.01 Beyond 500 metre and upto 1.00 km         124.150 Cum ₹ 300.69 ₹ 37,331.00 

4
Supplying to site empty cement polythene bags (capacity 50kg) in good condition
including   stacking,   incedental   charges   etc.   all   complete (capacity 50 kg).      1,478.000 Each ₹ 7.15 ₹ 10,568.00 

5

Labour charges for filling empty cement gunny bag / polythene bag (capacity 50
kg) with all kinds of earth (wet or dry), sand or agreegates(stone / brick) and
sewing as done in case of cement bags ,( tying with a knot after filling will not be
accepted ) , and stacking within a lead of 30 metre as per direction of Engr-in-charge
(cost  is excluding the cost of any types of filling materials).

     1,478.000 Each Bag ₹ 8.34 ₹ 12,327.00 

1 Supplying,dressing and stacking at site bamboo pins above 5 cm. diameter and
upto7.5cm.diameter. (Dia.to be measurd at mid length).

1.01 15 cm av. Diameter         565.500 Metre ₹ 34.56 ₹ 19,544.00 

2
Driving bamboo pins in standing or flowing water including scaffolding and driving
appliances.

2.01 Where boats are not necessary.         377.000 Metre ₹ 13.11 ₹ 4,942.00 

3
Supplying, fitting and fixing with iron nails half split bamboo wailing pieces (av. dia. of
bamboo not less than 5.0 cm.)

        348.000 Metre ₹ 26.22 ₹ 9,125.00 

₹ 93,837.00 
 Rupees Ninety Three Thousand  Eight Hundred Thirty Seven Only

                                            
I / We do hereby agree to do the above work @................................... (..................................................)
Above / less / at par than the Schedule of Rates attached herewith.

                   ……………………………………………………………

Total

Executive Engineer
K.K.B. Project Division

Irrigation & Waterways Directorate

                                                                (Signature of the contractor)

Government of West Bengal
Irrigation & Waterways Dte.

Office of the Executive Engineer
Kaliaghai Kapaleswari Baghai Project Division

Temathani (Sabang), Paschim Medinipur
Ph: 03222-248005 & e- mail Id: eekkbpdvn@gmail.com & ee-kkbpd@wbiwd.gov.in 

Short Notice Inviting Tender  No. WBIW/EE/KKBPD/SNIT-09/2025-26 , Sl. No.6
Name of work:- Urgent repair of raincut in between Ghole Bishnupur to Markandachak R.C.C Bridge over Left Ex Zamindary of Amrakhali Khal at mouza-
Siulipur, Biharichak, Sibchak and Ghole Bishnupur, GP- 13 No. Bishnupur in Block- Sabang, Dist.- Paschim Medinipur.

₹ 93,837.00 
₹ 1,877.00 
3 Days



             Amount Put to Tender-
         Earnest Money-
                Time allowed for completion-

Sl.No. Description of Items Quantity Unit Rate in Rs. Amount in Rs.

7

Earthwork in excavation in all kinds of soil for making embankments, repairs to the
embankment, closing breaches etc. as per profile including supply and transporting the
earth by truck or tractor or any other mechanical means on land , including
loading, transporting, unloading and stacking with all lifts bothways and head load
where necessary and depositing the same on embankments, clannels, filling
depressions in requisite profile, levelling as per direction of the Engineer-in-charge
within a lead of,
NB :- Measurement to be taken on the basis of stack measurement / pre- post work
section measurement after deduction of void as per norms. No extra payment will be made
for stacking.

7.01 Beyond 500 metre and upto 1.00 km         100.460 Cum ₹ 300.69 ₹ 30,207.00 

4
Supplying to site empty cement polythene bags (capacity 50kg) in good condition
including   stacking,   incedental   charges   etc.   all   complete (capacity 50 kg).      1,164.000 Each ₹ 7.15 ₹ 8,323.00 

5

Labour charges for filling empty cement gunny bag / polythene bag (capacity 50
kg) with all kinds of earth (wet or dry), sand or agreegates(stone / brick) and
sewing as done in case of cement bags ,( tying with a knot after filling will not be
accepted ) , and stacking within a lead of 30 metre as per direction of Engr-in-charge
(cost  is excluding the cost of any types of filling materials).

     1,164.000 Each Bag ₹ 8.34 ₹ 9,708.00 

1 Supplying,dressing and stacking at site bamboo pins above 5 cm. diameter and
upto7.5cm.diameter. (Dia.to be measurd at mid length).

1.01 15 cm av. Diameter         459.900 Metre ₹ 34.56 ₹ 15,894.00 

2
Driving bamboo pins in standing or flowing water including scaffolding and driving
appliances.

2.01 Where boats are not necessary.         306.600 Metre ₹ 13.11 ₹ 4,020.00 

3
Supplying, fitting and fixing with iron nails half split bamboo wailing pieces (av. dia. of
bamboo not less than 5.0 cm.)

        283.400 Metre ₹ 26.22 ₹ 7,431.00 

₹ 75,583.00 
 Rupees Seventy Five Thousand  Five Hundred Eighty Three Only

                                            
I / We do hereby agree to do the above work @................................... (..................................................)
Above / less / at par than the Schedule of Rates attached herewith.

                   ……………………………………………………………

Total

Executive Engineer
K.K.B. Project Division

Irrigation & Waterways Directorate

                                                                (Signature of the contractor)

Government of West Bengal
Irrigation & Waterways Dte.

Office of the Executive Engineer
Kaliaghai Kapaleswari Baghai Project Division

Temathani (Sabang), Paschim Medinipur
Ph: 03222-248005 & e- mail Id: eekkbpdvn@gmail.com & ee-kkbpd@wbiwd.gov.in 

Short Notice Inviting Tender  No. WBIW/EE/KKBPD/SNIT-09/2025-26 , Sl. No.7
Name of work:- Urgent repair of raincut in between Ghole Bishnupur to Markandachak R.C.C Bridge over Left Ex Zamindary of Amrakhali Khal at mouza-
Siulipur, Biharichak, Sibchak and Ghole Bishnupur, GP- 13 No. Bishnupur in Block- Sabang, Dist.- Paschim Medinipur.

₹ 75,583.00 
₹ 1,512.00 
3 Days



Issued to (Bidder): ……………… 
Postal Address with Contact No. & e-mail ………………….. 

 
Price – Free of Cost 

West Bengal Form No. 2911 
Applicable For Works of value up to Rs 25 (Twenty Five) Crore 

 

 
Tender No. , Sl. No. of ____  (Year) 

 
 

TENDER AND CONTRACT FOR WORKS 
GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF 

BIDDERS/CONTRACTORS 
 

(A) Applicable for off-line tenders up to Tender Value of Rs. 5.0 lakh 
 

1. All work proposed for execution by contract will be notified in the form of invitation to 
tender posted in concerned departmental website, e-procurement portal of the Government 
of West Bengal (https://wbtenders.gov.in) and to be published in local newspaper for wide 
circulation also in the notice boards at public places signed by the Tender Inviting Authority. 

This form will state the work to be carried out, the date for submitting and opening of tenders 
as well as the time allowed for carrying out the work; also, the amount of earnest money to 
be deposited with the tender, the amount of security deposit to be deposited by the successful 
bidder and the percentage, if any, to be deducted from bills. Copies of the specification, 
design & drawings and other documents required in connection with the work, signed for 
the purpose of identification by the Authority inviting Tender shall also be open for inspection 
by the contractor at the office of the Tender Inviting Authority during Office hours. 

2. In the event of the tender being submitted by a firm, it must be signed separately by 
each member thereof, or, in the event of absence of any of the partners, it must be signed on 
his/her behalf by a person holding a Power-of-Attorney authorizing him/her to do so. Such 
power-of-attorney is to be produced with the tender, and in the case of a firm carried on by 
one member of a joint family; it must disclose that the firm is duly registered under the 
Indian Partnership Act. 

3. Acceptance of measurements entered and bills raised on account of a work, when 
executed by a firm, must also be signed by the several partners, except where the contractors 
are described in their tender as a firm in which case the receipts must be signed in the name 
of the firm by one of the partners or by some other person having authority to give effectual 
receipt for the firm. 

4. Any person who submits a tender shall fill up the usual printed form, stating at what 
rate he or she is willing to undertake the work. Tenders which propose any alteration in the 
work specified in the said form of invitation to tender, or in the time allowed for carrying out 
the work, or which contain any other conditions of any sort, will be liable to rejection. No 
single tender shall include more than one work, but contractors who wish to tender for two 
or more works shall submit a separate tender for each. Tenders shall have the name and 
number of the work to which they refer, written outside the sealed envelopes. 

5. The Tender Inviting Authority or his/her duly authorized representative will open 
tenders in presence of intending contractors/bidders who may be present at the time, and 
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will enter the bid amounts as percentage rates above or below or at par of the tender BOQ 
of several tenders in a comparative statement in a suitable form. In the event of a tender 
being accepted, a receipt shall thereupon be given to the contractor/bidder who shall 
thereupon for the purpose of identification, sign copies of specifications and other documents 
mentioned in the Rules. In the event of a tender being rejected, the earnest money with such 
unaccepted tender shall be refunded within 10 days from the date on which the tender is 
decided, provided the contractor(s) present himself/herself before the Tender Inviting 
Authority to take the earnest money refund. 

 
6. The accepting authority reserves the right to reject any or all of the tenders without 
assigning any reasons to the participating bidders and he/she will not be bound to accept 
either the lowest tender or any of the other tenders. 

 
7. Receipt of an accountant or clerk for any money paid by the contractor/bidder will not 
be considered as an acknowledgement of payment to the Tender Inviting Authority and the 
contractor shall be responsible for ensuring that he/she procures a receipt signed by the 
Tender Inviting Authority, or a duly authorized representative. 

8. The Memorandum of work tendered for, and the schedule of materials to be supplied by 
the executing Department at their supply/issue rates, shall be filled in and completed in the 
office of the Tender Inviting Authority before the tender form is issued. If a form is issued to 
an intending bidder/contractor without having been so filled in and completed, he/she shall 
request the office to have this done before he/she completes and delivers his/her tender. 

 
(B) Applicable for e-tenders of value above Rs. 5.0 Lakh 

1. All works of tender value above Rs. 5.00 lakh proposed for execution through this 
contract document are to be notified and published in the form of notice inviting e-tender 
(e-NIT) in the designated official tender website of Government of West Bengal having URL 
https://wbtenders.gov.in, and uploaded simultaneously in the URL of concerned 
Department inviting Tenders. Thus, the tender may be seen and downloaded by logging into 
the “e-procurement” link provided therein, digitally signed by the concerned Tender Inviting 
Authority and its corresponding abridged notice also published on the same date in the print 
media. 

2. This e-Notice Inviting Tender (e-NIT) will state  the work  to be carried  out, the  date  for 
encrypting ( submitting) and decrypting (opening) of e-tenders, the time allowed for carrying 
out the work; amount of earnest money to be deposited with the e-tender; procedure for 
submission of EMD, amount of security to be furnished by the successful bidder/contractor, 
security/ performance security to be deducted from running account bills, copies of 
specifications, Bill of Quantities, design and drawings and any other document required in 
connection with the work, digitally signed for the purpose of identification by the Tender 
Inviting Authority. 

3. Intending contractors/bidders are required to download the e-tender documents directly 
from the website stated above. Tender is required to be submitted online by the intending 
bidders by authorized e-Tokens provided as DSC. This is the only mode of e- submission of 
tender and document(s). All information posted in the website consisting of e-NIT, WB Form 
No. 2911, Tender Bill of Quantities (BOQ), corrigenda notices and drawings etc., if any, shall 
form part of the Contract. Details of procedure of submission have been explained under 
“General Terms & Conditions” and Annexure attached with the notice of e-tender (e-NIT). 

4. All the documents uploaded by the Tender Inviting Authority forms an integral part of 
the tender contract/agreement. Contractors/bidders are required to upload the entire set of 
tender documents along with other related documents as asked for in the e-tender through 
the above website(s) within the stipulated date and time as given in the e-NIT. Tenders are 
to be submitted in two folders at a time for each work, one being the ‘Technical Bid’ and the 
other ‘Financial Bid’. The contractor/ bidder shall carefully go through all the documents 
and prepare to upload the scanned documents in Portable Document Format (PDF) in the 
designated link in the web portal as their Technical Bid. He/she needs to fill up the rates of 
items/percentage in the BOQ downloaded for the work in the designated cell and upload the 
same again in the designated link in the portal as their Financial Bid. Documents uploaded 
are virus scanned and digitally signed using the Digital Signature Certificate (DSC). 
Contractors/bidders should especially take note of all 
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the addenda and corrigenda related to the e-tender and upload all of these documents   also 
as a part of their tender document. 

5. Documents uploaded by the contractors/bidders with all information & rates comprising 
Technical and Financial bids cannot be changed after last/end date for submission of the e-
tender. 

6. Deed of Consortium/Partnership Firm, and documents of their registration in the form 
of certified copy of ‘Form No. VIII,’ issued under the Indian Partnership Act, 1932 (Act-IX of 
1932), GST, & PAN (Permanent Account Number) as per RBI guidelines/above Rs. 50,000/- 
may be compulsorily furnished for all contracts and all other statutory clearances defined in 
the e-NIT. 

7. The tender evaluation and accepting authorities reserve the right to reject any or all of 
the tenders without assigning any reasons and he/she will not be bound to accept either the 
lowest tender or any of the tenders. 

8. Withdrawal of e-Tender once the bid has been submitted online and after passing of end 
date for submission which has been accepted for further processing is not allowed. EMD will 
be forfeited by the Government and the bidder/contractor penalized in terms of provisions 
in the notice of the tender. 

9. Generally Bids will be valid for 120 days from the date of opening of the financial 
proposal. However, extension of bid validity may be suitably considered by the Tender 
Inviting Authority, if required, subject to obtaining a written confirmation of the 
contractor/bidder(s) to that effect. 

 

TENDER FOR WORKS 
 

I/We on behalf of the Governor hereby tender for the execution  of the work  specified in the 
underwritten “Memorandum” within the time specified in  such  “ Memorandum”  at the 
rates specified therein, and in accordance, in  all  respects  within  the  Rules contained in 
clauses hereinafter, in all of the annexed G e n e r a l Conditions of Contract (GCC), Special 
C onditions of Contract (SCC) and with such other materials as  are provided for, by and in 
all other respects  in accordance and  with such conditions  so far as applicable. 

 

MEMORANDUM 
 

 

(a) If several sub-works 
are included, they 
should be detailed in a 
separate list 

(a) General description of work ………………………. 
 

(b) Estimated cost put to Tender … Rs 

(c) Earnest Money Deposit … Rs. 

(d) Security Deposit (including earnest money) ............ Rs 

(e) Percentage, if any, to be deducted from bill ............. Rs 
……………………………… 

(Rupees………………………… 
Percentage………………………………..) 

(f) Time allowed for the work from date of written order to 
Commence .......................................... calendar months. 

 
For offline tender during submission of bid and during execution of Agreement for online 
tender 

Name of Work 
Tendered 

Amount Put to 
Tender 

Rate Quoted by the 
Bidder (% above or 

less or at par) 

Tendered Amount 
(Contract Price both 
in words & figures) 

    

_ 
_ 
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*Give 
particulars 
and 
numbers 

 
Strike out 
(a) or (b) 
as 
applicable. 

 

T Signature of 
Contractor before 
submission of 
tender 

 
X Signature of 

Witness to 
Contractor’s 
signature 

XX Signature of 
the Executive 
Engineer/AE on 
behalf of the 
Department. 

Should this Tender be accepted, I/we hereby agree to abide by and fulfill all of the terms and 
provisions of the said conditions of contract annexed hereto so far as applicable, or in default 
thereof to forfeit and pay to the Governor or his/ her successions in office, the sums of money 
mentioned in the said conditions. 

 
A sum of Rs ………………………. * has been furnished through online net 
banking/RTGS/NEFT transfer as earnest money deposit [(a) the full value of which is to be 
absolutely forfeited to the Governor or his/her successors in office, without prejudice to any 
other rights or remedies of the said Governor or his successors in office. Should I/we not 
deposit the full amount of security specified in the above ‘Memorandum’ in accordance with 
clause I(A) of the said conditions of contract, the said sum of Rs ………… shall be retained 
by the Government as on account of such security as aforesaid:(b) the full value of which 
shall be retained by Government on account of the security deposit specified in clause I (B) 
of the said conditions of contract]. 

Dated the Day of 20 
 

X T 
(Witness) 
Address 
Occupation 

 

The above tender is here by accepted by me for and on behalf of the Governor of the State of 
west Bengal 

 
XX 

 

Dated the Day of (Month) (Year) 
 

GENERAL CONDITIONS OF CONTRACT 
 

Clause 1 1.1 Earnest Money - The person/persons who intend to participate in the Tender 
for an Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit Earnest 
Money @ 2% (Two percent) of the Estimated Amount put to Tender or Rs 10 Lakh, whichever 
is lower. 

 
In case of offline tender earnest money is to be submitted in the form of Bank Draft or 

Bankers Cheque. 
In case of Online Tender (e-Tender) earnest money is to be deposited through e- tender 

portal (https://wbtenders.gov.in) by selecting from either of the following payment modes: 
 

i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of 
payment through ICICI Bank Payment Gateway. 

ii) RTGS/NEFT in case of offline payment through bank account in any Bank with his/her 
tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of Secretary 
to the Government of West Bengal, Finance Department. The L1 bidder shall make the 
Formal Agreement after getting the Letter of Acceptance (LOA) issued by the Tender 
Accepting Authority. Failure to make the Formal Agreement within the time period as 
prescribed in the Letter of Acceptance (LOA) for the purpose, may be construed as an 
attempt to disturb the tendering process and will be dealt with accordingly in a legal 
manner as deemed fit including blacklisting the bidder. 

 
1.2 Security Deposit - While making any  payment  to  the  person(s)  whose tender 

has been accepted (hereinafter shall be called the  contractor)  for  work  done under the 
contract, the authority making payment shall deduct such sum which together with the 
Earnest Money already deposited and converted into security deposit, shall amount to 10% 
of the value of works executed at the material point of time and paid during the progressive 
running accounts bills, so that total deduction together with 
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Earnest Money constitute 10% of the tendered value of work actually done. 

In case of excess/and supplementary work over the tendered amount, additional security @ 
of 10% of such additional amount is to be deposited for all such excess/ and supplementary 
works beyond the tendered amount before payment of final bill. 

Compensation of all other sums of money payable by the contractor to the Government 
under the terms of the contract may be deducted from the security deposit. 

 
However, even though the earnest money deposited exceeds the prescribed percentage, due 
to reduction of tendered amount due to any reason whatsoever, such additional earnest 
money shall be deemed to have been converted into security and further deductions from 
progressive bills shall be made, taking into consideration the enhanced component of earnest 
money so converted into security. 

Security deduction will not normally be required for hiring of inspection vehicles and boats 
etc., supply of tools & plants, furniture and computer peripherals. Separate agreement may 
be required in those cases, particularly for consultancy and RFP for EPC, which shall be 
made in standard formats to be approved by the Government. 

 
After completion of the work, the Contractor may opt for refund of the Security Deposit by 
replacing equal amount of Bank Guarantee of scheduled Bank valid up to 3 months beyond 
the defect liability period. 

 
Additional Performance Security @ 10% of the tendered amount in the form of Bank 
Guarantee from a Scheduled Bank, valid up to the date of completion of work, shall be 
obtained from the successful bidder, if the accepted bid value is 80% or less than the 
estimated amount put to tender. 

If the bidder fails to submit Additional Performance Security within 7 (seven) working days 
from the date of LoA or the time period as approved by the Tender inviting Authority, his 
Earnest Money will be forfeited. 

If the bidder fails to complete the works successfully, the Additional Performance Security 
along with Security Deposit lying with the Government shall be forfeited at any time during 
the pendency of contract period as per relevant Clauses of the Contract. 

Necessary provisions regarding deductions of Security Deposit from the progressive bills   of 
the Contractor as per relevant clauses of the contract will in no way be affected/ altered by 
this Additional Performance Security. 

 

 
 

Compensation 
for delay 

Clause 2. The time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the contractor and shall be reckoned from the date on which the order to 
commence work is given to the contractor. The work shall throughout the stipulated period 
of the contract be proceeded with all due diligence. Time being deemed to be the essence of 
the contract on the part of the contractor, the contractor shall be bound in all cases, to 
achieve the ‘Milestones’ as defined under Clause 5 and specified in the NIT into various 
‘Identifiable and quantifiable construction related stages’ pertaining to the work. In the 
event of the contractor failing to comply with any of the conditions related to achieving 
the ‘Milestones’ within the specified time period prescribed for such ‘Milestone’ plus one 
month, he/she shall be liable to pay compensation. 

If the contractor fails to commence and/or maintain required progress viz. Milestones 
defined in the Notice Inviting Tender over the total time allotted for its full completion 
and in terms of clause 5 or fails to complete the work and clear the site on or before  the 
end of contract period or extended date of completion, he/she shall, without prejudice 
to any other right or remedy available under the law on account of such breach, pay as 
agreed compensation to the implementing Department. 

This will also apply to items or group of items for which a separate period of completion 
has been specified. 

 
Compensation for delay of work: @ 2% (Two percent) of the tendered value of work 
arrived for each month of delay to be computed on per day basis subject to the 
ceiling limit of security deposit already withheld or due to be withheld during 
imposition of the said clause and minimum payable compensation equivalent to 
the Earnest Money deposited (EMD). 
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Provided always, that the total amount of compensation for delay, to be paid under this 
clause shall not exceed 10% of the tendered value of work or the tendered value of the item 
or group of items of the work, for which a separate period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to the 
contractor under this contract, if the contractor catches up with the progress of work 
subsequently, part or full of the desired progress as per the contract in accordance with the 
decision of the Tender Accepting Authority, under powers delegated by Government to be 
communicated by the Engineer-in-Charge, the withheld amount shall be released. However, 
no interest, whatsoever, shall be payable on such withheld amount. 

 
Force majeure: -If the work(s) be delayed for the following reasons: - 
Due to war, internal emergency and other conditions such as abnormally bad weather, flood, 
cyclone natural calamity or serious loss or damage by fire or civil commotion, the contractor 
shall immediately give notice thereof in writing to the Engineer-in-charge but shall 
nevertheless use constantly his/her best endeavors to prevent or make good the  delay and 
shall do all that may be reasonably required to the satisfaction of the Engineer- in-charge to 
proceed with the works. 

 
Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge with 
the prior approval of Tender Accepting Authority, may, without prejudice to his/her any 
other rights, remedy against the Contractor in respect of any delay, inferior workmanship, 
any claims for damages and/or any other provision of the contract or otherwise, and whether 
the date of completion has or has not been elapsed, by notice in writing, absolutely determine 
the contract in any of the following cases: 

(i) If the Contractor has been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that work is being performed    in 
an inefficient or otherwise improper or un-workman like manner, shall omit to comply 
with the requirements of such notice for a period of seven days thereafter; 

(ii) If the Contractor has without reasonable cause suspended the progress of work, or 
has failed to proceed with the work with due diligence so that, in the opinion of the 
Engineer-in-Charge he/she will be unable to secure completion of the work by the 
schedule date for completion, and continues to do so after a notice of seven days in 
writing from the Engineer-in-charge; 

(iii) If the Contractor fails to complete the work within the stipulated date or the 
Milestones/items of work within individual dates of completion, if any, stipulated on 
or before such date(s) of completion and does not complete them or reach the defined 
Milestones within the period specified in the notice given in writing to that effect by 
the Engineer-in-charge; 

(iv) If the Contractor persistently neglects to carry out his/her obligations under the 
contract and/or commits default by not complying with any of the terms & conditions 
of the contract and does not remedy it, or take effective steps to remedy it, within seven 
days after a notice in writing is given to him/her to that effect by the Engineer-in-
Charge; 

(v) If the Contractor being an individual, or a firm, or any partner thereof, shall at any 
time be adjudged insolvent or have a ‘Receiving Order’ or Order for administration   of 
his/her Estate made against him/her, or take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force, or make any 
conveyance or assignment of his/her effects or composition or arrangement for the 
benefit of his/her creditor or purport to do so, or if any application be made under 
Insolvency Act for the time being in force for the sequestration of his/her Estate, or  if 
a trust deed is executed by him/her for benefit of his/her creditors; 

(vi) If the Contractor being a Company pass a resolution or the court delivers an order of 
judgement that the Company shall be wound up, or if a receiver or a manager on 
behalf of a creditor be appointed, or if a circumstance arise which entitle the Court or 
the creditor to appoint a receiver or a manager or which entitle the court to    issue a 
winding up order; 

(vii) If the Contractor shall suffer an execution order being levied on his/her goods and 
allows it to be continued for a period of 21 days; 

(viii) If the Contractor assigns without prior written approval of the Tender Accepting 



plant 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contractors 
remains liable to 
pay compensation 
if action not taken 
under Clause 3 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Power to take 

possession of or 

require removal 

of or sell Contractor’s 

Authority, transfers, sublets (engagement of labour on piece work basis or of labour 
with materials not to be incorporated in the work, shall not be deemed to be subletting) 
or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with 
the entire work or any portion thereof without prior written approval of the Engineer–
in–charge; 

 
(ix) AND THEREFORE, the Contractor has made himself/herself liable for action under 

any of the cases aforesaid, the Engineer-in-charge on behalf of the Government with 
the prior approval of Tender Accepting Authority, shall have the powers to adopt any 
of the following actions, as he/she may deem best suited to the interest   of the 
Government: - 

(a) To determine the contract as aforesaid, of which rescission notice in writing and 
costs to be recovered for works since executed subject to a minimum of   the 
amount of Earnest Money deposited by the Contractor under the hand of 
Engineer-in-charge, shall be the conclusive evidence. Upon such determination, 
the Earnest Money Deposit, Security Deposit already recovered for executed 
works and performance guarantee, if any under the contract shall be liable to be 
forfeited and shall be absolutely at the disposal of the Government. 

(b) After giving notice to the Contractor to measure up the work executed and to take 
such whole or the balance or part thereof, as shall be un-executed out of his/her 
hands, and to give it to another Contractor to complete the balance work. The 
Contractor, whose contract is determined or rescinded as above, shall not be 
allowed to participate in the tendering process for the balance work. 

(c) To employ labour paid by the implementing Department, and to supply materials, 
to carry out the works or any part of the work, debarring the contractor and 
debiting the cost of labour and price of materials (of the amount of which cost and 
price determined by certificate of the Engineer-in-Charge shall be final and 
conclusive against the contractor) and crediting him/her with the value of the 
work done, in all respects in the same manner and at the same rates as if it had 
been carried out by the contractor under  the  terms  of  his/her contract; the 
certificate  of the Executive Engineer  as to the value  of  the work done shall be 
final and conclusive against the contractor. 

 
In the event of above course being adopted by the Engineer-in-charge, the Contractor shall 
have no claim of compensation for any loss sustained by him/her by reason of his/her 
having purchased or procured any material or entered into any engagement or made any 
advances on any account or with a view to execute the work or the performance of the 
contract. In case, action is taken under any of the provisions aforesaid, the contractor shall 
not be entitled to recover or be paid any sum for any work thereof actually performed under 
this contract, unless and until the Engineer-in-charge has certified in writing that the 
performance of such work and value payable in respect thereof, and he/she shall only be 
entitled to be paid the value so certified. 

 
Clause 3A. In case, the work cannot be started due to reasons not within the control of the 
Contractor within 1/4th (one fourth) of the stipulated time for completion of the work or 45 
days whichever is less, which is accepted as a valid & justified reason by the Tender 
Accepting Authority, either party viz. Contractor & the Engineer-in-Charge may close the 
contract with the approval of Tender Accepting Authority. In such an eventuality, the 
earnest money deposited and the security of the contractor shall be refunded, but no 
payment on account of interests, loss of profit or damages etc. shall be payable at all. 

 
Clause 3B. In case a continuing work cannot be completed due to reasons beyond the 
control of the contractor, like Force Majeure enumerated later under Clause 5, the contract 
may be terminated as stated in clause 3A above by the Engineer-in-Charge with the 
consent of the contractor and approval of the Tender Accepting Authority. 

 
Clause 4. In cases in which any of the powers conferred upon the Engineer-in- Charge under 
Clause 3 hereof shall have become exercisable and the same had not 
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been previously exercised, non-exercising thereof shall not constitute as a waiver of any of 
the conditions hereto, and such powers shall, notwithstanding be exercisable in the event of 
any future case of default by the contractor, for which by any clause or clauses hereof, 
he/she is declared liable to pay compensation amounting to whole of his/her security 
deposit, and the liability of the contractor for past and future compensation shall remain 
unaffected. In  the  event  of  the  Engineer-in-Charge putting in force either of the powers 
under ix (a) or (c) vested with him/her under the preceding clause, he/she may if he/she so 
desires, take possession of all or any tools & plant, materials and stores, in or upon the 
work, or the site thereof, or belonging to the contractor, or procured by him/her and intended 
to be used for execution  of  the  work,  or any  part thereof, paying  or allowing  for the  same 
in account at the contract rates or  in case of these not being applicable, at current market 
rates to be certified by the Engineer-in-Charge whose certificate thereof, shall be final and 
binding. Otherwise, the Engineer-in-Charge may deliver notice in writing to the contractor 
or his/her clerk, foreman or other authorized agent, requiring him/her to remove such tools 
& plant, materials or stores from the premises within a time to be specified in such notice; 
and in the event of the contractor failing to comply with any such requisition, the Engineer-
in- Charge may remove them at the contractor’s expense or sale them by p u b l i c  auction  
or private sale on account of the contractor and at his/her risk, in all respects, and the 
certificate of the Engineer-in-Charge as to the expense of any such removal, and the amount 
of the proceeds and expense of any such sale shall be  final and conclusive  against the 
contractor. 

 
Clause 5. The time allowed for execution of a work as specified in the ‘Schedule of Work’ 
or  in  the extended time in accordance with the terms and conditions shall be the essence 
of the contract. Execution of work shall commence from such time period as mentioned 
in the said schedule, or from the date of handing over of the site to the contractor 
whichever is later. If the contractor commits default in commencing execution of the work 
as aforesaid within thirty days, without justifiable reasons included under Force Majeure 
or other such reasons beyond the control of the contractor, in which case to be reported 
within seven days by the contractor,  considered valid and cogent by the Engineer-in-
Charge, the Engineer-in-Charge shall after passing of thirty days from the date of 
scheduled commencement of work as per work order, with the prior approval of the Tender 
Accepting Authority, without  prejudice to any other right to remedy available in law, be 
at liberty to apply clause 2 and subsequently clause 3 of the tender document. 

 
5.1 As soon as possible after the contract is executed, signed and agreed, the contractor 

shall submit a ‘Time and Progress Chart’ for each broad activity (Milestone) and get 
it approved by the Engineer-in-Charge. The chart shall be prepared in direct 
relation to the time slated in the Notice Inviting Tender (NIT) document, for 
completion of items or group of items of the work. It shall indicate the forecast of 
the dates of commencement and completion of various trades of sections of the 
work. This may be amended, as necessary, by an agreement between the Engineer-
in-Charge and the contractor within the limitations of time imposed in the NIT 
document. Further, to ensure good progress during execution of work, the 
contractor shall in all cases, in which the time allowed for any work exceeds one 
month (save and except for special jobs for which a separate programme has been 
agreed upon) to complete the work as per defined ‘Milestones’ given in such 
‘Schedule of Work’ defined clearly in the NIT itself into various ‘Identifiable and 
quantifiable construction related  stages’ related with  the type and nature of work, 
and that the ‘total time allowed for completion of work’ is to be broken up against 
achievement of those stages during the construction / progress of work to ensure 
a periodic monitoring of progress and enable the contractor and the Engineer-in-
Charge to take corrective measures from time to time. 

 
5.2 If the work(s) be delayed by: 

Force majeure, due to war, internal emergency and other conditions such as 
abnormally bad weather, flood, cyclone natural calamity or serious loss or damage 
by fire or civil commotion, strike or lockout affecting procurement of construction 
materials or any of the trades employed in the work, or any other cause which in 
the absolute discretion of the Engineer-in-Charge is beyond the contractor’s 
control, then upon happening of any such event causing delay, the 
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contractor shall immediately give notice in writing to the Engineer-in-Charge but 
shall nevertheless use constantly his/her best endeavors to prevent or make good 
the delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-Charge to proceed with the works. 

 
5.3 Request for rescheduling of ‘Milestones’ of various activities and extension of time, 

to be eligible for consideration, shall be made by the contractor in writing within 
fourteen days of the happening of the event causing delay in the prescribed form. 
The contractor may also, if practicable, indicate in such a request the period for 
which extension is desired. 

 
5.4 If any such case the Engineer-in-Charge, with the approval of Tender Accepting 

Authority, may give a fair and reasonable extension of time and reschedule the 
activity wise ‘Milestones’ for completion of the work. Such extension shall be 
communicated to the contractor by the Engineer-in-Charge with the approval of 
Tender Accepting Authority in writing within maximum 1 (one) month of the date 
of receipt of such request. 

 

 
 

Final Certificate 
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Clause 6. On completion of work, the contractor shall be furnished with a certificate by  the 
Engineer-in-Charge of such completion, but no such certificate shall be given, nor  shall the 
work be considered to be  completed until  and  unless  the  contractor  shall have removed 
from the work premises on which the work is executed, all scaffolding, surplus materials and 
rubbish, and cleaned off the dirt from wood  works,  doors, windows, floors, or other parts 
of any building, upon or about which the  work  is  executed, or of which he may have had 
possession for the purpose of the execution thereof, nor until the work shall have been 
measured by the Engineer-in-charge whose measurements shall be binding and conclusive 
against the contractor. If the contractor shall fail to comply with the requirements of this 
clause as to removal of scaffolding, surplus materials and rubbish and cleaning off dirt on 
or before the date fixed for completion of the work, the Engineer-in-charge may at the 
expense of the contractor remove such scaffolding, surplus materials and rubbish, and 
dispose of the same as he/she thinks fit, and clean  off such dirt as aforesaid; and the 
contractor  shall forthwith b e b o u n d t o pay the amount of all expense so incurred, and 
shall have no claim in respect of any such scaffolding or surplus materials as aforesaid, 
except for any sum actually realized by the sale thereof. 

 
Clause 7. No running account bill payment shall be normally made for works less than 30 
(Thirty) percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the 
whole of the work shall have been completed and certificate of completion given. For   works 
of tendered value above Rs 25.00 lakh, for running account bill payment, the contractor 
shall on submitting a bill of at least Rs 25.00 lakh there for, be entitled to receive a payment 
proportionate to the part thereof, approved and passed by the Engineer-in-charge, whose 
certificate of such approval and passing of the sum so payable shall be final and conclusive 
against the contractor. But all such intermediate payments shall be regarded as payments 
by way of advance against the final m e a s u r e d b i l l payment only and not as  payments 
for  work actually  done  and completed,  and shall  not preclude the bad, unsound, and 
imperfect or unskillful work which is to be removed and taken away and reconstructed, or 
re-erected or to be considered as an admission of the due performance of the contract, or 
any part thereof,  in any respect,  or the accruing of any claim, nor shall it conclude, 
determine or affect in any way the powers of the Engineer-in-charge under these conditions 
or any of them as to the final settlement and adjustment of the accounts or otherwise or in 
any other way vary or affect the contract. The final bill shall be submitted by the contractor 
within one month of the date fixed for completion of the work, otherwise the Engineer-in-
charge’s certificate of the measurement and of the total amount payable for the work 
accordingly shall be final and binding on all parties. 

 
Clause 8. W o r k s bill shall be submitted by the contractor each month, after fulfilling 
above clause, on or before the date fixed by the Engineer-in-charge, for  all  works  executed 
during the previous month, and the Engineer-in-charge shall take or cause to take the 
requisite measurement for the purpose of having the same verified, and the claim as far as 
admissible adjusted, if possible, before the expiry of fourteen days from the presentation of 
the bill. If the contractor does not submit the bill within the time fixed as aforesaid, the 
Engineer-in-charge may depute a Junior Engineer to measure up the said 
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work in presence of the contractor, whose countersignature in the measurement book will 
be sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which 
shall be binding on the contractor in all respects. 

Within 10 (Ten) days of completion of work, the contractor shall give notice of such 
completion to the Engineer-in-charge and within 14 (Fourteen) days of receipt of such 
notice, the Engineer-in-charge shall inspect the work, and if there is no defect in the work, 
he/she shall furnish to the contractor a final certificate of completion.  Otherwise, a 
provisional certificate of physical completion indicating defects (a) to be rectified by the 
Contractor and/or (b) for which payment will be made at reduced rates, shall be issued. 
Such reduced rate is to be imposed with the approval of Superintending Engineer 
concerned. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Payments of 
contractor’s 
bills to Banks 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Stores supplied 
by Government 

Clause 8A. When annual repair and maintenance work is carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floors, windows 
shall be removed and the surface cleaned simultaneously with the completion of these items 
of work in the individual rooms, quarters or premises etc. where the work is done without 
waiting for the actual completion of all the other items of work in the contract.   In case, 
the contractor fails to comply with the requirements of this clause, the Engineer-in-Charge 
shall have the right to get this work done at the cost of the contractor either departmentally 
or through any other contractor. Before taking such action, the Engineer-in-Charge shall 
give ten days’ notice in writing to the contractor. 

 
Clause 8B. The Contractor shall submit completion Plan/Drawing as required in the 
‘General Specification’ for Civil as well as Electrical Works as applicable within 30 days of 
completion of the work. 

 
Clause 9. The Contractor shall submit all bills in printed forms, as per format prescribed by 
Government of West Bengal, in the office of the Engineer- in-Charge, and the charges in 
the bills shall always be entered at the rates specified in tender or in case of any extra work 
ordered in pursuance of these conditions, and not mentioned or provided for in the tender 
at rates thereinafter provided for such work. 

 
Clause 9A (1) Payments due to the contractor may, if so desired by him/her be made to his 
bank through e-Pradan, details of which has to be directly furnished to the Engineer- in-
charge. 
While the online receipt given by such Banks shall constitute a full and sufficient 
discharge/acquittance for the payment, the contractor should wherever possible present 
his/her bills duly receipted and discharged through his/her Banker/s. 

(2) In the case of bills, which the contractor presents for payment direct, and 
which are not endorsed in favour of the Bank, while efforts will be made to secure payment 
to the financing Bank, payments made to the contractor should be accepted as full 
acquittance so far as the Government is concerned. As a part of the arrangement, the 
financing Bank should give the Government a letter to this effect. 

Note 1. The procedure will not affect the usual rights of t h e Government to deduct 
from contractor’s bill, (whether endorsed in favour of a Bank or not) any sum due to 
Government of account of penalties, over-payments etc., on this or any other contract with 
the Governor of the State of West Bengal. 

Note 2. Nothing contained herein shall operate to create in favour of the Bank any 
rights, claims or equities vis-à-vis the Governor. 

 
Clause 10. If the specification or estimate of the work provides for use of any special 
description of material to be supplied by the Engineer-in-Charge, (such  materials  & stores 
and the prices to be charged there for as hereinafter mentioned being so far as practicable 
for the convenience of the contractor, but not so as in any way to control the meaning or 
effect of this contract specified in the schedule or ‘Memorandum’ hereto annexed), the 
contractor shall be supplied with such materials and stores as is required from time to time 
to be used by him/her for the purpose of the contract only, and the  value of the full quantity 
of materials and stores so supplied at the rates specified in the said schedule or 
Memorandum may be set off or deducted from any sums then due, or thereafter to become 
due to the contractor under the contract, or otherwise or against or from the security deposit, 
or the proceeds of sale thereof; if the same is held in  Government securities, the same or a 
sufficient portion thereof being in this case sold for 
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the purpose. All materials supplied to the contractor shall remain the absolute property of 
Government, and shall not on any account be removed from the site of the work, and shall 
at all times be open for inspection by the Engineer-in-charge. Any such material unused and 
in perfectly good condition at the time of the completion or determination of the contract 
shall be returned to the Engineer-in-charge’s store, if by a notice in writing under his/her 
hand, he/she shall so require; but the contractor shall not be entitled to return any such 
material unless with such consent, and shall have no claim for compensation on account of 
any such material so supplied to him/her as aforesaid being unused by him, or for any 
wastage or damage to any such material. 

 
Clause 11. The Contractor shall execute the whole and every part of work in the most 
substantial and workman like manner, and both, as regards to materials and otherwise, in 
every respect, in strict accordance with the specifications. The contractor shall also conform 
exactly, fully and faithfully to the design and drawings, and  instructions in writing relating 
to the work signed by the Engineer-in-Charge and lodged in his/her office, to which the 
contractor shall be entitled to have  access at such  office,  or on the site of the work for the 
purpose of inspection during office hours, and the contractor shall, if he/she so require, be 
entitled at his/her own expense to make or cause  to be  made  copies of the specifications, 
and of all such design, drawings and instructions  as  aforesaid. 

 
Clause 12. The Engineer-in-Charge shall have powers to make any alteration  in,  omission 
from, addition to, or substitution for, the original specifications, drawings, designs and 
instructions, that may appear to him/her to be necessary or recommended by 
Superintending Engineer or the Chief Engineer during the progress of work, and the 
contractor shall be at all times  be  bound  to carry out these works, in accordance to any 
instructions which may be given to him/her in writing, signed by the Engineer-in- charge, 
and such alterations, omissions, additions or substitutions, shall not invalidate the contract 
but shall be deemed to have formed a part of the work included in the original tender and 
any altered, additional or substituted work which the contractor may be directed to do in the 
manner specified above as a part of the work shall be carried out by the contractor on the 
same conditions in all respects on which he/she agreed to do the main work, and at the 
same rates, if any, may be specified in the tender for the main work. Time for the completion 
of the work shall be extended in the proportion that the altered, additional or substituted 
work bears to the original work contract, and the certificate of the Engineer-in-charge shall 
be conclusive as to such proportion. And, if the altered, additional or substituted work 
includes  any class of work, for which  no rate is  specified in the contract, then such class  
of  work  shall  be  carried  out  at  the rates entered in the schedule of rates of concerned 
Works Department applicable in the district,  which  was in force at the time of acceptance 
of the contract, minus/plus the percentage which the total tendered amount bears to the 
estimated  cost of the entire work put to tender;  and if the altered, additional or substituted 
work is not entered in the said schedule of rates, payment thereof shall be made by the 
Engineer-in-charge by determining the rates on analysis worked out from (a) the basic rates 
of materials and labour provided in the aforesaid schedule of rates, or (b) the current market  
rates  of  materials  and  labour when even basic rates for the work are not available in  the  
schedule.  In  cases when such rates are determined on analysis by the Engineer-in-charge 
under (a) above, the stipulated percentage above or below schedule of rates as provided in 
the contract shall also apply, and in case of rates worked out  on analysis  under  (b) above,  
payment shall be made at the rates so determined without application of the said  stipulated  
percentage. In the event of any dispute regarding rates determined on analysis for any 
altered, additional or substituted work under this clause, the decision of the Superintending 
Engineer shall be final and binding. 

 
Clause 13. If at any time after the commencement of the work the Governor shall for any 
reason whatsoever not require the whole thereof as specified in the tender to be carried out, 
the Engineer-in-charge shall give notice in writing of the fact to the contractor, who shall 
have no claim to any payment or compensation whatsoever on account of any profit or 
advantage which he might have derived from execution of the work in full, but which he/she 
did not derive in consequence of the full amount of the work not having been carried out; 
neither shall he/she have any claim for compensation by reason of any alterations having 
been made in the original specifications, drawings, designs and instructions which shall 
involve any curtailment of the work as originally contemplated. 



12  

 
Action and 
compensation 
payable in case 
of bad work 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
Work to 
be open to 
inspection 

 
Contractor 
or his/her 
responsible 
agent to be 
present 

 
 

Notice to be 
given before 
work is 
covered up 

 
 
 
 
 
 
 
 
 

Contractor 
liable for 
damage done 
and for 
imperfections for 
180 days after 
certificate 

Clause 14. If it shall appear to the Engineer-in-charge or his/her subordinate engineer in-
charge of the work, that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials of any inferior description, or that any materials or articles 
provided by the Contractor, for the execution of the work are unsound, or of a quality inferior 
to that contracted for, or otherwise not in accordance with the contract,  the contractor shall 
on demand in writing from the Engineer-in-charge specifying the  work, materials or articles 
complained of notwithstanding that the same may have been inadvertently passed, certified 
and paid for, forthwith rectify or remove and re-construct the work so specified in whole or 
in part, as the case may require, or as the case may be remove the materials or articles so 
specified and provide other proper and suitable materials or articles at his/her own proper 
charge and cost; and in the event of his failing to do so within a period to be specified by the 
Engineer-in-charge in his/her demand aforesaid, then the contractor shall be liable to pay 
compensation at the rate of one percent on the amount of the estimate put to tender / on 
up to date executed work value for every  day not exceeding ten days, while his/ her  failure  
to do so shall continue and in the case of any such failure, the Engineer-in-charge may 
rectify or remove, and re-execute the work or remove and replace with others, the materials 
or articles complained of as the case may be at the risk and expense in all respects of the 
contractor. 

 
Clause 15. All work under or in course of execution or executed in pursuance of the contract 
shall at all times be open to inspection and supervision of the Engineer-in-Charge and all 
his/her subordinates and also higher Officers / Authority of the Government and the 
contractor shall at all times during the normal  working  hours,  and  at  all  other times at 
which reasonable notice of the intention of the Engineer-in-charge or his/her subordinates 
to visit the work site shall have been given to the contractor, either himself/herself be present 
to receive orders and instructions,  or  have  a  responsible agent duly accredited in writing 
present for that purpose. Orders given to the contractor’s agent shall be considered to have 
the same force as if it  had  been  given  to  the contractor himself/herself. 

 
Clause 16. The Contractor shall give, not less than five days notice in writing to the 
Engineer-in-charge or his/her subordinate in-charge of the work, before covering up or 
otherwise placing beyond the reach of measurement  any work, in order that the same is  so 
covered up or placed beyond the reach of measurement, and shall not  cover  up or place 
beyond the reach of measurement any work without the consent in writing of the Engineer-
in-charge or his/her subordinate, in-charge of the work; and if any work shall be covered up 
or placed beyond the reach of  measurement  without  such  notice  having been given or 
consent obtained, the same shall be uncovered  at  the  contractor’s  expense, or, in default 
thereof no payment or allowance shall  be made for such work or the materials with which 
the same was executed. 

 
Clause 17. If the Contractor or his/her workers or  authorized representatives  shall break, 
deface, injure or destroy any part of the structure in which they  may  be working  or any 
building, road, road curbs, fence, canals, water pipes, cables, drains, electric or telephone 
posts or wires, trees, grass or grassland or cultivated ground contiguous to the premises on 
which the work or any part of it is being executed, or if any damage shall happen to the work 
from any cause whatever or any imperfections become apparent in it at any time, whether 
during its execution or within a period of six months after issuance of a certificate of its 
completion by the Engineer-in-Charge, the contractor shall make the same good at his/her 
own expense, or in default, the Engineer-in-Charge may cause the same to be made good by 
other workers, and deduct the expenses (of which the certificate of the Engineer-in-Charge 
shall be final and binding) from any sums, whether under the contract or otherwise, that 
may be then, or at any time thereafter become due to the contractor by the Government or 
from his/her security deposit, or the proceeds of sale thereof, or of a sufficient portion 
thereof, and if the cost in the opinion of the Engineer-in-Charge whose opinion shall be final 
and conclusive against the contractor, making such damage or imperfections good shall 
exceed the amount of such security deposit and/or such sums, it shall be lawful for the 
Government to recover the excess costs from the contractor in accordance with the procedure 
prescribed by any law for the time being in force. 

 
Clause 17A. The Contractor shall also supply without charge the requisite number of persons 
with the means and materials necessary for the purpose of setting out works, and counting, 
weighing, assisting in the joint measurement or examination at any time and from time to 
time of the work or materials. Failing his/her so doing the same may be 
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provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may 
be deducted from any money due to the contractor under the contract or from his/her 
Security Deposit or the proceeds of sales thereof or of a sufficient portion thereof. The 
Contractor shall also provide all necessary fencing / barricading / providing caution boards 
etc. and light required to protect the public from accident, and shall be bound to bear the 
expenses of defence of every suit, action or other proceedings at law that may be brought by 
any person for injury sustained owing to neglect of the above precautions and to pay any 
damage and costs which may be awarded in such suit, actions or proceedings to any such 
persons or which may with the consent of the Contractor be paid to compromise any claim 
by any such persons. 

 
Clause 18A. In every case in which by virtue of the provisions under sub-section (1) of 
Section 12, of the Workmen’s Compensation Act, 1923, the implementing Department is 
obliged to pay compensation to a workman employed by the contractor, in execution of   the 
works. The implementing Department will recover from the Contractor the amount of 
compensation so paid; and without prejudice to the rights of the Department under sub- 
section (2) of section 12, of the said Act, implementing Department shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or from 
any sum due by implementing Department to the Contractor whether under this contract or 
otherwise. The implementing Department shall not be bound to contest any claim made 
against it under sub-section (1) Section 12, of the said Act, except on the written request  of 
the contractor and upon his/her giving to  the implementing Department full security  for 
all costs for which the Department might become liable in consequence of contesting such 
claims. 

 
Clause 18B. In every case in which by virtue of the provisions under  ‘The Contract  Labour 
(Regulation & Abolition) Act 1970’, and its amendments and rules, the implementing 
Department is obliged to pay amount of wages to a workman employed by the Contractor in 
execution of the works, or to incur any expenditure in providing welfare and health amenities 
required to be provided under the above said Act and the rules framed by Government from 
time to time for the protection of health and sanitary arrangements for workers employed by 
Contractors, executing Department will recover from the Contractor, the amount of wages 
so paid or the amount of expenditure so incurred; and without prejudice to the rights of the 
executing Department under sub- section(2) of Section 20, and sub-section (4) of Section 21, 
of the Contract Labour (Regulation and Abolition) Act, 1970, executing Department shall be 
at liberty to recover such amount or any part thereof by deducting it form the security deposit 
or from any  sum due by Executing Department to the Contractor whether under this 
contract or otherwise and the executing Department shall not be bound to contest any claim 
made against it under sub-section (1) of Section 20, sub-section (4) of section 21, of the said   
Act, except on the written request of the Contactor and upon his/her giving to the 
implementing Department full security for all costs for which the Department might become 
liable in contesting such claim. 

 

 
 
 
 
 
 
 
 
 
 
 

Labour 
 
 
 
 

Payment of 
minimum 
Wages to 
Labour 

Clause 19. The Contractor shall obtain a valid license under the Contract Labour 
(Regulation and Abolition) Act, 1970, before the commencement of the work, and continue 
to have valid licenses until the completion of the work. The contractor shall also abide by 
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986, Fatal Accident 
Act, 1855, Personal Injuries (Compensation Insurance) Act, 1970. 

The Contractor shall also comply with the provisions of the ‘Building and Other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996’ and ‘The Building 
and Other Construction Workers Welfare Cess Act, 1996’. Failure to fulfill these 
requirements shall attract penal provisions of the contract, arising out of the resultant non-
implementation of such provisions. 

 
Clause 19A. No labour/s below the age of eighteen years shall be employed in the work and 
the contractor shall abide by the provisions of the Child Labour (Prohibition & Regulation) 
Act, 1986. Employment of female labour/s in works in the neighborhoods of sensitive 
barracks should be avoided as far as possible. 

 
Clause 19B. The Contractor shall pay to labours employed by him/her either directly or 
through Sub-Contractors, wages not less than fair wages as defined by the Labour 
Commissioner of the State Government under ‘Minimum Wages Act, 1948’, Contractor’s 
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 
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Abolition) Act, 1970, wherever applicable. 

The contractor shall, notwithstanding the provisions of any  contract to the contrary,  cause 
to be paid fair wage to labour indirectly engaged on the work, including any labour engaged 
by his sub-contractors in connection with the said work, as if the labour had  been 
immediately employed by him/her. 

In respect of all labourers directly or indirectly employed in the works for performance of the 
Contractor’s part of the contract, the contractor shall comply with or cause to be complied 
with the contractor’s Labour Regulations made by the State Government/ Government of 
India, from time to time in regard to payment of wages, wage period, deductions from wages, 
recovery of wages not paid and deductions made without authority, maintenance of wage 
books or wage slips, publication of scale of wage  and  other terms of employment, inspection 
and submission of periodical returns and all other matters likewise in nature or as per the 
provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and the Inter-State 
Migrant Workmen (Regulation of Employment  and Conditions of Service) Act, 1979, 
Minimum Wages Act, 1948, wherever applicable. 

 
a) The Engineer-in-Charge concerned shall have the right to deduct from the money due to 

the contractor any sum required or estimated to be required for making good the loss 
suffered by a worker or workers by reason of non-fulfillment of the conditions of the 
contract for the benefit of the workers, non-payment of wages or of deductions made 
from his/her/their wages which are not justified by their terms of the contract or non-
observance of the regulations. 

 
b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to 

the labours, directly or indirectly employed in the work, one day rest for 6 days of 
continuous work, and pay wages at the same rate as for duty. In the event of default, 
the Engineer-in-charge shall have the right to deduct the sum or sums not paid on 
account of wages for weekly holidays to any labour and pay the same to the persons 
entitled thereto from any money due to the contractor by the Engineer-in-charge 
concerned. 

The contractor shall also comply with the provisions of the  ‘Employees Liability Act,  2008’, 
Workmen’s Compensation Act and ‘Maternity Benefits Act’ or the amendments thereof or 
any other law relating thereto, and the rules made there under from time to time. 
The Contractor shall indemnify and keep indemnified the implementing Department against 
payments to be made under and for the observance of the laws aforesaid and PW Contractor’s 
Labour Regulations without prejudice to this right to claim indemnity from his/her sub-
contractors. 
The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall 
be deemed to be a breach of this contract. 

Whatever is the minimum wage for the time being, or if the wage payable is higher than 
minimum wage, such wage shall be paid by the contractor to the workers directly without 
the intervention of any Dafadar, and that Dafadar shall not be entitled to deduct  or recover 
any amount from the minimum wage payable to the workers as and by way of commission 
or otherwise. 

The contractor shall ensure that no amount by way of commission or otherwise is deducted 
or recovered by the Dafadar from the wage of workers. 

 
Clause 19C. In respect of all labours directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at his/her own 
expenses, arrange for the safety provisions as framed from time to time by the competent 
authority, and shall at his/her own expense provide all facilities in connection therewith. In 
case the contractor fails to make arrangement, and fail to provide necessary facilities as 
aforesaid, he/she shall be liable to pay a penalty of Rs. 2000/- for each default, and in 
addition the Engineer-in-Charge shall be at liberty to make arrangement and provide 
facilities as aforesaid and recover the costs incurred in their behalf, from the contractor. 

 
Clause 19D. For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th and 
19th of every month to the Engineer-in-charge, a true statement showing in respect   of the 
second half of the preceding month and the first half of the current month respectively- 

The number of labourers employed by him/her on the work, their working hours, and the 
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wages paid to them; 

Accidents that had occurred during the said fortnight showing the circumstances under 
which it had happened, and the extent of damage and injury caused by them, and the 
number of female workers who have been allowed maternity benefits according to Clause 
19F of the contract and the amount paid to them; 

Failing which the contractor shall be liable to pay to the Department, a sum not exceeding 
Rs. 2000/- for each default or materially incorrect statement. The decision of the Engineer-
in-charge shall be final in deducting from any bill due to the contractor; the amount levied 
as fine and would be binding on the contractor. 

 
Clause 19E. In respect of all labours directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall comply with or 
cause to be compiled with all the rules framed by the Government from time to time for  the 
protection of health and sanitary arrangements of workers employed by  the  contractor. 

 
Clause 19F. In the event of the contractor(s) committing a default or breach of any of the 
provisions of the Contractor’s Labour Regulations and Rules for the protection of health and 
sanitary arrangement for the workers as amended from time to time or furnishing any 
information or submitting or filing any statement under the provisions of the above 
Regulations and Rules which is materially incorrect, he/she shall, without prejudice to  any 
other liability, pay to the Department a sum not exceeding Rs. 2000/- for every default, 
breach or furnishing, making, submitting, filing such materially incorrect statements and in 
the event of the contractors defaulting continuously in this respect, the penalty may be 
enhanced to Rs. 200/- per day for each day of default subject to a maximum of five per cent 
of the tendered value. The decision of the Engineer-in-charge shall be final and binding on 
the parties. 

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly 
observing and complying to the provisions of the Contractor’s Labour Regulations and Rules, 
The Minimum Wages Act, 1948 and Contract Labour (Regulation and Abolition) Act 1970, 
for the protection of health and sanitary arrangements for work-people employed by the 
contractor(s) (hereinafter referred as ‘the said Rules’) the Engineer-in-charge  shall  have the 
power to give notice in writing to the contractor(s) requiring that the said Rules  be complied 
with and the amenities prescribed therein be provided to the work-people within a reasonable 
time to be specified in the notice. If the contractor(s) shall fail within the period specified in 
the notice to comply with and/or observe the said Rules and to provide the amenities to the 
work-people as aforesaid, the Engineer-in-charge shall have the power to provide the 
amenities herein before mentioned at the cost of  the  contractor(s). The contractor(s) shall 
erect, make and maintain at his/her  own expense and to approved standards all necessary 
hutments and sanitary arrangements required  for his/her/their work-people on the site in 
connection with the execution of the works, and if the same shall not have been erected or 
constructed, according to approved standards, the Engineer-in-charge shall have power to 
give notice in writing to the contractor(s) requiring that the said hutments and sanitary 
arrangements be remodeled and/or reconstruct such hutments and sanitary arrangements 
according to approved standards, and if the contractor(s) shall fail to remodel or reconstruct 
such hutments and sanitary arrangements according to approved standards within the 
period specified in the notice, the Engineer-in-charge shall have the power to remodel or 
reconstruct such hutments and sanitary arrangements according to approved standards at 
the cost of the contractor(s). 

 
Clause 19G. The contractor shall comply with all the provisions of The Minimum Wages Act, 
1948, Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act, 
Industrial Dispute Act and Maternity Benefit Act, 1961, as amended from time to  time  and 
rules framed thereunder and other labour laws affecting contract labour that may be brought 
into force by the appropriate authority from time to time. 

 
Clause 19H. The Engineer-in-charge may require the contractor to remove from the  site  of 
work, any person or persons engaged/assigned or employed by the contractors upon  the 
work who may be determined as insane or incompetent or misconducts himself/herself, and 
the contractor shall forthwith comply with such requirements. 

 
Clause 19I. It shall be the responsibility of the contractor to see that the 
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building/structure under construction is not occupied by anybody unauthorized during 
construction, and is handed over to the Engineer-in-charge with vacant possession free from 
encumbrances in entirety, If such buildings/structures through completed is occupied 
illegally, then the Engineer-in-Charge shall have the option to refuse to accept  the said 
building/structure in that position. Any delay in acceptance on this account will be treated 
as the delay in completion and for such delay a levy up to 5% of tendered value of work may 
be imposed by the Engineer-in-charge whose decision shall be final both with regard to the 
justification and quantum and shall be binding on the contractor. 

However, the Engineer-in-charge, through a notice, may require the contractor to remove 
the illegal occupations, any time on or before construction and delivery. 

 
Clause 20. No work shall be done on Sundays without the p r i o r sanction of the Engineer-
in-charge. 

 
Clause 21. The contract shall not be assigned or sublet without specific orders from 
Government in respect of a specified sub-contractor. And if the contractor shall assign or 
sublet his contract, or attempt so to do, or become insolvent or commence any in insolvency 
proceedings or make any composition with his creditor, or attempt to do so, or  if any bribe, 
gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall either 
directly or indirectly be given, promised, or offered by the contractor, or any of his servants 
or agents to any public officer or person in the employ of Government in any way relating to 
his office of employment, or if any such officer or person shall become in any way directly or 
indirectly interested in the contract, the Divisional Officer may thereupon by notice in writing 
rescind the contract, and the security deposit of the contractor shall thereupon stand 
forfeited and be absolutely at the disposal  of  Government and the same consequences shall 
ensure as if the contract had been rescinded under the Clause 3 hereof, and in addition the 
contractor shall not be entitled   to recover or be paid for any work there for actually 
performed under the contract. 

 
Clause 22. All sums payable by way of compensation  under  any  of  these conditions shall 
be considered as reasonable compensation to be applied to the use of Government without 
reference to the actual loss or damage sustained  and  whether  or not  any damage shall 
have been sustained. 

 
Clause 23. Where the contractor is a partnership firm or a consortium, prior approval in 
writing of the Engineer-in-Charge shall be obtained for any change made in the constitution 
of the firm/consortium. Where the contractor is an individual or a Hindu Undivided Family 
(HUF) business concern, such approval as aforesaid shall likewise be obtained, before the 
contractor enters into any partnership agreement/Memorandum of Articles whereunder the 
partnership firm/ consortium would have the right to carry out the works hereby undertaken 
by the contractor. If previous approval as aforesaid is not obtained, the contract is liable to 
be rescinded. 

 
Clause 24. All works to be executed under the contract shall be executed under the direction 
of Engineer-in-Charge. Further instructions/advices, if felt necessary by Superintending 
Engineer/ Chief Engineer, shall also be binding to be communicated by  the Engineer-in-
Charge. 

 
Clause 25. Settlement of Disputes and Arbitration: 

Except where otherwise  provided in the contract, all questions and disputes relating to  the 
meaning of the specifications, designs, drawings and instructions hereinbefore mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever, in any way arising out of or relating to 
the contracts, designs, drawings, specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the works, or the executions or failure to execute the 
same, whether arising during the progress of the work, or after the completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 

If the contractor considers any work demanded of him/her to be outside the requirements 
of the contract, or disputes any drawings, record or decision given in writing by the Engineer-
in-Charge or any matter in connection with or arising out of the contract or carrying out of 
the work to be unacceptable, he/she shall promptly within  15  days request the Chairman 
of the Departmental Dispute Redressal Committee, in writing, for 
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written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its 
written instruction or decision within a period of three months from the date of receipt of the 
Contractor’s letter. 

The Dispute Redressal Committee in each of the Works Departments shall be constituted 
with the following officials as Members: 

 
1 Secretary / Engineer-in-Chief of the Department 

concerned 
Chairman 

2 Joint Secretary / Deputy Secretary / any Officer of 
equivalent rank of the Department 

Member 

 
3 

One Designated Chief Engineer / Engineer of the 
Department to be nominated by the Department 
concerned. 

Member Secretary 
and Convenor 

4 One representative of Finance Department of the 
Government not below the rank of Joint Secretary or 
Financial Advisor in case of the Works Department where 
FA system has been introduced. 

 
Member 

 
This provisions will be applicable irrespective of the value of the works to which the dispute 
may relate. 
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Clause 26. The contractor shall fully indemnify and keep indemnified the implementing 
Department against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any royalties which may 
be payable in respect of any article or part thereof included in the contract. In the event of 
any claims made under or action brought against implementing Department in respect of 
any such matter as aforesaid, the contractor shall be immediately notified thereof by the 
implementing Department and the contractor shall be at liberty, at his/ her own expense, to 
settle any dispute or to conduct any litigation that may arise therefrom, provided that the 
contractor shall not be liable to indemnify the implementing Department if the infringement 
of the patent or design or any alleged patent or design right is the  direct result of an order 
passed by the Engineer-in-Charge this behalf. 

 
Clause 27. When the estimate on which the tender is made includes lump sums in  respect 
of parts of the work, the contractor shall be entitled to payment in respect of the items of 
works involved or the part of the work in question at the same rates as are payable under 
this contract for such items, or if the part of the work in question is not, in the opinion of 
the Engineer-in-charge, capable of measurement, certificate in writing of the Engineer-in-
charge shall be final and conclusive against  the  contractor  with regard to any sum or sums 
payable to him under the provisions of this clause. 

 
Clause 28. In the case of any class of work for which there is no such specifications as 
referred to under Clause 11, such work shall be carried out in accordance with the latest 
Bureau of Indian Standards (BIS) specifications. In case there are no such specifications  in 
Bureau of Indian Standards, the work shall be carried out as per reputed manufacturer’s 
specifications if accepted by the Engineer-in-Charge. If not available, then as per State 
Government / Union Government accepted and approved specifications. In case there are 
no such specifications as required above, the work shall be carried out in  all respects in 
accordance with the instructions and requirements of the Engineer-in- Charge which is 
approved by the Tender Accepting Authority. 

 
Clause 29. The expression “works” or “work” where used in these  conditions shall,  unless 
there be something either in the subject or context repugnant to such construction, be 
constructed and taken to mean the works by or by virtue of the contract constructed to be 
executed, whether temporary or permanent and whether original, altered, substituted or 
additional. 

 
Clause 30. The Contractor(s) shall at his/their own cost provide his/their labour with 
hutting on an approved site, and shall make arrangements for conservancy  and  sanitation 
in the labour camp to the satisfaction of the local Public Health and Medical Authorities. 
He/they shall also at his/their own cost make arrangements for the laying 
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of pipe lines for water supply to his/their labour  camp  from  the  existing  mains  wherever 
available, and shall pay all fees, charges and expenses in connection with there and 
incidental thereto. 

 
Clause 31. The contractor(s) shall make his/their own arrangements for water required  for 
the work and nothing extra will be paid for the same. This will be subject to the following 
conditions:- 

i) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-charge; 

ii) The Engineer–in-Charge shall make alternative arrangements for supply of water at 
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are, in the opinion of the Engineer-in-Charge, unsatisfactory. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contractors 
Superintendence, 
Supervision, 
Technical Staff & 
Employees 

Clause 32. The contractor undertakes to make arrangement for the supervision of the work 
by the firm supplying the construction materials. The Contractor shall collect the total 
quantity of materials as per approved programme required for the work as per approved 
programme, before the work is started and shall hypothecate it to the Engineer- in-Charge. 
If any material remains unused on completion of the work on account of lesser use of 
materials in actual execution for reasons other than authorized changes of specifications 
and abandonment of portion of work, a corresponding deduction equivalent to the cost of 
unused materials as determined by the Engineer-in-Charge shall be made and the material 
returned to the contractor. Although the materials are hypothecated to Institute, the 
contractor undertakes the responsibility for their proper watch, safe custody and protection 
against all risks. The materials shall not be removed from site of work without the consent 
of the Engineer-in-Charge in writing. 

The contractor shall be responsible for rectifying defects noticed within Defect Liability 
Period from the date of completion of the work and the portion of the security deposit relating 
to work shall be refunded after the expiry of Defect Liability Period. 

 
Clause 33.  The contractor shall provide all necessary superintendence during execution of 
the work and as long thereafter as may be necessary for proper fulfilling of the obligations 
under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender and before 
commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), 
qualifications, experience, age, address(es) and other particulars along with certificates, of 
the principal technical representative to be in charge of the work and other technical 
representative(s) who will be supervising the work. The Engineer-in-Charge shall within 3 
days of receipt of such communication intimate in writing his/her approval or otherwise of 
such representative(s) to the contractor. Any such approval may at any time be withdrawn 
and in case of such withdrawal, the contractor shall appoint another such representative 
according to the provisions of this clause. Decision of the tender accepting authority shall 
be final and binding on the contractor in this respect. Such a principal technical 
representative shall be appointed by the contractor soon after receipt of the approval from 
the Engineer-in-Charge and shall be available at site before start of work. 

If the contractor (or any partner in case of firm/company) himself/herself has such 
qualifications, it will not be necessary for the said contractor to appoint such a principal 
technical representative but the contractor shall designate and appoint a responsible agent 
to represent him and to be present at the work whenever the contractor is not in a position 
to be so present. All the provisions applicable to the principal technical representative under 
the clause will also be applicable in such a case to the contractor or his responsible agent. 
The principal technical representative and/or the contractor shall on receiving reasonable 
notice from the Engineer-in-Charge or his designated representative(s) in charge of the work 
in writing or in person or otherwise, present himself/herself to the Engineer-in-Charge 
and/or at the site of work, as required, to take instructions. Instructions given to the 
principal technical representative or the responsible agent shall be deemed to have the same 
force as if these have been given to the contractor. The principal technical representative 
and/or the contractor or his/her responsible authorized agent shall be actually available at 
site especially during important stages of execution of work, during recording of 
measurement of works and whenever so required by the Engineer-in-Charge by a notice as 
aforesaid and shall also note down instructions conveyed by the Engineer-in-Charge or 
his/her designated representative in the site order 
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book and shall affix his signature in token of noting down the instructions and in token of 
acceptance of measurements. 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative(s) is/are effectively appointed 
or is/are effectively attending or fulfilling the provision of this clause, a recovery (non-
refundable) shall be effected from the contractor as specified in Schedule and the decision 
of the Engineer-in-Charge as recorded in the site order book and measurement recorded 
checked / test checked in Measurement Books shall be final and binding on the contractor. 
Further if the contractor fails to appoint a suitable technical representative and/or other 
technical representative(s) and if such appointed persons are not effectively present or are 
absent by more than two days without duly approved substitute or do not discharge their 
responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to suspend the 
execution of the work until such date as suitable other technical representative(s) is/are 
appointed and the contractor shall be held responsible for the  delay so caused to the work. 
The contractor shall submit a certificate of employment of the technical representative(s) 
along with every running account bill / final bill and shall produce evidence if at any time 
so required by the Engineer-in-Charge. 

The contractor shall provide and employ on the site only such technical assistants as are 
skilled and experienced in their respective fields and such foremen and supervisory staff as 
are competent to give proper supervision to the work. 

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is 
necessary for proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 
from the works any person who, in his opinion, misconducts himself, or is incompetent or 
negligent in the performance of his duties or whose employment is otherwise considered by 
the Engineer-in-Charge to be undesirable. Such person shall not be employed again at works 
site without the written permission of the Engineer-in-Charge and the persons so removed 
shall be replaced as soon as possible by competent substitutes. 

 
Clause 34. "Levy / Taxes Payable by Contractor" 

(i) GST, Building and other Construction Workers’ Welfare Cess or any other tax or Cess 
in respect of this contract shall be payable by the Contractor and Engineer-in- Charge 
shall not entertain any claim whatsoever in this respect. 

(ii) The contractor shall deposit Government Royalty and obtain necessary permit for 
supply of the sand, stone chips, red bajri, sand stone, river bed materials etc. from 
local authorities, if those are directly procured from quarry sites. 

In case materials are procured from secondary sources, certificates of quarry owners 
to the effect of payment of royalties and Cess would have to be furnished. In absence 
of such certificates towards payment of Royalties and Cess such components shall be 
deducted from the contractor’s bills at prescribed rates and deposited through ‘GRIPS’ 
portal or otherwise, in the designated Government Treasuries/PAO. 

If pursuant to or under any law, notification or order, any Royalty, Cess or the like becomes 
payable by the implementing Department and does not at any time become payable by the 
contractor to the State Government/Local appropriate authorities in respect of any material 
used by the contractor in the works then in such a case, it shall be lawful to the Department 
and it will have the right and be entitled to recover the amount paid in the circumstances as 
aforesaid from dues of the contractor. 

 
Clause 35. 

(i) All tendered rates shall be inclusive of statutory taxes and levies payable under 
respective statutes. However, if any further tax or cess is imposed by Statute, after the 
last stipulated date for the receipt of tender including extensions if any and the 
contractor thereupon necessarily and properly pays such taxes/levies/cess, the 
contractor shall be reimbursed the  amount  so  paid. Provided such payments, if  any, 
is not, in the opinion of the Engineer-in-charge (whose decision shall be final and 
binding on the contractor) attributable to delay in execution of work within the control 
of the contractor. 

(ii) The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same 
by a duly authorized representative of the Department and/or the Engineer-in-Charge 
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and further shall furnish such other information/document as the Engineer-in- Charge 
may require from time to time. 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further 
tax or levy or cess, give a written notice thereof to the Engineer-in-Charge that the same 
is given pursuant to this condition, together with all necessary information relating 
thereto. 

 
Clause 36. Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the Engineer-in-charge shall have the option of terminating the contract 
without compensation to the contractor, but would be liable to clear full dues and claims on 
work done to his/her legal successor/s. 

 
Clause 37. The contractor shall not be permitted to tender for works in which his near 
relative is posted as in any capacity between the grades of the Executive Engineer and Junior 
Engineer (both inclusive). He shall also intimate the names of persons who are working with 
him/her in any capacity or are subsequently employed by him/her and who are near 
relatives to any Official in the Institute. Any breach of this condition by the contractor would 
render him/her liable to be removed from the approved list of contractors of the Department. 
If however the contractor is registered in any other Department, he/she shall be debarred 
from tendering in the Department for any breach of this condition. 

NOTE: By the term "near relatives” is meant wife, husband, own parents and grandparents, 
own children and grandchildren, own brothers and sisters, own uncles, aunts and first 
cousins and their corresponding in-laws. 

 
Clause 38. No engineer of Gazetted Rank or other Gazetted Officer employed in engineering 
or administrative duties in the Government shall work as a contractor or employee of a 
contractor for a period of one year after his/her retirement from Government service without 
the previous permission of Government in  writing. This contract is liable  to be cancelled if 
either the contractor or any of his employees is found at any time to be such a person who 
had not obtained the permission of Government as aforesaid, before submission of the tender 
or engagement in the contractor's service, as the case may be. 

 
Clause 39. The work (whether fully constructed or not) and all materials, machines, tools 
and plants, scaffolding, temporary buildings and other things connected therewith shall be 
at the risk of the contractor until the work has been delivered to the Engineer-in-Charge and 
a certificate from him/her to that effect obtained. In the event of the work or any materials 
properly brought to the site for incorporation in the work being damaged or destroyed in 
consequence of hostilities or warlike operation, the contractor shall when ordered (in writing) 
by the Engineer-in-Charge to remove any debris from the site, collect and properly stack or 
remove in store all serviceable materials salvaged from the damaged work and shall be paid 
at the contract rates in accordance with the provision of this agreement for the work of 
clearing the site of debris, stacking or removal of serviceable material and for reconstruction 
of all works ordered by the Engineer-in-Charge, such payments being in addition to 
compensation up to the value of the work originally executed before being damaged or 
destroyed and not paid for. In case of works damaged or destroyed but not already measured 
and paid for, the compensation shall be assessed by the Engineer-in-Charge concerned. The 
contractor shall be paid for the damages/destruction suffered and for the restoring the 
material at the rate based on analysis of rates tendered for in accordance with the provision 
of the contract. The certificate of the Engineer-in-Charge regarding the quality and quantity 
of materials and the purpose for which they were collected shall be final and binding on all 
parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the Air Force Officers or the Engineer-in- Charge 
(b) for any material etc. not on the site of the work or for any tools, plant, machinery, 
scaffolding, temporary building and other things not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall 
be allowed such extension of time for its completion as is considered reasonable by the 
Engineer-in-charge. 

Clause 40. The contractor shall comply with the provisions of the Apprentices Act, 1961 and 
the Apprenticeship Rules, 1992 and orders issued thereunder from time to time. If 
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he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in- 
Charge may, in his/her discretion, cancel the contract. The contractor shall also be liable 
for any pecuniary liability arising on account of any violation by him/her of the provisions 
of the said Act. 

 
Clause 41. Procedure For Suspension and Debarment of Supplier, Contractors and 
Consultants 

The procedure as laid down below shall govern the suspension/debarment of 
Suppliers/Contractors/Consultants (Contractors for brevity) involved in Government 
procurement for offences or violations committed during competitive bidding and contract 
implementation, for the works under different Departments of Government of West Bengal. 

Grounds for Suspension and Debarment:- 

(1) Submission of eligibility requirements containing false information or falsified 
documents. 

(2) Submission of Bids that contain false information or falsified documents, or the 
concealment of such information in the Bids in order to influence the outcome of 
eligibility screening or any other stage of the bidding process. 

(3) Unauthorized use of one’s name/digital signature certificate for the purpose of bidding 
process. 

(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency 
/Joint Venture/Consortium/Corporation participating in the procurement 
process and/or a person / Contractor / Agency / Joint Venture / Consortium / 
Corporation having an agreement/contract for any procurement with the 
department shall be referred as Bidder) unduly influencing the outcome of the 
bidding in his favour. 

(5) Refusal or failure to post a self–declaration to the effect of any previous debarment 
imposed by any other department of State Government and/or Central Government. 

(6) All other acts that tend to defeat the purpose of the competitive bidding such as lodging 
false complain about any Bidder, lodging false complain about any Officer duly 
authorized by the Department, restraining any interested bidder to participate in the 
bidding process, etc. 

(7) Assignment and subcontracting of the contract or any part thereof without prior 
written approval of the procuring entity. 

(8) Whenever adverse reports related to adverse performance, misbehaviour, direct or 
indirect involvement in threatening, making false complaints etc. damaging the 
reputation of the department or any other type complaint considered fit by the 
competent authority of the department, are received from more than one Officer or on 
more than one occasion from individual Officer. 

(9) Refusal or failure to post the required performance security / earnest money within 
the prescribed time without justifiable cause. 

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor 
having requisite license / supervisor certificate of competency as specified in the 
contract. 

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into 
contract with the Government without justifiable cause. 

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start 
work or performance within the specified period as mentioned in the “Letter of 
Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to 
Proceed”, “Award of Contract”, etc. 

(13) Failure by the Contractor to fully and faithfully comply with its contractual obligations 
without valid cause, or failure by the Contractor to comply with any written lawful 
instruction of the Procuring Entity/Authority (the Officer authorized by the 
Administrative Department, Government of West Bengal for procurement) or its 
representative(s) pursuant to the implementation of the Contract. 

(14) For the procurement of Consultancy Service/Contracts, poor performance by the 
Consultant of his services arising from his fault or negligence. Any of the following 
acts by the Consultant shall be construed as poor performance. 
(i) Non deployment of competent technical personnel, competent Engineers and/or 

work supervisors; 
(ii) Non-deployment of committed equipment, facilities, support staff and 

manpower; 
(iii) Defective design resulting in substantial corrective works in design and/or 

construction; 
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(iv) Failure to deliver critical outputs due to consultant’s fault or negligence; 
(v) Specifying materials which are inappropriate and substandard or way above 

acceptable standards leading to high procurement cost; 
(vi) Allowing defective workmanship or works by the Contractor being supervised by 

the Consultant. 

(15) For the procurement of goods, unsatisfactory progress in the delivery of the goods by 
the manufacturer, supplier, or distributor arising from his fault or negligence and/or 
unsatisfactory or inferior quality of goods, vis-à-vis as laid down in the contract. 

(16) Willful or deliberate abandonment or non-performance of the project or Contract by 
the Contractor resulting in substantial breach thereof without lawful and/or just 
cause. 

CATEGORY OF OFFENCE :- 
(A) First degree of offence: 1 to 16 of the above Clause-41 to be considered as First degree 

of offence. 
(B) Second degree of offence: Any one of the offences as mentioned under ‘A’ above, 

committed by a particular Bidder/Contractor/Supplier on more than one occasion, be 
considered as Second degree of offence. 

 
In addition to the penalty of suspension/debarment, the bid security / earnest money 
posted by the concerned Bidder or prospective Bidder shall also be forfeited. 

 
PENALTY FOR OFFENCE :- 

(I) For committing First degree of offence: Disqualifying a Bidder from participating in 
any procurement process under the Administrative Department of Government of 
West Bengal up to 2 (two) years. 

(II) For committing Second degree of offence: Disqualifying a Bidder from participating in 
any procurement process under the Administrative Department of Government of 
West Bengal up to 3 (three) years. 

 
PROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCUREMENT 
PROCESS 

(1) Initiation of Action, Notification and Hearings: 
Any Bidder or procurement authority on his own or based on any other information 
made available to him may invite the process of suspension/debarment proceedings 
by filing a written application with the Bid Evaluation Committee and such filing 
of written application has to be done within forty eight hours from the date and time 
of publication of the result of technical evaluation of any bid. 
(a) Upon verification of the existence of grounds for suspension/debarment, the 

Chairperson of Bid Evaluation Committee shall immediately notify the bidder 
concerned either electronically through his registered e-mail or in writing to his 
postal address, advising him that: 
i) A complaint has been filed against him and prima facie material has been 

found, which may lead to suspension/debarment. 
ii) He has been recommended to be placed under suspension/debarment by the 

suspension committee (as constituted by the respective Administrative 
Department) stating the ground for such. 

iii) The said bidder, within three days from the date of issue of such notification 
by the Bid Evaluation Committee, may approach the Chairperson of 
Suspension Committee by submitting all required documents in his favour 
for hearing. Any application made thereafter would not be entertained. 

Such notice should contain the e-mail id and the postal address of the 
Chairperson of the Suspension Committee. 

(b) After receiving the recommendation for suspension from Bid Evaluation 
Committee, Suspension Committee shall issue a notice to the alleged bidder 
electronically through his registered e-mail id, to submit all relevant documents 
in support of his defense within three working days after issuance of the notice 
of the Suspension Committee. The Suspension Committee will conduct the 
hearing within seven working days from the date of receipt of the documents 
from the alleged bidder. If no appeal has been received from the alleged bidder 
or if after hearing sufficient ground for suspension is found, the Suspension 
Committee, will suspend the alleged bidder from participating in the 
procurement process under the Administrative Department for a period of six 
months from the date of issuance of suspension order. The Chairperson of the 
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Suspension Committee shall issue the suspension order within seven days from 
the last date of hearing and shall notify the bidder concerned either 
electronically through his registered e-mail id or in writing to his postal address. 
The Chairperson of Suspension Committee shall also inform the decision to all 
concerned. 
If sufficient reason for suspension is not found, the Suspension Committee 
would reject the recommendation of Bid Evaluation Committee and would allow 
the bidder to take part in the tendering process. 
If the bidder is suspended, the Suspension Committee would recommend 
debarment of the bidder and forward the case with all documents to the 
Debarment Committee for further action. 

(c) The Debarment Committee upon receipt of the recommendation of the 
Suspension Committee shall scrutinize the documents. The Debarment 
Committee will hold a hearing of the alleged bidder and issue necessary order 
within ten working days from the last date of hearing. The Debarment 
Committee, if satisfied after hearing, shall forward the case to the Department 
for orders of Debarment. The Department in due course will issue Debarment 
Order disqualifying/prohibiting the erring bidder from participating in the 
bidding/procurement of all projects under the Administrative Department for a 
specified period. The alleged bidder shall be intimated accordingly either 
electronically through his registered e-mail id or in writing to his postal address. 
Otherwise the Debarment Committee may reject the recommendation of the 
Suspension Committee. The Chairperson of Debarment Committee shall also 
inform the decision to all concerned. 

 
PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:- 

(A) Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall 
recommend for debarment to the Bid Evaluation Committee. The Bid Evaluation 
Committee shall submit his recommendation of debarment of the alleged Bidder along 
with a detailed report stating clearly the reasons for debarment to the Debarment 
Committee within 30 (thirty) days from the date of termination of contract. The alleged 
Bidder shall be intimated accordingly either electronically to his registered e-mail id or 
in writing to his postal address. The Chairperson of Bid Evaluation Committee shall 
also inform the decision to all concerned. 

(B) The Debarment Committee upon receipt of the recommendation of Bid Evaluation 
Committee shall scrutinize the documents. The Debarment Committee will hold a 
hearing about the matter from the Bidder and issue necessary order within 10 (ten) 
working days from the last date of hearing. The Debarment Committee, if satisfied after 
hearing, shall forward the case to the Department for the order of debarment. The 
Department in due course will issue debarment order disqualifying/prohibiting the 
erring Bidder from participating in the bidding/procurement of all projects under the 
Administrative Department, Government of West Bengal for a specified period. The 
alleged Bidder shall be intimated accordingly either electronically to his registered e- 
mail id or in writing to his postal address. Otherwise the Debarment Committee may 
reject the recommendation of the Bid Evaluation Committee. The Chairperson of 
Debarment Committee shall also inform the decision to all concerned. 

 
STATUS OF SUSPENDED / DEBARRED BIDDER :- 

(a) Bidder placed under Suspension/Debarment by the competent authority will not be 
allowed to participate in any procurement process under the Administrative 
Department within the period of suspension/debarment. The earnest money of the 
suspended Bidder shall stand forfeited to the Government. 

(b) If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of 
Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to 
Proceed”, “Award of Contract” etc. for any Bid, the Suspended/Debarred Bidder shall 
not be qualified for Award for the said Bid and such Procurement Process will be dealt 
with as per existing norms by simply excluding the erring Bidder. 

(c) If the Suspension/Debarment Order is issued after award of a Government 
Project/Contract to the Debarred Bidder, the awarded Project/Contract shall not be 
prejudiced by the said Order provided that the said offence(s) committed by the 
Debarred Bidder is not connected with the awarded project/contract. 

 
Clause 42. Executive Engineer of the concerned Division will be the Engineer-in-Charge  
in respect of the Tender contract and all correspondences concerning rates, claims, change 
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in specifications and/or design and similar important matters will be valid only if 
accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender 
is made with Officers other than the Engineer-in-charge for speedy execution of works, the 
same will not be valid unless copies are sent to the Engineer-in-Charge and also approved 
by him. Instructions given by the Assistant Engineer and the Junior Engineer on behalf of 
the Engineer-in-Charge (who have been authorized to carry out the work on behalf of the 
Engineer-in-Charge) regarding specification, supervision, approval of materials and 
workmanship shall also be valid. In case of dispute relating to specification and work, the 
decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will 
however invariably take decisions relating to tender contract or as mentioned in the relevant 
rules and clauses of the contract document with the approval of the Tender Accepting 
Authority. 

 
Clause 43. Acceptance of the Tender will rest with the Tender Accepting Authority without 
assigning reason thereof to the bidder. The accepting authority reserves the right to reject 
any or all of the tenders without assigning any reason thereof to the bidder/contractor. 

 
Clause 44. In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be 
considered for acceptance by the Department. In such cases, the Tender will be cancelled. 

 
Clause 45. In the event of conflicting different clauses, the clauses in the e-NIT will  prevail. 

 
Clause 46. Engineer-in-Charge shall not entertain any claim whatsoever from the 
Contractor for payment of compensation on account of idle labour on such grounds including 
non-possession of encumbrance free land. 

 
Clause 47. Engineer-in-Charge shall not be held liable for any compensation due to 
machines becoming idle or any circumstances including untimely rains, other natural 
calamities, like strikes etc. 

 
Clause 48. Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after 
work order / commencement and before final completion of the work) is to be borne by the 
contractor/bidder. Original challan of those materials, which are procured by the bidder, 
may be asked to be submitted for verification. 

 
Clause 49. Cess @ 1% or as amended time to time of the cost of construction works shall 
be deducted from the Gross value of all Works Bill in terms of Finance Department order. 
Also it is instructed to register his/her establishment under the Act, with the competent 
registering Authority, i.e. Assistant Labour Commissioner / Deputy Labour Commissioner 
of the region. 

 
Clause 50. No Mobilization/Secured Advance will be allowed unless specified otherwise in 
the contract. 

 
Clause 51. Valid PAN issued by the Income Tax Department, Government of India, valid 15 
digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017, Cess, 
Royalty of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll Tax, 
Income Tax, Ferry Charges and other Local Taxes, if any, are to be paid by the 
Contractor/Bidder. No extra payment will be made as a reimbursement or as compensation 
for these. The rates of supply and finished work items are inclusive of these taxes and 
charges. 

 
Clause 52. All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and 
arrangement of Labour Camps will have to be arranged by the Contractor at his/her own 
cost. 

 
Clause 53. The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for 
laying out the work and for taking and checking measurements for which no extra payment 
will be made. 

 
Clause 54. The Contractor/Bidder should see the site of works and Tender Documents, 
Drawings etc. before submitting e-Tender and satisfy himself/herself regarding the condition 
and nature of works and ascertain difficulties that might be encountered in executing the 
work, carrying materials to the site of work, availability of drinking water and 
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other human requirements & security etc. Work on river banks may be interrupted due to a 
number of unforeseen reasons e.g. sudden rises in water levels, inundation during flood, 
inaccessibility of working site for carriage of materials. Engineer-in Charge may order the 
contractor to suspend work that may be subjected to damage by climate conditions. No claim 
will be entertained on this account. There may be variation in alignment, height of 
embankment or depth of cutting, location of revetment, structures etc. due to change of 
topography, river condition and local requirements etc. between the preparation and 
execution of the scheme for which the tendered rate and contract will not stand invalid. The 
Contractor will not be entitled to any claim or extra rate on any of these accounts. 

 
Clause 55. A machine page numbered Site Order Book (with triplicate copy) will have to  be 
maintained at site by the Contractor and the same has got to be issued from the Engineer-
in-Charge before commencement of work. Instructions given by inspecting officers not below 
the rank of Assistant Engineer will be recorded in this book and the contractor must note 
down the action to be taken by him in this connection as quickly as possible. 

 
Clause 56. The work will have to be completed within the time mentioned in the e-NIT. A 
suitable Work Programme based on time allowed for completion of work as per e-NIT is to be 
submitted by the contractor within 7 (seven) days from the date of receipt of work order 
which should satisfy the time limit of completion. The contractor should inform in writing, 
within 7 (seven) days from the date of receipt of work order, the names of his authorized 
representatives who are to remain present at site daily during work execution who will receive 
instructions of the work, sign measurement book, bills and other Government papers etc. 

 
Clause 57. No compensation for idle labour, establishment charge or on other reasons such 
as variation of price indices etc. will be entertained. 

 
Clause 58. All possible precautions should be taken for the safety of the people and work 
force deployed at worksite as per safety rule in force. Contractor will remain responsible for 
his labour in respect of his liabilities under the Workmen’s Compensation Act etc. He must 
deal with such cases as promptly as possible. Proper road signs as per PWD practice or any 
other sign board for safety purpose as per requirement by the concerned Administrative 
Department will have to be erected by the Contractor at his own cost while operating in 
public thoroughfares. 

 
Clause 59. The Contractor will have to maintain qualified technical employees and/or 
Apprentices at site as per prevailing Apprentice Act or as stipulated in the contract. 

 
Clause 60. The Contractor will have to accept the Work Programme as per modifications 
and priority of work fixed by the Engineer-in-Charge so that most vulnerable reach and/or 
vulnerable items are completed before impending monsoon or rise in river flood water level 
or for other suitable reasons. 

 
Clause 61. Quantities of different items of work mentioned in the tender schedule or in work 
order are only tentative. In actual work, these may vary considerably. Payment will be made 
on the basis of works actually done in different items and no claim will be entertained for 
reduction of quantities in some items or for omission of some items. For execution of 
quantitative excess in any item or supplementary new items of work as decided by the 
Department, approval of the Superintending Engineer / Chief Engineer / Government would 
be required, depending on whosoever be the Tender Accepting Authority, before making such 
payment. 

 
Clause 62. In order to cope up with the present system of e-billing, supply of  departmental 
materials is generally not allowed. However, if in special circumstances, Departmental 
materials may be issued to the Contractor/Bidder to the extent of requirements as assessed, 
those may be recovered from the Running Account Bill and/or Final Bill, as applicable. 

 
Clause 63. Any material brought to site by the contractor is subject to approval of the 
Engineer-in-Charge. The rejected materials must be removed by the contractor from the site 
at his own cost within 24 hours of issue of the order to that effect. The rates in the schedule 
are inclusive of cost and carriage of all materials to worksite. The materials will have to be 
supplied in phase with due intimation to the Assistant Engineer concerned in 
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conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic 
Bags, HDPE Bags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet 
containing the name of the Manufacturers, Test Report etc. will also be submitted on each 
occasion. Engineer-in-Charge may conduct independent test on the samples drawn 
randomly before according approval for using the materials at site. In this regard decision of 
Engineer-in-Charge shall be final and binding. 

 
Clause 64. For all items of contract jobs requiring skilled labour, the contractor shall have 
to employ 70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to 
recruit skilled local labour, the Contractor shall employ skilled labour locally secured by 
Government in the manner indicated above. For bridge works, highly technical works of 
labour, the contractor may, with the prior permission in writing of the Engineer-in-charge to 
whom full facts must be placed for such permission, import and employ skilled labour up to 
30% (Thirty Percent) of the total requirement. In this case the expression “Imported labour” 
shall mean “labour imported primarily from other States and secondarily, from the distant 
districts of the State of West Bengal.” In case where the contactor fails to secure unskilled 
local labour or to engage imported labour, the contractor shall employ labour locally 
recruited by Government or labour imported by Government at the rate to be decided by the 
Superintending Engineer of the works concerned, whose decision as to the circumstances in 
which employment of such labour is of mutual advantage to Government and the contractor, 
will be final and binding on the parties. 

 
Clause 65. All queries and disputes arising out of the works tender contract is to be brought 
to the notice of the Chairman of the ‘Department Dispute Redressal Committee’ in writing 
for decision within 15 days. 

 
Clause 66. The contractor shall have to make his own arrangements for water, both for the 
work and use by his workers, etc., for road rollers and for all tools and plant, etc., required 
on the work. 

 
Clause 67. Contractor will be responsible for the payments of all water charges payable to 
the Corporation Municipality / Panchayat or any other water works authority including a 
Government Department concerned. 

 
Clause 68. If the contractors shall desire an extension of the time for completion of the work 
under clause 5 of the contract, no application for such extension will be entertained if it is 
not received in sufficient time to allow the Executive Engineer to consider it and the 
Contractor will be responsible for the consequences arising out of his negligence in this 
respect. 

 
Clause 69. The Contractor will have to leave ducts in walls and floors to run conduit or 
cables, where necessary, and he will not be entitled to any extra payment on this account. 

 
Clause 70. Contractors in the course of their work should understand that all materials 
obtained in the work of Dismantling, Excavation, etc., will be considered Government 
property and will be disposed of to the best advantage of Government. 

 
Clause 71. In case of very special case of circumstances, if any Departmental materials  are 
issued, there may be delay in obtaining the materials by the Department and the Contractor 
is, therefore, required to keep himself/herself in touch with the day to day position regarding 
the supply of materials from the Engineer-in-charge and to so adjust the progress of the 
work that his labour may not remain idle nor may there be any other claim due to or arising 
from delay in obtaining the materials. It should be clearly understood that no claim 
whatsoever shall be entertained by the Department on account of delay in supplying 
materials. 

 
Clause 72. No compensation for any damage done by rain or traffic during the execution  of 
the work will be made. 

 
Clause 73. Whenever a work is carried out in municipal area, electric lights or electric 
danger signals whenever available shall be provided by the contractors on the barriers as 
well as paraffin lights. Facilities for the electric connection will be made by this Department 
but the Contractor will bear all the expenses. 
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Clause 74. The Contractor should quote through rate inclusive of cost of materials and 
carriage to place of working. 

 
Clause 75. The Contractors should give complete specifications showing the method of 
execution and the quantity and quality of materials they intend to use per hundred square 
metre area. 

 
Clause 76. In cases where water is used by the Contractor he will be required to deposit  in 
advance with the Executive Engineer the charges for water which are to be calculated in 
accordance with the schedule of miscellaneous rates in the Canal Act. 

 
Clause 77. It must be clearly understood by the Contractor that no claim on account of 
enhanced rates on those already accepted, due to fluctuations arising out of any situation 
will be entertained during the currency of this contract for the work as per schedule attached 
to the agreement and the additional work, if any, under Clause 12 of the contract. 

 
Clause 78. In the event of emergency the Contractor will be required to pay his labour 
everyday and if this is not done, Government shall make the requisite payments as would 
have been paid by the contractor and recover the cost from the contractors. 

 
INCONVENIENCE OF THE PUBLIC 

 
Clause 79. The Contractor(s) shall not deposit material on any site which will seriously 
inconvenience the public. The Engineer-in-charge may require the Contractor(s) to remove 
any materials, which are considered by him to be a danger or inconvenience to the public or 
cause them to be removed at the contractor’s cost. 

 
Clause 80. The Contractor undertakes to have the site clean, free from rubbish to the 
satisfaction of the Engineer-in-charge. All surplus materials, rubbish etc. will be removed to 
the places fixed by the Engineer-in-charge and nothing extra will be paid. 

 
Clause 81. The Contractor shall not allow any rubbish or debris to remain on the  premises 
during  or  after  repairs,  but  shall  remove  the  same  and  keep  the place  neat and tidy 
during the progress of the work. The Engineer-in-charge may get the site premises cleared 
of debris etc. And recover the cost from the bill of the contractor, if the latter shows slackness 
in observing this clause. 

 
Clause-82. Construction materials brought at site shall not be stacked at random. The 
contractor shall stack all these materials as directed by the Engineer-in-charge. 

 

INTERPRETATION OF CLAUSES 
 
 

Governor means the Governor of the State of West Bengal and his/her successors. 

The Government means Government in the concerned Works Department. 

The Department means the Secretary of the concerned Department or his/her authorized 
representative. 

The Divisional Officer means the Executive Engineer of the concerned Works Department 
for the time being of the Division concerned, also identified as the Engineer-in-Charge. 

The Sub-divisional Officer means the Assistant Engineer of the concerned Works Department 
for the time being of the Sub-division concerned. Junior Engineer equivalent to Section 
Officer of the Section concerned. 

Superintending Engineer in the concerned works Department is the final Authority regarding 
Schedule of Rates and also the acceptance of Non-scheduled item rates arrived on the basis 
of market rate analysis for supplementary items, and the authority for approval of Reduced 
Rates and Part Rates. He is also the Tender Accepting Authority for works of value above Rs. 
45.00 lakh and up to Rs. 2.00 crore under existing delegated power. 

Chief Engineer in the concerned Works Department is the technical head of the  
Directorate and is also the Tender Accepting Authority for all works of value above Rs. 
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2.00 crore. Excess work over individual items comprising the original tender may be 
exceeded beyond 10% with the approval of concerned tender accepting authority and verified 
by the Superintending Engineer / Chief Engineer subject to the total  value  of work upon 
completion is within the technically sanctioned cost and that  there  is  no major deviation 
from original scope of work in the tender. Any supplementary tender/item/work in 
connection with the main tender is to be taken up with the approval of the Tender 
Accepting Authority not below the rank of Executive Engineer. Such supplementary 
tenders above 10% of BOQ are to be executed only with the approval of appropriate 
Government irrespective of the value of tender. 

Words importing the singular number only include the plural number and vice versa. 

Irrespective of the accepting authority, Divisional officer shall be the authority 
signing agreement for all tenders of value more than Rs. 3.00 lakh up  to  any amount 
on behalf of the State. 

 
Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge under 
clause 10: 

 
Particulars Rates at which the materials will be 

charged to the contractor 
Place of delivery 

Unit Rs. P. 
    

Note 1- The person or firm submitting the tender should see that the rates in the above 
schedule are filled up by the Engineer-in-charge on the issue of the form prior to the 
submission of the tender. 

 
 
 
 

 
(Name in full) 

*Signature of C ontractor/Agency 
with official seal containing 

Principal office address 

(Name in full) 
*Signature of Executive Engineer/ 

Assistant Engineer 
on behalf of the Governor of the 

State of West Bengal with official seal 
containing designation & address 

 

* To be authenticated on each and every page of the contract document by all parties
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