
(Enclosure to I&WD No. 14(8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.2018 & modified as per Finance Dept. Memo- 30-F(Y) dated 05.01.2021) 

 
Government of West Bengal 

Irrigation & Waterways Directorate 
Office of the Sub-Divisional Officer,  

Kangsabati Canals Sub-Division No.-X 
P.O. - Kotulpur, Dist.- Bankura, PIN-722141. 

NOTICE INVITING e-TENDER 
e-N.I.T. No-WBIW/SDO/KCSD-X/eNIT-03e/2025-26 

   Memo No. 393                      Date:  23.07.2025 

Encrypted electronic bids are hereby invited by the Sub-divisional Officer, Kangsabati Canals Sub-
Division No.-X, Kotulpur, Bankura under Kangsabati Canals Division-III of Kangsabati Circle-I, 
Irrigation & Waterways Directorate on behalf of the Governor of the State of West Bengal through a single 
stage two part e-Procurement System; (Part I: Techno-commercial bid and Part II: Financial bid) for the ‘LIST 
OF WORKS’ given in the next page from eligible bona fide contractors/agencies/bidders having specified Pre-
Qualification (eligibility) credential for execution of works of similar nature and desired financial capabilities. 
The technical bid in Part-I would require the bidder to qualify for the next phase of financial bid: Part-II, in 
which L1 bid price would determine the final selection and acceptance of a bidder for award of the 
Procurement of Goods & Works contract. 

Intending contractors/bidders desirous of participating in this e-Tender are required to login to the 
Government of West Bengal e-Procurement website having URL https://wbtenders.gov.in and locate the 
instant tender by typing WBIW/SDO in the search engine provided therein, or by logging-in using their 
assigned User ID and password. They may also visit the official website of the Irrigation & Waterways 
Department, Government of West Bengal www.wbiwd.gov. into locate the same e-Tender by scrolling the “e-
Procurement” link. 

Contractors / bidders willing to take part in the e-Tender are required to obtain a valid Digital Signature-
Certificate (DSC) from any of the authorized ‘Certifying Authorities’ (CA) under Controller of Certifying 
Authorities (CCA), Department of Electronics & Information Technology (DEIT), Govt. of India. (Viz. NIC, n-
Code Solution, Safe script, e-Mudhra Consumer Services Ltd, TCS, MTNL, IDRBT) or as notified by the CA 
/ Finance Department, Govt. of WB from time to time. DSC is given as a USB e-Token. After obtaining the 
Class 2 or Class 3 Digital Signature Certificate (DSC) from any of the above CA, they are required to register 
the fact of possessing the DSC through the registration system available in the above mentioned websites. A 
list of such licensed CAs’ is also available in the CCA website cca.gov.in. The prospective contractors / 
bidders may contact the Departmental e-Tendering Help desk located at the 7th Floor of Jalasampad 
Bhavan at Bidhannagar, Sector-II, Kolkata, through e-mails irrigationhelpdesk@gmail.com and 
dvcsc6816@gmail.com or Telephone No. 033-23346098 for any query on e-Tendering procedure, obtaining 
DSC and free of cost training one-Procurement procedure. 

 
Intending contractors/bidders are required to download the e-Tender documents directly from either of the 
websites stated above. This is the only mode for submission of a tender. The interested bidders eligible 
for the tender are required to submit their bids through the e-Procurement System using their valid DSC e-
Token with assigned PIN using login ID and password. Details of e-filing procedure for participating in e-
tendersunderStateGovernmenthavealsobeenexplainedinthe‘Bidders’Manual’,available in the Departmental 
website www.wbiwd.gov.in. 

 

Last date & time of submission of bid electronically, is on 07.08.2025 till 11:00 Hours IST 
 

The applicant bidders/contractors are advised to carefully read all the ‘Terms & Conditions’ contained in this 
e-Notice Inviting Tender (e-NIT). He/she should particularly go through the minimum desired Pre-
qualification (PQ) works credential & financial eligibility criteria and satisfy himself/herself of all them and at 
or eligibility requirements. Bidders desirous of participating in the e-Tender should submit bids only if they 
fulfill the minimum PQ eligibility criteria and are in possession of all the required PQ Credential documents“ 
in original” as these may be summoned by the Tendering authority for verification purposes. 

All information published in the website consisting of e-NIT and other related documents uploaded by the  
selected bidder, WB Works Contract Form No.2911, Bill of Quantities (BOQ), EMD exemption order, if any, 
corrigenda and drawings etc. If any, shall form a part of the Agreement/contract document. 
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(Enclosure to I&WD No. 14 (8) - IB/IW/O/IB-Misc-72/2016-17dated 09.04.2018 & modified as per Finance Dept. Memo- 30-F(Y) dated 05.01.2021) 
 

LIST OF WORKS 
e-N.I.T. No- WBIW/SDO/KCSD-X/eNIT-03e/2025-26 
 

 
 
 

Sl. 
No. 

 

Name of The 
Work//Project/Procurement

* 

 

Estimated 
Amount put 

To Tender 
(Tender 

Value) (Rs.) 

 
Earnest 
Money 
(EMD) 
(Rs.) 

Time allowed 
for 

completion 
(In English 
Calendar  

days) 

 

Source of 
fund 

 
 

Minimum eligibility criteria to match the Pre qualification (PQ) credential in terms of execution of 
similar completed previous works contract 

Physical Milestones for 
completion of each work 
within stipulated time 

(Refer to Clause17 of the General 
Terms & Conditions of e-

NIT) 

1 2 3 4 5 6 7 8 
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Summary of minimum eligibility requirement to technically qualify for the next stage of financial bid in this tender: 
A. Technical PQ Credential: 

i. The bidder must have satisfactorily completed at least 1 (one) work of ‘similar in nature’ under 
Government Sector within last five FYs on the date of publication of this NIT of Gross monitory 
value of ₹ 2, 32, 223.00 (Gross monitory value is calculated based on final billed value given in 
Credential Certificate (CC) multiplied by inflationary factor executed within preceding five FYs of 
similar nature not be less than 50% of the amount put to tender of the work for which the bidder 
chooses to participate in this NIT. The same shall be minimum 60% for Consortium/JV) 
 ii. Pre-Qualification criteria of ‘similar in nature’ will be established, if summation of monitory 

values of any one of the following items or conglomerations of items derived from the BOQ of 
the Award of Contract for which the corresponding CC is uploaded by the bidder when multiplied 
by inflationary factor [at Clause 7.I (a)]  

B. Financial eligibility as PQ Credential in preceding three FY:  
Average of Gross Annual Turnover of the bidder except for Consortiums and Joint Ventures for 

any three FYs within immediate preceding five FY on the date of publishing of NIT as stated in 
clause 7 V should be at least Rupees: ₹ 2, 32, 223.00 (50% of the Amount put to Tender) 
C. Bidder’s Net worth in any three preceding financial years within the zone of preceding five 

financial years should be positive. 

 
 
 
 
 
 
15 days----- 35% 
30 days---70% 
45 days----100% 
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Summary of minimum eligibility requirement to technically qualify for the next stage of financial bid in this tender: 
A. Technical PQ Credential: 

i. The bidder must have satisfactorily completed at least 1 (one) work of ‘similar in nature’ under 
Government Sector within last five FYs on the date of publication of this NIT of Gross monitory 
value of ₹ 58, 184.00 (Gross monitory value is calculated based on final billed value given in 
Credential Certificate (CC) multiplied by inflationary factor executed within preceding five FYs of 
similar nature not be less than 50% of the amount put to tender of the work for which the bidder 
chooses to participate in this NIT. The same shall be minimum 60% for Consortium/JV) 
 ii. Pre-Qualification criteria of ‘similar in nature’ will be established, if summation of monitory 

values of any one of the following items or conglomerations of items derived from the BOQ of 
the Award of Contract for which the corresponding CC is uploaded by the bidder when multiplied 
by inflationary factor [at Clause 7.I (a)]  

B. Financial eligibility as PQ Credential in preceding three FY:  
Average of Gross Annual Turnover of the bidder except for Consortiums and Joint Ventures for 

any three FYs within immediate preceding five FY on the date of publishing of NIT as stated in 
clause 7 V should be at least Rupees: ₹ 58, 184.00 (50% of the Amount put to Tender) 
C. Bidder’s Net worth in any three preceding financial years within the zone of preceding five 

financial years should be positive. 

 
 
 
 
 
 
15 days----- 35% 
30 days---70% 
45 days----100% 



(Enclosure to I&WD No. 14 (8) - IB/IW/O/IB-Misc-72/2016-17dated 09.04.2018 & modified as per Finance Dept. Memo- 30-F(Y) dated 05.01.2021) 
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Summary of minimum eligibility requirement to technically qualify for the next stage of financial bid in this tender: 
A. Technical PQ Credential: 

i. The bidder must have satisfactorily completed at least 1 (one) work of ‘similar in nature’ under 
Government Sector within last five FYs on the date of publication of this NIT of Gross monitory 
value of ₹ 2, 42, 666.00 (Gross monitory value is calculated based on final billed value given in 
Credential Certificate (CC) multiplied by inflationary factor executed within preceding five FYs of 
similar nature not be less than 50% of the amount put to tender of the work for which the bidder 
chooses to participate in this NIT. The same shall be minimum 60% for Consortium/JV) 
 ii. Pre-Qualification criteria of ‘similar in nature’ will be established, if summation of monitory 

values of any one of the following items or conglomerations of items derived from the BOQ of 
the Award of Contract for which the corresponding CC is uploaded by the bidder when multiplied 
by inflationary factor [at Clause 7.I (a)]  

B. Financial eligibility as PQ Credential in preceding three FY:  
Average of Gross Annual Turnover of the bidder except for Consortiums and Joint Ventures for 

any three FYs within immediate preceding five FY on the date of publishing of NIT as stated in 
clause 7 V should be at least Rupees: ₹ 2, 42, 666.00 (50% of the Amount put to Tender) 
C. Bidder’s Net worth in any three preceding financial years within the zone of preceding five 

financial years should be positive. 

 
 
 
 
 
 
 
15 days----- 35% 
30 days---70% 
45 days----100% 
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Summary of minimum eligibility requirement to technically qualify for the next stage of financial bid in this tender: 

A. Technical PQ Credential: 
i. The bidder must have satisfactorily completed at least 1 (one) work of ‘similar in nature’ under 

Government Sector within last five FYs on the date of publication of this NIT of Gross monitory 
value of ₹ 2, 23, 539.00 (Gross monitory value is calculated based on final billed value given in 
Credential Certificate (CC) multiplied by inflationary factor executed within preceding five FYs of 
similar nature not be less than 50% of the amount put to tender of the work for which the bidder 
chooses to participate in this NIT. The same shall be minimum 60% for Consortium/JV) 
 ii. Pre-Qualification criteria of ‘similar in nature’ will be established, if summation of monitory 

values of any one of the following items or conglomerations of items derived from the BOQ of 
the Award of Contract for which the corresponding CC is uploaded by the bidder when multiplied 
by inflationary factor [at Clause 7.I (a)]  
B. Financial eligibility as PQ Credential in preceding three FY:  
Average of Gross Annual Turnover of the bidder except for Consortiums and Joint Ventures for 

any three FYs within immediate preceding five FY on the date of publishing of NIT as stated in 
clause 7 V should be at least Rupees: ₹ 2, 23, 539.00 (50% of the Amount put to Tender) 
C. Bidder’s Net worth in any three preceding financial years within the zone of preceding five 

financial years should be positive. 

 
 
 
 
 
 
 
 
15 days----- 35% 
30 days---70% 
45 days----100% 



(Enclosure to I&WD No. 14 (8) - IB/IW/O/IB-Misc-72/2016-17dated 09.04.2018 & modified as per Finance Dept. Memo- 30-F(Y) dated 05.01.2021) 
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 Summary of minimum eligibility requirement to technically qualify for the next stage of financial bid in this tender: 
A. Technical PQ Credential: 

i. The bidder must have satisfactorily completed at least 1 (one) work of ‘similar in nature’ under 
Government Sector within last five FYs on the date of publication of this NIT of Gross monitory 
value of ₹ 56, 105.00 (Gross monitory value is calculated based on final billed value given in 
Credential Certificate (CC) multiplied by inflationary factor executed within preceding five FYs of 
similar nature not be less than 50% of the amount put to tender of the work for which the bidder 
chooses to participate in this NIT. The same shall be minimum 60% for Consortium/JV) 
 ii. Pre-Qualification criteria of ‘similar in nature’ will be established, if summation of monitory 

values of any one of the following items or conglomerations of items derived from the BOQ of 
the Award of Contract for which the corresponding CC is uploaded by the bidder when multiplied 
by inflationary factor [at Clause 7.I (a)]  
B. Financial eligibility as PQ Credential in preceding three FY:  
Average of Gross Annual Turnover of the bidder except for Consortiums and Joint Ventures for 

any three FYs within immediate preceding five FY on the date of publishing of NIT as stated in 
clause 7 V should be at least Rupees: ₹ 56, 105.00 (50% of the Amount put to Tender) 
C. Bidder’s Net worth in any three preceding financial years within the zone of preceding five 

financial years should be positive. 

 
 
 
 
 

 
 
 
15 days----- 35% 
30 days---70% 
45 days----100% 

 
 

 
 
 
 

 
 

6. 

 
"M

/R
 to

 D
y.

 N
o.

- 
24

 o
f 

K
.B

.C
. i

n 
be

tw
ee

n 
C

h.
 0

.0
0 

&
 

C
h.

 7
0.

68
 u

nd
er

 K
ot

ul
pu

r 
(E

as
t)

 S
ec

ti
on

 o
f 

K
.C

. S
ub

-
D

iv
is

io
n 

N
o.

- 
X

 u
nd

er
 K

.C
. D

iv
is

io
n 

N
o.

- 
II

I,
 

B
is

hn
up

ur
, D

is
t-

 B
an

ku
ra

, d
ur

in
g 

th
e 

ye
ar

' 2
02

5-
26

."
 

 
1,

99
,8

53
.0

0 

3,
99

7.
00

 

 
 
 

 
 
 

 
 

45 Days 

 
 

 
 
 
 
 
 

SDS 

 
  
 
Summary of minimum eligibility requirement to technically qualify for the next stage of financial bid in this tender: 
A. Technical PQ Credential: 

i. The bidder must have satisfactorily completed at least 1 (one) work of ‘similar in nature’ under 
Government Sector within last five FYs on the date of publication of this NIT of Gross monitory 
value of ₹ 99, 927.00 (Gross monitory value is calculated based on final billed value given in 
Credential Certificate (CC) multiplied by inflationary factor executed within preceding five FYs of 
similar nature not be less than 50% of the amount put to tender of the work for which the bidder 
chooses to participate in this NIT. The same shall be minimum 60% for Consortium/JV) 
 ii. Pre-Qualification criteria of ‘similar in nature’ will be established, if summation of monitory 

values of any one of the following items or conglomerations of items derived from the BOQ of 
the Award of Contract for which the corresponding CC is uploaded by the bidder when multiplied 
by inflationary factor [at Clause 7.I (a)]  
B. Financial eligibility as PQ Credential in preceding three FY:  
Average of Gross Annual Turnover of the bidder except for Consortiums and Joint Ventures for 

any three FYs within immediate preceding five FY on the date of publishing of NIT as stated in 
clause 7 V should be at least Rupees: ₹ 99, 927.00 (50% of the Amount put to Tender) 
C. Bidder’s Net worth in any three preceding financial years within the zone of preceding five 

financial years should be positive. 

 
 
 
 
 
 
 
15 days----- 35% 
30 days---70% 
45 days----100% 



(Enclosure to I&WD No. 14 (8) - IB/IW/O/IB-Misc-72/2016-17dated 09.04.2018 & modified as per Finance Dept. Memo- 30-F(Y) dated 05.01.2021) 
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Summary of minimum eligibility requirement to technically qualify for the next stage of financial bid in this tender: 
A. Technical PQ Credential: 

i. The bidder must have satisfactorily completed at least 1 (one) work of ‘similar in nature’ under 
Government Sector within last five FYs on the date of publication of this NIT of Gross monitory 
value of ₹ 2, 33, 106.00 (Gross monitory value is calculated based on final billed value given in 
Credential Certificate (CC) multiplied by inflationary factor executed within preceding five FYs of 
similar nature not be less than 50% of the amount put to tender of the work for which the bidder 
chooses to participate in this NIT. The same shall be minimum 60% for Consortium/JV) 
 ii. Pre-Qualification criteria of ‘similar in nature’ will be established, if summation of monitory 

values of any one of the following items or conglomerations of items derived from the BOQ of 
the Award of Contract for which the corresponding CC is uploaded by the bidder when multiplied 
by inflationary factor [at Clause 7.I (a)]  

B. Financial eligibility as PQ Credential in preceding three FY:  
Average of Gross Annual Turnover of the bidder except for Consortiums and Joint Ventures for 

any three FYs within immediate preceding five FY on the date of publishing of NIT as stated in 
clause 7 V should be at least Rupees: ₹ 2, 33, 106.00 (50% of the Amount put to Tender) 
C. Bidder’s Net worth in any three preceding financial years within the zone of preceding five 

financial years should be positive. 

 
 
 
 
 

 
 
 
15 days----- 35% 
30 days---70% 
45 days----100% 
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Summary of minimum eligibility requirement to technically qualify for the next stage of financial bid in this tender: 
A. Technical PQ Credential: 

i. The bidder must have satisfactorily completed at least 1 (one) work of ‘similar in nature’ under 
Government Sector within last five FYs on the date of publication of this NIT of Gross monitory 
value of ₹ 1, 17, 711.00 (Gross monitory value is calculated based on final billed value given in 
Credential Certificate (CC) multiplied by inflationary factor executed within preceding five FYs of 
similar nature not be less than 50% of the amount put to tender of the work for which the bidder 
chooses to participate in this NIT. The same shall be minimum 60% for Consortium/JV) 
 ii. Pre-Qualification criteria of ‘similar in nature’ will be established, if summation of monitory 

values of any one of the following items or conglomerations of items derived from the BOQ of 
the Award of Contract for which the corresponding CC is uploaded by the bidder when multiplied 
by inflationary factor [at Clause 7.I (a)]  

B. Financial eligibility as PQ Credential in preceding three FY:  
Average of Gross Annual Turnover of the bidder except for Consortiums and Joint Ventures for 

any three FYs within immediate preceding five FY on the date of publishing of NIT as stated in 
clause 7 V should be at least Rupees: ₹ 1, 17, 711.00 (50% of the Amount put to Tender) 
C. Bidder’s Net worth in any three preceding financial years within the zone of preceding five 

financial years should be positive. 

 
 
 
 
 
 
 
 
15 days----- 35% 
30 days---70% 
45 days----100% 



(Enclosure to I&WD No. 14 (8) - IB/IW/O/IB-Misc-72/2016-17dated 09.04.2018 & modified as per Finance Dept. Memo- 30-F(Y) dated 05.01.2021) 
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Summary of minimum eligibility requirement to technically qualify for the next stage of financial bid in this tender: 
A. Technical PQ Credential: 

i. The bidder must have satisfactorily completed at least 1 (one) work of ‘similar in nature’ under 
Government Sector within last five FYs on the date of publication of this NIT of Gross monitory 
value of ₹ 57, 785.00 (Gross monitory value is calculated based on final billed value given in 
Credential Certificate (CC) multiplied by inflationary factor executed within preceding five FYs of 
similar nature not be less than 50% of the amount put to tender of the work for which the bidder 
chooses to participate in this NIT. The same shall be minimum 60% for Consortium/JV) 
 ii. Pre-Qualification criteria of ‘similar in nature’ will be established, if summation of monitory 

values of any one of the following items or conglomerations of items derived from the BOQ of 
the Award of Contract for which the corresponding CC is uploaded by the bidder when multiplied 
by inflationary factor [at Clause 7.I (a)]  

B. Financial eligibility as PQ Credential in preceding three FY:  
Average of Gross Annual Turnover of the bidder except for Consortiums and Joint Ventures for 

any three FYs within immediate preceding five FY on the date of publishing of NIT as stated in 
clause 7 V should be at least Rupees: ₹ 57, 785.00 (50% of the Amount put to Tender) 
C. Bidder’s Net worth in any three preceding financial years within the zone of preceding five 

financial years should be positive. 

 
 
 
 
 
 
 
15 days----- 35% 
30 days---70% 
45 days----100% 
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Summary of minimum eligibility requirement to technically qualify for the next stage of financial bid in this tender: 
A. Technical PQ Credential: 

i. The bidder must have satisfactorily completed at least 1 (one) work of ‘similar in nature’ under 
Government Sector within last five FYs on the date of publication of this NIT of Gross monitory 
value of ₹ 1, 48, 980.00 (Gross monitory value is calculated based on final billed value given in 
Credential Certificate (CC) multiplied by inflationary factor executed within preceding five FYs of 
similar nature not be less than 50% of the amount put to tender of the work for which the bidder 
chooses to participate in this NIT. The same shall be minimum 60% for Consortium/JV) 
 ii. Pre-Qualification criteria of ‘similar in nature’ will be established, if summation of monitory 

values of any one of the following items or conglomerations of items derived from the BOQ of 
the Award of Contract for which the corresponding CC is uploaded by the bidder when multiplied 
by inflationary factor [at Clause 7.I (a)]  

B. Financial eligibility as PQ Credential in preceding three FY:  
Average of Gross Annual Turnover of the bidder except for Consortiums and Joint Ventures for 

any three FYs within immediate preceding five FY on the date of publishing of NIT as stated in 
clause 7 V should be at least Rupees: ₹ 1, 48, 980.00 (50% of the Amount put to Tender) 
C. Bidder’s Net worth in any three preceding financial years within the zone of preceding five 

financial years should be positive. 

 
 
 
 
 
 
 

 
15 days----- 35% 
30 days---70% 
45 days----100% 



(Enclosure to I&WD No. 14 (8) - IB/IW/O/IB-Misc-72/2016-17dated 09.04.2018 & modified as per Finance Dept. Memo- 30-F(Y) dated 05.01.2021) 
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Summary of minimum eligibility requirement to technically qualify for the next stage of financial bid in this tender: 
A. Technical PQ Credential: 

i. The bidder must have satisfactorily completed at least 1 (one) work of ‘similar in nature’ under 
Government Sector within last five FYs on the date of publication of this NIT of Gross monitory 
value of ₹ 1, 06, 577.00 (Gross monitory value is calculated based on final billed value given in 
Credential Certificate (CC) multiplied by inflationary factor executed within preceding five FYs of 
similar nature not be less than 50% of the amount put to tender of the work for which the bidder 
chooses to participate in this NIT. The same shall be minimum 60% for Consortium/JV) 
 ii. Pre-Qualification criteria of ‘similar in nature’ will be established, if summation of monitory 

values of any one of the following items or conglomerations of items derived from the BOQ of 
the Award of Contract for which the corresponding CC is uploaded by the bidder when multiplied 
by inflationary factor [at Clause 7.I (a)]  

B. Financial eligibility as PQ Credential in preceding three FY:  
Average of Gross Annual Turnover of the bidder except for Consortiums and Joint Ventures for 

any three FYs within immediate preceding five FY on the date of publishing of NIT as stated in 
clause 7 V should be at least Rupees: ₹ 1, 06, 577.00 (50% of the Amount put to Tender) 
C. Bidder’s Net worth in any three preceding financial years within the zone of preceding five 

financial years should be positive. 

 
 
 
 
 
 
 
15 days----- 35% 
30 days---70% 
45 days----100% 
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Summary of minimum eligibility requirement to technically qualify for the next stage of financial bid in this tender: 
A. Technical PQ Credential: 

i. The bidder must have satisfactorily completed at least 1 (one) work of ‘similar in nature’ under 
Government Sector within last five FYs on the date of publication of this NIT of Gross monitory 
value of ₹ 1, 00, 726.00 (Gross monitory value is calculated based on final billed value given in 
Credential Certificate (CC) multiplied by inflationary factor executed within preceding five FYs of 
similar nature not be less than 50% of the amount put to tender of the work for which the bidder 
chooses to participate in this NIT. The same shall be minimum 60% for Consortium/JV) 
 ii. Pre-Qualification criteria of ‘similar in nature’ will be established, if summation of monitory 

values of any one of the following items or conglomerations of items derived from the BOQ of 
the Award of Contract for which the corresponding CC is uploaded by the bidder when multiplied 
by inflationary factor [at Clause 7.I (a)]  
B. Financial eligibility as PQ Credential in preceding three FY:  
Average of Gross Annual Turnover of the bidder except for Consortiums and Joint Ventures for 

any three FYs within immediate preceding five FY on the date of publishing of NIT as stated in 
clause 7 V should be at least Rupees: ₹ 1, 00, 726.00 (50% of the Amount put to Tender) 
C. Bidder’s Net worth in any three preceding financial years within the zone of preceding five 

financial years should be positive. 

 
 
 
 
 
 
 
15 days----- 35% 
30 days---70% 
45 days----100% 



(Enclosure to I&WD No.14(8)-IB/IW/O/IB-Misc-72/2016-17dated 09.04.2018 & modified as per Finance Dept. Memo-30-F(Y) dated 05.01.2021 
 

 
 

1. Eligibility for participation in e-tenders under National Comparative Bidding (NCB) 

All Bona fide Indian contractors / Agencies / Organizations, Registered Companies / Firms including Registered 
Partnership Firms, Proprietorship Firms, Registered Consortiums & valid ‘Joint Ventures’ and contractors/bidders of 
equivalent grade or class having Pre-Qualification (PQ) Credential from the Government of West Bengal, Union 
Government Departments/ Other State Government Departments/ Engineering Wings of GoI / IRCON / RVNL / NHPC, 
Autonomous Project Authority and other similar organizations of GoI. and State Governments / PSU and Corporations 
of Government of India and other States having successfully completed at least one similar nature project and not 
otherwise debarred are eligible to participate subject to fulfilling the other PQ eligibility criteria laid down in the 
subsequent paragraph. Consortiums and joint Ventures are not allowed to participate in tenders of value up to 
Rs.45.00 lakh. 

2. Participation in more than one serial of work out of list of works published in one e-NIT. 

Any contractor/bidder may bid for any number of Serials of work in a particular e-NIT, if more than one work have been 
published in that e-NIT, subject to fulfillment of all of the following conditions: 

a. There should be full compatibility (matching between the technical PQ credential submitted by the bidder in the form 
of Credential Certificate (CC) along with other relevant documents as stated under Clause 3.2B III) relating to any 
work successfully completed by the bidder and technical PQ criteria specified in the e-NIT for any particular serial of 
works for which the bidder intends to bid. In other words, technical PQ credential certificate along with relevant 
documents submitted for any work should at the minimum; satisfy the technical PQ eligibility criteria specified for 
that work. Normally there should be separate CC along with relevant documents for each of the serial of works, the 
bidder intends to bid and the serial number relevant to the CC should be clearly written on the body of the CC and 
also on the other documents stated under Clause 3.2B III. However, the bidder will also reserve the right to submit 
one CC along with relevant documents for bidding in more than one serial of work, provided cumulative technical 
PQ credential of all such serials should be fulfilled by one single CC. In such case also, serial numbers of the 
relevant works for which the CC is submitted should be clearly written on the body of the CC by the bidder. 
Omission of serial numbers on the body of the CC and also on the other documents stated under Clause 3.2B III, in 
case of bidding for more than one serial will lead to rejection of all the bids. 

b. Average of gross annual turnover of the individual bidder/Organization/consortium or Joint Venture for any three 
financial years within preceding five financial years, as stated under Clause 7V, should not less than the summation 
of turnover requirements of the relevant individual serial of works for which the bidder in tends to bid. 

 
3. Submission of bid 

 General procedure for submission of e-bid 

Bids are to be submitted electronically in the on-line mode through the e-Procurement portal www.wbtenders.gov.in. All 
documents uploaded by the Tender Inviting Authority forms an integral part of the works contract/Agreement. 
Contractors/bidders are required to upload the entire tender documents along with all other relevant PQ credential 
documents as asked for in the e-NIT, electronically, through the above portal within the stipulated date and time as 
notified in the e-NIT, Tenders are to be submitted in two parts/folders at the same time for each work, one being 
‘Technical Proposal’ and the other ‘Financial Proposal’. The contractor/bidder should carefully go through all the 
documents of the e-tender and upload the scanned copies of his/her/their original documents in ‘Portable Document 
Format’ (PDF) files in the designated links in the web portal as their‘ Technical Bid’. He/she needs to fill up the financial 
offer/bid price/ rates in percentage above or below or ‘At-Par’ in the downloaded BOQ of the work in the designated 
cell in ‘Excel sheet only’, and upload the same in the designated link of the portal as their ‘Financial Bid’. Documents 
uploaded are virus scanned and required to be digitally signed using their ‘Digital Signature Certificates’ (DSC). 
Contractors/bidders should especially take note of all the Addenda or Corrigenda notices related to the e-Tender and 
upload all of these documents forming a part of their e-bid as tender document. Documents digitally signed and 
uploaded in the e-Tender portal by the contractors/bidders containing requisite information & financial bid/rate 
comprising ‘Technical bid’ and ‘Financial bid ’are submitted concurrently, which cannot be changed after end date and 
time fixed for submission of the e-Tender .Extension of last date for e-bid submission or insertion of any of 
Addendum/Corrigendum, if unavoidable is to be notified as per Finance Department guidelines in the e-Procurement 
Portal, Departmental website, Newspapers and in Notice boards. Whenever any corrigendum is issued irrespective of 
the content (date corrigendum or otherwise), due date of submission of bid will be extended by 7 (seven) calendar 
days to be published before expiry of the last date for original validity period of bid submission. Extension of last date 
and time for bid submission by issuance of a Corrigendum shall not be treated as 2nd Call or Re-tender.



(Enclosure to I & W D No.14 (8) - IB/IW/O/IB - Misc- 72/2016-17 dated 09.04.2018 & modified as per Finance Dept. Memo-30-F(Y) dated 05.01.2021) 

 

WBIW/SDO/KCSD-X/eNIT-03e/2025-26 
 

Page5of30 

 

 

 

 Technical Proposal 
The Technical Proposal should contain scanned PDF files of all documents in the following standardized formats in two 
part covers or folders. 

Cover No Cover Document Type Descriptions 
1 Pre-Qual / Technical .pdf. NIT Corrigendum 

.pdf. Agreement_2911 

.pdf. Forms 

.pdf/jpg/Win RAR Drawings 

.pdf/jpg BAR_CHART 
2 Finance .xls BOQ 

 
3.2A. Descriptions of Technical (Pre-Qual) Covers 

 
i. ‘NIT Corrigendum folder’: e-Notice Inviting Tenders to be downloaded in entirely, digitally signed and uploaded 

during e-bid submission in “NIT Corrigendum” folder. ‘Corrigenda / Addenda’ if published in connection with 
the NIT is to be digitally signed and uploaded in the ‘NIT Corrigendum’ folder merged with e-NIT documents 
during e-bid submission. 

ii. ‘Agreement_2911’ folder: Contract/Agreement in WB Form No. 2911 published in the e-Tender is to be 
downloaded digitally signed and uploaded during e-bid submission in Agreement_2911 folder. 

iii. ‘Forms’ folder: Applications for e-Tender: vide Self declaration format in specimen Form-1,Self declaration of 
bidder not having common interest as a different bidder organization in any other work tendered under different 
serials of this particular e-NIT vide specimen Form-2, and Self declaration on antecedents and performance of the 
bidder in specimen Form-4. 
All above are to be filled up completely, digitally signed and uploaded during bid submission in “Forms” folder. 

iv. Drawings folder: The GAD/Plan/Map published in the e-Tender by the Tender Inviting Authority is to be 
downloaded by the bidder digitally signed and again uploaded during e-bid submission in “Drawings” folder. 

v. BAR_CHART folder: BAR CHART / Work Programmes in other Networking Methods prepared by TIA in pdf. 
file defining the Physical Milestones of the construction period for implementation of the project is to be 
downloaded by the bidder digitally signed and again uploaded during e-bid submission in “BAR_CHART” folder. 

  3.2A. NOTE: 
i. Contractors/bidders are required to keep track in the e-Procurement website www.wbtenders.gov.in for all the 

Addenda or Corrigenda notices and documents published in connection with a particular e-Tender within the bidding 
period and upload the same, digitally signed by him/her along with their e-bid. Tenders submitted without 
Addendum / Corrigendum are liable to be treated as incomplete and thereby liable for disqualification or 
rejection. 

ii. Form 1, Form 2, Form 3 (for companies etc.) and Form 4 are taken from bidders by TIA as bidders self declarations’ 
or undertakings. These formats are specimens or samples only, which are to be firstly downloaded by the bidders 
from the NIT in e-Procurement portal, filled up completely and again uploaded with their electronic bids. 

 
  3.2B. My Document [OID* Cover] containing: 

It is desired that PDF files of all other original documents in support of their eligibility and PQ credential shall have to be 
submitted under the OID cover folders as detailed below: 

My Document Format for uploading in the OID folder:- 
 

Sl. 
No. 

Category Sub-category Sub-category description Remarks if 
any 

I Certificates 1. certificates.pdf 
2. GST_registration_
certificates.pdf 

1 Latest Professional Tax Payment Certificate 
(PTPC) or, PT deposits challan for current financial 
year or Government Order for exemption in other 
States where ever applicable. 

RefertoCl
ause3.2C(
I) for 
details 

2 Valid PAN Card in the name of bidder/organization 

3 Income Tax Return of current Assessment year or, 
IT Return of immediate preceding Assessment year 
whichever is; attest available 

4 Valid GSTIN under GST Act & Rules 



(Enclosure to I & W D No.14 (8) - IB/IW/O/IB - Misc- 72/2016-17 dated 09.04.2018 & modified as per Finance Dept. Memo-30-F(Y) dated 05.01.2021) 
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II Company 

Details 
Company details.pdf1 
Company details.pdf2 

1 For Proprietorship Firms, Partnership Firms, 
Registered Companies, Registered Co-operative 
Societies 
Valid Trade License / acknowledgement or Receipt 
of application for Trade License / Revalidation 
 

Refer to 
Clause 
3.2C(II) for 
details 

2 For Partnership Firms: 
Legally valid Partnership Deed, Form-VIII 
/ Memorandum of Registration of Registrar of Firms 

3 For Companies: 
Incorporation Certificate, Memorandum of Articles of 
ROC, List of current owners / Directors / Board 
Members 

4 For State Registered Co-operative Societies: 
Society Registration certificate from ARCS of the 
State, Society by-Laws, latest available Auditor’s 
Report of Directorate of Co-operative Audit within 
proceeding five years as per Societies Act & Rules 

III Credential 
of works 

1. Credential pdf1 
2. Credential pdf2 

1 
 

2 

Work Order / Award of Contract or LOA / LOI duly 
authenticated by issuing authority. 
Pre-Qualification (PQ) Work credential of one 100% 
completed work as desired in the NIT as the 
Credential Certificate (CC) duly authenticated by 
Competent authority. 

Refer to 
Clause 
3.2C(III) for 
details 

IV Financial 
credential 

Payment 
certificate.pdf 

All 100% Payment Certificates of competent authorities 
during preceding Five FY. IT Return of bidder in three 
FY, or Audited Profit & Loss Accounts statement of any 
three financial years within the zone of preceding five 
financial years whichever is available. 

Refer to 
Clause 
3.2C(IV) for 
details 

*OID denotes Other Important Documents. 

Note: 

i. It is desirable though not mandatory that all documents stated above in PDF files shall be uploaded by bidders 
only in specified designated folders. No off-line document will be accepted and considered during tender 
evaluation stage from bidders before publishing of final selection of L1 by publication of FBE sheet verification by 
TEC may be under taken directly from PQ Credential issuing authority. 

ii. Validity of documents submitted by bidder shall be stand determined on the date of publication of tender notice(e-
Notice Inviting Tender) 

 C(I) Certificate/s: The documents mentioned below under Serial a, b & c are to be uploaded as ‘PDF’ files in    
       Certificate. pdf1 (name of the file should be “certificates. Pdf.”) 

 The document mentioned under Sl. d below is to be uploaded in GST Registration Certificate. pdf2 file 

a. Latest available Professional Tax Payment Certificate (PTPC) or the PT payment challan / receipt for current 
financial year/Waiver Order of competent authority in other States if applicable. 

b. Valid PAN Card of the bidder/s are required; 

c. Income Tax Return of current Assessment Year or, IT Return of immediate preceding Assessment year under 
IT Act & Rules, whichever latest available with the bidder. 

d. Valid 15 digit Goods and Service Tax payer Identification Number (GSTIN) as per GST Act, 2017 & Rules of 
the bidder to be uploaded in ‘GST registration certificate pdf’. 

 
 C(II) All documents mentioned in tabular format under Clause 4.2B and also explained below should be uploaded    
        during electronic bid submission in PDF files with the name of file should be “company details. Pdf.” 

i. For Partnership Firms: Documents of Registration of Partnership Firms in the certified copy of ‘Form No. VIII,’ 
issued under Indian Partnership Act, 1932 (Act-IX of1932) by the Registrar of Firms. In case a Partnership Firm 
is yet to receive Form No. VIII, a “Memorandum” issued by the Registrar of Firms may also be accepted. 

ii. For Companies: Incorporation Certificate, valid Trade License or acknowledgement of issuing authority of receipt 
of application for Trade License/renewal,‘ Memorandum of Articles’ registered under the Registrar of Companies 
(ROC) under the Indian Companies Act, List of owners/Directors/Board Members are to be uploaded with the e-
bid. 



(Enclosure to I & W D No.14 (8) - IB/IW/O/IB - Misc- 72/2016-17 dated 09.04.2018 & modified as per Finance Dept. Memo-30-F(Y) dated 05.01.2021) 
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iii. For State Registered Co-operative Societies: 
a. Society Registration certificate from ARCS (Assistant Registrar of Co-operative Societies, Govt. of WB) and 

By-Laws for Cooperative Societies under West Bengal Co-operative Societies Act, 2006 and Rules, 2011 and 
all amendments. 

b. Latest Auditor’s Report of Directorate of Co-operative Audit under Department of Co-operative, Government 
of West Bengal within preceding five financial years as per Societies Act & Rules. 

 
            C(III) Eligibility criteria based on Credential of work / Prequalification Work Credential “credential.pdf” 

i. Work Order/Award of Contract or the Letter of Acceptance (LoA) duly authenticated by the competent issuing 
authority is to be submitted under Technical cover (name offileshouldbe“credential.pdf1). 

ii. Pre-Qualification (PQ) credential of one 100% completed work of Gross Notional Value as desired in the NIT as 
the Credential Certificate (CC) duly authenticated by competent authority. (Name of file should be“ 
credential.pdf2). 

 
 C(IV) PQ Financial credential: In ‘payment certificate. pdf’ folder under OLD cover. 

a. Disqualification during PQ evaluation of financial capability of bidder shall not be decided during technical bid 
evaluation by TEC up to work of Rs 45 lakh, as no minimum financial capacity is fixed, except if reveals from 
documents beyond any doubt of the financial liquidity &bankruptcy of the bidder, determining absolute in 
capacity to execute the work. 

b. i. ‘Payment certificate’ of works authenticated by appropriate authority for preceding three Financial Years, or, 
ii. Valid Income Tax Returns for preceding three FY, or, 
iii. Audited Profit & Loss Accounts statements of three FY, any one of i, ii, or iii as a complete set for three FY 
within zone of immediate preceding five FY is to be uploaded in ‘payment certificate.pdf’ folder under OID 
cover, else the bidder may be disqualified. Name, address, contact no. and registration no. of auditor Firm is 
desirable for Profit & Loss accounts statement, if submitted. 

Note: 
a. If the bidder Company/Firm was set up less than three years ago, audited balance sheets and P/L Accounts for 

the number of years since inception are to be submitted under Technical cover and the average value would be 
evaluated only for the period since inception and not three years. Credential Certificate (CC) given as PQ Work 
Credential may also contain payment certificate and in those cases separate payment certificate is not required. 

b. No file in Technical / Pre-Qual cover or OID cover folder is allowed by the system to be kept blank/empty. Where 
ever the forms and documents are uploaded by the Tender Inviting Authority, the same is to be downloaded, 
duly filled up, and converted to pdf. file, and again uploaded after digital signing, forming a part of tender 
document. These formats are specimens or samples only and deviation from specimen format is not a sufficient 
ground for rejection of the bid. Relevant blank Forms are to be firstly downloaded by the bidders from the NIT in 
e-Procurement portal, filled up completely and again uploaded with their electronic bid. No offline document is 
acceptable from bidders by TEC during evaluation stage. 

 
 

 Financial proposal / bid under Financial Cover:- 

The financial bid should contain the following documents in one cover or folder. 
i. Bill of Quantities (BOQ): The contractor / bidder is required to quote the financial offer/bid price or rate as percentage 

above or below the estimated amount put to tender or ‘at-par’ with tender value, in the space marked for quoting rate 
in the BOQ of the tendered work. 

ii. Only the downloaded sheet of the above document in Excel format is required to be uploaded by the contractor / 
bidder. 

iii. BOQ without a valid numeric rate at the designated space provided in the BOQ will be disqualified and rejected 
outright. Contractors / bidders willing to quote “at-par” rate shall need to write “0” in the ‘space’ provided for rates in 
the BOQ of the tendered work. 

 
 

4. Tender Fee and Earnest Money Deposit (EMD) 
i. Tender Fees: 

Entire set of e-Tender documents are made available free of cost through the State Government e-Procurement 
portal having URL https://wbtenders.gov.in and also available in the e-Procurement link of Departmental website 
www.wbiwd.gov.in. Cost for tender documents will not be charged even during execution of a formal tender contract / 
agreement. However, the contractors / bidders may wherever necessary shall be suitably charged for 
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Additional / multiple copies of drawings, specifications; Schedule of Rates booklet etc. and such fee may be suitably 
determined by the Tender Inviting Authority as per existing Rules. 

ii. (a) Earnest Money Deposit (EMD): 
Bidders are required make payment of Earnest Money (EMD) through the e-Payment banking system, on-line and 
should read in advance the instructions carefully, particularly those contained in the challan generated in the e-
transaction of the portal, if opted for EMD payment through RTGS / NEFT. Only if the bidder is exempted from 
payment of EMD by the State Finance Department, the Govt. order for such exemption is to be uploaded while opting 
for EMD exemption category. Any misjudgment and resultant non submission of EMD will lead to summarily rejection 
of the bid / tender. The quantum of Earnest Money Deposit has been revised as 2 % of the amount put to 
tender orRs.10 Lakh, whichever is lower for amount put to tender up to value of Rs.25 crore. 

 

(b) Additional Performance Bank Guarantee: 
“Additional Performance Security” has been made mandatory which shall be obtained only from the successful L1 
bidder, if the accepted bid price is below 20% of tender BOQ or below by more than 20% of the tender BOQ. This 
Additional Performance Security shall be equal to 10% of the tendered amount i.e. 10% of the L1 bid price. The said 
Bank Guarantee (BG) shall have to be valid up till the end of the contract / Agreement period including extended time 
period till 100 % physical completion of work in all respects and shall be renewed within validity period accordingly if 
required. The said Bank Guarantee shall remain in custody of the DDO & Executive Engineer in-charge of the work, 
which shall be returned to the bidder / contractor after successful physical completion of the work as per-contract. If 
the bidder fails to complete the work successfully, this Additional Performance Security shall be forfeited at any time 
during the pendency of the contract period after serving proper notice to the contractor / bidder agency. 

Necessary provisions regarding deduction of security deposit from progressive bills of the contractor in respect of the 
tendered work shall be governed as per relevant clauses of the tender contract/Agreement which will in no way be 
affected / altered due to this Additional Performance Security. 

As per Dept. Memo no.- 306-IB/IW-14011(34)/1/2018-JS(IW),dated: 06.08.2018, the entire Security Deposit or the 
Performance Security may be released after physical and financial completion of the project but before expiry of the 
security period or defect liability period against receipt of equivalent amount of bank guarantee of approved bank of 
RBI which should remain valid till the expiry of the defect liability period. 

 

(c) Performance security: 
Deduction will be made such that the total Performance Security comes to 3 % of the tendered amount i.e. Earnest 
Money already deposited (& deemed to have been converted as a part of Performance Security)+ balance amount to 
be deducted from the RA Bills to make total performance security 3% of the tendered amount. Finance department 
memorandum no-201-F(Y) dated 18.01.2021 is to be followed in respect of performance security until further order. 

 
4A. Login by bidder: 

a. A bidder desirous of taking part in e-tender floated by the State Government shall login to the e-Procurement portal of 
the Government of West Bengal www.wbtenders.gov.in using his / her login ID and password by using their valid 
DSC. 

b. He / she will select the tender to bid and initiate payment of pre-defined EMD fixed for that tender by selecting from 
either of the following payments modes: 
i. Net-Banking (any of the banks listed in the ICICI Bank Payment Gateway) incase of payment through ICICI Bank 

Payment Gateway; 
ii. RTGS / NEFT in case of off-line payment through bidder’s bank accounts in any Bank approved by RBI in India. 

 
4B. EMD payment procedure: 

a. Payment by Net Banking out of any listed bank through ICICI Bank Payment Gateway: 
i. On selection of Net Banking as the payment mode, the bidder will be directed to ICICI Bank Payment Gateway 

(along with a string containing a Unique ID) where he/she will select the Bank through which he/she wants to 
electronically transact the EMD. 

ii. Bidder will make the payment after entering his Unique ID and password of the bank to process thee-transaction. 
iii. Bidder will receive a confirmation message on registered mobile phone regarding  success / failure of the transaction. 
iv. If the transaction is successful, the amount paid by the bidder will get credited in the respective Pooling account of 

the State Government maintained with the Focal Point Branch of ICICI Bank at R.N Mukherjee Road, Kolkata for 
collection of EMD against unique codes for identification of the tendering authority. 

v. If the transaction is failure, the bidder will again try for payment by going back to the first step. 
 

b. Payment through RTGS / NEFT: 
i. On selection of RTGS / NEFT as the payment mode, thee-procurement portal will show a pre-filled challan having the 
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Details to process RTGS / NEFT transaction. 
ii. The bidder will print the challan and use the pre-filled information to make RTGS / NEFT payment using his / her own 

designated Bank account. 
iii. Once payment is made, the bank would provide an “UTR remittance number” for successful transaction with which 

the bidder will come back to the e-Procurement portal after expiry of 2 to 3 bank working days to enable the NEFT / 
RTGS process to complete, in order to verify the payment made and continue with his / her bidding process. 

iv. If verification is successful,  the fund get credited to the respective Pooling account of  the State Government 
maintained with the Focal Point Branch of ICICI Bank at R.N Mukherjee Road, Kolkata for collection of EMD. 

v. Here after, the bidder will go to e-Procurement portal for final submission of his / her e-bid within pre-assigned last 
date of submission of e-tender. 

vi. If the payment verification is unsuccessful, the amount will be returned automatically by the system to the bidder’s 
bank account. 

Note:   EMD made through RTGS / NEFT would require additional 2 to 3 bank working days after date of transaction in the bank before 
the procedure is completed for enabling the bidder to continue with the bidding process in the on-line final bid submission. Thus, 
the bidder is to take precaution in case of RTGS/NEFT transfers, so that the entire process of submission of e-tender is 
completed within last date of on-line submission of his/her tender. However, Net-banking transaction through ICICI bank 
payment Gateway would be on real time basis. 

 

4C. Refund / Settlement Process for EMD: 

i. After decrypting / admitting of all e-bids, the preliminary technical bid evaluation (TBO) summery sheet would be 
published in the Portal after two working days, and thereafter at least after four working days, the Final technical 
evaluation (TBE) summery sheet would be published in the Portal with simultaneous electronic processing in the e-
Procurement portal by the tender inviting authority done so that status of the all bids as qualified or disqualified; 
based on the Final Bid Evaluation Sheet (FBE) is made available to all bidders along with the details of the 
unsuccessful bidders to ICICI Bank by the e-Procurement portal through web services. 

 
ii. On receipt of the information from the e-Procurement portal, the Bank will refund through an automated process the 

EMD of the bidders disqualified at the technical evaluation to the respective bidders’ bank accounts from which they 
made the EMD on-line transaction. Such refund will take place within T+2 Bank working days where T will mean the 
date on which information on rejection of bid is uploaded to the e-Procurement portal by the Tender Inviting Authority. 

 
iii. Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of the technically 

qualified bidders other than that of the L1 will be refunded, through an automated e-process, to the respective 
bidders’ bank accounts from which they made the payment transaction. Such refund will take place within T+2 Bank 
working days where T will mean the date on which information on rejection of financial bid is uploaded to the e-
Procurement portal by the tender inviting authority. 

 
iv. As soon as the L1 bidder is awarded the contract (AOC), the same is processed electronically in the e-Procurement 

portal for transfer to Government Receipt under Public Accounts ofthe State through GRIPS where under the security 
deposit will also be collected in connection with the work. 

 
v. All refunds will be made mandatorily to the Bank account from which the payment of EMD was initiated. 

 
vi. If the e-tender is cancelled, then the EMD would be reverted to the original bidder’s bank account automatically after 

such cancellation order is processed online by the Tender Inviting Authority. 
 

vii. TIA reserves the right to forfeit the EMD electronically in case of breach / violation of tender rules as defined under 
clause 8 & 9. 

 

5. Credential Certificate (CC) as Pre-qualification Work Credential: 

i. Credential Certificates (CC) for one/single 100% completed work within last five financial years on the date of 
publication of NIT will only be accepted as valid PQ credential of work. Incomplete ongoing work shall not be 
considered for valid PQ Credential. Payment Certificate without containing mandatory details shall not be treated as 
valid. 

ii. It is desirable that CC should preferably contain the name with designation, postal address of office, contact 
Telephone No./FAX / e-mail ID of the authority issuing the CC for the work along with name of work, amount put to 
tender, date of completion of the work, gross final billed value of the 100% completed work, certificate of issuing 
authority indicating successful and satisfactory completion. Illegible certificates, absence of contact details making it 
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time consuming for verification purposes of CC issued by authorities outside the State are liable to be rejected by the 
Bid Evaluation Committee (TEC). 

iii. Credential Certificates (CC) of successfully completed works in any Department / autonomous authority of the 
Government of West Bengal will be considered. CC of 100% completed works executed under any other State / 
Central Government Ministry / Department / Nationalized Financial Institution Organization / Govt. Undertaking / 
Govt. Enterprises or Government Institutions or Local Government Bodies (Municipalities, Zilla Parishad & Panchayat 
Sami ties within West Bengal, will also be considered as valid PQ Credential. Such CC are to be issued by an officer 
/ authority not below the rank of Executive Engineer / Divisional Engineer / District Engineer / Project Manager of the 
State / Union Government Departments / Organizations; authorized signatories of CC for Panchayat Samities and 
Municipalities shall be the BDO & Executive Officers or equivalent administrative officers respectively. It is desirable 
to have telephone and FAX or e-mail addresses of the signatory of the CC for all offices outside West Bengal for 
verification purposes. 

 
 

6. Pre-Qualification (PQ) eligibility criteria 

Pre-qualification (PQ) eligibility of a contractor / bidder based on one single 100% completed works contract and 
financial capacity achieved within the zone of last five financial years will be determined as per Rules stated below: 

6. I. Firstly, the gross value of the work submitted as PQ Credential as per CC of similar in nature completed during the 
current financial year before date of publishing of e-NIT or within the preceding five FY will be multiplied by the 
following factors to take care of the inflationary effects to arrive at the gross notional amount. 

 
Year Description Multiplying factor to arrive at gross notional amount 

Current The financial year of floating of NIT 1.00 

1st 1 year preceding the current financial year 1.08 
2nd 2 years preceding the current financial year 1.16 
3rd 3 years preceding the current financial year 1.26 
4th 4 years preceding the current financial year 1.36 
5th 5 years preceding the current financial year 1.47 

Note: For cases where two contractors/bidders are participating in a e-Tender for a particular work are such that one happens to have 
worked as a sub-contractor of the other, and both the contractors / bidders PQ submit work credential of having completed the 
same job either wholly or partly, then in such case the PQ credential of the principal contractor will be considered while that of the 
sub-contractor will not be taken into consideration for determining the eligibility criteria of the contractor / bidder during technical 
evaluation of the tender. If the PQ Credentials submitted by hither to contractors / bidders are for different works, then both the PQ 
Credentials will be considered for determining the eligibility criteria of the individual contractors / bidders. 

 
6II.  Financial proposal of any contractor / bidder will come under consideration only when the Technical PQ 

criteria mentioned below are satisfied and fulfilled in the Technical Bid Evaluation stage. 
Gross notional amount calculated from Credential Certificate (CC) of a single works contract completed within the 
zone of immediate preceding five financial years on the date of this e-NIT, issued in favour of the contractor  /bidder 
/ Agency / Firm / Registered Co-operative Society for a similar work defined in the tender should be at least 30% of 
the amount put to tender for the work it is bidding. The power to decide on the criteria of similarity rests without any 
prejudice, solely with the Bid Evaluation Committee (TEC). 

7. Additional eligibility criteria for participating in more than one serial of work in an e-NIT. 
If the same bidder bids separately for on behalf of another Firm or in a different capacity having financial interests in 
the same work, all the tenders would be rejected. 

8. Penalty for suppression / distortion of facts and withdrawal of L1 bidder before acceptance of LOI. 
If a contractor / bidder fails to physically produce the originals of documents (especially the Credential Certificates 
and P/L accounts with audited balance sheets), or any other bid document on demand by the Tender Evaluation 
Committee (HTEC/TEC) which were submitted as soft copies in PDF files with their e-bids within a specified 
timeframe, need arising due to any material deviations detected in the uploaded soft copies, leading to specific 
doubts which could not be cleared by enquiry from issuing authority of these documents or if there is any 
suppression / distortion / falsification noticed / detected / pointed out at any stage of the e-tender process at any 
stage prior to signing of Contract-Agreement or the issue of LOA or AOC, the Tender Inviting Authority will 
immediately bring the matter to the notice of the concerned Chief Engineer and appropriate penal measures as 
stated in Clause10 below will be taken. The concerned Chief Engineer then will issue the necessary order in writing 
with intimation to the defaulting contractor / bidder, other Chief Engineers, Centralized e-Tender Cell and also the 
Government in the Irrigation & Waterways Department. Copy of the order / starting penal measures should invariably  
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be communicated to the Nodal Officer, e-Governance Cell of the Department with a request for uploading the order 
in the Departmental website in the link “List of suspended / debarred contractors”. 

 
9. PROCEDURE FOR SUSPENSION AND DEBARMENT OF SUPPLIERS / CONTRACTORS 
A. SCOPE: 

The procedures laid down in subsequent paragraphs shall govern the suspension and debarment of suppliers, 
contractors and bidders (“Contractors” for brevity) involved in Government procurement for offenses or violations 
committed during competitive bidding and contract implementation, or even later for the works under Irrigation & 
Waterways Department, Government of West Bengal. The concerned Chief Engineers hall publish the suspension and 
debarment order in the Departmental website with the approval of I&W Department in the designated link within 1 (one) 
working day of issuance of such order. The TIA shall recommend the case to HTEC / TEC who with opinion of Chief 
Engineer will place it before DTC / QBEC / DTTC for approval. 

 
B. PROHIBITION ON SUSPENDED / DEBARRED PERSONS / ENTITIES TO PARTICIPATE IN THE BIDDING OF 

GOVERNMENT PROJECTS / CONTRACTS OF THE DEPARTMENT 
A person / entity that is suspended / debarred by a procuring entity shall not be allowed to participate in any 
procurement process under Irrigation & Waterways Department during the period of suspension / debarment unless 
the same has been revoked by the competent authority. 
A Joint Venture or Consortium which is suspended / debarred or which has suspended / debarred member/s and / or 
partner/s as well as a person / entity who is a member of suspended / debarred Joint Venture or Consortium shall, 
likewise, not be allowed to participate in any procurement process under Irrigation & Waterways Department during 
the period of suspension / debarment unless the same has been revoked. 

C. DEFINITION OF TERMS:- 
i. Bidder: A person / Contractor / Agency / Company / Society / Corporation participating in the procurement process 

and / or a Person / Contractor / Agency / Joint Venture / Consortium / Corporation having an Agreement / Contract for 
any procurement with the Department shall be referred as bidder. 

 

ii. Bid Evaluation Committees or Tender Evaluation Committees (HTEC / TEC / QBEC in short): 
a. ‘Bid / Tender Evaluation Committee’ (TEC) for the bids up to tender value of Rs.100.00 lakh (TEC) invited by the 

Executive Engineer will be comprising of 
i)   Concerned Executive Engineer as Chairperson and Convener, 
ii)   Assistant Engineer concerned to the work as Member, 
iii)  Another Assistant Engineer from Division as Member or, the Junior Engineer posted as the Divisional Estimator. 
b. or, Evaluation Committee constituted by the Department from time to time. 

iii. Consolidated Debarment List: A list prepared by the Departmental Debarment Committee / Chief Engineer 
containing the list of bidders debarred by the Irrigation & Waterways Department, Government of West Bengal. The 
list would be displayed prominently in the designated link in website of the Department clearly stating the period of 
suspension / debarment. 

iv. Contract implementation: A process of undertaking a project in accordance with the contract / Agreement 
documents. 

v. Debarment: An administrative penalty, in addition to the contract/Agreement provisions, disqualifying a bidder from 
participating in any procurement process under Irrigation & Waterways Department, Government of West Bengal for 
a given period. 

vi. Debarred Bidder: A Bidder who was disqualified by the competent authority of the Irrigation & Waterways 
Department, Government of West Bengal. 

vii. Department: Irrigation & Waterways Department, Government of West Bengal 

viii.  Entity: A person / Contractor / Agency / Joint Venture / Consortium / Corporation participating in the procurement 
process and/or a Person / Contractor / Agency / Joint Venture / Consortium / Corporation having an agreement /  
contract for any procurement with the Department shall be referred as entity. 

ix. Offence: A violation or breach of the Constitution of India, laws, regulations, laid down procedure, etc under 
Prevention of Corruption Act, 1988, Code of Criminal Procedure, 1973 u/s 195(1) and Section 197(1), Competition 
Act, 2007 and IT Act, 2000 as amended. 

x.  Procurement: It is the act of buying goods, services or works from an external source. It is favorable the goods, 
services or works are appropriate and that they are procured at the best possible cost to meet the needs of the 
acquirer in terms of quality and quantity, time and location. 

xi. Procuring Entity / Authority: The officer authorized by the Irrigation & Waterways Department, Government of   

          West Bengal for procurement. 

xii. Suspension: Temporary disqualification of a bidder from participating in the procurement process of Irrigation 

           & Waterways Department for a period of 6 (six) months when an offence is made against a bidder. 
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D GROUNDS FOR SUSPENSION AND DEBARMENT 
i. Submission of eligibility requirements containing false information or falsified documents. 

ii. Submission of Bids that contain false information or falsified documents, or the concealment of such information in 
the Bids in order to influence the outcome of eligibility screening or any other stage of the bidding process. 

iii. Unauthorized use of one’s name / digital signature certified for purpose of bidding process. 

iv. Any documented unsolicited attempt by a bidder to unduly influence the outcome of the bidding in his favour. 

v. All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complaints about any 
bidder, posting baseless allegation about any officer duly authorized by the Department, restraining any interested 
bidder to participate in the bidding process etc. 

vi. Refusal to accept an award after issuance of ‘Letter of Acceptance’ or enter into contract with the Government 
without justifiable cause. 

vii. Refusal or failure to post the required performance security / earnest money within the prescribed time without 
justifiable cause. 

viii. Subcontracting of the contract or any part thereof without prior written approval of the procuring entity. 

ix. Failure solely due to fault or negligence of the Contractor, to mobilize and start work within the specified period as 
mentioned in the ‘Letter of Acceptance’ / ‘Letter of Acceptance cum work Order’ / ‘Work Order’ / ‘Notice of Process’/ 
‘Award of Contract’ etc. ultimately resulting in reassignment of contract. 

x. Failure to fully and faithfully comply with the contractual obligations without valid cause, or failure to comply with any 
written lawful instruction of the procuring entity or his representative(s) pursuant to the implementation of the contract, 
ultimately resulting in reassignment of contract. 

xi. For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacturer, supplier or 
distributor arising from his fault or negligence and / or unsatisfactory or inferior quality of goods, visa via as laid down 
in the contract. 

xii. Refusal or failure to upload a self-declaration in specimen format of Form-4 to the effect of any previous debarment 
imposed by I&WD, any other Department of State Government and or Central Government. 

xiii. Willful or deliberate abandonment or non-performance in a project or contract by the contractor / suppliers resulting to 
substantial breach thereof without lawful and / or just cause(s). 

xiv. The Additional Performance Security shall have to be submitted by the selected L1 bidder after issuance of Letter of 
Acceptance / Letter of Invitation (Lo A / Lo I) within next 07 (seven) working days and before issuance of Award of 
Contract (AOC) in the form of “Bank Guarantee” of any Scheduled Bank approved by RBI, payable at Kolkata or / in 
West Bengal, as per specimen format Form-6. Else, its/their Earnest Money Deposit (EMD) will be forfeited without 
any prejudice by the Tender inviting authority. 

 
E. CATEGORY OF OFFENSE: 

a. First degree of offense: Clause 9D (i) up to (vii),(xii) & (xiv) is to be considered as first degree of offense. 
b. Any of the offence under Clause (viii) to (xi) & (xiii) shall lead to termination of contract and its determinations in 

accordance with Clause (ii) & Clause (iii) of Agreement Form No. WB-2911 and simultaneous debarment for a period 
of 2 years. 

c. Second degree of offense: Any one of the offenses as mentioned under Clause 9 D (i) to (xiv), committed by a 
particular bidder / contractor / supplier on more than one occasion would be considered as second degree of offense. 
Period of debarment will be 2 times the corresponding period penalty applicable for 1st degree offence in addition to 
other penal provisions contained in 1st degree offence. 

 
F. PROCEDURE AND RULES OF DEBARMENT: 

Debarment procedure and rules are published as Departmental Notification to be read in conjunction with the 
Corrigenda issued from time to time, as may be seen in the Notification link of the Departmental website wbiwd.gov.in 

 
G. PENALTY FOR OFFENSE: 

a. For committing 1st degree offense any of the cases referred under Clause 9 E (i) to (v), forfeiture of earnest money 
and debarment for a period of six months, if the offense is detected during technical evaluation. If the offence is 
detected after award of the contract and if the offender happens to be the agency selected for work, and such 
selection is made due to oversight, forthwith termination of the contract and determination of contract value in 
accordance with clause 3(ix) (c) of West Bengal Form No. 2911, and simultaneous debarment for a period of six 
months. Further, in case the offense is detected after completion of work and payment of final bill the Work credential 
earned would be declared as ‘null and void’, so that the same cannot be used in future as PQ credential for securing 
other works contracts in the Irrigation & Waterways Department, together with debarment for a period of six months. 
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b. For committing 1st degree offense in any of the cases referred under Clause 9 E (vi), (vii),(xiii) to (xv), forfeiture of 

earnest money and debarment for a period of one year. For committing offenses under Clause 9E (xv), debarment 
period shall be for one calendar year preferably from the date on which the due date for submission of BG had 
expired (i.e 8thor 15thworking day from date of receipt of LOA /LOI) by the Departmental Debarment Committee to be 
notified in the Departmental website. 

 
c. For committing 1st degree offense in any of the other cases under Clause 9 E (viii) to (xii), termination of contract and 

its determination in accordance with Clauses 2 & 3 of West Bengal Form No. 2911, including debarment for a period 
of two years. 

 
d. For committing 2nd degree offenses under above all categories, period of debarment will be twice the corresponding 

period for1st degree offenses, in addition to otherpenalprovisionsfor1st degree offense. 
 
 

10. Taxes & duties to be borne by the Contractor / bidder 
         In view of introduction of GST with effect from01.7.2017, all the bidders intending to participate in this e-tender should 

offer their financial bids inclusive of GST applicable for entire composite works / Procurement of goods & services, 
labour intensive component contained in the BOQ. Income Tax, Royalty, GST (CGST, SGST, IGST), Construction 
Workers' Welfare Cess, Labour Insurances EPF and similar other statutory levy / cess will have to be borne by the 
contractor / bidder and his / her quoted rate should be quoted accordingly after considering all these charges, and no 
separate payment towards any of the statutory taxes rents or levies shall be made by the work implementing 
authority. 

 

11. Site inspection prior to submission of tender 
         Before submitting a e-tender, the intending contractor / bidder should make themselves acquainted thoroughly with 

the local conditions prevailing at site of implementation of the work by undertaking field inspections and taking into 
consideration all probable factors and difficulties to be involved during execution of the work as per specification in all 
respects including transportation of materials, communication facilities, climate conditions, nature of soil, availability 
of local labourers and market rates prevailing in the locality etc. and no claim whatsoever will be entertained on those 
accounts afterwards. The contractor / bidder may also contact the office of the designated Sub-divisional Officer, 
KCSD No.-X, Kotulpur, Bankura & Executive Engineer, Kangsabati Canals Division No.III, Bishnupur, 
Bankura in between 11.30 hours to 16.30 hours on any working day, prior to the date of last date for submission of 
bid in the e-tender. 

 
12.  Conditional and incomplete tender 
         Conditional and incomplete tenders are liable to be summary rejected. No off-line document will be entertained until 

completion of e-Tender process by way of acceptance of L1 bid by the competent Tender Accepting Authority / 
Government. 

 
13.  Opening & evaluation of tender 
13.1 Opening of a Technical Proposal 
         All works above tender value of Rs 5.00 lakh for which e-tendering is mandatory shall be awarded through open 

tenders without reservation for any particular class of contractors / bidders. Notices for open off-line tenders for each 
tender value below Rs 5.00 lakh shall include such clauses as is notified by the Department from time to time. 
For e-tenders bids are to be invited in two parts under a two-bid electronic system. 
i. Technical proposal will be opened by the Tender Inviting Authority or his / her authorized representative/s 

electronically in the official website using their authorized valid Digital Signature Certificate/s (DSC). 
ii. Intending contractors / bidders may remain present if they so desire. 
iii. Technical cover documents (vide Clause 3.2.A) will be opened /decrypted first and if found in order, Cover 

(Folder) for OID (vide Clause 3.2.B) will be opened/ decrypted. If there is any material deficiency in either of the 
Technical cover documents, the e-bid is liable to be disqualified & rejected. 

iv. Decrypted (transformed into readable format) documents of the Pre-Qual Technical cover and the OID (Other 
Important Document) Cover will be decrypted / downloaded by the TIA and handed over to the Technical Bid 
Evaluation Committee (TEC). 

 
     Process of Technical Evaluation in a tender 

         Within 24 hours of uploading the TBO summery sheet containing Preliminary Technical Qualification result, any of the 
aggrieved bidder, may seek clarification / redressal / review from the TEC on the list of bidders, in writing / through e- 
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mail with supporting facts / figures / documents. If such clarification /review relates to eligibility of other bidders, on 
the grounds of submission of false / forged / manipulated / inappropriate credentials, modalities prescribed in the 
Departmental Notification shall be followed. In case, the review only seeks the eligibility of the applicant himself, 
views of the Tender Evaluation Committee (TEC) would be communicated in writing to that bidder within next two (2) 
working days. If the bidder is not satisfied with the clarification of the TEC, he/she may appeal to the concerned Chief 
Engineer within 24 hours of receipt of communication from the TEC. The concerned Chief Engineer will dispose such 
complaints jointly, in associated with at least another available Chief Engineer within next 2 working days. Thereafter 
final Technical Evaluation Sheet (TBE) of the technically qualified bidders would be uploaded, after incorporating 
modifications if required. The TIA shall while uploading the final TBE summery sheet accept or reject electronically 
the admitted bids based on the advice of TEC as per TBE summery sheet. Thus at this stage the rejected bidders will 
get back their EMD. E-mail communication in official e-mail address of TIA or TAA shall be treated as a valid mode of 
communication. The minimum time period from date of TBO summery sheet uploading and TBE summery sheet 
uploading shall be 4 working days or more. Power is delegated to TEC to verify the authenticity of bid documents by 
physically summoning the applicant bidder on the basis of specific doubts which could not be cleared, which shall be 
exercised in exceptional cases, offline verification before issue of LOA needs to be avoided. Only when all other 
methods of undertaking verification have been exhausted, and there is ample reason to believe that fairness of the 
technical bid evaluation of the tender cannot be ensured without such action. Prima-facie, if there is not enough 
reason to doubt the authenticity of the bid documents, physical summon of the bidder shall be avoided, as after 
determination of L1 bid in financial bidding and before issuance of LOA, all the on-line documents would be verified 
with the originals by the Accounts &estimating branches of the designated Executive Engineer, and reported to the 
Tender Accepting Authority prior to the issuance of LOA. 

 
 Uploading the list of technically qualified contractors / bidders 

i. Pursuant to decision arrived after a Technical Bid Evaluation and review, the final list of eligible contractors / bidders 
having successfully qualified in the Technical Evaluation stage for a particular serial of work whose financial 
proposal will be thus considered, is uploaded on the web portal/s. 

ii. While evaluating, the TEC may, if they so desire, summon the contractors / bidder sand seek further clarification / 
information or seek verifications of original hard copy of any of / all the documents already submitted on-line, and if 
these cannot be produced within stipulated time frame, their bids will be liable for rejection. 

 
 Opening and Evaluation of Financial Proposal / bid 

i. Financial proposals of the bidders / contractors declared technically qualified by the Bid / Tender Evaluation 
Committee (TEC) will be opened electronically by the Tender Inviting Authority in the web portal stated above on the 
pre-notified date and time. 

ii. The encrypted copies will be decrypted and the rates will be read out to the contractors / bidders remaining present 
at that time, else they may login their respective e-tender accounts to see the (CS) comparative statement in the web 
portal. 

iii. After opening the financial proposal, the preliminary summary result containing interlaid the names of contractors / 
bidders and the rates quoted by them will be uploaded and the result will be made available in the e-tender platform. 

iv. If the Tender Accepting Authority (TAA) is satisfied that the rate obtained is fair and reasonable and there is no scope 
of further lowering down of rate, he / she may after having the comparative statement test checked by the Divisional 
Accountant / Divisional Accounts Officer attached to his office and after their acceptance upload the financial bid 
evaluation summary sheet or result containing the name of contractors / bidders and the rates quoted by them 
against each work. 

v. If there is any scope for lowering down of rate in the opinion of the Tender Accepting Authority being abnormally 
high, i.e. above 10% of the amount put to tender (Tender value), the e-NIT shall be cancelled and invited afresh 2nd 
or 3rd re-tender. No post tender negotiations are permitted. 

vi. If there is any scope for lowering down of rate in the opinion of the Tender Accepting Authority being abnormally high 
above10% of the amount put to tender i.e. Tender value, the e-NIT shall be cancelled and invited afresh. No post 
tender negotiation is permitted. 

vii. If there is no contractor/bidder or the number of contractors / bidders in the 1st tender is less than three, the e-tender 
has to be cancelled. In case of participation of more than three bidders, if the number of technically qualified bidder 
falls below three, the tender/e-NIT is to be cancelled as well and fresh e-tender vis-a-vis 2nd call e-Tender or even 
3rdcall e-Tender may be invited by suitably lowering of minimum eligibility PQ criteria (work & financial) for bidders 
with wide publicity of Re-tender notices through electronic and print media. 

viii. Final result after acceptance of the rate by the Tender Accepting Authority, if within the delegated power of acceptance 
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Would have to be uploaded in the e-Procurement platform. Otherwise, the matter may be referred to the 
Government Appointed DTC and the appropriate Government for decision. 

ix. The Tender Accepting Authority may ask the L1 bidder/contractor to submit analysis of rates to justify the rate 
quoted by that bidder after declaration of financial bid evaluation result. 

x. If the lowest (L1) bidder / contractor back out, there should be Re-tendering in a transparent manner. In such a 
situation the TIA may call for re-tender with bid submission time period should normally be 14 days for value 
aboveRs.10.00 lakh, and 7 days for value exceeding Rs.1.00 lakh but up to Rs.10.00 lakh. 

 
 Tender Accepting Authority (TAA) 
  

Authority to which the power has been delegated to accept tenders as per latest Finance Department Notification will 
function as the Tender Accepting Authority (TAA) for evaluation of technical and financial proposals of works having 
tender value within his / her range of acceptance. 

As per present delegation, TAA for different tenders within the range above Rs0.10 Lakh up to Rs 100.00 Lakh would 
be as follows: 
i. For e-Tenders of value up to Rs 100.00 lakh (above Rs 5.00 lakh and up to Rs 100.00 lakh): Executive Engineer 

Kangsabati Canals Division No-III, I&W Directorate. 

ii. For tenders of value up to Rs 5.0 Lakh: Assistant Engineer, Kangsabati Canal Sub-Division No-X, Kotulpur, 
Bankura, I&W Directorate on the basis of technically sanctioned costs. 

 
 Procedure to be followed for final acceptance of tender & Award of Contract 

i. The lowest (L1) financial bid for all works tenders is accepted as a rule. If for any reason the lowest (L1) bid is not 
accepted, reference is to be made to the appropriate Government for orders as to which of the contractor / bidder 
the work should be awarded. 

ii. Maximum 5% excess beyond the ‘Tender Value’ (Amount put to Tender) may be accepted as per delegated power 
to the Executive Engineer up to Rs.100.00 lakh, and at least three valid bids have been received in the financial bid 
stage, provided tender value after abatement is within the administratively approved cost. Maximum 5 % excess 
beyond the ‘Tender Value’ (Amount put to Tender) may be accepted above tenders of value above Rs 5.00 lakh up 
to 5% above amount put to tender and also 5% excess over administratively approved amount, proposal for revised 
administrative approval / Expenditure sanction would have to be submitted to the Government, but acceptance of 
tender and issue of work order may not be kept pending for want of revised approval. 

iii. Above 5% and up to 10% of the Tender Value can be recommended to the Government for acceptance by the 
Departmental Tender Committee (DTC) subject to the conditions that valid technically qualified bids should not be 
less than three and L1 bid is accepted and tendered amount is within the administratively approved cost. In case of 
excess over administratively approved amount, revised administrative approval would have to submit to the 
Government but acceptance of tender, and issue of work order may not be kept pending for want of Revised 
Administrative Approval / Revised Financial sanction. 

iv. If the response to an e-Tender is less than three, then Tender should be invited afresh. Such Re-Tender notice shall 
be published in widely circulated dailies as per guidelines and also through e-Tender web portals. Prior to invitation 
of Re-Tender / fresh e-Tender, the eligibility criteria and other terms & conditions as contained in the first‘ Notice 
Inviting e-Tender’ (e-NIT) shall have to be reviewed/relaxed by the Tender Inviting Authority, to ascertain whether (i) 
it was too much restrictive, say, specifications and qualifications were fixed at higher standards than required, (ii) 
advertisements in the widely circulated Newspapers were properly published and (iii) other related procedural 
matters were observed in its entirety. 

v. If the number of valid bids received even in re-tender is less than three, it should be referred by the TIA to the DTC 
and even the appropriate Government along with the recommendation of the DTC for decision, in accordance with 
Finance Department Memorandum and other relevant orders in vogue at the time of publication of the e-tender. 

vi. For acceptance of L1 bid after 2nd / 3rd re-tenders is still above 10% of the Tender Value (Amount put to tender), 
upon specific recommendation of the DTC as mentioned at clause 13.4, with that of the Department shall have to 
be sent to the Finance Department for decision. 

vii. All above tender rules applies for all types of works and procurements i.e. Plan, Non Plan, deposit works tenders. 

 
14. General guidelines for acceptance of e-Tender 

Lowest valid rate should normally be accepted in accordance with the procedure stated in clause 13.4. The Tender 
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Accepting Authority reserves the right to distribute the work amongst more than one contractor / bidder with same L1 rate. 
 

15. Signing of formal tender contract / agreement after acceptance of e-tender The contractor / bidder, whose bid is approved for 
acceptance, shall within 15 days of the receipt of Letter of Invitation (LOI) or Letter of Acceptance (LOA) in his / her favour, will 
have to execute a ‘Formal Agreement’ with the Engineer-in-Charge in quadruplicating. B.F. 2911 and all other contract documents, 
entire set of which may be obtained free of cost from the office of the designated Executive Engineer, Kangsabati Canals Division 
No.III, Bishnupur, Bankura in-charge of the work tendered. 

 
If the selected L1 bidder fails to turn up even after 30 days after the initial 15 days from the date of uploading of the AOC in the e-
Procurement portal or the dispatch date of official communication for signing of the Contract / Agreement, the selected bidder is 
liable for penal actions which shall comprise blacklisting, debarring from future participation in Government tenders, immediate 
forfeiture of the Earnest Money deposited in the tender, other penal actions as stipulated under clause 9 & 10 of the e-NIT, the 
Departmental Notification and also contained in contract W.B Form No. 2911 Agreement. 

 
 

16. Payment against bills raised by the contractor 
Periodic Tax invoice / bills containing bidders GSTIN & other details needs to be submitted by the supplier / contractor / Agency / 
bidder to the DDO for raising claims for receiving payments of work executed under this contract / upon achieving physical 
Milestones clearly showing separately the Tax charged in accordance with the provisions of the GST Act, 2017. The payment of 
Running Account as well as final bill for any work based on progress and performance will be made according to availability of 
fund and no claim due to delay in payment will be entertained. 

 
 

17.      No cost escalation in any form is included in the Tender Contract Agreement. 
 
 

18. Bid validity 
The Bid will be normally valid for 120 days from the date of opening of the financial proposal. However, extension of bid validity 
may be suitably considered by the Tender Inviting Authority, if required, subject to written confirmation of the contractor / bidder(s) 
to that effect. 

 
 

19. Definition of Physical Milestones: 
The time allowed for carrying out   the work   as entered in the tender shall be strictly observed by the contractor, and which shall 
be reckoned from the date on which the order to commence work is given to the contractor. The work shall throughout the 
stipulated period of the contract be proceeded with all due diligence. Time being deemed to be the essence of contract on the 
part of the contractor; the contractor shall be bound in all cases, to achieve the‘ Milestones’ as specified by the Engineer-in-
Charge with the AOC, defining pertaining to the work. The contractor within 15 days of receipt of Letter of Acceptance shall 
submit a work programme commensurate with period of construction in the form of a Bar Chart work programme, stating the 
timeline of such different Milestones. In the event of the contractor failing to comply with any of the conditions related to achieving 
the ‘Milestones’ within the specified time period prescribed for such ‘Milestone’ plus one month, he / she shall be liable to pay 
compensation. 
If the contractor fails to commence and / or maintain required progress over the total time allotted for its full completion and fails to 
complete the work and clear the site on or before the end of contract period or extended date of completion, he / she shall, 
without prejudice to any other rights or remedy available under the law on account of such breach, pay as agreed compensation 
to the implementing Department. This will also apply to items or group of items for which a separate period of completion has 
been specified. 

 
 

20. Withdrawal of bid in a Tender 

Withdrawal of e-Tender once the bid has been submitted online and after passing of end date for submission and has been 
accepted for further processing, is not allowed. EMD will be forfeited by the Government.
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21. Critical dates of this e-Tender 

 

Sl. 
No. 

Activity Date &Time Remarks 

1. Publishing Date 29.07.2025 at 11:00 Hrs. 
 
 
 
 

To be made 
available 

with the e-
NIT in the 
website 

2. Document Download start date 29.07.2025 at 11:00 Hrs. 

3. Bid submission start date 29.07.2025 at 11:00 Hrs. 

4. Document Download end date 07.08.2025 at 11:00 Hrs. 

5. Bid submission end date 07.08.2025 at 11:00 Hrs. 

6. 
Technical Bid opening date with 

07.08.2025 at 13:00 Hrs. Preliminary result (TBO Sheet) 

 
7. 

Uploading of the list of 
Technically qualified final list of 
bidders (TBE Sheet) 

To be decided by TIA with at least 4 (Four) clear 
working days after Technical Bid uploading date in 
order to enable registering of grievance and 
decision of Appellate authority,(if any). 

 

 
8. 

Financial Bid opening date (FBO 
Sheet) 

To be suitably decided by TIA 
To be notified 
to all bidders 

through e-mail 
& SMS 

through auto-
generation in 

 
9. 

Uploading of CS (Comparative 
Statement) and uploading of 
Final FBE Sheet 

 
To be suitably decided by TAA 

 
10. 

 

-do- 
Uploading of the Letter of The 

system. 
Invitation/ Acceptance LOI/LAO  

 
11. 

Uploading of Award of Contract 
-do- 

 

(AOC) (Work Order)  

 
TIA: e-Tender Inviting Authority (Assistant Engineer) 
TAA: e-Tender Accepting Authority (Assistant Engineer
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Special Terms & Conditions of the contract 
 

1. The Executive Engineer of the concerned Division shall be the Engineer-in-Charge in respect of the works contract 
and all correspondence concerning rates, claims, change in specifications and/or design and similar important 
matters will be valid only if accepted/recommended by the Engineer-in-Charge. If any correspondence of above 
tender is made with Officers other than the Engineer-in-charge for speedy execution of works, the same will not be 
valid unless copies are sent to the Engineer-in-Charge and also approved by him/her. Instructions given by the 
Sub-Divisional Officer/Assistant Engineer and the Junior Engineer/Section Officer (SO) on behalf of the Engineer-
in-Charge shall also be valid (who have been authorized to carry out the work on behalf of the Engineer-in-Charge) 
regarding specification, supervision, approval of materials and workmanship. In case of dispute relating to 
specifications and work, the decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will 
however take all decisions relating to works contract only after recommendation/ advice of the Tender Accepting 
Authority. If there is more than the Executive Engineer assigned for the tender, the Chief Engineer would designate 
the Engineer-in-Charge for the work. 

 
2. The tender accepting authority reserves the right to reject any or all tenders without assigning sufficient justification 

thereof to the bidder / contractor. No additional or excess work or additional items of work beyond the tendered 
amount would be generally allowed. All excess, supplementary or substitute supplementary items of work, if 
unavoidable are to be accepted by the Tender Accepting Authority only if the total value of work on completion is 
within the tendered amount. The exiting contract would be terminated after achieving work up to tendered cost 
(gross value) and balance work would be taken up afresh after fresh sanction and new tender, except in the 
interest of public services, in rare & special cases under specific approval of the Government. 

 
3. The Contractor / bidder shall have to comply with the provisions of (a) Contract Labour (Regulation & Abolition) 

Rules, 1970 including its revisions (b) Minimum Wages Act 1948 and the modification thereof or any other laws 
relating thereto as will be in force from time to time. 

 
4. Engineer-in-Charge shall not entertain any claim whatsoever from the contractor for payment of compensation on 

account of idle labour on such grounds including non-possession of encumbrance free land. Escalation of cost due 
to inflationary effects or any other reason is not permitted during construction period or extended time period of 
contract. 

 
5. Engineer-in-Charge shall not be held liable for any compensation due to machines & equipments becoming idle or 

any circumstances including untimely rains, other natural calamities, strikes etc. 
 

6. All statutory taxes, viz. GST / labour welfare cess, labour insurance etc or revision of taxation rates even after AOC 
or commencement and before final completion of the work are to be borne by the contractor/bidder. Original tax 
invoice / challan or bill of those materials, which are procured by the bidder, may be asked to be submitted for 
verification if required. 

 
7. Labour Welfare Cess @ 1% of the cost of construction works shall be deducted from the Gross value of all works 

bills. Also it is instructed to compulsorily register his / her establishment under the Act, under the competent 
registering authority, i.e. Assistant Labour Commissioner / Dy. Labour Commissioner of the region for disbursing 
PF and ESI benefits of workers. The bidder should be mandatorily be registered online with Employees Provident 
Fund Organization (EPFO) in the on-line system and posses EPF code and all current documents. Penalties and 
complaints due to non compliance of on-line EPF registration and default is the full responsibility of the bidder even 
if the TIA is by default the Principal employer. 

 
8. Adjustment of original bid prices / escalation cost/ mobilization advance / secured advance shall not be permitted 

for any reason whatsoever due to cost and time over run unless specified otherwise in the contract or the e-Notice 
Inviting Tender. 

 
9. GST, Cess, License fees, Royalty for construction materials, forest product etc, Toll Tax, Income Tax, Ferry 

Charges and other Statutory Government Taxes as applicable during project implementation are to be paid by the 
contractor / bidder. The rates of supply and finished work items are inclusive of these taxes and levy. Tax invoice / 
bills needs to be submitted by the supplier/bidder for raising claims under the contract after attaining of physical 
milestones showing separately the tax charged in accordance with the provisions of GST Act, 2017. 
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10. All working tools & plants, scaffolding, construction of vats & platforms and arrangement of Labour Camps will have 
to be arranged by the contractor at his/her own cost. The contractor shall clear the site of work and restore all 
damages made due to the Labour camp, erection of yards and godowns, stores etc within 30 days of completion of 
work. 

11. The contractor shall supply mazdoors, bamboos, ropes, pegs, flags T&P, Machineries and equipments etc. for 
laying out the work and for taking and checking measurements for which no extra payment will be made. 

 
12. The contractor / bidder should see the site of works and tender documents; drawings etc. before submitting tender 

and satisfy himself / herself regarding the condition and nature of works and ascertain difficulties that might been 
countered in executing the work, carrying materials to the site of work, availability of drinking water and other 
human requirements & security etc. Work on river banks may be interrupted due to a number of unforeseen 
reasons e.g. sudden rise in water levels, inundation during flood, inaccessibility of working site for carriage of 
materials. Engineer-in Charge may order the contractor to suspend work that may be subjected to damage by 
climate conditions. No claim will be entertained on this account. There may be variation in alignment, height of 
embankment or depth of cutting, location of revetment, structures etc. due to change of topography, river condition 
and local requirements etc. between the preparation and execution of the scheme for which the tendered rate and 
contract will not stand invalid. The contractor will not been titled to any claim or extra rate on any of these accounts. 

 
13. A machine page numbered Site Order book (with triplicate copy) will have to be maintained at site by the contractor 

and the same has got to be issued from the Engineer-in-Charge before commencement of work. Instructions given 
by inspecting officers not below the rank of Assistant Engineer will be recorded in this book and the contractor must 
note down the action to be taken by him in this connection as quickly as possible. 

 
14. The contractor shall be bound to comply with all the Central & State Pollution Control Acts & Rules during entire 

construction period. 
 

15. All possible precautions should be taken for the safety of the people and work force deployed at work site as per 
safety rule in force. Contractor will remain responsible for his labour in respect of his liabilities under the Workmen’s 
Compensation Act etc. He must deal with such cases as promptly as possible. Proper road signs as per P.W.D. 
practice will have to be erected by the contractor at his own cost while operating public thoroughfares. Also, display 
boards containing brief description and name of project with completion target dates shall be erected at a 
prominent location at the work site by the contract or for public awareness. Insurance of workers and materials is 
the responsibility of the bidder during entire construction period. 

 
16. The contractor will have to maintain qualified technical employees and/or Apprentices at site as per prevailing 

Apprentice Actor as stipulated in the contract. No compensation for establishment charge will be entertained. 
 

17. The contractor will have to accept the work programme as per modifications and priority of work fixed by the 
Engineer-in-Charges of that most vulnerable reach and / or vulnerable stretch is completed before impending 
monsoon or rise in river floodwater level or commencement of canal irrigation water release or for other suitable 
reasons. 

 
18. Quantities of different items of work mentioned in the departmental tender schedule / BOQ or in work order are only 

tentative. In actual work, these may vary considerably. Payment will be made on the basis of works actually 
completed in different items as per specifications and codes, and no additional claim will be entertained for 
reduction of quantities in some items or for omission of some items. For execution of any additional item or 
supplementary works within the tendered value with the total completion value remaining within the accepted 
tendered cost, approval of the Tender Accepting Authority / Government in the Irrigation & Waterways Department 
would be required. 

 
19. In order to cope with the present system of e-pradan billing, departmental supply of construction materials is 

discouraged. However, Departmental materials maybe issued to the contractor / bidder to the extent of 
requirements as assessed and following accounts procedure in the Treasury system of bill payment and in 
installments as decided by the Engineer-in-Charge. Issue of materials may be of three categories. 
i) Materials issued directly to the work and subject to recovery. 
ii) Materials issued from departmental go-down and subject to recovery. 
iii) Materials issued free of cost. 
Decision of the Engineer-in-Charge should be final and binding in this regard. Heal so stands solely responsible for 
reconciliation of accounts, if materials are issued to the contractor. 

20. Any materials brought to site by the contractor subject to approval of the Engineer-in-Charge. The rejected 
materials must be removed by the contractor from the site at his own cost within 48 hours of issue of the order to 
that effect. The rates in the schedule are inclusive of cost and carriage of all materials to worksite. The materials 
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will  have to be supplied in phase with due intimation to the Sub-Divisional Officer / Assistant Engineer concerned inconformity 
with the progress of the work. For special type of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo Textile Filter, Geo jute 
Filter etc. if any, relevant Data Sheet containing the name of the Manufacturers, Test Report etc. will also be submitted in each 
occasion. Engineer-in-Charge may conduct independent test on the samples drawn randomly before according approval for 
using the materials at site. In this regard decision of Engineer-in-Charge shall be final and binding. 

 
21. For materials under category 19(a), (b) & (c), the contractor will act as the custodian thereof. The materials will have to be 

carried from the nearest Departmental go-down to worksite by the contractor at his own cost. The contractor shall remain 
responsible for the proper storage and safety of the materials. Suitable Go-down/ Store shall have to be made by the contractor 
at his/her own cost. Penalty charges shall be levied at higher rate for loss, wastage, misuse. Surplus materials of the 
departmental if any, shall have to be returned to the issuing Go-down or store at the contractor’s cost within the time frame as 
fixed by Engineer-in-Charge, otherwise, the cost at penal rate will be recovered from the bill. Indent for departmental materials 
shall be submitted by the contractor to the AE/S.D.O. at least 7 days in advance of actual requirement. No claim will be 
entertained for non-issuance of such materials in time but reasonable extension of time will be granted. All materials, whatever 
be the category thereof, shall be properly stored by the contractor in suitable go-downs near the site of work at his own cost & 
under no circumstances whatsoever shall any material be removed from the site of work without prior written permission of the 
Engineer-in-Charge. The contractor shall be responsible for any damage, wastage or loss of such materials. 

 
22. The contractor shall also have to satisfy the Engineer-in-Charge regarding the proper utilization of materials which have been 

issued departmentally. 
 

23. Value of the material, under category (a) & (b) of clause 19, will be recovered from the bills of the contractor in one or 
successive installments as may be decided by the Engineer-in-Charge. 

 
24. 24. Requisite quantity of cement as may be required for the work will be supplied from the nearest Departmental go-down if 

stock permits. The issue rate of cement is shown in the Schedule of materials attached. Any excess consumption of cement by 
more than 5% over the final consumption statement drawn up as per consumption rate specified in the Schedule will be 
recovered at a penal rate shown in schedule. 

 
25. 25. Reinforcement steel rods / MS sheet piles/bitumen will be issued if stock permits, from the nearest departmental go-down 

where such material is available in marketable length / quantities. While issuing the same, for any particular work the quantity 
actually required as per approved drawing shall only be issued. While executing the work, it will be responsibility of the 
Contractor / bidder as well as the Engineer-in-Charge to get this quantity properly utilized in the work. Cut pieces, if any will not 
be taken back by the Department. Recovery for the total quantum of steel issued will be made at the issue rate shown in the 
Schedule below. In case of misuse over +10%, deduction will be made at a penal rate shown in the Schedule below. This whole 
principle shall apply in case of other M.S materials like sheet piles and structural steel members as well. 

 

26. The work is to be executed strictly as per specification attached with e-NIT and shall confirm relevant Indian Standard Codal 
provisions and good industry practice. In the absence of any such provision in some items, the tending authority reserves the 
right to adopt suitable International Code / specifications / standards. 

 
27. All queries and disputes arising out of the works contract during construction phase are to be brought to the 

noticeoftheChairmanofthe‘DepartmentDisputeRedressalCommittee’inwritingfordecisionwithin15 days. 
 

28. Contractor(s) should have to ensure the mandatory engagement of JOB-Card holders as unskilled workers for 
execution of awarded work, in order to implement "Karmashree" scheme launched by the State Govt. They also 
have to submit periodic statement on such engagement to EIC in the prescribed format. 

 
29. SCHEDULEOFRECOVERYRATESOFDEPARTMENTALLY SUPPLIEDCONSTRUCTIONMATERIALS 

 

Sl.
No 

 
Name of materials 

Issue 
rate(i
n`) 

 
Unit 

Penalty recovery rate for loss or 
Misuse or wastage (if otherwise not 
mentioned specifically in the SoR) 

 
Place of delivery 

01 
     

02 
   NO DEPARTMENTAL SUPPLY OF 

CONSTRUCTION MATERIAL 
 

03 
     

(Digital Signature verified) 
 
                                                                                                                                                                               Sd/- 

                                                                                                                                                      Sub-Divisional Officer, 
                                                                                                                                                      K.C. Sub-Division No-X, 
                                                                                                                                                          Kotulpur, Bankura.
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FORM–1 
 

(To be submitted in plain paper / letter head as per specimen, duly filled up and uploaded with digital signature which shall be treated as the self 
declaration of the bidder) 

 
 

APPLICATION FOR e-TENDER 
 
 

To, 
   The Sub-Divisional officer, 
   K.C. Sub-Division No-X, 
   Kotulpur, Bankura 
 

e-Tender No:- WBIW/SDO/KCSD-X/eNIT-03e/2025-26 
 

Serial No. of Works applied for:-

Amount put to e-Tender: Rs. 

Dear Sir, 
Having examined the Technical cover, OID cover & all other e-NIT documents, I/we hereby would like to state that I 

/ we willfully accept all your conditions and offer to execute the work as per the tenders rules in e-NIT, terms & conditions, 
specifications, drawings, bill of quantities and corrigenda / addenda, SoR, and Agreement (WB Form No. 2911involving 

thee-Tender and Serial no of work stated above. I/We acknowledge that the making of our bids hall be regarded as a nun 
conditional and absolute acceptance of the terms & conditions of the e-NIT.I/We also agree to remedy the defects after / 

during execution of the above work in conformity with the conditions of contract, specifications, drawings, bill of quantities 
and addenda / corrigenda. 

 
Dated this day of 202  
Full name of Bidder / Contractor:                                                                       
Name in full of Signatory/s*:  
In the capacity* of:
 _
Duly authorized to sign bid 
For & on behalf of (Name of Firm):
 _
(In block Capital letters or typed) 

 
Office address with seal: ..................................................................................................................... 
Telephone no(s) (office):                                                        
Mobile No: _ 
Fax No:  
Email ID:  

 

*Incase of Joint Venture & Consortium the Lead Member to submit this format. 
 
 
 
 

(DIGITAL SIGNATURE OF BIDDER)
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FORM–2 

Declaration against Common Interest 
(To be submitted in plain paper / letter head as per specimen, duly filled up and uploaded with digital signature, which shall be treated as the self 

declaration of the bidder) 
 
 
 
 
 

Ref: - e-Tender No:- WBIW/SDO/KCSD-X/eNIT-03e/2025-26  
e-Tender ID No………………. 

  Work Sl. No.- 

 
To, 
  The Sub-Divisional officer, 
   K.C. Sub-Division No-X, 
   Kotulpur, Bankura 
 

I/We, Sri/Smt. , the authorized signatory on behalf of.............................................................. 
do hereby Affirm that I / We / any of the member of .......................................................... bidding against e–NIT No. 

........................................ Sl. No do not have any common Interest either as a partner in any 
partnership firm / consortium / Joint Venture or as Proprietor / Principal Share Holder of any other Firm / 
Company in the same serial for the work I / we want to participate. 

 
Dated this day of 202  

Full name of Bidder / Contractor:   

Authorized Signatory:  

In the capacity of:                                                        

Duly authorized to sign bid 

for & on behalf of (Name of Firm): _ 

(In block Capital letters or typed) 
 
 

Office address with seal: ........................................................................... 

Telephone no(s) (office):                                                        

Mobile No: _ 

Fax No:  

Email ID:  
 

 
*Incase of Joint Venture & Consortium the Lead Member to submit this format. 

 
                                                                                                                                        (DIGITAL SIGNATURE OF BIDDER)
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FORM–3 
Power of Attorney for signing of Contract / Tender Agreement* 

 
(May be submitted if the bidder is a Company, Autonomous Body, Undertaking, Corporation, and NGO, in plain paper or otherwise in any legally 

acceptable format which shall be treated as the self declaration of the bidder) 

 
Know all men by these presents, I / We, ___________________________________________ (name of the firm and 
address of the registered office) do hereby irrevocably constitute, nominate, appoint and authorize Mr. / Ms (Name) 
......................... son / daughter of_____________________________________________________________ 
………………………………………. and presently residing at  ................................................................................................. , who 
is   presently   employed    with    us /    the    Lead    Member of our Consortium / Joint    Venture and holding the position 
of  .............................................................................. , as our true and lawful attorney (herein after referred to as the “Attorney”) 
to do in our name and on our behalf, all such acts, deeds and things as are necessary or required in connection with or 
incidental to submission of our bid for the ***** Project proposed or being developed by the Governor of the State of West 
Bengal represented by the Superintending Engineer, ................................. Circle, Irrigation & Waterways Directorate, 
Government of West Bengal, including but not limited to signing and submission of all applications, bids and other 
documents and writings, participate in bidders’ and other conferences and providing information / responses to the 
Authority, representing us in all matters before the Authority, signing and execution of all contracts including the 
Agreement and undertakings consequent to acceptance of our bid, and generally dealing with the ‘Authority’ in all matters 
in connection with or relating to or arising out of our bid for the said Project and / upon a ward thereof to us and / or till the 
entering into of the Agreement with the Authority; 

And we here by agree to ratify and confirm and do here by ratify and confirm all acts, deeds and things done or caused to 
be done by our said Attorney pursuant to and in exercise of the powers conferred by this Power of Attorney and that all 
acts, deeds and things done by our said Attorney in exercise of the powers hereby conferred shall and shall always be 
deemed to have been done by us. 

IN WITNESS WHERE OF WE , ………………………….., THE ABOVE NAMED PRINCIPAL SHAVE EXECUTED THIS 
POWER OF ATTORNEY ON THIS ……………………… DAY OF….... 20.….. For ……………………………. 

(Signature Name date designation and address of the bidder/(s) & Contact No. & e-mail ID) 

Witnesses: (Full Name with permanent addresses and contact nos.) 

1. 
2. 

 
 

Signed & accepted 
Notarized 

 
Notes: 
1 The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by the 

applicable a win India and the charter documents of the executants and when it is so required, the same should be 
under common seal affixed in accordance with the required procedure. 

2 Wherever required, the Bidder should submit for verification the extract of the charter documents and documents 
such as aboard or shareholders’ resolution / power of attorney in favour of the person executing this Power of 
Attorney for the delegation of power here under on behalf of the Bidder. 

3 For a Power of Attorney executed and issued overseas, the document will also have to be legalized by the Indian 
Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the Power of 
Attorney provided by Bidders from countries that have signed the Hague Legislation Convention, 1961 are not 
required to be legalized by the Indian Embassy if it carries a conforming Apostle certificate. 
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  This is only a specimen format and the bidder may submit any other legally valid format by bidder 
organization except Proprietorship Firms. 

 

 
FORM–4 

Declaration on antecedents and performance 
(To be submitted in plain paper / letter head as per specimen, duly filled up and uploaded with digital signature, which shall be treated as the self 

declaration of the bidder) 
 
 
 
 

Ref: - e-Tender No:- WBIW/SDO/KCSD-X/eNIT-03e/2025-26  
e-Tender ID No………………. 

  Work Sl. No.- 

 
To, 
   The Sub-Divisional officer, 
   K.C. Sub-Division No-X, 
   Kotulpur, Bankura 
 

I/We, Sri/Smt.                                                            ,the authorized                                                            sign at or  on 

behalf of ………………………………………………………………………… do hereby Affirm that I / We / any of the member of 

………………………………...bidding against e– NIT No................................................... Sl. No............................................... 

are not blacklisted or debarred from participation in State Government procurements and tenders in the Irrigation & 

Waterways Directorate, Government of West Bengal, and other Departments of the State Government and Government of 

India on the date of publication of this Notice Inviting Tender (NIT). 

If at all test stage this submission is found incorrect, the bidder company along with all its contingent members / owners / 

partners would be liable to penal actions as decided by the Government under the rules. 

Dated this day of 202  

Full name of Bidder / Contractor:   

Authorized Signatory:  

In the capacity of:                                                         

Duly authorized to sign bid 

for & on behalf of (Name of Firm): _ 

(In block Capital letters or typed) 
 
 

Office address with seal:........................................................................... 

Telephone no(s) (office):                                                        

Mobile No: _ 

Fax No:  

Email ID:  
 
 
 
 

(DIGITAL SIGNATURE OF BIDDER)
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FORM–6* 
 

SPECIMEN FORMAT FOR THE BANK GUARNATEE FOR ADDITIOANAL PERFORMANCE SECURITY DEPOSIT 

(*To be submitted only if the bid price quoted by the bidder is below 20% of the estimated cost put to tender, non submission of PDF of BG 
within15 working days after issuance of LOA/LOI will lead to rejection of selected bidder. Similar standard format issued by RBI approved Bank pledging 

Bank Guarantee of the required value and period in favour of Engineer-in-Charge is acceptable) 

To, 
   The Sub-Divisional officer, 
   K.C. Sub-Division No-X, 
   Kotulpur, Bankura 
 
 

WHEREAS (name and address of Contractor) (hereafter called “the Contractor”) has 
under taken, in pursuance of Contract No: dated to execute (name of Contract 
and brief description of Works) (herein after called “the Contractor”). 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a 
Bank Guarantee by a Scheduled commercial bank for the sum specified there in for ‘ADDITIONAL 
PERFORMANCE SECURITY DEPOSIT’ for compliance with his obligation in accordance with the Contract: 

AND WHEREAS we (Indicate the name of the bank and branch) have agreed to give the 
Contractor such a Bank Guarantee: 

NOW THEREFORE we ;  (Indicate the name of bank and branch) hereby affirm that we 
are the Guarantor and responsible to you on behalf of the Contractor, up to a total of Rs.                     (amount 
of guarantee)  (in words). We undertake to pay you, upon your first written demand 
and without cavil or argument, a sum within the limits of (amount of guarantee) as aforesaid 
without your needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

We (Indicate the name of the bank and branch) hereby waive the necessity of your 
demanding the said debt from the contractor before presenting us with the demand. 

 
We (Indicate the name of the bank and branch) further agree to pay to you any money so 
demanded not withstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 
pending before any court or Tribunal relating there to, our liability under this present absolute and un equivocal. 

The payment/so made by us under this bond shall be a valid discharge of our liability for payment there under 
and the contractor(s) shall have no claim against us for making such payment. 

We (Indicate the name of the bank and branch) further agree that no change or addition to 
or other modification of the terms of the Contract or of the works to be performed there under or of any of the 
contract documents which may be made between you and the contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such change, addition or modification. 

We (Indicate the name of the bank and branch) lastly under take not to revoke this guarantee 
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Except with the previous consent of you in writing. 
 

This guarantee shall be valid up to ----------------------------. It come into force with immediate effect and shall 
remain in force and valid for a period up to the time of completion of the work under the stated contract plus 
claim period of six months for the Bank Guarantee. Notwithstanding, anything mentioned above, our liability 
against this guarantee is restricted to Rs (Rs.                                    ) and unless a claim in 
writing is lodged with us within the validity period, i.e. up to …………………………. of this guarantee all our 
liabilities under this guarantee shall cease to exist. 

Signed and sealed this day of        20 at 
 
 

SIGNED, SEALED AND DELIVERED 

 
For and on behalf of the BANK by: 

(Signature) 

(Name) 

(Designation) 

(Code Number) 

(Address) 

 
 

NOTES: 
 

i. The bank guarantee should contain the name, designation and code number of the officer(s) signing 

the guarantee. The address, telephone number and other details of the Head Office of the Bank as well 

asof issuing Branch (within West Bengal/AT PAR ANYWHERE IN INDIA only to be accepted) should be 

mentioned on the covering letter of issuing Branch. 
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         FORM-7 (BARCHART) 
                                                                                                                        Tentative work programme for the work: 
 

 
 

Tentative work programme for the work:- "Emergent patch repair of potholes of left side inspection path In-between Ch. 906.00 & Ch. 997.53 of  
                                                                           K.B.C. under Kotulpur (East) Section of K.C. Sub-Division No.- X,  under K.C. Division no.-III ,  
                                                                           Bishnupur, during the year 2025-26." 
 

Sl. No. – 01 
 

e-N.I.T No - WBIW/SDO/KCSD-X/eNIT-03e/2025-26                                                                                              Total Construction Period: - 45 days 
 

  
A

ct
iv

it
ie

s 
 

Days 
03 06 09 12 15 18 21 24 27 30 33 36 39 42 45 

 

1. Cutting Clearing jungles. 

               
 

2. Water Bound Macadam Sub Base. 

               
       

3. Supplying, spreading and consolidating Moorum. 

               
 
 

                                                   S/d                                                                                                                                           S/d 
                                     Sub-Divisional Officer                                                                                                    Executive Engineer                                                    
  .                      Kangsabati Canals Sub-Division-X                                                                                      Kangsabati Canals Division No-III                                                                                     
                                      Bishnupur, Bankura.                                                                                                               Bishnupur, Bankura. 
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         FORM-7 (BARCHART) 
                                                                                                                        Tentative work programme for the work: 
 

 
 

Tentative work programme for the work:- "M/R to Dy. No.- 18 of K.B.C. in between Ch. 50.00 & Ch. 114.50 under Kotulpur (East) Section of K.C.  
                                                                            Sub-Division No.- X under K.C. Division No.- III, Bishnupur, Dist- Bankura, during the year' 2025-26." 
 

Sl. No. - 02 
 

e-N.I.T No - WBIW/SDO/KCSD-X/eNIT-03e/2025-26                                                                                              Total Construction Period: - 45 days 
 

 
 

A
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s 

  

Days 
03 06 09 12 15 18 21 24 27 30 33 36 39 42 45 

 

1. Cutting uprooting & Clearing jungles. 

               
 

2. Removing of deposited earth. 

               
 
 

                                                  S/d                                                                                                                                           S/d 
                                     Sub-Divisional Officer                                                                                                    Executive Engineer                                                    
  .                      Kangsabati Canals Sub-Division-X                                                                                      Kangsabati Canals Division No-III                                                                                                                          
                                      Bishnupur, Bankura.                                                                                                               Bishnupur, Bankura. 
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         FORM-7 (BARCHART) 
                                                                                                                        Tentative work programme for the work: 
 

 
 

Tentative work programme for the work:- "Emergent repair of left side inspection path In-between Ch. 0.00 & Ch. 40.00 of Dy No.- 21 of  
                                                                           K.B.C. under Kotulpur (East) Section of K.C. Sub-Division No.- X,  under K.C. Division no.-III,  
                                                                        Bishnupur, during the year 2025-26." 
 

Sl. No. – 03 
 

e-N.I.T No - WBIW/SDO/KCSD-X/eNIT-03e/2025-26                                                                                   Total Construction Period:- 45 days 
 

  
A
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s 
 

Days 
03 06 09 12 15 18 21 24 27 30 33 36 39 42 45 

 

1. Cutting & Clearing jungles. 

               
 

2. Dressing & chilchalling Flanks. 

               
 

3. Water Bound Macadam Sub Base. 

               
 

4. Supplying, spreading and consolidating Moorum. 

               
 
 

                                                   S/d                                                                                                                                           S/d 
                                     Sub-Divisional Officer                                                                                                    Executive Engineer                                                    
  .                      Kangsabati Canals Sub-Division-X                                                                                      Kangsabati Canals Division No-III                                                                                                                                     
                                      Bishnupur, Bankura.                                                                                                               Bishnupur, Bankura. 
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         FORM-7 (BARCHART) 
                                                                                                                        Tentative work programme for the work: 
 

 
 

Tentative work programme for the work:- "M/R to K.B.C. in-between Ch.997.53 & Ch.1186.49 by clearing and removing Water Hyacinth  
                                                                           from canal and clearance of jungle from side slope of the canal under Kotulpur (East) Section of  
                                                                        K.C. Sub-Division No.- X under K.C. Division No.- III, Dist- Bankura, during the year' 2025-26." 
 

Sl. No. – 04 
 

e-N.I.T No - WBIW/SDO/KCSD-X/eNIT-03e/2025-26                                                                                              Total Construction Period: - 45 days 
 

 
A
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s 
 

Days 
03 06 09 12 15 18 21 24 27 30 33 36 39 42 45 

 

1. Cutting uprooting & Clearing jungles. 

               
 

2. Clearing and removal of water hyacinth. 

               
 
 

                                                  S/d                                                                                                                                           S/d 
                                     Sub-Divisional Officer                                                                                                    Executive Engineer                                                    
  .                      Kangsabati Canals Sub-Division-X                                                                                      Kangsabati Canals Division No-III                                                                                                           
                                      Bishnupur, Bankura.                                                                                                               Bishnupur, Bankura. 
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         FORM-7 (BARCHART) 
                                                                                                                        Tentative work programme for the work: 

 
 
 

Tentative work programme for the work:- "M/R to Dy. No.- 23 of K.B.C. in between Ch. 0.00 & Ch. 59.21 under Kotulpur (East) Section of K.C.  
                                                                           Sub-Division No.- X under K.C. Division No.- III, Bishnupur, Dist- Bankura, during the year' 2025-26." 
 

Sl. No. - 05 
 

e-N.I.T No - WBIW/SDO/KCSD-X/eNIT-03e/2025-26                                                                                              Total Construction Period: - 45 days 
 

 
 

A
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Days 
03 06 09 12 15 18 21 24 27 30 33 36 39 42 45 

 

1. Cutting uprooting & Clearing jungles. 

               
 

2. Removing of deposited earth. 

               
 
 

                                                  S/d                                                                                                                                           S/d 
                                     Sub-Divisional Officer                                                                                                    Executive Engineer                                                    
  .                      Kangsabati Canals Sub-Division-X                                                                                      Kangsabati Canals Division No-III                                                                                                                          
                                      Bishnupur, Bankura.                                                                                                               Bishnupur, Bankura. 
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         FORM-7 (BARCHART) 
                                                                                                                        Tentative work programme for the work: 

 
 

 
Tentative work programme for the work:- "M/R to Dy. No.- 24 of K.B.C. in between Ch. 0.00 & Ch. 70.68 under Kotulpur (East) Section of K.C.  
                                                                           Sub-Division No.- X under K.C. Division No.- III, Bishnupur, Dist- Bankura, during the year' 2025-26." 
 

Sl. No. - 06 
 

e-N.I.T No - WBIW/SDO/KCSD-X/eNIT-03e/2025-26                                                                                              Total Construction Period: - 45 days 
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Days 
03 06 09 12 15 18 21 24 27 30 33 36 39 42 45 

 

1. Cutting uprooting & Clearing jungles. 

               
 

2. Removing of deposited earth. 

               
 
 

                                                  S/d                                                                                                                                           S/d 
                                     Sub-Divisional Officer                                                                                                    Executive Engineer                                                    
  .                      Kangsabati Canals Sub-Division-X                                                                                      Kangsabati Canals Division No-III                                                                                                           
                                      Bishnupur, Bankura.                                                                                                               Bishnupur, Bankura. 
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         FORM-7 (BARCHART) 
                                                                                                                        Tentative work programme for the work: 

 
 

 
Tentative work programme for the work:- "M/R to K.B.C. in-between Ch.824.56 & Ch.997.53 by clearing and removing Water Hyacinth from  
                                                                           canal and clearance of jungle from side slope of the canal under Kotulpur (East) Section of K.C.  
                                                                         Sub-Division No.- X under K.C. Division No.- III, Dist- Bankura, during the year' 2025-26." 
 

Sl. No. – 07 
 

e-N.I.T No - WBIW/SDO/KCSD-X/eNIT-03e/2025-26                                                                                              Total Construction Period: - 45 days 
 

 
A
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Days 
03 06 09 12 15 18 21 24 27 30 33 36 39 42 45 

 

1. Cutting uprooting & Clearing jungles. 

               
 

2. Clearing and removal of water hyacinth. 

               
 
 

                                                  S/d                                                                                                                                           S/d 
                                     Sub-Divisional Officer                                                                                                    Executive Engineer                                                    
  .                      Kangsabati Canals Sub-Division-X                                                                                      Kangsabati Canals Division No-III                                                                                                                          
                                      Bishnupur, Bankura.                                                                                                               Bishnupur, Bankura. 
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         FORM-7 (BARCHART) 
                                                                                                                        Tentative work programme for the work: 
 
 

 
Tentative work programme for the work:- "M/R to K.B.C. in-between Ch.1350.77 & Ch.1473.07 by clearing and removing Water Hyacinth  
                                                                           from canal and clearance of jungle from side slope of the canal under Bengai Section of K.C. Sub- 
                                                                        Division No.- X under K.C. Division No.- III, Dist- Bankura, during the year' 2025-26." 
 

Sl. No. – 08 
 

e-N.I.T No - WBIW/SDO/KCSD-X/eNIT-03e/2025-26                                                                                              Total Construction Period: - 45 days 
 

 
A
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s 
 

Days 
03 06 09 12 15 18 21 24 27 30 33 36 39 42 45 

 

1. Cutting uprooting & Clearing jungles. 

               
 

2. Clearing and removal of water hyacinth. 

               
 
 

                                                  S/d                                                                                                                                           S/d 
                                     Sub-Divisional Officer                                                                                                    Executive Engineer                                                    
  .                      Kangsabati Canals Sub-Division-X                                                                                      Kangsabati Canals Division No-III                                                                                                           
                                      Bishnupur, Bankura.                                                                                                               Bishnupur, Bankura. 
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         FORM-7 (BARCHART) 
                                                                                                                        Tentative work programme for the work: 
 
 

 
Tentative work programme for the work:- "M/R to Dy. No.36 of  K.B.C. from Ch. 0.00 to Ch.45 for a length  of 1.463 km. under Goghat  Section of  
                                                                  K. C. Sub- Division No.-X under K .C . Division No.-III , Bishnupur, Dist.-Bankura, during the year'2025-26" 
 

Sl. No. - 09 
 

e-N.I.T No - WBIW/SDO/KCSD-X/eNIT-03e/2025-26                                                                                              Total Construction Period: - 45 days 
 

 
 

A
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Days 
03 06 09 12 15 18 21 24 27 30 33 36 39 42 45 

 

1. Cutting uprooting & Clearing jungles. 

               
 

2. Removing of deposited earth. 

               
 
 

                                                  S/d                                                                                                                                           S/d 
                                     Sub-Divisional Officer                                                                                                    Executive Engineer                                                    
  .                      Kangsabati Canals Sub-Division-X                                                                                      Kangsabati Canals Division No-III                                                                                                           
                                      Bishnupur, Bankura.                                                                                                               Bishnupur, Bankura. 
 
 
 
 
 
 
 
 
 



 

 

 
 

(Enclosure to I&WD No.14 (8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.201 & modified as per Finance Dept. Memo-30-F(Y) dated 05.01.2021) 

      
 
 

         FORM-7 (BARCHART) 
                                                                                                                        Tentative work programme for the work: 
 

 
 

Tentative work programme for the work:- "Emergent repair of left side inspection path In-between Ch. 1473.07 & Ch. 1489.00 of K.B.C. under   
                                                             Goghat Section of K.C. Sub-Division No.- X,  under K.C. Division no.-III , Bishnupur, during the year 2025-26." 
 

Sl. No. - 10 
 
 
e-N.I.T No - WBIW/SDO/KCSD-X/eNIT-03e/2025-26                                                                                   Total Construction Period:- 45 days 
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Days 
03 06 09 12 15 18 21 24 27 30 33 36 39 42 45 

 

1. Cutting & Clearing jungles. 

               
 

2. Dressing & chilchalling Flanks. 

               
 

3. Water Bound Macadam Sub Base. 

               
 

4. Supplying, spreading and consolidating Moorum. 

               
 
 
                                                  S/d                                                                                                                                           S/d 
                                     Sub-Divisional Officer                                                                                                    Executive Engineer                                                    
  .                      Kangsabati Canals Sub-Division-X                                                                                      Kangsabati Canals Division No-III                                                                                                                          
                                      Bishnupur, Bankura.                                                                                                               Bishnupur, Bankura. 
 
 



 

 

 
 

(Enclosure to I&WD No.14 (8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.201 & modified as per Finance Dept. Memo-30-F(Y) dated 05.01.2021) 

      
 
 

         FORM-7 (BARCHART) 
                                                                                                                        Tentative work programme for the work: 
 
 

 
Tentative work programme for the work:- "M/R to K.B.C. in-between Ch.1617.52 & Ch.1753.50 by clearing and removing Water Hyacinth  
                                                                           from canal and clearance of jungle from side slope of the canal under Goghat Section of K.C. Sub- 
                                                                        Division No.- X under K.C. Division No.- III, Dist- Bankura, during the year' 2025-26." 
 

Sl. No. – 11 
 

e-N.I.T No - WBIW/SDO/KCSD-X/eNIT-03e/2025-26                                                                                              Total Construction Period: - 45 days 
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Days 
03 06 09 12 15 18 21 24 27 30 33 36 39 42 45 

 

1. Cutting uprooting & Clearing jungles. 

               
 

2. Clearing and removal of water hyacinth. 

               
 
 

                                                  S/d                                                                                                                                           S/d 
                                     Sub-Divisional Officer                                                                                                    Executive Engineer                                                    
  .                      Kangsabati Canals Sub-Division-X                                                                                      Kangsabati Canals Division No-III                                                                                                                          
                                      Bishnupur, Bankura.                                                                                                               Bishnupur, Bankura. 
 
 
 
 
 
 
 
 



 

 

 
 

(Enclosure to I&WD No.14 (8)-IB/IW/O/IB-Misc-72/2016-17 dated 09.04.201 & modified as per Finance Dept. Memo-30-F(Y) dated 05.01.2021) 

      
 
 

         FORM-7 (BARCHART) 
                                                                                                                        Tentative work programme for the work: 
 
 

 
Tentative work programme for the work:- "M/R to K.B.C. in-between Ch.1473.07 & Ch.1584.30 by clearing and removing Water Hyacinth  
                                                                           from canal and clearance of jungle from side slope of the canal under Goghat Section of K.C. Sub- 
                                                                        Division No.- X under K.C. Division No.- III, Dist- Bankura, during the year' 2025-26." 
 

Sl. No. – 12 
 

e-N.I.T No - WBIW/SDO/KCSD-X/eNIT-03e/2025-26                                                                                              Total Construction Period: - 45 days 
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Days 
03 06 09 12 15 18 21 24 27 30 33 36 39 42 45 

 

1. Cutting uprooting & Clearing jungles. 

               
 

2. Clearing and removal of water hyacinth. 

               
 
 

                                                  S/d                                                                                                                                           S/d 
                                     Sub-Divisional Officer                                                                                                    Executive Engineer                                                    
  .                      Kangsabati Canals Sub-Division-X                                                                                      Kangsabati Canals Division No-III                                                                                                           
                                      Bishnupur, Bankura.                                                                                                               Bishnupur, Bankura. 
 
 
 
 



 

 

 

 
GOVERNMENT OF WEST BENGAL 

IRRIGATION & WATERWAYS DIRECTORATE 
OFFICE OF THE SUB DIVISIONAL OFFICER, 
KANGSABATI CANALS SUB-DIVISION NO-X 

KOTULPUR, BANKURA 

 
Memo No.:- 393/(22) Dated:- 23/07/2025 

 

 
Copy forwarded to: 

 
1. The Sabhadhipati, Bankura  Zilla Parishad. 

2. The Sabhadhipati, Hooghly Zilla Parishad. 

3. The Chief Engineer-South West, I.&W. Dte, Khasjungle, Abash, Medinipur, Paschim Medinipur. 

4. The District Magistrate, Bankura. 

5. The District Magistrate, Hooghly. 

6. The Superintending Engineer, Kangsabati Circle-I, Kenduadihi, Bankura. 

7. The Executive Engineer, Kangsaabaati Caanaals Division No.-III, Bishnupur, Bankura. 

8. The Executive Engineer, Bankura Irrigation Division, Bankura. 

9. The Executive Engineer, Kangsabati Canals Division No.II, Khatra, Bankura. 

10. The Karmadhakshya, Krishi-o-Sech, Bankura  Zilla Parishad, Bankura. 

11. The Karmadhakshya, Krishi-o-Sech, Hooghly Zilla Parishad, Hooghly. 

12. The Director of Information & Cultural Affairs, Department of Information & Culture, 3rd Floor, Nabanna, Howrah. 

13. The District Information & Cultural Officer, Bankura. 

14. The District Information & Cultural Officer, Hooghly. 

15. Sub-Divisional Officer, Bishnupur, Bankura. 

16.     Sub Divisional Officer, KC Sub-Divn No IX/XI/ XVI/ XVII of Kangsabati Canals Division No.III 

17. The Divisional Accounts Officer of Kangsabati Canals Division No.III, Bishnupur. Bankura. 

18. Notice Board of the Kangsabati Canals Division No-III, Bishnupur, Bankura. 

19.     Estimating Section of Kangsabati Canals Division No.III. Bishnupur, Bankura. 
 

Sd/- 
 (M. S. Alam) 
                                                                            Sub-Divisional officer, 
                                                                              K.C. Sub-Division No-X, 

Kotulpur, Bankura. 
 


