ale

Enclosure-I

(LatestmodilicdNIT StandardFormet forworksofl TenderValue’ (AmountPutto Tender)aboveRs.5.00 lakhuptoRs.45.01akh)
OfficeoftheExecutiveEngineer
KangsabatiMechanicalDivision
Khatra, Bankura
E-MaillD-kmd.khatra@gmail.com

NOTICEINVITINGTENDER(SHORT)
NITNo: WBIW/EE/KMD/SNIT-05/2025-26

Memono :1218/7T-2 Date:-01.12.2025

Sealed tenders are hereby invited by the Executive Engineer, Kangsabati Mechanical Division, Irrigation &
Waterways Directorate on behalf of the Governor of the State of West Bengal for the ‘LIST OF WORKS® given in the
next page from eligible bonafide contractors/agencies/bidders having specified Pre-Qualification(eligibility) credential
for execution of works of similar nature and desired financial capabilities. The intending contractors have to provide
self attested copies of documentary evidence to fit the eligibility criteria as enclosed.

Last date & time of receipt ol application addressed to the Executive Engincer, Kangsabati
Mechanieal Division, Khatra, Bankura is on 04.12.2025 up to 16:30 hrs. IST.

The applicant bidders/contractors are advised to carefully read all the ‘Terms & Conditions’ contained in this e-Notice
Inviting Tender (NIT). He/she should particularly go through the minimum desired Pre-qualification (PQ) works
credential & financial eligibility criteria and satisfy himself/herself of all the mandatory eligibility requirements.
Bidders desirous of participating in the e-Tender should submit application only if they fulfill the minimum PQ
eligibility criteria and are in possession of all the required PQ Credential documents “in original” as these may be
summoned by the Tendering authority for verification purposes.

NIT and other related documents, WB Works Contract Form No. 2911(i)/2911(ii), Bill of Quantities (BOQ), EMD
exemption order, if any, corrigenda and drawings etc. if any, shall form a part of the Agreement / contract document.
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(General Terms & Conditions for Contract:

All Bonafide Indian contractors/Agencies/Organizations, Registered Companies/ Firms including Registered Partnership Firms,
Proprictorship Firms, Registered Consortiums & valid “Joint Ventures’ and contractors/bidders of equivalent grade or class
having Pre-Qualification (PQ) Credential from the Government of West Bengal, Union Government Departments/ Other State
Government Departments/ Engineering Wings of Gol /IRCON/RVNL/NHPC, Autonomous Project Authority and other similar
organizations of Go 1 and State Governments/PSU and Corporations of Government of India and other States having successfully
completed at least one similar nature project and not otherwise debarred are eligible to participate subject to
fulﬁIlingtheolherPQeligibilitycriterialaiddowninthesubsequentparagraph.ConsortiumsandJointVenturesarenotallowedto
participate in tenders of value up to Rs.45.00lakh

Participation in more than one serial of work out of list of works published in one NIT.

Any contractor/bidde rmay bid for any number of Serials of work in a particular NIT, if more than one work have be
enpublished in that NIT, subject to fulfillment of all of the following conditions:

a. There should be full compatibility (matching between the technical PQ credential submitted by the bidder in the form
ofCredential Certificate (CC) along with other relevant documents as stated under Clause 3.2B IlI) relating to any
worksuccessfully completed by the bidder and technical PQ criteria specified in the NIT for any particular serial of works
forwhich the bidder intends to bid. In other words, technical PQ credential certificate along with relevant documents
submittedfor any work should at the minimum; satisfy the technical PQ eligibility criteria specified for that work. Normally
thereshould be separate CC along with relevant documents for each of the serial of works, the bidder intends to bid and the
serialnumber relevant to the CC should be clearly written on the body of the CC and also on the other documents stated
underClause 3.2B IIL. However, the bidder will also reserve the right to submit one CC along with relevant documents
forbidding in more than one serial of work, provided cumulative technical PQ credential of all such serials should be
fulfilledby one single CC. In such case also, serial numbers of the relevant works for which the CC is submitted should be
clearlywritten on the body of the CC by the bidder. Omission of serial numbers on the body of the CC and also on the
otherdocuments stated under Clause 3.2B 111, in case of bidding for more than one serial will lead to rejection of all the
bids.

b. Average of gross annual turnover of the individual bidder/Organization/consortium or Joint Venture for any three financial

years within preceding five financial years, as stated under Clause 7V, should not less than the summation of turnover
requirements of the relevant individual serial of works for which the bidder intends to bid.

2. Submission of bid

3.1 General procedure for submission of application
PQ credential documents as asked for in the NIT, should be submitted within the stipulated date and time as notified in the NIT.
Contractors/bidders should especially take note of all the Addenda or Corrigenda notices related to the Tender as tender
document. Documents in the Tender submitted by the contractors/bidders containing requisite information & ratecannot be
changed aflter end date and time fixed for submission of theTender. Extension of last date for submission or insertion of any
ofAddendum/Corrigendum, if unavoidable is to be notified as per Finance Department guidelines in the, Departmental
website,Newspapers and in Notice boards.. Extension of last date and time for bid submission by issuance of a Corrigendum
shall not be treated as 2nd Call or Re-tender.

A.  ‘Forms’ApplicationsforTender:videselfdeclarationformatinspecimenForm-1,
Self declaration of bidder not having common interest as a different bidder organisation in any other work tendered underditferent
serials of this particular NIT vide specimen Form-2, and self declaration on antecedents and performance of the bidder in
specimen Form-4.
All above are to be filled up completely, signed and submitted during bid submission.

B, lisdesiredihatselfatiestedXeroxcopiesoforiginaldocumentsinsupportoftheireligibilityandPQcredential shall have
to be submitted as detailed below:

l\bl'l. Category Sub-category Sub-category description Remarks if
IR any
1 Cerltificates | 1. certificates.pdf 1 Latest Professional Tax Payment Certihcate(PTPC)or, Refer to Clause
% QST_ registration_ PT deposit challan for current financial year or 3.2C(Dfor
certificates.pdf Government Order for exemption in other States where details

| ever applicable.
2 Valid PAN Card in the name of bidder/organization

3 Income Tax Return of current Assessment year or, 1T
Return of immediate preceding Assessment year
whichever is ;attest available

4 Valid GSTIN under GST Act &Rules




| Company companydetails.pdfl 1ForProprietorshipFirms,PartnershipFirms,Registered Reler to Clause
Details companydetails.pd)? Companies, Registered Co-operative Societies 3.2C(tNHor
Valid Trade License/acknowledgement or Receipt of details
application for Trade License/ Revalidation
OTHERREQUIREMENTS:-
111 Credentialof | 1. Credentialpdfl 1 WorkOrder/Award of Contractor LOA/LOI duly Refer to Clause
works 2. Credentialpdf2 authenticated by issuing authority. 3.2C(HDfor
2Pre- details
Qualification(PQ)Workcredentialofone 100%completedwor
kasdesiredintheNITastheCredential
Certificate  (CC) duly authenticated by competent
§ authority.
v Financial Paymentcertificate.pdf | All 100% Payment Certificates of competent authorities | Refer to Clause
credential during preceding Five FY. IT Return of bidder in thee FY | 3.2C(1V)for

,or Audited Profit & Loss Accounts statement of any three | details
financial years within the zone of preceding five financial
years whichever is available.

Note:
i Beforepublishingomnalselectiono&IveriﬁcationbyTECmaybeundertakendirectlyfromPQCredentiaIissuing authority.
ii. Validityofdocumentssubmittedbybiddershallbestanddeterminedonthedateofpublicationoftendernotice.
3.2 A Latest available Professional Tax Payment Certificate (PTPC) or the PT payment challan/receipt for current financial

year/Waiver Order of competent authority in other States if applicable.
a. Valid PAN Card of the bidder/s are required;

b. Income Tax Return of current Assessment Year or, IT Return of immediate preceding Assessment year under ITAct & Rules,
whichever lalest available with the bidder.

c. Valid I5 digit Goods and Service Tax payer Identification Number (GSTIN) as per GST Act, 2017 & Rules of the bidder to be
submitted

I For State Registered Co-operative Societies:

a. Society Registration certificate from ARCS (Assistant Registrar of Co-operative Societies, Go WB) and By-Laws for
Cooperative Societies under West Bengal Co-operative Societies Act, 2006 and Rules, 2011 and all amendments.

b. Latest Auditor’s Report of Directorate of Co-operative Audit under Department of Co-operative, Government of West
Bengal within preceding five financial years as per Socicties Act & Rules.

3.2B Eligibility criteria based on Credential of work/Prequalification Work Credential “credential.pdf”

i, WorkOrder/AwardofContractortheLetterofAcceptance(LoA )dulyauthenticatedbythecompetentissuingauthorityisto be submitted

ii. Pre-Qualification (PQ) credential of one 100% completed work of Gross Notional Value as desired in the NIT as the Credential
Certificate (CC) duly authenticated by competent authority. (Name of file should be “credential.pdf 2).

3.2 CPQ Financial credential: In‘ payment certificate .pdf’ folder under OID cover

a..“Payment certificate’ of works authenticated by appropriate authority for preceding three Financial Years, or ,ii. Valid Income Tax
Returns for preceding three FY, or, iii. Audited Profit & Loss Accounts statements of three FY, any one of 1, ii, or iii as a
complete set for three FY within zone of immediate preceding five FY is to be submitted else the bidder may be disqualified.

. Name, address, contact no. and registration no. of auditor Firm is desirable for Profit & Loss accounts statement, if submitted.

. Credential Certificate (CC) given as PQ Work Credential may also contain payment certificate and in those cases separate paynent
certificate is not required.
b.  NofileinTechnical/Pre-QualcoverorOlDcoverfolderisallowedbythesystemtobekeptblank/emply. Where
3.3 Financial proposal

The financial bid should contain the following documents in one cover or folder.

i.Bill of Quantities (BOQ): The contractor/bidder is required to quote the financial offer/bid price or rate as percentage above or
below (he estimated amount put to tender or ‘at-par’ with tender value, in the space marked for quoting rate in the BOQ of the
tendered work.
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ii.

4A.

iii.

BOQ wilh out a valid numeric rate at the designate dspace provided in the BOQ will be disqualified and rejected outright.

Tender Fee and Earnest Money Deposit (EMD)

Tender Fees:

Entire set of e-Tender documents are made available free of cost. Cost for tender documents will not be charged even during
execution of a formal tender contract/agreement. However, the contractors/bidders may wherever necessary shall be suitably
charged for additional/multiple copies of drawings, specifications, Schedule of Rates booklet etc. and such fee may be suitably
determined by the Tender Inviting Authority as per existing Rules.

(a)Earnest Money Deposit (EMD):

Bidders are required make payment of Earnest Money (EMD) through Bank Draft (BD)/Bankers Cheque (BC)of any scheduled
Commercial Bank approved by RBI which is to be drawn in favour of the Executive Engineer, Kangsabati Mechanical Division
payable at Khatra. Only if the bidderisexemptedfrompaymentofEMDbytheStateFinanceDepartment,theGovtorderforsuch
exemption is to be submitted while opting for EMD exemption category. Any misjudgement and resultant non submission of
EMD will lead to rejection of the bid. Finance Department has exempted from payment of EMD to State Registered Labour
Cooperative Societies, Mackintosh Burn Limited, Westinghouse Saxby Farmer Limited & Britannia Engineering Limited
only.State & Central Govt SSI Units are exempted from EMD for tenders for procurements and supply of Goods only and not
works contracts. However, all other PQ credentials are to be fulfilled by each

(b)Additional Performance Bank Guarantee:

“Additional Performance Security” has been made mandatory which shall be obtained only from the successful L1 bidder, if the
accepted bid price is below by more than 20% of the amount put to tender. This Additional Performance Security shall be equal
to 10% of the tendered amount i.e. the L1 bid price.

Refund/Settlement Process for EMD:

i.Once (he financial bid evaluation processed EMD of the bidders other than that of theL [ will be refunded,

ii.

TIA reserves the right to forfeit the EMD electronically incase of breach/violation of tender rules.

Credential Certilicate (CC)as Prequalification Work Credential:

Credential Certificates (CC) for one/single 100% completed work within last five financial years on the date of publication of
NIT will only be accepted as valid PQ credential of work. Incomplete ongoing work shall not be considered for valid PQ
Credential. Payment Certificate without containing mandatory details shall not be treated as valid.

It is desirable that CC should preferably contain the name with designation, postal address of office, contact Telephone No./FAX
/ e-mail ID of the authority issuing the CC for the work along with name of work, amount put to tender, date of completion of the
work, gross final billed value of the 100% completed work, certificate of issuing authority indicating successful and satisfactory
completion. lllegible certificates, absence of contact details making it time consuming for verification purposes of CC issued by
authorities outside the State are liable to be rejected by the Bid Evaluation Committee (TEC).

Credentia! Certificates (CC) of successfully completed works in any Department/autonomous authority of the Government of
West Bengal will be considered. CC of 100% completed works executed under any other State / Central Government Ministry /
Department/Nationalised Financial Institution Organisation /Govt. Undertaking/Govt. Enterprises or Government Institutions or
Local Government Bodies(Municipalities, Zilla Parishad & Panchayat Samities within West Bengal, will also be considered as
valid PQ Credential. Such CC are to be issued by an officer/authority not below the rank of Executive Engineer / Divisional
Engineer/District Engineer/Project Manager of the State/Union Government Departments/Organisations; authorised signatories
of CC for Panchayat Samities and Municipalities shall be the BDO &Executive Olficers or equivalent administrative ofTicers
respectively. It is desirable to have telephone and FAX or e-mail addresses of the signatory of the

CC for all offices outside West Bengal for verification purposes.

Gross notional amount calculated from Credential Certificate (CC) of a single works contract completed within the zone of
immediate preceding five financial years on the date of this

NIT, issued in favour of the contractor/bidder /Agency/Firm/Registered Co-operative Society for a similar work defined in the
tender should be at least 30%of the amount put to tender for the work it is bidding. The power to decide on the criteria of
similarity rests without any prejudice, solely with the Bid Evaluation Committee (TEC).

Additional eligibility criteria for participating in more than one serial of work in a NIT

If the same bidder bids separately for on behalf of another Firm or in a different capacity having financial interests in the same
work, all the tenders would be rejected.

Penalty for suppression/distortion of facts and withdrawal of L1 bidder before acceptance of LOI
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Ifa contractor/bidder fails to physically produce the originals of documents(especially the Credential Certificates and P/L
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Accounts with audited balance sheets), or any other bid documentation demand by the Tender Evaluation Committee
(HTEC/TEC) which were submitted as Xerox copies within a specified time frame, need arising due to any material deviations
detected, leading to specific doubts which could not be cleared by enquiry from issuing authority of these documents or if the
reis any suppression/distortion/falsification noticed/detected/ pointed out at any stage of the e-tender process at any stage prior to
signing of Contract-Agreement the Tender Inviting Authority will immediately bring the matter to the notice of the concerned
Chief Engineer and appropriate penal measures as stated in Clause 10 below will be taken. The concerned Chief Engineer then
will issue the necessary order in writing with intimation to the defaulting contractor/bidder, other Chief Engineers, Centralized e-
Tender Cell and also the Government in the Irrigation & Waterways Department. Copy of the order/starting penal measures
should invariably be communicated to the Nodal Officer, e-Governance Cell of the Department with a request for uploading the
order in the Departmental website in the link “List of suspended/debarred contractors”.

8. Grounds for Suspension and Debarment
i Submission of eligibility requirements containing false information or falsified documents.

ii. Unauthorized use of one’ signature for purpose of bidding process.

iii.  All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complaints about any bidder,
posting baseless allegation about any officer duly authorized by the Department, restraining any interested bidder to participate in
the bidding process ete.

vi.  Refusal to accept an award after issuance of ‘Letter of Acceptance’ or enter into contract with the Government without justifiable
cause.

vii.  Refusalorfailuretoposttherequiredperformancesecurity/earnestmoneywithintheprescribedtimewithoutjustifiable cause.

viii.  Subcontractingofihecontractoranypartthereofwithoutpriorwrittenapprovaloftheprocuringentity.

ix. Failure solely due to fault or negligence of the Contractor, to mobilize and start work within the specified period as mentioned in
the ‘Letter of Acceptance’ / ‘Letter of Acceptance cum work Order’ / “Work Order’ / “Notice of Process’ / *Award of Contract’
etc. ultimately resulting in rescindment of contract.

X. Failure to fully and faithfully comply with the contractual obligations without valid cause, or failure to comply with any written
lawful instruction of the procuring entity or his representative(s) pursuant to the implementation of the contract, ultimately
resulting in rescindment of contract.

xi.  For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacturer, supplier or distributor
arising from his fault or negligence and / or unsatisfactory or inferior quality of goods, vis a via as laid down in the contract.

9. Taxes & dutices to be borne by the Contractor/bidder

In view of introduction of GST with effect from 01.7.2017, all the bidders intending to participate in this e-tender should offer
their financial bids inclusive of GST applicable for entire composite works/Procurement of goods & services, labour intensive
component contained in the BOQ. Income Tax, Royalty, GST (CGST, SGST, IGST), Construction Workers' Welfare Cess,
Labour Insurances EPF and similar other statutory levy / cess will have to be borne by the contractor/bidder and his/her quoted
rate should be quoted accordingly after considering all these charges, and no separate payment towards any of the statutory taxes
rents or levies shall be made by the work implementing authority.

11. Site inspection prior to submission of tender

Before submitting bid, the intending contractor/bidder should make themselves acquainted thoroughly with the local conditions
prevailing at site of implementation of the work by undertaking field inspections and taking into consideration all probable
factors and difficulties to be involved during execution of the work as per specification in all respects including transportation of
materials, communication facilities, climate conditions, nature of soil, availability of local labourers and market rates prevailing
in the locality etc. and no claim whatsoever will be entertained on those accounts afterwards. The contractor/bidder may also
contact the office of the designated Assistant Engineer/Executive Engineer, Kangsabati Mechanical Division in between 11.30
hours to 16.30 hours on any working day, prior to the date of last date for submission of bid in the e-tender.

12.  Conditional and incomplete tender

Conditional and incomplete tenders are liable to be summary rejected.

13.1 Uploading the list of technically qualified contractors/bidders

i.  While evaluating, the TEC may, if they so desire, summon the contractors/bidders and seek further clarification/information or
seel verifications of original of any of/all the documents already submitted, and if these cannot be produced within stipulated
timeframe, their bids will be liable for rejection.

ii. If the re-tender is any scope for lowering down of rate in the opinion of the Tender Accepting Authority being abnormally high, i.
e above10%of the amount put to tender (Tender value),the NIT shall be cancelled and invited a fresh 2""01‘3”‘re-tender.Nopost
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tender negotiations are permitted.

iii. If there is no contractor/bidder or the number of contractors / bidders in the 1¥ tender is less than three, the e-tender has to be
cancelled. In case of participation of more than three bidders, if the number of technically qualified bidder falls below three, the
tender/NIT is to be cancelled as well and fresh e-tender vis-a-vis 2"call e-Tender or even 3" call e-Tender may be invited by suitably
lowering of minimum eligibility PQ criteria (work & financial) for bidders with wide publicity of Re-tender notices through electronic

and print media.

iv. Final result after acceptance of the rate by the Tender Accepting Authority ,if within the delegated power of acceptance would
have to be uploaded in the e-Procurement platform. Otherwise, the matter may be referred to the Government Appointed DTC and the
appropriate Government for decision.

v. The Tender Accepting Authority may ask the L1 bidder/contractor to submit analysis of rates to justify the rate quoted by that
bidder after declaration of (inancial bid evaluation result,

vi. If the lowest (L1) bidder/contractor backs out there should be Re-tendering in a transparent manner. In such a situation the TIA may
call for re-tender with bid submission time period should normally be 14 days for value above Rs. 10.00 lakh, and 7 days for value
exceeding Rs. 1.00 lakh but up to Rs. 10.00 lakh.

13.5 Tender Accepting Authority (TAA)
Authority to which the power has been delegated to accept tenders as per latest Finance Department Notification will function as
the Tender Accepting Authority (TAA) for evaluation of technical and financial proposals of works having tender value within
his/her range of acceptance.

As per present delegation, TAA for different tenders within the range above Rs 0.10 Lakh upto Rs 45.00 Lakh would be as
follows:

i. For e-Tenders of value up to Rs 45.0 lakh (above Rs 5.00 lakh and up to Rs 45.0 lakh): Executive- Engineer ......ccecevveenene.
Division, I&W Directorate.

ii. For off-line tenders of value from Rs 3.0 Lakh up to Rs 5.0 Lakh is to be tendered in a single bid system in off-line mode to be
accepted by Executive Engineer ..........ccoeveanee. Division, I&W Directorate. [off-line single bid Tenders]

iii. For tenders of value up to Rs 3.0 Lakh relating to works only, is to be tendered in a single bid system in off-line mode to be
accepted by Assistant Enginger ...........coovevnee. Division, 1&W Directorate. [off-line single bid system Manual Tenders] on the

basis of technically sanctioned costs.

13.6 Procedure to be followed for final acceptance of tender & Award of Contract.

i.  The lowest (L1) financial bid for all works tenders is accepted as a rule. If for any reason the lowest (L1) bid is not accepted,
reference is to be made to the appropriate Government for orders as to which of the contractor /bidder the work should be
awarded.

ii. Maximum 5% excess beyond the ‘Tender Value’ (Amount put to Tender) may be accepted as per delegated power to the
Executive Engineer up to Rs 45.00 lakh, and at least three valid bids have been received in the financial bid stage, provided
tender value after abatement is within the administratively approved cost. Maximum 5 % excess beyond the ‘Tender Value’
(Amount put to Tender) may be accepted above tenders of value below Rs 3.00 lakh upto 5% above amount put to tender and
also5% excess over administratively approved amount, proposal for revised administrative approval/Expenditure sanction would
have to be submitted to the Government, but acceptance of tender and issue of work order may not be kept pending for want of

revised approval.

iii. Above 5% and up to 10% of the Tender Value can be recommended to the Government for acceptance by the Departmental
Tender Committee (DTC) subject to the conditions that valid technically qualified bids should not be less than three and L1 bidis
accepted and tendered amount is within the administratively approved cost. In case of excess over administratively approved
amount, revised administrative approval would have to submitted to the Government but acceptance of tender, and issue of work
order may not be kept pending for want of Revised Administrative Approval/ Revised Financial sanction.

vii.  All above tender rules applies for all types of works and procurements .i.e. Plan, Non-Plan, deposit works tenders.

14.  General guide lines for acceptance of Tender.
Lowest valid rate should normally be accepted in accordance with the procedure stated in clause 13.4. The Tender Accepting
Authority reserves the right to distribute the work amongst more than one contractor/bidder with same L1 rate.

15.  Signing of formal tender contract/agreement after acceptance of tender

The contractor/bidder, whose bid is approved for acceptance, shall within 15 days of the receipt of Letter of Invitation (LOI) or
Letter of Acceptance (LOA) in his / her favor, will have to execute a ‘Formal Agreement’ with the Engineer-in-Charge in
quadruplicate in W.B.F.2911 and all other contract documents, entire set of which may be obtained free of cost from the office of
the designated Executive Engineer, Kangsabati Mechanical Division in-charge of the work tendered.

If the selected L | bidder fails to turn up even after3 Odays after the initiall Sdays from the date of uploading of the AOC in
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17.
18.

19.

20.

21.

the e-Procurement portal or the dispatch date of official communication for signing of the Contract/Agreement, the selected
bidderisliableForpenalactionswhichshallcompriseblacklisting,debarringﬁ‘omfutureparticipationinGovernment
tendcrs,immcdiatcforfeitureoﬁheEarnestMoneydepositedinthetender,otherpenalactionsasslipuIatedunderclause9

&i Ool‘lthlT,theDepartmentalNotiﬂcationandalsocontainedincontractW.BFormNo.29l 1()/2911(ii)/Agreement.

Payment against bills raised by the contractor.

Periodic Tax invoice/bills  containing bidders GSTIN & other details needs to be submitted by the
supplier/contractor/Agency/biddertolheDDOforraisingclaimsforreceivingpaymentsofworkexecutedunderthiscontract

fupon achieving physical Milestones clearly showing separately the Tax charged in accordance wilh the provisions of the GST
Act, 2017.

ThepaymentoIRunning/\ccountaswellasﬂnalbillforanyworkbasedonprogressandperformancewillbemade according to availability
of fund and no claim due to delay in payment will be entertained.

No cost escalation in any form is included in the Tender Contract Agreement.

Bid validity
The Bid will be normally valid for 120 days from the date of opening of the financial proposal. However, extension of bid
validity may be suitably considered by the Tender Inviting Authority, if required, subject to written confirmation of the

contractor/bidder (s) to that effect.

Definition of Physical Milestones:

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor, and which shall
be reckoned from the date on which the order to commence work is given to the contractor. The worlk shall throughout the
stipulated period of (he contract be proceeded with all due diligence. Time being deemed to be the essence of contract on the
part of the contractor; the contractor shall be bound in all cases ,to achieve the ‘Milestones’ as specified by the Engineer- in-
ChargewiththeAOC,definingpertainingtothework. Thecontractorwithin7daysofreceiptofLetterofAcceptance
shallsubmitaworkprogrammecommensuratewithperiodofconstructionintheformofaBarChartworkprogramme, stating the timeline
of such different Milestones. In the event of the contractor failing to comply with any of the conditions related to achieving the
“‘Milestones’ within the specified time period prescribed for such ‘Milestone” plus one month, he/she shall be liable to pay
compensation.

Ifthecontractorfailstocommenceand/ormaintainrequiredprogressoverthetotaltimeallottedforitsfullcompletionand fails
tocompletetheworkandclearthesiteonorbeforetheendofcontractperiodorextendeddateof — completion,  he/she  shall,  without
prejudice to any other rights or remedy available under the law on account of such breach, pay as agreed compensation to the
implementing Department. This will also apply to items or group of items for which a separate period of completion has been
specified.

Withdrawal of bid in a Tender
Withdrawal of Tender once the bid has been submitted is not allowed. EMD will be forfeited by the Government and the

L1bidder/contractor penalized

Critical dates of this Tender

sl 0
No. Activity Date& Time
L. Publishing Date 02-12-2025 upto10:30hrs
2 Last date o-f submission of application 04-12-2025 upto16:30hrs
3. Last date of issue of schedule 04-12-2025 uptol7:00hrs_ “m
4 Last date of dropping of tender 05-12-2025 upto13:00hrs
5. | Date of opening of tender 05-12-2025“1f;CI‘_]'—:);:B[I-I:é
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Special Terms & Conditions of the contract

The Executive Engineer of the concerned Division shall be the Engineer-in-Charge in respect of the works contract and all
correspondence concerning rates, claims, change in specifications and/or design and similar important matters will be valid only if
accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender is made with Officers other than the
Engineer-in-charge for speedy execution of works, the same will not be valid unless copies are sent to the Engineer-in-Charge and
also approved by him/her. Instructions given by the Sub-Divisional Officer/Assistant Engineer and the Junior Engineer/Section
Officer (SO) on behalf of the Engineer-in-Charge shall also be valid (who have been authorized to carryout the work on behalf of
the Engineer-in-Charge) regarding specification, supervision, approval of materials and workmanship. In case of dispute relating
to specifications and work, the decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will however
take all decisions relating to works contract only after recommendation/ advice of the Tender Accepting Authority. If there is
more than the Executive Engineer assigned for the tender, the Chief Engineer would designate the Engineer-in-Charge for the
work.

Acceptance of the tender including the right to distribute the work between two or amongst more than two bidders with same L1
rates will rest with the Tender Accepting Authority without assigning reason thereof to any of the bidders. The tender accepting
authority reserves the right to reject any or all tenders without assigning sufficient justification there of to the bidder/contractor.
No additional or excess work or additional items of work beyond the tendered amount would be generally allowed. All excess,
supplementary or substitute supplementary items of work, if unavoidable are to be accepted by the Tender Accepting Authority
only if the total value of work on completion is within the tendered amount. The exiting contract would be terminated after
achieving work up to tendered cost (gross value) and balance work would be taken up afresh after fresh sanction and new tender,
except in the interest of public services, in rare & special cases under specific approval of the Government.

The Contractor/bidder shall have to comply with the provisions of (a) Contract Labour (Regulation & Abolition) Rules, 1970
including its revisions (b) Minimum Wages Act 1948 and the modification thereof or any other laws relating thereto as will be in
force from time to time.

Engineer-in-Charge shall not entertain any claim whatsoever from the contractor for payment of compensation on account of idle
labour on such grounds including non-possession of encumbrance free land. Escalation of cost due to inflationary effects or any
other reason is not permitted during construction period or extended time period of contract.

Engineer-in-Charge shall not be held liable for any compensation due to machines &equipments becoming idle or any
circumstances including untimely rains, other natural calamities, strikes etc.

All statutory taxes, viz. GST / labour welfare cess, labour insurance etc or revision of taxation rates even after AOC or
commencement and before final completion of the work are to be borne by the contractor/bidder. Original tax invoice/challan or
bill of those materials, which are procured by the bidder, may be asked to be submitted for verification if required.

Labour Welfare Cess @ 1% of the cost of construction works shall be deducted from the Gross value of all works bills. Also it is
instructed to compulsorily register his/her establishment under the Act, under the competent registering authority, i.e. Assistant
Labour Commissioner /Dy.Labour Commissioner of the region for disbursing PF and ESI benefits of workers. The bidder should
be mandatorily be registered online with Employees Provident Fund Organization (EPFO) in the on-line system and posses EPF
code and all current documents. Penalties and complaints due to non compliance of on-line EPF registration and default is the full
responsibility of the bidder even if the TIA is by default the Principal employer

Adjustment of original bid prices/escalation cost/ mobilization advance / secured advance shall not be permitted for any reason
whatsoever due to cost and time over run unless specified otherwise in the contract or the e-Notice Inviting Tender.

GST, Cess, License fees, Royalty for construction materials, forest product etc, Toll Tax, Income Tax, Ferry Charges and other
Statutory Government Taxes as applicable during project implementation are to be paid by the contractor/bidder. The rates of
supply and finished work items are inclusive of these taxes and levy. Tax invoice/bills needs to be submitted by thesupplier/bidder
for raising claims under the contract after attaining of physical milestones showing separately the tax charged in accordance with
the provisions of GST Act, 2017.

All working tools & plants, scaffolding, construction of vats & platforms and arrangement of Labour Camps will have to be
arranged by the contractor at his/her own cost. The contractor shall clear the site of work and restore all damages made due to the
Labour camp, erection of yards and go-downs, stores etc within 30 days of completion of work.

The contractor shall supply mazdoors, bamboos, ropes, pegs, flags T&P, Machineries and equipments etc. for laying out the work
and for taking and checking measurements for which no extra payment will be made.

The contractor/bidder should see the site of works and tender documents, drawings etc. before submitting tender and satisfy
himself/hersell regarding the condition and nature of works and ascertain difficulties that might be encountered in executing the
work, carrying materials to the site of work, availability of drinking water and other human requirements & security etc. Work on
river banks may be interrupted due to a number of unforeseen reasons e.g. sudden rise in water levels, inundation during flood,
inaccessibility of working site for carriage of materials. Engineer-in Charge may order the contractor to suspend work that maybe
subjected to damage by climate conditions. No claim will be entertained on this account. There may be variation in alignment,
height of embankment or depth of cutting, location of revetment, structures etc. due to change of topography, river condition and
local requirements etc. between the preparation and execution of the scheme for which the tendered rate and contract will notstand
invalid. The contractor will not be entitled to any claim or extra rate on any of these accounts.

A machine page numbered Site Order book(with triplicate copy) will have to be maintained at site by the contractor and the same
has got to be issued from the Engineer-in-Charge before commencement of work. Instructions given by inspecting officers not
belowtherankofAssistantEngineerwillberecordedinthisbookandthecontractormustnotedowntheactiontobetakenby
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20.

21.

22,

24,

25.

Him in this connection as quickly as possible.
The contractor shall be bound to comply with all the Central & State Pollution Control Acts & Rules during entire construction
period. )
All possible precautions should be taken for the safety of the people and work force deployed at worksite as per safety rule in
force. Contractor will remain responsible for his labour in respect of his liabilities under the Workmen’s Compensation Act etc
‘He must deal with such cases as promptly as possible. Proper road signs as per P.W.D. practice will have to be erected by the
contractor at his own cost while operating public thoroughfares. Also, display boards containing brief description and name of
project wilh completion target dates shall be erected at a prominent location at the work site by the contractor for public
awareness. [nsurance of workers and materials is the responsibility of the bidder during entire construction period.
The contractor will have to maintain qualified technical employees and/or Apprentices at site as per prevailing Apprentice Act oras
stipulated in the contract. No compensation for establishment charge will be entertained.
The contractor will have to accept the work programme as per modifications and priority of work fixed by the Engineer-in-Charge
so that most vulnerable reach and/or vulnerable stretch is completed before impending monsoon or rise in river floodwater level or
commencement of canal irrigation water release or for other suitable reasons.
Quantities of different items of work mentioned in the departmental tender schedule/BOQ or in work order are only tentative. In
actual work, these may vary considerably. Payment will be made on the basis of works actually completed indifferent items as per
specifications and codes, and no additional claim will be entertained for reduction of quantities in some items or for omission of
some items. For execution of any additional item or supplementary works within the tendered value with the total completion
value remaining within the accepted tendered cost, approval of the Tender Accepting Authority/Government in the Irrigation &
Waterways Department would be required.
In order to cope with the present system of e-pradan billing, departmental supply of construction materials is discouraged.
However, Departmental materials maybe issued to the contractor/ bidder to the extent of requirements as assessed and following
accounts procedure in the Treasury system of bill payment and in instalments as decided by the Engineer-in-Charge. lssue of
materials may be of three categories.

a) Materials issued directly to the work and subject to recovery.

b) Materials issued from departmental go-down and subject to recovery.

¢) Materials issued free of cost.
Decision of the Engineer-in-Charge should be final and binding in this regard. He also stands solely responsible for reconciliation
of accounts, if materials are issued to the contractor.

Any materials brought to site by the contractor subject to approval of the Engineer-in-Charge. The rejected materials must be
removed by the contractor from the site at his own cost within 48 hours of issue of the order to that effect. The rates in the
schedule are inclusive of cost and carriage of all materials to worksite. The materials will have to be supplied in phase with due
intimation to the Sub-Divisional Officer/Assistant Engineer concerned in conformity with the progress of the work. For special
type of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo Textile Filter, Geo jute Filter etc. if any, relevant Data Sheet
containing the name of the Manufacturers, Test Report etc. will also be submitted in each occasion. Engineer-in-Charge may
conduct independent test on the samples drawn randomly before according approval for using the materials at site. In this regard
decision of Engineer-in-Charge shall be final and binding.

For materials under category 19(a),(b)&(c), the contractor will act as the custodian thereof. The materials will have to be carried
from the nearest Departmental go-down to worksite by the contractor at his own cost. The contractor shall remain responsible for
the proper storage and safety of the materials. Suitable Go-down/ Store shall have to be made by the contractor at his/her own
cost. Penalty charges shall be levied at higher rate for loss, wastage, misuse. Surplus materials of the departmental if any, shall
have to be relurned to the issuing Go-down or store at the contractor’s cost within the time frame as fixed by Engineer-in-Charge,
olherwise, the cost at penal rate will be recovered from the bill. Indent for departmental materials shall be submitted by the
contractor to the AE/S.D.Q. at least 7 days in advance of actual requirement. No claim will be entertained for non-issuance ofsuch
materials in time but reasonable extension of time will be granted. All materials, whatever be the category thereof, shall be
properly stored by the contractor in suitable go downs near the site of work at his own cost & under no circumstances whatsoever
shall any material be removed from the site of work without prior written permission of the Engineer-in-Charge. The contractor
shall be responsible for any damage, wastage or loss of such materials.

The contractor shall also have to satisfy the Engineer-in-Charge regarding the proper utilization of materials which have been
issued departmentally.

Value oft he material, under category(a) &(b) ofclausel9, will be recovered from the bills of the contractor in one or successive
instalments as may be decided by the Engineer-in-Charge.

Requisite quantity of cement as may be required for the work will be supplied from the nearest Departmental go down if stock
permits. The issue rate of cement is shown in the Schedule of materials attached. Any excess consumption of cement by more
than 5% over the (inal consumption statement drawn up as per consumption rate specified in the Schedule will be recovered at a
penal rate shown in schedule.

Reinforcement steel rods/MS sheet piles/bitumen will be issued if stock permits, from the nearest departmental go-down where
such material is available in marketable length/quantities. While issuing the same, for any particular work the quantity actually
required as per approved drawing shall only be issued. While executing the work, it will be responsibility of the Contractor/bidder
aswellastheEngineer-in-Chargetogetthisquantityproperlyutilizedinthe work. Cut pieces, if any will not be taken back by the
Departiment. Recovery for the total quantum of steel issued will be made at the issue rate shown in the Schedule below. [n case of
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misuse over +10%, deduction will be made at a penal rate shown in the Schedule below. This whole pringiple shall apply i case
of other M.S materials like sheet piles and structural steel members as well.

26. The work is to be executed strictly as per specification attached with NIT and shall confirm relevant [[ndian Standard Codal
provisions and good industry practice. In the absence of any such provision in some items, the tending autlflority reserves the right
to adopt suitable [nternational Code/specifications/standards. y |

27.  All queries and disputes arising out of the works contract during construction phase are to be brought to the notice of the
Chairman of the ‘Department Dispute Redressal Committee” in writing for decision within 15 days.

28. SCHEDULEOFRECOVERYRATESOFDEPARTMENTALLYSUPPLIEDCONSTRUCTIONMATERIALS

\ e | Penalty recovery rate for

. - . T [ loss or misuse or wastage i
o N‘".].':i;; e Unit | (if otherwise not Pl

specifically in
e SoR)

of delivery

] Cement 2(Two)timesissue rate Departmental Godown

Reinforce- 0]
mentsteel
rods,

structural
MT
steel

members,
M.Ssheet
Piles
03 Bitumen MT 2(Two)timesissuerate ~do- \

2(Two)timesissu -do-

Exéetitive Engineer
Kangsabati Mechanical Division
[rrigation & Waterways Directorate
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MemoNo: |2\ Q/p,/ FT-2 Dated: &{-19.500 %

Copy submitted for favor of kind information to:

. The chief Engjineer (M&E),Irrigation & waterways directorate, Jalasampad Bhawan, Salt Lakecity, for his kind

information..
02. Superintending Engineer, South West Mechanical & Electricalcircle, Durgapur,DVCNewcolony, Paschim Bardhaman, Pin-

713202

ExecutiveEngineer
KangsabatiMechanicalDivision,
Khatra, Bankura

MemoNo: 1214 /9,/5 /'{-Tv’)__. Dated: 01.10. D 02§

Copy forwarded fd:r favors of kind information to:

0l. ExecutiveEngineer, K.CDivisionNo.I/1L/I[1/V/B.IDivision.forhisinformation&widecirculation.

02. Sub-Divisional Officer KaneMeech-Sub-DivaNel/H/IV/ElectricalSub-Division.for his information & wide circulation.
03. Divisional Accountant for his information & necessary action

04. Notice Board, Kangsabati Mechanical Division.

05. Estimate section for office record.

ofe

s
Exetitivé Engineer
Kangsabati Mechanical Division,
Khatra, Bankura
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FORM1

(TobesubmilledinpIainpaper/let[erheadasperspecimen,dulyﬁlIedupanduploadedwilhdigitalsignaturewhichshallbetrea[edasthesel[‘ded‘laralionollhe bidder)

APPLICATIONFORTENDER

To,
The Executive Engineer
S R R e e T S SR B R Y Division, I&W Directorate

Tender No:- Serial No. of Works applied for:-......T...........

Amount put to Tender: Rs

Dear Sir,
Having examined the Technical PQ cover, OID cover, Corrigendum (*optional) & entire NIT documents, 1/we hereby would

like to state that I/we willfully accept all your conditions and offer to execute the work as per the tenders rules in NIT, terms &
conditions, specifications, drawings, bill of quantities and corrigenda/addenda, SoR, and Agreement (WB Form No. 2911(i)/(ii)
involving the e-Tender and Serial no of work stated above. I/We acknowledge that the making of our bid shall be regarded as an
unconditional and absolute acceptance of the terms & conditions of the NIT.I/We also agree to remedy the defeéts during execution and
upto end of security period of the above work in conformity with the conditions of contract, specifications, dl‘alwings, bill of quantities

and addenda/corrigenda.

Dated this dayof 200 8 |
Full name of Bidder /Contractor:
Name in full of Signatory/s*:
In the capacity* of:
Duly authorized to sign bid

for &on behalf of(Name of Firm):
(In block Capital letters or typed)

O e A ArESS WY SER . renersesrressionsropessmesensnssreesssbens benebens dishs (lxisss AEHs ot A e oS b oAb i
Telephone no(s) (office):
Mobile No:
Fax No:

E mail 1D:

*Incase of Joint Venture & Consortium the Lead Member to submit this format.

(SIGNATUREOFBIDDER)
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FORM-2

Declaration against Common Interest
(To be submitted in plainpaper/letterheadasperspecimen,dulyfilled upanduploaded withdigitalsignature, whichshallbetreatedastheselfdeclaration ofthebidder)

Reft-NIT No. ..ccoviiiiiiiinnnn 5 Tender ID No....ovvvvevennnnens
SENO.OTWOrK ..o, (in the list of work in the NIT)

To,

Executive Engineer

R . D= Division

[rrigation & Waterways Directorate

1/We,Sri/Smt._ ,the authorized signatory on behalf of
...................................................................................... do here by affirm that [/We/any of the member
O TN . o S v T A biddingfacamstyNIIRN oSN el De sl il L SN @ B S do not have

Any common interésteitherasapartnerinanyotherpartnerShipﬁrm/consortium/Joint Ventureoras Proprietot/ Principal

Share Holder of an)lv other Firm/Company in the same serial for the work I/ we want to participate.

Dated this i day of 20

Full name of Bidde;r /Contractor:

Authorised Signatory:

In the capacity of:_!

Duly authorized to sign bid
for &on behalf 0f(I\jame of Firm):
(In block Capital letters or typed)

Office address wnthseal
Telephone no(s) (oﬁﬁce):
Mobile No:

Fax No:
E mail ID:

*Incase of Joint Venture & Consortium the Lead Member to submit this format.
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(SIGNATUREOFBIDDER)

FORM—4

Declaration on antecedents and performance

(To be submilted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature, which shall be treated as the self declaration of Lhe

bidder)

Ref:- NIT NO. coveevviieiannnnans . Tender ID No..vevviereannnnens

Work SL NOw.veeiiiiveiinnnnnnse
To,
Executive Engineer
cereereenn. Division
Irrigation & Waterways Directorate
1I/We,Sri/Smt. ' ,the authorized signatory on behalf of

...................................................................................... doherebyaffirmthatl/We/anyofthemember

o fim= Nl e 3, AR bidding against NIT No........cccvecvevvcinirinsieninneeninnne SENOR: e e I are notblack
listed suspended or debarred from participation in State Government procurements and tenders in the Iirrigation & Waterways
Directorate, Government of West Bengal, other Departments of the State Government and Government pf India on the date of
publication of this Notice Inviting Tender (NIT).

If at a later stage this submission (undertaking) is found incorrect, the bidder company along with all its constituent
members/owners/partners would be liable to penal actions as decided by the Government under the law. |

Dated this day of 20

Full name of Bidder /Contractor:

Authorised Signatory:

In the capacity of:

Duly authorized to sign bid

for & on behalf of{Name of Firm):

(In block Capital letters or typed)

Telephone no(s) (office):
Mobile No:

Fax No:

E mail ID:_

(SIGNATUREOFBIDDER)
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FORM-6*

SPECIMENFORMATFORTHEBANKGUARNATEEFORADDITIOANALPERFORMANCESECURITY
DEPOSIT
(*To be submilted only il the bid price quoted by the bidderisbelow20%of the estimated cost put to tender, non submissionwithin7workingdaysromdateo[issuance

of LOA which maybe maximum extended tol4 working days after issuance of LOA/LOI will lead to rejection ol selected bidder, Similar standard format issued by RBI
approved Bank pledging Bank Guarantee of the required value and period in favour of Engineer-in-Charge is acceptable)

To,

----------------------------------------------------- (Designation of Engineer-in-Charge)

----------------------------------------------------- (Office address of Engineer-in-Charge)

WHEREAS (name and address of Contractor) (hereafter called “the Contractor”) has undertaken, in
pursuance of Contract No: dated to execute (name of Contract and brief description of

Works) (hereinafter called “the Contractor™).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank
Guarantee by a Scheduled commercial bank for the sum specified therein for ‘ADDITIONAL PERFORMANCE

SECURITY DEPOSIT’ for compliance with his obligation in accordance with the Contract:

AND WHEREAS we (Indicatethenameofthebankandbranch)haveagreedtogivetheContractorsucha ~ Bank
Guarantee:

NOW THEREFORE we : (Indicate the name of bank and branch) hereby affirm that we are the
Guarantor and responsible to you on behalf of the Contractor, upto a total of Rs. (amount of guarantee)

(inwords). Weundertaketopayyou,uponyourfirstwrittendemandandwithout cavil or argument, asum within the limits of
(amount of guarantee) as aforesaid without your needing to prove or to show grounds or reasons for your

demand for the sum specified therein.

We (Indicate the name of the bank and branch) hereby waive the necessity of your demanding the said
debt from the contractor before presenting us with the demand.

We (Indicate the name of the bank and branch) further agree to pay to you any money so demanded not
withstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any court or
Tribunal relating thereto, our liability under this present absolute and unequivocal.

The payment/so made by us under this bond shall be a valid discharge of our liability for payment there under and the
contractor(s) shall have no claim against us for making such payment.

We (Indicate the name of the bank and branch) further agree that no change or addition to or other
modification of the terms of the Contract or of the works to be performed there under or of any of the contract documents
which may be made between you and the contractor shall in any way release us fromany liability under this guarantee, and
we hereby waive notice of any such change, addition or modification.

We (Indicate the name of the bank and branch) lastly undertake not to revoke this guarantee except with
the previous consent of you in writing.
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This guarantee shall be valid upto . It come into force with immediate effect and shall remain in

force and valid for a period upto the time of completion of the work under the stated contract plus claim period of six
months for the Bank Guarantee. Notwithstanding, anything mentioned above, our liability against this guarantee is
restricted to Rs(Rs.) and unless a claim in writing is lodged with us within the validity period, i.e upto of this guarantee all

our liabilitics under this guarantee shall cease to exist.

Signed and sealed this day of 20 at

SIGNED,SEALED AND DELIVERED
For and on behalf of the BANK by:
(Signature)

(Name)
(Designation)
(Code Number)

(Address)

NOTES:

i. The bank guarantee should contain the name, designation and code number of the officer(s) si‘gning the guarantee
The address, telephone number and other details of the Head Office of the Bank as well as of issuing Branch
(within West Bengal/AT PAR ANY WHERE IN INDIA only to be accepted)should be mentioned on the covering

letter of issuing Branch.
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