



**NOTIFICATION OF AWARD
Letter of Acceptance**

Memo. No. 91- CI(SPMU)

Date: 29/01/2021

To
MSA CONSTRUCTION PRIVATE LIMITED
Attention: Mr. Pawan Kumar Mishra
170, Chittaranjan Avenue, 4th Floor,
Unit No. 4F, Kolkata - 700 007, West Bengal.
Email Address: wemsa.cons@gmail.com

Subject: Name of Work: "Improvement of Damodar Main Canal (DMC) from 0.00 km to 43.34 km including all its appurtenant canals within the reach."- Package- IRR-04"-comprising three lots.
Lot - 1:"Improvement of Damodar Main Canal (DMC) from 0.00 km to 19.812 km including all its appurtenant canals within the reach."
RFB NO. - WBMIFMP/PD/NCB/20-21/IRR-04/L-1
Contract No : IRR-04/LOT-1/WBMIFMP/PD/WORKS of 2020-21

This is to notify you that your Bid dated 13-11-2020 for execution of the "Improvement of Damodar Main Canal (DMC) from 0.00 km to 43.34 km including all its appurtenant canals within the reach."- Package- IRR-04"-comprising three lots., Lot - 1:"Improvement of Damodar Main Canal (DMC) from 0.00 km to 19.812 km including all its appurtenant canals within the reach." and RFB NO. - WBMIFMP/PD/NCB/20-21/IRR-04/L-1 for the Accepted Contract Amount of **Rs. 18,97,25,161.20 (Rupees Eighteen Crore Ninety Seven Lakh Twenty Five Thousand One Hundred Sixty One and Paise Twenty Only) (Including Provisional Sum Amount Rs. 55,55,000.00)**, in accordance with the Instructions to Bidders is hereby accepted.

You are requested to furnish the **Performance Security** and **ESHS Performance Security** in the form detailed in ITB Clause 50 for amounts of **Rs. 1,47,33,613.00** and **Rs. 36,83,403.00** specified therein, within **21 days** of the receipt of this letter of acceptance, and visit this office to sign the contract, failing which action as stated in ITB Clause 50.2 will be taken in accordance with the Conditions of Contract. The securities shall be valid up to **28 days** from the date of completion i.e. up to **08/06/2022** and shall be as per the Performance Security Form and the ESHS Performance Security Form, included in Section X - Contract Forms, of the bidding document.

We accept that **Sri Rup Kumar Basu**, Ex- Chief Engineer, Irrigation & Waterways Department, Govt. of West Bengal be appointed as the Adjudicator.

We note that as per your bid, you do not intend to subcontract any component of work.

We have reviewed the construction methodology submitted by you along with the bid in response to ITB Clause 16 and our comments are given in the attachment. You are requested to submit a revised Program including ESHS requirements as per Clause 30 of General Conditions of Contract within **14 days** of receipt of this letter of acceptance.

Authorized Signature:
S. Kundu 29/01/2021

Name and Title of Signatory: **SANJOY KUNDU**
Chief Engineer and Project Director, SPMU, WBMIFMP.

Name of Employer: Chief Engineer & Project Director, SPMU, WBMIFMP, Govt. of West Bengal.

Memo. No. 91 /1(2) – CI(SPMU)

Date: 29/01/2021

- (1) P.S. to Hon'ble MIC, Irrigation and Waterways Department, Govt. of West Bengal with the request to apprise the matter to Hon'ble MIC, Irrigation and Waterways Department, Govt. of West Bengal.
- (2) Sr. P.A to Additional Chief Secretary to the Govt. of West Bengal, Irrigation and Waterways Department with the request to apprise the matter to Additional Chief Secretary, Govt. of West Bengal, Irrigation and Waterways Department.

sd/-

S. Kundu
Chief Engineer & Project Director
SPMU, WBMIFMP
Irrigation & Waterways Directorate
Government of West Bengal

Memo. No. 91/2(6) – CI(SPMU)

Date: 29/01/2021

Copy with copy of enclosure submitted for information to:

- (1) Secretary to the Govt. of West Bengal, Irrigation and Waterways Department.
- (2) IJsbrand H. de Jong, TTL, World Bank.
- (3) David Ginting, TTL, AIIB.
- (4) Additional Project Director-III, DPMU-I, WBMIFMP.
- (5) Sri Rup Kumar Basu, Adjudicator, 322, Ganguly Bagan, Kolkata - 700047.
- (6) Team Leader, Project Management Consultant, WBMIFMP.


sd/-

S. Kundu
Chief Engineer & Project Director
SPMU, WBMIFMP
Irrigation & Waterways Directorate
Government of West Bengal


Comments to the Construction Methodology for IRR-04 (Lot - 1)

(Submitted by MSA Construction Pvt. Ltd)

- A brief mention in line with GCC 15.3 mentioned under PCC should be made at the beginning of the Construction Methodology.
- Construction methodology may be submitted in detail incorporating following components:
 - Methodology for preparation of sub base and laying of filter prior to lining in canal
 - Sheet pile works
 - All types of road works
 - Special type of repair activities for rehabilitation of structures like shotcrete, grouting etc.
 - All types of Electro-Mechanical works
- Baseline environmental parameters as per notes under Appendix - II/12 needs to be taken prior to commencement of works.
- Site Mobilization Plan needs to be submitted in line with Construction Schedule.
- All duration of work mentioned in method statement should be supported in MS Project.
- PER-1 & PER-2 may be freshly submitted incorporating the criteria mentioned in "Key Personnel" of Section III of bid document.


S. Mitra
29/01/2021

Procurement Specialist
Project Management Consultant
WBMIFMP


P. Datta
29/01/2021

Team Leader
Project Management Consultant
WBMIFMP



**NOTIFICATION OF AWARD
Letter of Acceptance**

Memo. No. 92- CI(SPMU)

Date: 29/01/2021

To
BRIDGE AND ROOF COMPANY (INDIA) LIMITED
Attention: Mr. Debasish Paul
5th Floor, Kankaria Center, 2/1, Russel Street,
Kolkata - 700071, West Bengal.
Email Address: mechspl@bridgeroof.co.in

Subject: Name of Work: "Improvement of Damodar Main Canal (DMC) from 0.00 km to 43.34 km including all its appurtenant canals within the reach."- Package- IRR-04"-comprising three lots.
Lot - 2:"Improvement of Damodar Main Canal (DMC) from 19.812 km to 43.34 km and Damodar Branch Canal (DaBC) from 0.00 Km. to 19.51 Km. including all their appurtenant canals within the reach."
RFB NO. - WBMIFMP/PD/NCB/20-21/IRR-04/L-2
Contract No : IRR-04/LOT-2/WBMIFMP/PD/WORKS of 2020-21

This is to notify you that your Bid dated 13-11-2020 for execution of the "Improvement of Damodar Main Canal (DMC) from 0.00 km to 43.34 km including all its appurtenant canals within the reach."- Package- IRR-04"-comprising three lots., Lot - 2:"Improvement of Damodar Main Canal (DMC) from 19.812 km to 43.34 km and Damodar Branch Canal (DaBC) from 0.00 Km. to 19.51 Km. including all their appurtenant canals within the reach." and RFB NO. - WBMIFMP/PD/NCB/20-21/IRR-04/L-2 for the Accepted Contract Amount of Rs. 76,80,44,288.11 (Rupees Seventy Six Crore Eighty Lakh Forty Four Thousand Two Hundred Eighty Eight and Paise Eleven Only) (Including Provisional Sum Amount Rs. 1,99,08,000.00), as corrected and modified in accordance with the Instructions to Bidders is hereby accepted.

You are requested to furnish the **Performance Security** and **ESHS Performance Security** in the form detailed in ITB Clause 50 for amounts of **Rs. 5,98,50,903.00** and **Rs. 1,49,62,726.00** specified therein, within **21 days** of the receipt of this letter of acceptance, and visit this office to sign the contract, failing which action as stated in ITB Clause 50.2 will be taken in accordance with the Conditions of Contract. The securities shall be valid up to **28 days** from the date of completion i.e. up to **08/06/2022** and shall be as per the Performance Security Form and the ESHS Performance Security Form, included in Section X - Contract Forms, of the bidding document.

We accept that **Sri Rup Kumar Basu**, Ex- Chief Engineer, Irrigation & Waterways Department, Govt. of West Bengal be appointed as the Adjudicator.

We note that as per your bid, you do not intend to subcontract any component of work.

We have reviewed the construction methodology submitted by you along with the bid in response to ITB Clause 16 and our comments are given in the attachment. You are requested to submit a revised Program including ESHS requirements as per Clause 30 of General Conditions of Contract within **14 days** of receipt of this letter of acceptance.

Authorized Signature:
Name and Title of Signatory: **SANJOY KUNDU**

Chief Engineer and Project Director, SPMU, WBMIFMP.

Name of Employer: Chief Engineer & Project Director, SPMU, WBMIFMP, Govt. of West Bengal.

Memo. No. 92 /1(2) – CI(SPMU)

Date: 29/01/2021

- (1) P.S. to Hon'ble MIC, Irrigation and Waterways Department, Govt. of West Bengal with the request to apprise the matter to Hon'ble MIC, Irrigation and Waterways Department, Govt. of West Bengal.
- (2) Sr. P.A to Additional Chief Secretary to the Govt. of West Bengal, Irrigation and Waterways Department with the request to apprise the matter to Additional Chief Secretary, Govt. of West Bengal, Irrigation and Waterways Department.



S. Kundu
Chief Engineer & Project Director
SPMU, WBMIFMP
Irrigation & Waterways Directorate
Government of West Bengal

Memo. No. 92 /2(6) – CI(SPMU)

Date: 29/01/2021

Copy with copy of enclosure submitted for information to:

- (1) Secretary to the Govt. of West Bengal, Irrigation and Waterways Department.
- (2) IJsbrand H. de Jong, TTL, World Bank.
- (3) David Ginting, TTL, AIIB.
- (4) Additional Project Director-III, DPMU-I, WBMIFMP.
- (5) Sri Rup Kumar Basu, Adjudicator, 322, Ganguly Bagan, Kolkata - 700047.
- (6) Team Leader, Project Management Consultant, WBMIFMP.




S. Kundu
Chief Engineer & Project Director
SPMU, WBMIFMP
Irrigation & Waterways Directorate
Government of West Bengal


Comments to the Construction Methodology for IRR-04 (Lot - 2)

(Submitted by Bridge and Roof Company (India) Limited)

- A brief mention in line with GCC 15.3 mentioned under PCC should be made at the beginning of the Construction Methodology.
- Construction methodology may be submitted in detail incorporating following components:
 - Methodology for preparation of sub base and laying of filter prior to lining in canal
 - Sheet pile works
 - All types of road works
 - Special type of repair activities for rehabilitation of structures like shotcrete, grouting etc.
 - All types of Electro-Mechanical works
- Baseline environmental parameters as per notes under Appendix - II/12 needs to be taken prior to commencement of works.
- Site Mobilization Plan needs to be submitted in line with Construction Schedule.
- All duration of work mentioned in method statement should be supported in MS Project.
- PER-1 & PER-2 may be freshly submitted incorporating the criteria mentioned in "Key Personnel" of Section III of bid document.


S. Mitra 29/01/2021

Procurement Specialist
Project Management Consultant
WBMIFMP


P. Datta 29/01/2021

Team Leader
Project Management Consultant
WBMIFMP



**NOTIFICATION OF AWARD
Letter of Acceptance**

Memo. No. 93- CI(SPMU)

Date: 29/01/2021

To
BRIDGE AND ROOF COMPANY (INDIA) LIMITED
Attention: Mr. Debasish Paul
5th Floor, Kankaria Center, 2/1, Russel Street,
Kolkata - 700071, West Bengal.
Email Address: mechspl@bridgeroof.co.in

Subject: Name of Work: "Improvement of Damodar Main Canal (DMC) from 0.00 km to 43.34 km including all its appurtenant canals within the reach."- Package- IRR-04"-comprising three lots.
Lot - 3:"Improvement of Damodar Branch Canal (DaBC) from 19.51 km to 34.503 km including all its appurtenant canals within the reach."
RFB NO. - WBMIFMP/PD/NCB/20-21/IRR-04/L-3
Contract No : IRR-04/LOT-3/WBMIFMP/PD/WORKS of 2020-21

This is to notify you that your Bid dated 13-11-2020 for execution of the "Improvement of Damodar Main Canal (DMC) from 0.00 km to 43.34 km including all its appurtenant canals within the reach."- Package- IRR-04"-comprising three lots., Lot - 3:"Improvement of Damodar Branch Canal (DaBC) from 19.51 km to 34.503 km including all its appurtenant canals within the reach." and RFB NO. - WBMIFMP/PD/NCB/20-21/IRR-04/L-3 for the Accepted Contract Amount of Rs. 53,62,78,413.71 (Rupees Fifty Three Crore Sixty Two Lakh Seventy Eight Thousand Four Hundred Thirteen and Paise Seventy One Only) (Including Provisional Sum Amount Rs. 1,41,54,000.00), as corrected and modified in accordance with the Instructions to Bidders is hereby accepted.

You are requested to furnish the **Performance Security** and **ESHS Performance Security** in the form detailed in ITB Clause 50 for amounts of **Rs. 4,17,69,953.00** and **Rs. 1,04,42,488.00** specified therein, within **21 days** of the receipt of this letter of acceptance, and visit this office to sign the contract, failing which action as stated in ITB Clause 50.2 will be taken in accordance with the Conditions of Contract. The securities shall be valid up to **28 days** from the date of completion i.e. up to **08/06/2022** and shall be as per the Performance Security Form and the ESHS Performance Security Form, included in Section X - Contract Forms, of the bidding document.

We accept that **Sri Rup Kumar Basu**, Ex- Chief Engineer, Irrigation & Waterways Department, Govt. of West Bengal be appointed as the Adjudicator.

We note that as per your bid, you do not intend to subcontract any component of work.

We have reviewed the construction methodology submitted by you along with the bid in response to ITB Clause 16 and our comments are given in the attachment. You are requested to submit a revised Program including ESHS requirements as per Clause 30 of General Conditions of Contract within **14 days** of receipt of this letter of acceptance.

Authorized Signature:
Name and Title of Signatory: **SANJOY KUNDU**

Chief Engineer and Project Director, SPMU, WBMIFMP.

Name of Employer: Chief Engineer & Project Director, SPMU, WBMIFMP, Govt. of West Bengal.

Memo. No. 93 /1(2) – CI(SPMU)

Date: 29/01/2021

- (1) P.S. to Hon'ble MIC, Irrigation and Waterways Department, Govt. of West Bengal with the request to apprise the matter to Hon'ble MIC, Irrigation and Waterways Department, Govt. of West Bengal.
- (2) Sr. P.A to Additional Chief Secretary to the Govt. of West Bengal, Irrigation and Waterways Department with the request to apprise the matter to Additional Chief Secretary, Govt. of West Bengal, Irrigation and Waterways Department.



S. Kundu
Chief Engineer & Project Director
SPMU, WBMIFMP
Irrigation & Waterways Directorate
Government of West Bengal

Memo. No. 93 /2(6) – CI(SPMU)

Date: 29/01/2021

Copy with copy of enclosure submitted for information to:

- (1) Secretary to the Govt. of West Bengal, Irrigation and Waterways Department.
- (2) IJsbrand H. de Jong, TTL, World Bank.
- (3) David Ginting, TTL, AIIB.
- (4) Additional Project Director-III, DPMU-I, WBMIFMP.
- (5) Sri Rup Kumar Basu, Adjudicator, 322, Ganguly Bagan, Kolkata - 700047.
- (6) Team Leader, Project Management Consultant, WBMIFMP.




S. Kundu
Chief Engineer & Project Director
SPMU, WBMIFMP
Irrigation & Waterways Directorate
Government of West Bengal


Comments to the Construction Methodology for IRR-04 (Lot - 3)

(Submitted by Bridge and Roof Company (India) Limited)

- A brief mention in line with GCC 15.3 mentioned under PCC should be made at the beginning of the Construction Methodology.
- Construction methodology may be submitted in detail incorporating following components:
 - Methodology for preparation of sub base and laying of filter prior to lining in canal
 - Sheet pile works
 - All types of road works
 - Special type of repair activities for rehabilitation of structures like shotcrete, grouting etc.
 - All types of Electro-Mechanical works
- Baseline environmental parameters as per notes under Appendix – II/12 needs to be taken prior to commencement of works.
- Site Mobilization Plan needs to be submitted in line with Construction Schedule.
- All duration of work mentioned in method statement should be supported in MS Project.
- PER-1 & PER-2 may be freshly submitted incorporating the criteria mentioned in “Key Personnel” of Section III of bid document.


29/01/2021

S. Mitra
Procurement Specialist
Project Management Consultant
WBMIFMP


29/01/2021

P. Datta
Team Leader
Project Management Consultant
WBMIFMP