



CONTRACT AWARD NOTICE

Name & Address of Employer:	Chief Engineer and Project Director, SPMU, WBMIFMP Ninth Floor, Jalasampad Bhawan, Western Block, Bidhannagar, Salt Lake City, Kolkata-700091, INDIA
Name of Contract:	"Improvement of Damodar Main Canal (DMC) from 0.00 km to 43.34 km including all its appurtenant canals within the reach."- Package- IRR-04"- comprising three lots. Lot - 1: "Improvement of Damodar Main Canal (DMC) from 0.00 km to 19.812 km including all its appurtenant canals within the reach." RFB NO. - WBMIFMP/PD/NCB/20-21/IRR-04/L-1
Contract Number:	IRR-04/LOT-1/WBMIFMP/PD/WORKS of 2020-21
Selection Method:	Request for Bids

Name of all bidders with bid prices at opening and their evaluated bid price:


Sl. No.	Name of Bidder	Bid Amount quoted (INR)	Evaluated Bid Price (INR)	Brief reasons for rejection of Financial Bid
01	MSA Construction Pvt. Ltd.	18,97,25,161.20	18,97,25,161.20	Not Applicable
02	BRIDGE AND ROOF COMPANY (INDIA) LIMITED	21,34,78,516.00	21,34,78,516.00	Not Applicable
03	MACKINTOSH BURN LIMITED	23,07,70,807.55	23,07,70,807.55	Not Applicable
04	L and T GeoStructure LLP	26,16,22,034.00	26,16,22,034.00	Not Applicable
05	CONCRETE ENGINEERS CO-OP SOCIETY LTD	-----	-----	Financial bid rejected, as the bidder does not meet the cumulative requirement for the AACT

Name of all Technically rejected bidders with reasons:

Sl. No.	Name of Bidder	Brief reasons for rejection of Technical Bid
	NIL	Not Applicable

Name of Successful Bidder:	MSA Construction Pvt. Ltd.
Final Total Contract Price:	Rs. 18,97,25,161.20 (Rupees Eighteen Crore Ninety Seven Lakh Twenty Five Thousand One Hundred Sixty One and Paise Twenty Only) (Including Provisional Sum Amount Rs. 55,55,000.00)
Contract Duration:	14.5 Months
Summary of Scope of Work:	The work consists of (i) Resectioning of the above mentioned canal network system, (ii) Repair and or renewal of hydraulic structures, (iii) Repair and or renewal of the outlets structures, (iv) Construction of tail regulator structures, (v) Canal slope protection work by concrete canal lining/ Boulder pitching, (vi) Construction of inspection path over canal embankments by moorum over jhama/brick metal sub-base, (vii) Repair to the gates and gate parts of regulator gate.

Date: 01/02/2021


(S. Kundu)
Chief Engineer & Project Director
SPMU, WBMIFMP
I&WD, Govt. of West Bengal,



CONTRACT AWARD NOTICE

Name & Address of Employer:	Chief Engineer and Project Director, SPMU, WBMIFMP Ninth Floor, Jalasampad Bhawan, Western Block, Bidhannagar, Salt Lake City, Kolkata-700091, INDIA
Name of Contract:	"Improvement of Damodar Main Canal (DMC) from 0.00 km to 43.34 km including all its appurtenant canals within the reach." - Package- IRR-04"- comprising three lots. Lot - 2: "Improvement of Damodar Main Canal (DMC) from 19.812 km to 43.34 km and Damodar Branch Canal (DaBC) from 0.00 Km. to 19.51 Km. including all their appurtenant canals within the reach." RFB NO. - WBMIFMP/PD/NCB/20-21/IRR-04/L-2
Contract Number:	IRR-04/LOT-2/WBMIFMP/PD/WORKS of 2020-21
Selection Method:	Request for Bids

Name of all bidders with bid prices at opening and their evaluated bid price:

Sl. No.	Name of Bidder	Bid Amount quoted (INR)	Evaluated Bid Price (INR)
01	BRIDGE AND ROOF COMPANY (INDIA) LIMITED	76,80,44,288.11	76,80,44,288.11
02	MACKINTOSH BURN LIMITED	84,06,50,483.49	84,06,50,483.49
03	L and T GeoStructure LLP	94,50,24,959.94	94,50,24,959.94

Name of all Technically rejected bidders with reasons:

Sl. No.	Name of Bidder	Brief reasons for rejection of Technical Bid
	NIL	Not Applicable

Name of Successful Bidder:	BRIDGE AND ROOF COMPANY (INDIA) LIMITED
Final Total Contract Price:	Rs. 76,80,44,288.11 (Rupees Seventy Six Crore Eighty Lakh Forty Four Thousand Two Hundred Eighty Eight and Paise Eleven Only) (Including Provisional Sum Amount Rs. 1,99,08,000.00)
Contract Duration:	14.5 Months
Summary of Scope of Work:	The work consists of (i) Resectioning of the above mentioned canal network system, (ii) Repair and or renewal of hydraulic structures, (iii) Repair and or renewal of the outlets structures, (iv) Construction of tail regulator structures, (v) Canal slope protection work by concrete canal lining/ Boulder pitching, (vi) Construction of inspection path over canal embankments by moorum over jhama/brick metal sub-base, (vii) Repair to the gates and gate parts of regulator gate.

Date: 01/02/2021

S. Kundu 01/02/2021
(S. Kundu)
Chief Engineer & Project Director
SPMU, WBMIFMP
I&WD, Govt. of West Bengal,



CONTRACT AWARD NOTICE

Name & Address of Employer:	Chief Engineer and Project Director, SPMU, WBMIFMP Ninth Floor, Jalasampad Bhawan, Western Block, Bidhannagar, Salt Lake City, Kolkata-700091, INDIA
Name of Contract:	"Improvement of Damodar Main Canal (DMC) from 0.00 km to 43.34 km including all its appurtenant canals within the reach." - Package- IRR-04" - comprising three lots. Lot - 3: "Improvement of Damodar Branch Canal (DaBC) from 19.51 km to 34.503 km including all its appurtenant canals within the reach." RFB NO. - WBMIFMP/PD/NCB/20-21/IRR-04/L-3
Contract Number:	IRR-04/LOT-3/WBMIFMP/PD/WORKS of 2020-21
Selection Method:	Request for Bids

Name of all bidders with bid prices at opening and their evaluated bid price:


Sl. No.	Name of Bidder	Bid Amount quoted (INR)	Evaluated Bid Price (INR)
01	BRIDGE AND ROOF COMPANY (INDIA) LIMITED	53,62,78,413.71	53,62,78,413.71
02	MACKINTOSH BURN LIMITED	59,28,22,120.36	59,28,22,120.36
03	L and T GeoStructure LLP	67,79,31,642.43	67,79,31,642.43

Name of all Technically rejected bidders with reasons:

Sl. No.	Name of Bidder	Brief reasons for rejection of Technical Bid
	NIL	Not Applicable

Name of Successful Bidder:	BRIDGE AND ROOF COMPANY (INDIA) LIMITED
Final Total Contract Price:	Rs. 53,62,78,413.71 (Rupees Fifty Three Crore Sixty Two Lakh Seventy Eight Thousand Four Hundred Thirteen and Paise Seventy One Only) (Including Provisional Sum Amount Rs. 1,41,54,000.00),
Contract Duration:	14.5 Months
Summary of Scope of Work:	The work consists of (i) Resectioning of the above mentioned canal network system, (ii) Repair and or renewal of hydraulic structures, (iii) Repair and or renewal of the outlets structures, (iv) Construction of tail regulator structures, (v) Canal slope protection work by concrete canal lining/ Boulder pitching, (vi) Construction of inspection path over canal embankments by moorum over jhama/brick metal sub-base, (vii) Repair to the gates and gate parts of regulator gate.

Date: 01/02/2021


(S. Kundu)
Chief Engineer & Project Director
SPMU, WBMIFMP
I&WD, Govt. of West Bengal,