Phone: (0353) 2468535 Fax : -(0353) 2566292 e-mail :- <u>se-mahabrgci@wbiwd.gov.in</u>

Govt. of West Bengal Irrigation & Waterways Directorate Office of the Superintending Engineer Mahananda Barrage Circle Teesta Administrative Building <u>Tinbattimore, Siliguri.</u>

NOTICE

This is for information to all that, in terms of the Memo. No. 10 – (W) 2015-16 dated 28.12.2015 of the Secretary to the Govt. of West Bengal, Irrigation and Waterways Department the existing Clause – 25 of WBF No. 2911(ii) as implemented earlier vide F.D. No. 8182-(Y) dated 26.12.12 and which was remain in force till the receipt of this Memo. and accordingly been uploaded as Tender documents against **NIT No. WBIW/SE/MBC/NIT-06(e)/2015-16** is hereby replaced by the newly introduced order communicated vide Memo. No. 297/(2(8)-IB dated 28.12.2015. (**Copy enclosed**)

All the intending bidders are requested to track this "Notice" as a part of the tender documents in C/w the above mentioned NIT under process.

0313116

(S. Chattopadhyay) Superintending Engineer Mahananda Barrage Circle

Date03.03.16.....

Copy forwarded for kind information to the Chief Engineer, Teesta Barrage Project, Siliguri w.r.t his Memo. No. 245(9)-CI(T)/2G-01/12 dated 24.02.16..

Ju-3/3/16

Superintending Engineer Mahananda Barrage Circle



Government of West Bengal Irrigation & Waterways Department Jalasampad Bhavan, 1st Floor, Western Block Bidhannagar, Salt Lake City, Kolkata 700091

No 10 - (VV)/2015-16

Dated, 28th December, 2015

MEMORANDUM

Finance Department, in their No. 8182-F(Y) dated Kolkata, the 26th September 2012, has replaced the existing Clause 25 of WBF No. 2911, in order to the protect the interest of the Government and the Contractors.

This Department had issued the corresponding Departmental Notification as per guidelines of the Finance Department referred above by setting up a 'Dispute Redressal Committee in Irrigation & Waterways Department' vide GO No. 124-IB dated 16 10.2012.

Now, the nomenclature or posts/ designations of Chief Engineers have undergone a change after change in their jurisdiction. Also, the FA system has been introduced by the Finance Department in this Department.

In the above context, the Dispute Redressal Committee in the Irrigation & Waterways Department is hereby re-constituted with the following officials:

1	Secretary, Irrigation & Waterways Department	Chairman
2.	Chief Engineer (Design & Research), Irrigation & Waterways	Member
а (ж.)	Directorate	
3.	Chief Engineer relating to the tender being disputed.	Member-Secretary &
		convenor
4	Financial Advisor, Irrigation & Waterways Department / FA & CO,	Member
	Irrigation & Waterways Department	1

As already implemented in the works tender including all e-tenders in this Department, the modified Clause 25 should read as "Except where otherwise provided in the contract all questions and disputes relating to the meaning of the specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality of workmanship or materials used on the work or as to any other question, claim, right, matter or thing whatsoever, in any way arising out of relating to the contracts, designs, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the executions or failure to execute the same, whether arising during the progress of the work, or after the completion or abandonment thereof shall be dealt with as mentioned hereinafter:

If the contractor considers any work demanded of him to be outside the requirements of the contract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge or any matter in connection with or arising out of the contract or carrying out of the work, to be unacceptable, he shall promptly within 15 days request the Chairman of the Dispute Redressal Committee in writing for written instruction or decision. Thereupon, the Dispute Redressal

Committee shall give its written instructions or decision within a period of three menths from date of receipt of the contractor's letter.

date of receipt of the contractor's retter. Above provisions will be applicable irrespective of the value of the works to which the dispute may relate.

This order is being issued in supersession to this Department No. 124-IB dated 16.10.2012.

All concerned are being informed.

Sdf ~ (K. Chattopadhyay) Secretary to the Government of West Bengal

Dated, 28th December, 2015

Memo No. <u>297/1(6)-IB</u> IW/O(IA/11C(T)-1/2004

Copy forwarded for information to:-

 Principal Accountant General (A&E), West Bengal Treasury Buildings, 2, Government Place (West) Kolkata 700 001

 Principal Accountant General (Audit), West Bengal Treasury Buildings, 2, Government Place (West) Kolkata 700 001

 Principal Accountant General (Economic & Revenue Sector Audit) MSO Building, 5th Floor, CGO Complex Block DF, Sector-II, Bidhannagar Kolkata 700 064

 Financial Advisor Irrigation & Waterways Department

 Finance (Audit) Department, Group-T Government of West Bengal NABANNA 325, Sarat Chatterjee Road Howrah 711 102

 Financial Advisor & CAO Sundarban Embankment Reconstruction Project Irrigation & Waterways Directorate

sdj-

(A. Ghosh) Deputy Secretary to the Government of West Bengal

Dated, 28th December, 2015

Memo No. 297/2(8)-IB

Copy forwarded for information to:

 Chief Engineer (South) Irrigation & Waterways Directorate

- TheFL righteer (Florth)
 Irrigation & Waterways Directorate
- 3 Chief Engineer (West) Irrigation & Waterways Directorate
- 4 Chief Engineer (Design & Research) Irrigation & Waterways Directorate
- Director of Personnel & Ex-officio Chief Engineer Irrigation & Waterways Directorate
- Chief Engineer, Teesta Barrage Project Irrigation & Waterways Directorate
- Chief Engineer (South West) Irrigation & Waterways Directorate
- Chief Engineer (North East) Irrigation & Waterways Directorate Club Road, P.O & District Jalpaiguri Pin 735 101

28.12

(A. Ghosh) Deputy Secretary to the Government of West Bengal

Dated, 28th December, 2015

Memo No. 297/3(22)-IB

Copy forwarded for information to:

1. Officer on Special Duty (Superintending Engineer), Purulia Irrigation & Waterways Directorate

2-21. Superintending Engineer

Circle

Irrigation & Waterways Directorate

Executive Engineers under their control may please be informed accordingly.

22. Executive Engineer

DVC Study Cell

Irrigation & Waterways Directorate

This order may be uploaded in the website <u>www.wbiwd.gov.in</u> with title: Formation of 'Dispute-Redressal Committee in the Irrigation & Waterways Department

> *G*H − (A. Ghosh) Deputy Secretary to the Government of West Bengal

Memo No.245(9) - CI(T)/2G-01/12

Dated, Siliguri, the 24 th February,2016.

Copy forwarded for information & Necessary action to:

The Superintending Engineer, Teesta Barrage Circle / Mahananda Barrage Circle /Teesta Design Circle // Teesta Canal Circle/ North Bengal Mechanical & Electrical Circle / Resources Circle / Teesta Dam & Canal Project Investigation Circle.

The Executive Engineer, Teesta Monitoring & Evaluation Division / Teesta Quality Control Division.

24/2/10 0

S.E. & P.A. to Chief Engineer Teesta Barrage Project I.&W. Directorate

Off corr/Msword