
 
 

Government of West Bengal 
Irrigation & Waterways Directorate 
Office of the Sub-Divisional Officer 
Teesta Irrigation Sub-Division No-I 

Maynaguri; Jalpaiguri 
 

 
Memo No: 90         Dated: 27/05/2016. 

 
From : Sub-Divisional Officer 
           Teesta Irrigation  Sub-Division No-I 
            Maynaguri, Jalpaiguri 

 
 
To    : The Executive Engineer, DVC Study Cell & Public Relation &  
           Statistical Cell, I & WD Directorate, Government of West Bengal, 
           Jalasampad Bhawan (7th floor) , Bidhannagar, 
           Kolkata - 700091 
 
            

Sub : -  Requested for publication in the state portal www.wbiwd.gov.in of N.I.T No – WBIW / 

SDO / TISD-I / NIT-01/2016-17 Dated – 27/05/2016 vide Memo No-88 Dated-

27/05/2016. 

 

List of works. :- 

 

Sl. 
No. 

Name of Work 
Amount put to 

Tender  
( Rs.) 

Earnest 
Money 

Deposit ( 
Rs.) 

Cost of 
Tender 
Paper 
( Rs.) 

Time 
allowed 

for 
completi

on 

Source  
of fund 

Eligibility of 
Contractor (*) 

1 2 3 4 5 6 7 8 

01 

Repair and strengthening of right bank of 

T.J.M.C  in between chainage  19.490 Km 

to 19. 535 km of T.J.M.C  under non plan 

head in P.S -Mal, Dist, - Jalpaiguri. 

 

2,28,757.00 4575.00 -- 30 Days 

 

 

Non-Plan 
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02 

Repair and strengthening of right bank of 

T.J.M.C  in between chainage  19.600 Km 

to 19. 645 km of T.J.M.C  under non plan 

head in P.S -Mal, Dist, - Jalpaiguri. 
 

 
 
 
2,25,945.00 
 
  

 
 
 
4519.00 

 
 
 

-- 

 

 

30 Days  
Non-Plan 

 
 
03 

Construction of Ramp and allied works for 

stengthening of  left bank at chainage 

21.40 K.M of  T.J.M.C under non plan head 

in P.S -Mal, Dist, - Jalpaiguri. 
 

 
 
2,88,587.00 
 

 
 
5772.00 

 
 

-- 

 

 

30 Days Non-Plan 

04 
Construction of Ramp and allied works for 

stengthening of  left bank at chainage 

19.430 K.M of  T.J.M.C under non plan 

head in P.S -Mal, Dist, - Jalpaiguri. 
 

 

 
 
 
2,89,554.00 

 
 
 
5,791.00 

 
 
 

-- 

 

 

30 Days 
 

Non-Plan 

05. Maintenannce & repair of approach road 

of Cart bridge at Ch. 3.48 Km of Dy-4 of 

TJMC in P.S- Mal, Dt- Jalpaiguri. 
 

 
2,88,231.00 

 
5765.00 

 
__ 

 
30 Days 

 
Non Plan 

 
                                                                                                                                           Sub-divisional Officer 
                                                                                                      Teesta Irrigation Sub-Division No-I 

                             Maynaguri,  Jalpaiguri 



i. 

 

 

 

Memo No:                                                                       Dated:  
 
Copy submitted for information to: 

 
1. The Superintending Engineer, Teesta Barrage Circle, Teesta Sech Bhawan, 2nd Mile, Sevoke Road, 

Siliguri. 
2. The Executive Engineer, Teesta Irrigation Division , Assam More Jalpaiguri 

 

 

Sd/- 

Sub-divisional Officer 
Teesta Irrigation Sub-Division No-I 

Maynaguri, Jalpaiguri. 


