

GOVT. OF WEST BENGAL
I & W DIRECTORATE
OFFICE OF THE EXECUTIVE ENGINEER
DAMODAR HEADWORKS DIVISION
DURGAPUR - 02, BURDWAN.

LIST OF WORK

N.I.T NO. WBIW/EE/DHW/NIT-04/2016 - 17 VIDE MEMO.NO. 1388 DT. 24.06.2016

1. Last date of application of tender form : - 04.07.2016 upto 04.00 P.M.
2. Last date of issue of tender form : - 08.07.2016 upto 04.00 P.M.
3. Last date of submission of tender form : - 13.07.2016 upto 03.00 P.M.
4. Date & time of opening tender form : - 13.07.2016 after 03.00 P.M.

Sl. No.	Name of Work	Amount Put to tender (₹)	Earnest money deposit (₹)	Cost of tender paper (₹)	Time Allowed for completion	Source of fund	Eligibility of Contractor
01.	Running repairs of canal bank from ch. 0.00 to ch. 100.00 of Dy-A of LBMC during the entire period of Kharif Irrigation under Hd. Works Section of D.C. No. II Sub-Division.	48992	980	NIL	July to October' 16	NP	Bonafide outsiders having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.
02.	Running repairs of canal bank from ch. 101.00 to ch. 196.00 of Dy-A of LBMC during they entire period of Kharif Irrigation under Hd. Works Section of D.C. No. II Sub-Division.	56771	1136	Do	Do	NP	-Do-
03.	Running repairs of canal bank from ch. 0.00 to tail of village channel and w/c of LBMC during the entire period of Kharif Irrigation under Hd. Works Section of D.C. No. II Sub-Division.	67077	1342	Do	Do	NP	-Do-
04.	Running repair to canal bank from ch. 720.00 to ch. 770.00 of LBMC during entire Kharif Irrigation under Headworks Section of D.C. No. II Sub-Division.	180118	3603	Do	Do	NP	-Do-
05.	Running repair to the PBC, DBC (From ch. 260.00 to ch. 420.00) with branch canal DBC/ 4 (from ch. 0.00 to ch. 110.00) during Kharif Irrigation under Panagarh (I) Section of D.C. No. II Sub-Division.	247977	4960	Do	Do	NP	-Do-
06.	Running repair to the branch canal MC/3 (from ch. 0.00 to ch. 130.00) and Old 16(from ch. 0.00 to ch. 110.00) during Kharif Irrigation under Panagarh (I) Section of D.C. No. II Sub-Division	70150	1403	Do	Do	NP	-Do-
07.	Running repair to the branch canal MC/1 (from ch. 0.00 to ch. 50.00) and MC/2 (from ch. 0.00 to ch. 35.00) during Kharif Irrigation under Panagarh (I) Section of D.C. No. II Sub-Division.	57300	1146	Do	Do	NP	-Do-
08.	Special repair to canal bridge at ch. 480 of LBMC at Panagarh (I) Section of D.C. No. II Sub-Division	168482	3370	Do	45 days	NP	-Do-
09.	Running repair to canal banks in between ch. 500.00 & ch. 800.00 of PBC during Kharif Irrigation -2016 under Mankar Section of D.C. No. II Sub-Division	298720	5975	Do	July to October' 16	NP	-Do-
10.	Running repair to canal Mc/3 and its branches during Kharif Irrigation 2016 under Mankar Section of D.C. No. II Sub-Division	62530	1251	Do	Do	NP	-Do-
11.	Running repair to canal banks of Feeder Canal, L/A Canal, W/C 400.00 and W/C 564.50 of PBC during Kharif Irrigation 2016 under Mankar Section of D.C. No. II Sub-Division.	62016	1241	Do	Do	NP	-Do-

Sl. No.	Name of Work	Amount Put to tender (₹)	Earnest money deposit (₹)	Cost of tender paper (₹)	Time Allowed for completion	Source of fund	Eligibility of Contractor
12.	M/R to canal banks in between ch. 0.00 & ch. 100.00 of W/C 500 canal under Mankar Section of D.C. No. II Sub-Division	78266	1566	NIL	20 days	NP	Bonafide outsiders having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.
13.	Running repairs to the canals from July 2016 to October 2016 W/C 686 (Ch.91 to Ch. 130), I/A, I/B of 686 of DBC including controlling and operating the Regulator gates under Satkahania Section of D.C. No. II Sub-Division.	131198	2624	Do	July to October' 16	NP	-Do-
14.	Running repairs to the canals from July 2016 to October 2016 W/C 630 R/B, (Ch. 0 – ch. 130), ch. 695 to ch. 757 of DBC including operating and controlling the regulator gate under Satkahania Section of D.C. No. II Sub-Division.	144774	2896	Do	Do	NP	-Do-
15.	Running repairs to the canals from July 2016 to October 2016 W/c 526(ch. 75 to ch. 140), W/c 587, L/B, Ch. 587 ch. 610 of DBC under Satkahania Section of D.C. No. II Sub-Division.	83356	1668	Do	Do	NP	-Do-
16.	Protection of existing weir of Kafran Bundh at Mouza –Amragarh under Mankar Section of D.C. No. II Sub-Division.	141675	2834	Do	30 days	NP	-Do-
17.	Clearing of water hyacinth from canals PBC at ch. 528.00 and ch. 753.00, DMC from 501.00 to ch. 589.00 and canals L2 from ch. 92.00 to ch. 320.00 under D.C. No. II Sub-Division	346440	6929	Do	45 days	NP	-Do-
18.	Running repairs of canals in between ch. 0.0 & ch. 14.00 and in between ch. 75.00 & ch. 130.00 of canal 2MC, in between ch. 65.00 & ch. 90.00 of canal 2AMC, in between ch. 90 & ch. 240.00 of 2BMC, in between ch. 0.00 & ch. 30.00 of Khuraj Village channel of DMC during entire period of Kharif Irrigation 2016 under Paraj (I) Section D.C. No. II Sub-Division.	91340	1827	Do	July to October' 16	NP	-Do-
19.	Running repairs of canals in between ch. 0.00 & ch. 30.00 and in between ch. 90.00 & ch. 120.00 of Dy-B, in between ch. 0.00 & ch. 30.00 and in between ch. 65.00 & ch. 105.00 of Canal L4 in between ch. 0.00 & ch. 70.00 of L2 of LBMC during the entire period of Kharif Irrigation 2016 under Paraj(I) Section of D.C. No. II Sub-Division.	206442	4129	Do	Do	NP	-Do-
20.	Repairs of outlet structure and silt clearance from bed of canal L2 from ch. 92.00 to ch. 175.00 under Paraj Section of D.C No II Sub-Division.	225570	4512	Do	40 days	NP	-Do-
21.	Maintenance and repairs to the canal bank and removing of Jungles of the canal Dy-B (in between ch. 30.00 & ch. 86.00) canal L4 (in between ch. 140.00 & ch. 150.00) and canal L2(in between ch. 180.00 & ch. 300.00) under Paraj(I)Section of D.C No. II Sub-Division.	89631	1793	Do	30 days	NP	-Do-
22.	Maintenance and repairs to the canal bank and removal of jungles of the canal 2MC (in between ch. 15.00 & ch. 40.00) and 2AMC (in between ch. 10.00 & ch. 60.00) and canal 2BMC(in between ch. 12.00 & ch. 80.00) under Paraj(I) Section of D.C No. II Sub-Division.	75343	1507	Do	30 days	NP	-Do-
23.	M/R to canal bank in between ch. 90.00 & ch. 164.00 of 1MC of DMC and canal 1AMC in between ch. 40.00 & ch. 70.00 under Rondia Section of D.C No. II Sub-Division.	78354	1568	Do	30 days	NP	-Do-
24.	Repairs to canal bank and cutting jungles of Chattaraj Dara from ch. 8.00 to 54.00 (off take from ch. 978.00 L/B of LBMC) under Rondia Section of D.C No. II Sub-Division.	63101	1262	Do	20 days	NP	-Do-
25.	Repairs to canal bank in between ch. 405.00 & ch. 415.00 L/B of DMC under Rondia Section of D.C No. II Sub-Division.	185064	3702	Do	30 days	NP	-Do-
26.	M/R to canal bank and structure in between ch. 0.00 and ch. 14.60 of L3 A/1 of L3A under Rondia Section of D.C. No. II Sub-Division	289749	5795	Do	30 days	NP	-Do-

Sl. No.	Name of Work	Amount Put to tender (₹)	Earnest money deposit (₹)	Cost of tender paper (₹)	Time Allowed for completion	Source of fund	Eligibility of Contractor
27.	Running repairs of canal banks in between ch. 0.00 and ch. 30.00 of 1AMC, in between ch. 0.00 and ch. 80.00 of 1MC, in between ch. 0.00 and 50.00 of 60R/B and in between ch. 0.00 and ch. 40.00 of Kasbamana canal of DMC during entire period of Kharif Irrigation 2016 under Rondia Section of D.C No. II Sub-Division.	216362	4328	NIL	July to October' 16	NP	Bonafide outsiders having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.
28.	Runing repairs of canal bank in between ch. 0.00 and ch. 70.00 of L3 in between ch. 93.00 and ch. 130.00 of L3A, in between 15.00 and ch. 40 of L3A/1 and in between ch. 0.00 and ch. 07.00 of Chattaraj Dara of LBMC during entire period of Kharif Irrigation 2016 under Rondia Section of D.C. No. II Sub-Division.	344975	6900	Do	July to October' 16	NP	-Do-
29.	Renovation of culvert at c. 84.00 of W/c 400.00 under Mankar Section of D.C No. II Sub-Division	483321	9667	Do	45 days	NP	-Do-
30.	Repairs to structure at ch. 80.50 of L/A canal of PBC in Block -Galsi-I, PS- Budbud, Dist.- Burdwan under D.C. No. II Sub-Division.	469031	9381	Do	45 days	NP	-Do-
31.	Maintenance & minor repair to the to the Dainala sluice gates at 10.10km to 14.00Km of Ajoy Right Embankment under Bhedia Irrigation Section No. II of G.I.Sub-Division for the period of July to October 2016	66297	1326	Do	July to October' 16	NP	-Do-
32.	Maintenance and minor repairs to canals during irrigation period of Guskara (I) Section under G.I.Sub-Division for the period of July to October 2016	129386	2588	Do	Do	NP	-Do-
33.	Maintenance and minor repair to canals during the irrigation period of Bhedia (I) Section No. I under Guskara (I) Sub-Division for the period from July to October 2016	175508	3510	Do	Do	NP	-Do-
34.	Maintenance and minor repair to canal during irrigation period of Ramchandrapur Section under G.I.Sub-Division for the period of July to October 2016	169368	3387	Do	Do	NP	-Do-
35.	Maintenance and repair to canals during irrigation period of Dignagar (I) Section under G.I.Sub-Division for the period of July to October 2016	186202	3724	Do	Do	NP	-Do-
36.	Construction of temporary Khalasi shed under Guskara (I) Section, Bhedia (I) Section of G.I.Sub-Division during Kharif Irrigation 2016	79800	1596	Do	15 days	NP	-Do-
37.	Temporary restoration at U/S of Fall structure at ch. 255.00 of P/A of PBC under Dignagar (I) Section of Guskara (I) Sub-Division	97068	1941	Do	15 days	NP	-Do-
38.	M/R to canal in between ch. 0.00 to ch. 75.00 of Dy-A and in between ch. 0.00 to ch. 80.00 of Dy-B of DBC under Bhedia (I) Section No. I of Guskara (I) Sub-Division.	71043	1421	Do	15 days	NP	-Do-
39.	M/R to canal in between ch. 29.00 & ch. 60.00 of Dy-C of DBC under Guskara (I) Section of G.I.Sub-Division.	78090	1562	Do	15 days	NP	-Do-
40.	M/R to canal in between ch. 1237.50 to ch. 1245.00 of Durgapur Branch Canal under Bhedia (I) Section No. I of Guskara (I) Sub-Division.	63655	1273	Do	15 days	NP	-Do-
41.	M/R to canal in between ch. 0.00 & ch. 34.00 of W/C 34 of Proposed distributory of PBC under Ramchandrapur (I) Section of G.I.Sub-Division.	80012	1600	Do	15 days	NP	-Do-
42.	M/R to canal in between ch. 1462.00 & ch. 1535.00 of DBC under Guskara (I) Section of G.I.Sub-Division.	123770	2475	Do	15 days	NP	-Do-
43.	M/R to canal L/B of PBC at ch. 1357.00 & between ch. 0.00 & ch. 40.00 of W/C 1375 of PBC under Ramchandrapur (I) Section of G.I.Sub-Division.	80012	1600	Do	15 days	NP	-Do-

Sl. No.	Name of Work	Amount Put to tender (₹)	Earnest money deposit (₹)	Cost of tender paper (₹)	Time Allowed for completion	Source of fund	Eligibility of Contractor
44.	M/R to canal in between ch. 0.00 & ch. 50.00 of Proposed distributory of PBC under Ramchandrapur (I) Section of G.I.Sub-Division.	120350	2407	NIL	15 days	NP	Bonafide outsiders having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.
45.	M/R to canal in between ch. 73.00 & ch. 172.00 of W/C 34 of Proposed distributory of PBC under Ramchandrapur (I) Section of G.I.Sub-Division.	154740	3095	Do	15 days	Do	-Do-
46.	M/R to canal in between ch. 0.00 & ch. 70.00 of W/C 124 of Proposed distributory of PBC under Ramchandrapur (I) Section of G.I.Sub-Division.	84460	1690	Do	15 days	Do	-Do-
47.	M/R to canal in between ch. 0.00 to ch. 72.00 of minor 990 of DBC and gauge repairing at different location of DBC & river Ajoy under Bhedia (I) Section No. I of Guskara (I) Sub-Division.	79351	1587	Do	15 days	Do	-Do-
48.	Palliative work for protection of Right Bank of river Ajoy between 7.80 km & 7.858 km under Bhedia Irrigation Section No. II of Guskara Irrigation Sub-Division during the year 2016	484684	9694	Do	15 days	Do	-Do-
49.	Palliative work for protection of Right bank of river Ajoy between 7.860 km & 7.918 km under Bhedia Irrigation Section No. II of Guskara Irrigation Sub-Division during the year 2016	484932	9699	Do	15 days	Do	-Do-
50.	Palliative work for protection of Right bank of river Ajoy between 7.920 km & 7.978 km under Bhedia Irrigation Section No. II of Guskara Irrigation Sub-Division during the year 2016	485195	9704	Do	15 days	Do	-Do-
51.	M/R to canal between ch. 13.00 & ch. 40.00 of W/C P-10 of PBC under Ramchandrapur (I) Section of Guskara (I) Sub-Division.	483143	9663	Do	15 days	Do	-Do-
52.	M/R to canal between ch. 0.00 & ch. 72.00 of W/C-P-10A of P-10 of PBC under Ramchandrapur (I) Section of Guskara (I) Sub-Division.	479076	9582	Do	15 days	Do	-Do-
53.	Repairing of rain cut and Ghogs in between 2.98 km to 3.12 km of Ajoy Rt. Embankment under Bhedia Irrigation Section No. I of Guskara (I) Sub-Division	467072	9341	Do	15 days	Do	-Do-
54.	Repriting of ghogs near at 1.30 km, 1.50 km, 1.910km & 2.050 km and Earth slips in between 2.20 km to 2.290 km of Ajoy Rt. Embankment under Bhedia Irrigation Section No. I of Guskara Irrigation Sub-Division.	375740	7515	Do	15 days	Do	-Do-
55.	M/R to outlet structure near ch. 140.00 of Dy-C of DBC under Guskara (I) Section of G.I.Sub-Division.	62152	1243	Do	28 days	Do	-Do-
56.	M/R to canal in between ch. 0.00 to ch. 22.00 of Dy-2 of Durgapur branch canal under Bhedia Irrigation Section No. I of Guskara Irrigation Sub-Division.	140611	2812	Do	30 days	Do	-Do-
57.	M/R to canal in between ch. 1379.00 & ch. 1408.00 of DBC under Guskara (I) Section of G.I.Sub-Division.	96816	1336	Do	15 days	Do	-Do-
58.	M/R to canal of Branch -I, Branch-I/A, Branch-I/B of P/A of PBC under Dignagar Section of Guskara Irrigation Sub-Division.	131140	2623	Do	15 days	Do	-Do-
59.	M/R to canal in between ch. 0.00 to ch. 21.00 of mini of Durgapur Branch Canal under Bhedia Irrigation Section No. I of Guskara Irrigation Sub-Division.	198153	3963	Do	30 days	Do	-Do-
60.	Supply of building materials for the maintenance of the colony, office etc. under Durgapur Section II of Damodar Headworks Sub-Division for the period from July to October 2016	58137	1163	Do	July to October 16	Do	-Do-

Sl. No.	Name of Work	Amount Put to tender (₹)	Earnest money deposit (₹)	Cost of tender paper (₹)	Time Allowed for completion	Source of fund	Eligibility of Contractor
61.	M/R to Mandira Reservoir and canals of both Mandira & Puinala reservoir under Mandira (I) Section of DHW Sub-Division during the year 2016-17	98540	1971	NIL	15 days	NP	Bonafide outsiders having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.
62.	Making Kutcha drain within DVC New Colony under Durgapur Section No. II of Damodar Headworks Sub-Division during 2016	18530	371	Do	15 days	Do	-Do-
63.	Repairs to Door & Windows frames and existing PVC bathroom doors of different types of Qtrs. within DVC New Colony and Barrage Site Colony under Durgapur Section No. II of Damodar Headworks Sub-Division.	162063	3241	Do	60 days	Do	-Do-
64.	Cutting and Clearing jungles within DVC New Colony, Barrage site colony including Store Complex under Durgapur Section No. II of Damodar Headworks Sub-Division.	128763	2575	Do	15 days	Do	-Do-
65.	Repairs to Durgapur Mechanical & Electrical Division Office within DVC New Colony under Durgapur Section No. II of Damodar Headworks Sub-Division.	140200	2804	Do	30 days	Do	-Do-
66.	Maintenance and repairing of different regulator structures under Durgapur Section No. III of Damodar Headworks Sub-Division.	352614	7052	Do	30 days	Do	-Do-
67.	Repairs to embankment of Nityanandapur Dam including cutting jungles under Maljarajore (I) Section of Damodar Headworks Sub-Division.	48112	962	Do	15 days	Do	-Do-
68.	Repairs to D-type Qtrs. within DVC New Colony under Durgapur Section No. II of Damodar Headworks Sub-Division	61975	1240	Do	15 days	Do	-Do-
69.	M/R to LBMC of Nachan Dam including gate operating during dully 2016 to October 2016 under Durgapur Section No. II of Damodar Headworks Sub-Division.	65127	1303	Do	July to October 16	Do	-Do-
70.	Sealing of joints and grouting of cracks of Aqueduct structure at ch. 306 of DBC under Panagarh (I) Section of D.C. No. II Sub-Division	478838	9578	Do	20 days	Do	-Do-

(P.K.Bandyopadhyay)
Executive Engineer,
Damodar Headworks Division,
Durgapur-02