

**GOVT. OF WEST BENGAL**  
**I & W DIRECTORATE**  
**OFFICE OF THE EXECUTIVE ENGINEER**  
**DAMODAR HEADWORKS DIVISION**  
**DURGAPUR - 02, BURDWAN.**

LIST OF WORK

N.I.T NO. WBIW/EE/DHW/NIT-06/2016 - 17 VIDE MEMO.NO. 1892 DT. 19.08.2016

1. Last date of application of tender form : - 26.08.2016 upto 04.00 P.M.
2. Last date of issue of tender form : - 30.08.2016 upto 04.00 P.M.
3. Last date of submission of tender form : - 01.09.2016 upto 03.00 P.M.
4. Date & time of opening tender form : - 01.09.2016 after 03.00 P.M.

| Sl. No. | Name of Work   | Amount Put to tender (₹) | Earnest money deposit (₹) | Cost of tender paper (₹) | Time Allowed for completion | Source of fund | Eligibility of Contractor   |
|---------|--|--------------------------|---------------------------|--------------------------|-----------------------------|----------------|---|
| 01.     | Repairing of Ajoy Right Embankment inbetween 26.55 KM including approach cut under Bhedia (I) Section No. II of G.I. Sub-Division.                   | 260888                   | 5218                      | NIL                      | 15 days                     | NP             | Bonafide outsiders having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years. |
| 02.     | Repairing of Ajoy Right Embankment in between 30.30 km and 30.40 km under Bhedia (I) Section No. II of G.I.Sub-Division.                             | 202710                   | 4054                      | NIL                      | 15 days                     | NP             | -Do-  |
| 03.     | Repairing of embankment top near 24.10km, 24.15km, 24.20km and 24.30km of Ajoy Right Embankment under Bhedia (I) Section No. II of G.I.Sub-Division. | 146707                   | 2934                      | NIL                      | 15 days                     | NP             | -Do-  |
| 04.     | Repairing of embankment top near 24.45km, 24.50km, 24.55km and 24.65km of Ajoy Right Embankment under Bhedia (I) Section No. II of G.I.Sub-Division. | 146979                   | 2940                      | NIL                      | 15 days                     | NP             | -Do-  |
| 05.     | Repairing of Ghoges in between 22.70km & 22.85km of Ajoy Right embankment under Bhedia (I) Section No. II of G.I.Sub-Division.                       | 147911                   | 2958                      | NIL                      | 15 days                     | NP             | -Do-  |
| 06.     | Repairing of Ghoges, earth slips etc. in between 8.00km & 8.15 km of Ajoy Right Embankment under Bhedia (I) Section No. II of G.I.Sub-Division.      | 235955                   | 4719                      | NIL                      | 15 days                     | NP             | -Do-  |
| 07.     | Repairing of Ajoy right embankment in between 27.350km and 27.480km under Bhedia (I) Section No. II of G.I.Sub-Division.                             | 272610                   | 5452                      | NIL                      | 15 days                     | NP             | -Do-  |
| 08.     | Repairing of Ajoy right embankment in between 27.485km and 27.615km under Bhedia (I) Section No. II of G.I.Sub-Division.                             | 271759                   | 5435                      | NIL                      | 15 days                     | NP             | -Do-  |
| 09.     | Repairing of Ajoy right embankment in between 27.620km and 27.740km under Bhedia (I) Section No. II of G.I.Sub-Division.                             | 297916                   | 5958                      | NIL                      | 15 days                     | NP             | -Do-  |
| 10.     | Repairing of Ajoy right embankment in between 27.745km and 27.865km under Bhedia (I) Section No. II of G.I.Sub-Division.                             | 296728                   | 5935                      | NIL                      | 15 days                     | NP             | -Do-  |
| 11.     | Repairing of Ajoy right embankment in between 27.870km and 27.990km under Bhedia (I) Section No. II of G.I.Sub-Division                              | 264226                   | 5131                      | NIL                      | 15 days                     | NP             | -Do-  |

| Sl. No. | Name of Work  | Amount Put to tender (₹) | Earnest money deposit (₹) | Cost of tender paper (₹) | Time Allowed for completion | Source of fund | Eligibility of Contractor   |
|---------|---|--------------------------|---------------------------|--------------------------|-----------------------------|----------------|---|
| 12.     | Repairing of Ajoy right embankment in between 27.995km and 28.115 km under Bhedia (I) Section No. II of G.I.Sub-Division  | 261420                   | 5228                      | NIL                      | 15 days                     | NP             | Bonafide outsiders having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years. |
| 13.     | Repairing of Rain cuts, earth slips, Ditches etc. in between 6.45 km and 6.75km of Ajoy Right Embankment under Bhedia (I) Section No. II of G.I.Sub-Division                        | 151821                   | 3036                      | NIL                      | 15 days                     | NP             | -Do-  |
| 14.     | Repairing of Ghoges, cats etc in between 13.60km & 13.65km of Ajoy Right Embankment under Bhedia (I) Section No. II of G.I.Sub-Division.  | 75832                    | 1517                      | NIL                      | 15 days                     | NP             | -Do-  |
| 15.     | Repairing of ghoges and earth slips inbetween 3.800km to 3.910km of Ajoy Right Embankment under Bhedia (I) Section No. I of Guskara (I) Sub-Division of Damodar Headworks Division. | 148900                   | 2978                      | NIL                      | 15 days                     | NP             | -Do-  |
| 16.     | M/R to canal and canal structure at ch. 1364.00 of PBC (R/B) & at ch. 40.00 of Proposed distributor (L/B) under Ramchandrapur (I) Section of G.I.Sub-Division.                      | 51451                    | 1029                      | NIL                      | 30 days                     | NP             | -Do-  |
| 17.     | M/R to canal inbetween ch. 51.00 & ch. 159.00 of Proposed distributor of PBC under Ramchandrapur (I) Section of G.I.Sub-Division  | 280789                   | 5616                      | NIL                      | 15 days                     | NP             | -Do-  |
| 18.     | Construction of cast in situ lining in between ch. 0.00 to ch. 17.00 of mini of Durgapur Branch Canal under Bhedia (I) Section No. I of Guskara Irrigation Sub-Division.            | 290493                   | 5810                      | NIL                      | 30 days                     | NP             | -Do-  |
| 19.     | M/R to canal in between ch. 40.00 & ch. 70.00 of W/C -P/3 of PBC under Ramchandrapur (I) Section of G.I.Sub-Division.   | 48389                    | 968                       | NIL                      | 15 days                     | NP             | -Do-  |
| 20.     | M/R to canal between ch. 45.00 & ch. 72.00 of W/C -34 of Proposed distributory of PBC under Ramchandrapur (I) Section of Guskara (I) Sub-Division.                                  | 291164                   | 5823                      | NIL                      | 15 days                     | NP             | -Do-  |
| 21.     | M/R to canal in between ch. 1314.00 & Ch. 1344.00 of DBC and W/C 1320 of DBC under Guskara (I) Section of G.I.Sub-Division.   | 161760                   | 3235                      | NIL                      | 15 days                     | NP             | -Do-  |
| 22.     | M/R to canal in between ch. 1535.00 & ch. 1593.00 of DBC under Guskara (I) Section of G.I.Sub-Division.   | 97009                    | 1940                      | NIL                      | 15 days                     | NP             | -Do-  |
| 23.     | Repairing of cuts at ch. 1075 of DBC (both side) under Bhedia (I) Section No. I of G.I.Sub-Division.  | 81142                    | 1623                      | NIL                      | 15 days                     | NP             | -Do-  |
| 24.     | M/R to canal inbetween ch. 0.00 to ch. 40.00 of water course 1126 of DBC under Bhedia (I) Section No. I of Guskara (I) Sub-Division.  | 40919                    | 818                       | NIL                      | 15 days                     | NP             | -Do-  |
| 25.     | M/R to W/C -862 of DBC under Guskara (I) Section of G.I.Sub-Division.   | 157869                   | 3157                      | NIL                      | 15 days                     | NP             | -Do-  |

| Sl. No. | Name of Work   | Amount Put to tender (₹) | Earnest money deposit (₹) | Cost of tender paper (₹) | Time Allowed for completion | Source of fund | Eligibility of Contractor   |
|---------|--|--------------------------|---------------------------|--------------------------|-----------------------------|----------------|---|
| 26.     | Repairing of damaged slope and berm of Ajoy right embankment by sand filled poly bags near 15.90km, 18.50km, 32.00km and 32.15km under Bhedia (I) Section No. II of G.I.Sub-Division.  | 145531                   | 2911                      | NIL                      | 15 days                     | NP             | Bonafide outsiders having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years. |
| 27.     | Making sign board at 16 point such as Durgapur, Borjora, Kanksa, Raniganj, Barabani, Galsi, Budbud, Bhedia & maliara under Damodar Headworks Division.   | 38946                    | 779                       | NIL                      | 15 days                     | NP             | -Do-  |
| 28.     | M/R to canal in between ch. 2.00 to ch. 38.00 and ch. 50.00 to ch. 142.00 of 1080 Water Course of DBC under Bhedia (I) Section No. I of Guskara (I) Sub-Division   | 138374                   | 2767                      | NIL                      | 15 days                     | NP             | -Do-  |
| 29.     | Removal of jungle from canal bed and slope of W/C -L/E and L/F of PBC and P-8 of P/A of PBC under Dignagar Section of Guskara (I) Sub-Division.  | 65588                    | 1312                      | NIL                      | 15 days                     | NP             | -Do-  |
| 30.     | Clearing and removing weeds and water hyacinth at ch. 1197.00, 1245.00, 1359.00, 1389.59 & 1464.00 of PBC under Ramchandrapur (I) Section of G.I.Sub-Division.   | 290745                   | 5815                      | NIL                      | 15 days                     | NP             | -Do-  |
| 31.     | Restoration of inspection path from 4.94km to 5.48 km of Ajoy right Embankment of Ausgram-I Block in Burdwan District under Bhedia (I) Section No. I of Guskara (I) Sub-division of Damodar Headworks Division.                                      | 480665                   | 9613                      | NIL                      | 15 days                     | NP             | -Do-  |
| 32.     | Restoration of inspection path from 4.395km to 4.935 km of Ajoy right Embankment of Ausgram-I Block in Burdwan District under Bhedia (I) Section No. I of Guskara (I) Sub-division of Damodar Headworks Division.                                    | 480849                   | 9617                      | NIL                      | 15 days                     | NP             | -Do-  |
| 33.     | M/R to canal & canal structure of W/C 38.50 of W/C P-2 of PBC under Ramchandrapur (I) Section of G.I.Sub-Division.   | 345123                   | 6902                      | NIL                      | 30 days                     | NP             | -Do-  |
| 34.     | Running repairs (Period Aug.16 to October 16) to water course under Durgapur Section No. III of Damodar Headworks Sub-Division..   | 53075                    | 1062                      | NIL                      | Aug to Oct 2016             | NP             | -Do-  |
| 35.     | Maintenance and repairing of different regulator structures under Durgapur Section No. III of Damodar Headworks Sub-Division.  | 352614                   | 7052                      | NIL                      | 30 days                     | NP             | -Do-  |
| 36.     | Temporary Protection to the eroded Berm in between ch. 315 & ch. 325 of River Ajoy embkt. No. 29 near Dekuri, Mouza – Harinathpur for passing flood discharge during period 11-08-15 to 13-08-16 under Satkahonia section of D.C No.II Sub Division. | 294160                   | 5884                      | NIL                      | 20 days                     | NP             | -Do-  |

| Sl. No. | Name of Work   | Amount Put to tender (₹) | Earnest money deposit (₹) | Cost of tender paper (₹) | Time Allowed for completion | Source of fund | Eligibility of Contractor   |
|---------|--|--------------------------|---------------------------|--------------------------|-----------------------------|----------------|---|
| 37.     | Temporary protection to damages R/S Bank Berm , Toe , Slope including damages of slope of sluice gate (Near Malocha) in bet ch.590 & ch.598 of Ajoy Right Embkt. No.29 (Eroded by Basudha Barul Khal) for passing flood discharge during the period 11-08-16 to 13-08-16 under Satahonia see of D.C No – II Sub Division | 304830                   | 6097                      | NIL                      | 20 days                     | NP             | Bonafide outsiders having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years. |
| 38.     | Temporary protection to damages of River side Berm, Toe , Slope including damages of sluice gate at ch.7.00, ch.14.00 & ch.104 of Ajoy river right embankment No.28 (Eroded by River Tumni) for passing flood discharge during the period 11.08.16 to 13.08.16 under Satkahonia section of DC No.II Sub Division         | 154927                   | 3099                      | NIL                      | 20 days                     | NP             | -Do-  |
| 39.     | Palliative measure repairs of Ajoy right schedule “D” de touch embankment inbetween ch.38.00 to ch.57.00 for passing flood discharge during the period 11.08.16 to 13.08.16 under Satkahonia section of DC No.II Sub Division  | 104992                   | 2100                      | NIL                      | 20 days                     | NP             | -Do-  |
| 40.     | Palliative measure repairs to Ajoy Right embankment No.29 in between ch.75 to ch.95 under Satkahonia section of DC No.II Sub Division  | 140495                   | 2810                      | NIL                      | 20 days                     | NP             | -Do-  |
| 41.     | Repair to slips and rain cuts of Ajoy Rt. Embankment No. 29 in between ch. 445.00 to ch. 465.00 for passing flood discharge during the period 11.08.2016 to 13.08.2016 under Satkahania Section of D.C. No. II Sub-Division.   | 153960                   | 3079                      | NIL                      | 20 days                     | NP             | -Do-  |
| 42.     | Jungle clearance of Panagarh Section Office compound under Panagarh (I) Section of D.C. No. II Sub-Division under Damodar Headworks Division.  | 37477                    | 750                       | NIL                      | 15 days                     | NP             | -Do-  |
| 43.     | Jungle clearance of Rondia Office compouond under Headworks Section of D.C .No. II Sub-Division under Damodar Headworks Division.  | 42674                    | 854                       | NIL                      | 15 days                     | NP             | -Do-  |
| 44.     | Jungle clearance of canal bed of DBC from ch. 269.00 to ch. 420.00 under Panagarh (I) Section of D.C. No. II Sub-Division under Damodar Headworks Division.  | 278587                   | 5572                      | NIL                      | 15 days                     | NP             | -Do-  |
| 45.     | Clearance of water hyacinth in between ch. 995.00 to ch. 470.00 of DMC under Rondia Section of D.C. No. II Sub-Division.   | 250800                   | 5016                      | NIL                      | 40 days                     | NP             |   |

(P.K.Bandyopadhyay)  
Executive Engineer,  
Damodar Headworks Division,  
Durgapur-02