



**GOVERNMENT OF WEST BENGAL**  
**IRRIGATION & WATERWAYS DIRECTORATE**  
**OFFICE OF THE EXECUTIVE ENGINEER**  
**PURULIA CONSTRUCTION DIVISION (IRRIGATION)**

**LIST OF WORKS FOR NOTICE INVITING TENDER NO. 04 OF 2016-17 OF EXECUTIVE ENGINEER, PURULIA CONSTRUCTION DIVISION (I).**

Memo No....293

Date:....14-02-2017.

1. Last date of receiving application : 20-02-17 upto 4.00 p.m.

2. Last date of issuing Tender Form etc. : 23-02-17 upto 4:00 p.m.

3. Date & Time of dropping Tender: (Tender may be dropped in this Division Office or SDO-I of the Raghunathpur & SDO-II of the Balarampur under PCD(I)), 27-02-17 upto 2:00 p.m.

4. Date & Time of opening Tender : 27.02.2017 at 4:30 p.m.

Sl. No.	Name of Work	Amount put to Tender	Earnest Money Deposit	Tender Form No.	Cost of Tender Paper	Time allowed for completion of work	Source of Fund	Accepting Authority	Contractor eligible to participate in this Tender
1	2	3	4	5	6	7	8	9	10
1	Construction of approach Road to the office of the Sub - Divisional officer, Purulia Construction Sub - Division No.-I (Irrigation) under Purulia Construction Division (Irrigation) during the year 2016-17.	476,816.53	9536	2911(I)	Nil	30Days	Non-Plan	EE/PCD (I)	Bonafide contractors having credential of execution of similar nature of work of value 30% of the amount put to tender within the last 5 (five) years.
2	Grouting at piers, abutments and spillways at grid system of Beko dam of Beko Irrigation Scheme to stop the leakage of water under Purulia Construction Division	479,823.00	9596	2911(I)	Nil	20 Days	Non-Plan	EE/PCD (I)	Do
3	Repair to the Field Hostel in connection with Barabhum Irrigation Scheme in - P.S.- Barabazar Dist.-Purulia under Purulia Construction Division (Irrigation)	294,722.00	5894	2911(I)	Nil	30 Days	Non-Plan	EE/PCD (I)	Do
4	Grouting at piers, abutments and spillways and LBMC & RBMC Head Regulator gate at grid system of Hanumata Irrigation Scheme to stop the leakage of water under Purulia Construction Division (Irrigation) during 2016-17.	480,507.00	9,610.00	2911(II)	Nil	20 Days	Non-Plan	EE/PCD (I)	Do