

OFFICE OF THE EXECUTIVE ENGINEER
Mayurakshi South Canals Division

NOTICE INVITING TENDER NO.: WBIW/EE/MSCD/NIT-02/2017-18
OF EXECUTIVE ENGINEER, MAURAKSHI SOUTH CANAL DIVISION

Memo. No

Dated: **08/05/2017**

LIST OF WORKS AND OTHER DETAILS:

1. Last Date of application for Tender paper is : **22/05 /2017 up to 2.00 P.M.**
2. Last date of issue of Tender paper : **25/05/2017 up to 4.00 P.M.**
3. Tender will be received on : **30/05/2017 up to 11.30 A.M.**
4. Date of opening of Tenders on : **30/05/2017 at 12.00 P.M.**

LIST OF WORKS

Cost of tender paper & schedule - NIL

Sl. No	Name of work	Amount put to tender (Rs.)	Earnest money (Rs.)	Time allowed for completion of work	Eligibility of Contractor/Agency	Accepting Authority
1	Repairing of wing wall and railing bar at ch. 13.00 & outlet at ch. 112.00 of dy-5 & regulating structure at ch. 995.00 of dy.-5 under valuka (I) Section of Hinglow (I) Sub- Division.	225860.00	4517.00	30 Days	Bonafide & Eligible contractors having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.	Executive Engineer, Mayurakshi South Canals Division.
2	Reconstruction of damaged outlets structure at ch. 598.00(R/B), ch.665.00(L/B),ch. 720.00(R/B) of HMC under Dubrajpur Sectoin of Hinglow(I) Sub-Division within Mayurakshi South Canals Division for the year 2017-18.	292803.00	5856.00	30 Days		
3	Cut repairing at ch. 580.00 (R/B) and strengthening from ch. 580.00 to ch. 590.00(R/B) of HMC under dubrajpur (I) section of Hinglow (I) Sub-Division.	108153.00	2163.00	30 days		
4	Silt clearance of Dy.-I including strengthening of canal bank of HMC under Head quarter (I) section of Hinglow (I) Sub-Division.	244487.00	4890.00	15 days		
5	Desilting of canal bed from ch. 0.00 to ch. 112.00 and strengthening of bank including lining of minor 204 of HMC under Dam (I) section of Hinglow (I) Sub-Division	451549.00	9031.00	30 days		

Sl. No	Name of work	Amount put to tender (Rs.)	Earnest money (Rs.)	Time allowed for completion of work	Eligibility of Contractor/Agency	Accepting Authority
6	I.P.M works to canal and canal bank under valuka (I) Section of Hinglow (I) Sub-Division during kharif irrigation 2017-18.	140475.00	2810.00	July to october	Bonafide & Eligible contractors having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.	Executive Engineer, Mayurakshi South Canals Division.
7	I.P.M works to canal and canal bank under Dubrajpur (I) Section of Hinglow (I) Sub-Division during kharif irrigation 2017-18.	174545.00	3491.00	July to october		
8	I.P.M works to canal and canal bank under Head Quarter (I) Section of Hinglow (I) Sub-Division during kharif irrigation 2017-18.	147610.00	2952.00	July to october		
9	I.P.M works to canal and canal bank under Dam (I) Section of Hinglow (I) Sub-Division during kharif irrigation 2017-18.	219223.00	4384.00	July to october		
10	Extension of pipe inlet on the right embankment of river Kuay from Km.3.00 to Km. 30.00 under Bharatpur (I) Section of Salar (I) Sub Division .	402244.00	8045.00	30 days		
11	Sinking of a tubewell at canal revenue at Janadas-kandra under amgoria (I) section of Salar (I) Sub Division.	82315.00	1646.00	15 days		
12	I.P.M works to canal and canal bank under Salar (I) Section of Salar (I) Sub-Division during kharif irrigation 2017-18.	277687.00	5554.00	July to october		
13	I.P.M works to canal and canal bank under Bharatpur (I) Section of salar (I) Sub-Division during kharif irrigation 2017-18.	198291.00	3966.00	July to october		
14	I.P.M works to canal and canal bank under Simulia (I) Section of Salar (I) Sub-Division during kharif irrigation 2017-18.	239805.00	4796.00	July to october		
15	I.P.M works to canal and canal bank under Amgoria (I) Section of salar (I) Sub-Division during kharif irrigation 2017-18.	249267.00	4985.00	July to october		
16	I.P.M works to canal and canal bank under Salar(I) Section-II of salar (I) Sub-Division during kharif irrigation 2017-18.	214781.00	4296.00	July to october		
17	M/R to inlet at Sheala on the right embankment of river kuay under Bharatpur (I) Section of Salar (I) Sub Division	143940.00	2879.00	20 Days		
18	FPM to Kuay Babla right embankment under Bharatpur (I) Section of Salar (I) Sub Division during 17-18	253125.00	5063.00	July to october		

Sl. No	Name of work	Amount put to tender (Rs.)	Earnest money (Rs.)	Time allowed for completion of work	Eligibility of Contractor/Agency	Accepting Authority
19	FPM to left bank of river Ajay in between Km. 51.00 to Km. 55.00 at mauza-Billeswar Rosui Block-Ketugram-II, Dist. Burdwan under Simulia (I) Section of Salar (I) Sub Division during the year 17-18	174958.00	3500.00	July to october	Bonafide & Eligible contractors having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.	Executive Engineer, Mayurakshi South Canals Division
20	Construction of flair wall U/S , D/S of structure cross drainage at chg. 509.00 of KSMC under Bolpur (I) Section of Bolpur (I) Sub-Division.	353709.00	7074.00	30 Days		
21	M/R to outlet structure at ch. 110.00 & ch. 200.00 and right bank in between ch. 100.00 and ch.200.00 of BIMC under Kadisala (I) Section of Bolpur (I) Sub-Division.	420879.00	8418.00	30 days		
22	Sinking of new tubewell at Debagram (I) section of Bolpur (I) Sub Division.	89939.00	1799.00	15 days		
23	I.P.M works to canal and canal bank under Bolpur (I) Section of Bolpur (I) Sub-Division during kharif irrigation 2017-18.	297943.00	5959.00	July to october		
24	I.P.M works to canal and canal bank under Kultore (I) Section of Bolpur (I) Sub-Division during kharif irrigation 2017-18.	311373.00	6227.00	July to october		
25	I.P.M works to canal and canal bank under Albandha (I) Section of Bolpur (I) Sub-Division during kharif irrigation 2017-18.	323159.00	6463.00	July to october		
26	I.P.M works to canal and canal bank under Kadisala (I) Section of Bolpur (I) Sub-Division during kharif irrigation 2017-18.	316337.00	6327.00	July to october		
27	I.P.M works to canal and canal bank under Debogram (I) Section of Bolpur (I) Sub-Division during kharif irrigation 2017-18.	294081.00	5882.00	July to october		
28	I.P.M works to canal and canal bank under Hd-Quarter (I) Section of Bolpur (I) Sub-Division during kharif irrigation 2017-18.	288802.00	5776.00	July to october		
29	FPM to the Ajoy left embankment from Km. 0.00 to Km. 7.62 D/S of Railway line and from Km. 0.00 to Km 9.25 U/S of railway Line under Bolpur Irrigation Section of Bolpur (I) Sub Division during the year 17-18.	408043.00	8161.00	July to october		
30	Restoration of Inspection Path in between Ch. 305.00 and Ch. 351.00 of Bakreswar Kopai Main Canal under Kultore (I) Section of Bolpur (I) Sub-Division within Paduma G.P. of Dubrajpur Panchayet Samity for 2017-18. (Under the MGNREGA Convergence Scheme).	362848.00	7257.00	20 Days		
31	I.P.M works to canal and canal bank under Bipratikuri (I) Section of Kirnahar (I) Sub-Division during kharif irrigation 2017-18.	199953.00	3999.00	July to october		

Sl. No	Name of work	Amount put to tender (Rs.)	Earnest money (Rs.)	Time allowed for completion of work	Eligibility of Contractor/Agency	Accepting Authority
32	I.P.M works to canal and canal bank under Kirnahar (I) Section of Kirnahar (I) Sub-Division during kharif irrigation 2017-18.	222811.00	4456.00	July to october	Bonafide & Eligible contractors having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.	Executive Engineer, Mayurakshi South Canals Division
33	I.P.M works to canal and canal bank under Nanoor (I) Section of Kirnahar (I) Sub-Division during kharif irrigation 2017-18.	179052.00	3581.00	July to october		
34	FPM to Ajoy left embankment at mouzas Lowdaha in between 16.80 Km to 17.20 km and Jahanabad in between 17.70 Km to 18.20 km under Ajoy (I) Section of Kirnahar (I) Sub Division during the year 17-18.	397912.00	7958.00	July to october		
35	Repair of damaged structures like CR at Ch. 1230/KSMC, CB at Ch.1285/KSMC, Aqueduct at Ch. 42.00, Ch. 47.00, HR of Mr-3 of DY-& and shrub clearance from Ch. 0.00 to Ch. 35.00 of Dy-5 and from Ch. 40.00 to Ch. 48.00 of Dy-7 of Bipratikuri (I) Section of Kirnahar (I) Sub-Division.	294309.00	5886.00	20 Days		
36	Geotechnical Investigation for the bridges at Ch. 198.00 & Ch.130.00 of K.S.M.C under Bolpur (I) Sub-Division of M.S.C Division.	277760.00	5555.00	30 Days		
37	Geotechnical Investigation for the bridges at Ch. 280/BKBC & Ch.674.00 of K.S.M.C under Bolpur (I) Sub-Division of M.S.C Division.	277760.00	5555.00	30 Days		
38	Geotechnical Investigation for the bridges at Ch. 1128.00, 1083.00, 1074.00 of K.S.M.C under Bolpur (I) Sub-Division of M.S.C Division.	403340.00	8067.00	30 Days		

Sd/- B.S. Mandal
Executive Engineer
Mayurakshi South Canals Division
Santiniketan, Birbhum.