



: -0353-2542586



: -0353-2545174

e-mail : setbc2012@gmail.com

**Government of West Bengal  
Irrigation & Waterways Directorate  
Office of the Superintending Engineer  
Teesta Barrage Circle  
Teesta Sech Bhawan,  
2<sup>nd</sup> Mile, Sevoke Road ,Siliguri**

**Dt. 23.06.2017**

**2<sup>nd</sup> CORRIGENDUM AGAINST e-N.I.T. NO. – WBIW/SE/TBC/NIT-03(e)/2017-18**

It is notified for general information that in respect of the Notice Inviting Tender No. WBIW/SE/TBC/NIT-03(e)/2017-18, partial modifications have been made due to unavoidable circumstances as follows:-

- A. In Page No. 19 of 25 of e-NIT and in Page No. 23 of “Form No-2911 (II)” regarding SCHEDULE OF MATERIALS TO BE SUPPLIED DEPARTMENTALLY AND THEIR RECOVERY RATES :**

**In place of**

Sl. No	Name of materials	Issue rate (in Rs.)	Unit	Penalty recovery rate for loss or misuse or wastage(if otherwise not mentioned specifically in the SoR)	Place of delivery
01	Cement	8320.00	M.T.	16640.00	Oodlabari
02	Steel Materials	45900.00	M.T.	91800.00	Oodlabari

**To be read as**

Sl. No	Name of materials	Issue rate (in Rs.)	Unit	Penalty recovery rate for loss or misuse or wastage(if otherwise not mentioned specifically in the SoR)	Place of delivery
01	Steel Materials	45900.00	M.T.	91800.00	Oodlabari

B. In Page No. 20 of "Form No-2911 (II)":

**In place of**


Particulars	Rates at which the materials will be charged to the contractor			Place of delivery
	Unit	Rs.	P.	
1. Cement	M.T	8320	00	Oodlabari
2. Steel Materials	M.T	45900	00	Oodlabari

**To be read as**

Particulars	Rates at which the materials will be charged to the contractor			Place of delivery
	Unit	Rs.	P.	
1. Steel Materials	MT	45900	00	Oodlabari

**Physical Milestones of the Work**

**Name of Work :** Special Repair to Quarters, Potable Water Line, Pump House, Colony Road (Bituminous) and construction of boundary wall at North-West side of Teesta Barrage Township Colony with Mechanical and Electrical works including beautification of the campus at Oodlabari in P.S.- Mal, Block- Mal, Dist-Jalpaiguri.(Civil Part).




Milestone of stages of construction in terms of Clause-19 of e-NIT for preparation of "Time and progress Chart" as per Clause 5.1 of 2911(ii)  
 ( █ - Indicates one week )

C.In Page No. 24 of 25: "ANNEXURE –I (Physical Milestones of the Work)" of e-NIT :

**In place of**  
**To be read as**

**Physical Milestones of the Work**

**Name of Work :** Special Repair to Quarters, Potable Water Line, Pump House, Colony Road (Bituminous) and construction of boundary wall at North-West side of Teesta Barrage Township Colony including beautification of the campus at Oodlabari in P.S.- Mal, Block- Mal, Dist-Jalpaiguri.



Milestone of stages of construction in terms of Clause-19 of e-NIT for preparation of "Time and progress Chart" as per Clause 5.1 of 2911(ii)  
 ( █ - indicates one week )

(Page – 4)

**B. In Page No. 2 of 25: Sl no. 3 & 4 of “Notes” of e-NIT**

**And**

**In Page No.1 of 1: Sl No. 2 & 3 of “Special Terms & Conditions and Specifications”**

**In place of**

**Govt. Notification No. (i) 378(7) – IB / IW/O/IA/11C(T)-01/2004(Pt); dated: 6th February 2017** is enclosed & incorporated herewith regarding the condition of restricting value of the work upto the tendered amount as directed by competent authority.


**Govt. Notification No. (i) 925-F(Y): dated: 14th February 2017** is enclosed herewith in supersession of Departmental order No. **05-W/2015-16; dated 20th November, 2015**. This will have retrospective effect from **15/02/2017**. This G. O Dated 14/02/2017 is in supersession to the earlier G.O. No. **172(8)-IB/IW/O/IB-Misc-38/2011(Pt. III); Dated 06/09/2016** in respect of the relevant provisions in the e-NIT.

**To be read as**

**Govt. Notification No. (i) 378(7) – IB / IW/O/IA/11C(T)-01/2004(Pt), dated: 6th February 2017 of I&WD** is referred herewith regarding the condition of restricting value of the work upto the tendered amount as directed by competent authority.

**Govt. Notification No. 39-W/2016-17: dated: 10th March 2017 of I&WD** is referred herewith in supersession of Departmental order No. **05-W/2015-16; dated 20th November, 2015**. This will have retrospective effect from **15/02/2017**. This G. O Dated 10/03/2017 is in supersession to the earlier G.O. No. **172(8)-IB/IW/O/IB-Misc-38/2011(Pt. III); Dated 06/09/2016** in respect of the relevant provisions in the e-NIT.

All other details will remain unchanged.

  
(S. Chattopadhyay)  
Superintending Engineer  
Teesta Barrage Circle

Contd. Last Page

Copy with enclosure forwarded for information and taking necessary action please for wide publication to:

1. The Chief Engineer, Teesta Barrage Project, 2<sup>nd</sup> Mile, Sevoke Road, Siliguri.
2. The Chief Engineer, North East, Club Road, Jalpaiguri.
3. The Superintending Engineer, Mahananda Barrage Circle, Teesta Administrative Building, Tinbatti, Siliguri.
4. The Principal Secretary, Department of Tourism, New Secretariat Building, 3<sup>rd</sup> floor, Block-A, 1-K.S. Roy Road, Kol.-700001.
5. The Superintending Engineer, North Bengal Mechanical & Electrical Circle, Tinbatti, Siliguri.
6. The Superintending Engineer, Teesta Resource Circle, Tinbatti, Siliguri.
7. The Superintending Engineer, Teesta Design Circle, Tinbatti, Siliguri.
8. The Superintending Engineer, Teesta Canal Circle, Karnojhora, Rajganj, West Dinajpur.
9. The Superintending Engineer, North East Irrigation Circle-I, Club Road, Jalpaiguri.
10. The Superintending Engineer, North East Irrigation Circle-II, Club Road, Jalpaiguri.
11. The Executive Engineer, Teesta Monitoring & Evaluation Division, Teesta Administrative Building (Annex.), Tinbatti, Siliguri.
12. The Executive Engineer, Teesta Barrage Division, Oodlabari, Jalpaiguri.
13. The Executive Engineer, Teesta Irrigation Division, Assam More, Jalpaiguri.
14. The Executive Engineer, Teesta Left Bank Division, Oodlabari, Jalpaiguri.
15. The Executive Engineer, Mahananda Link Canal Division, Teesta Sech Bhavan, 2<sup>nd</sup> mile Siliguri.
16. The Executive Engineer, Teesta Quality Control Division, Tinbatti, Siliguri.
17. The Executive Engineer, DVC Study Cell, Irrigation & Waterways Department, Jalsampad Bhavan, 7<sup>th</sup> Floor, Salt Lake City, Kolkata-91,
18. Nodal officer of e-tendering, Irrigation & Waterways Department, Jalsampad Bhavan, 7<sup>th</sup> Floor, Salt Lake City, Kolkata-91, with the request to upload this NIT in the Departmental website:- [wbiwd.gov.in](http://wbiwd.gov.in).  
(Sent to the e-mail: [dves6816@gmail.com](mailto:dves6816@gmail.com)/ [irrigationhelpdesk@gmail.com](mailto:irrigationhelpdesk@gmail.com))
19. The Head Estimator of Teesta Barrage Circle, 2<sup>nd</sup> Mile, Sevoke Road, Siliguri.
20. The Head Estimator, Teesta Barrage Project, 2<sup>nd</sup> Mile, Sevoke Road, Siliguri.
21. The Head Clerk of Teesta Barrage Circle, 2<sup>nd</sup> Mile, Sevoke Road, Siliguri.
22. Office Notice Board.
23. Office File.

  
(S. Chattopadhyay)  
Superintending Engineer  
Teesta Barrage Circle



:0353-2542586



:0353-2545174

e-mail : setbc2012@gmail.com

**Government of West Bengal  
Irrigation & Waterways Directorate  
Office of the Superintending Engineer  
Teesta Barrage Circle  
Teesta Sech Bhawan,  
2<sup>nd</sup> Mile, Sevoke Road ,Siliguri**

**Dt. 23.06.2017**

**1<sup>st</sup> ADDENDUM AGAINST e-N.I.T. NO. – WBIW/SE/TBC/NIT-03(e)/2017-18**

It is notified for general information that in respect of the Notice Inviting Tender No. WBIW/SE/TBC/NIT-03(e)/2017-18, the following addendum have been made due to unavoidable circumstances as follows :

**1. Regarding “Submission of Tender” under Sl. No. 4 of N.I.T**

**Note:-** As it may not be possible for the bidders to submit final balance sheet for the financial year 2016-17 before the end date of bid submission due to some practical reasons, so some modifications have been made in this NIT which are as follows:

Bidders may submit either of the followings if they are not in a position to submit the final balance sheet for the financial year 2016-2017.


- i) Payment Certificate for the financial year 2016-17.(i.e. April'16 to March'17)
- ii) Provisional balance sheet for the year 2016-17 duly authenticated by chartered accountant. The turnover that will be mentioned in that provisional balance sheet should not exceed the turnover of final balance sheet that will have to be submitted later on if called for. If any deviation is observed then penal action will be taken in accordance with Cl. No. 5.3 of NIT .This modification is not applicable for the years 2014-15 and 2015-16.

**2.Regarding “Special Terms & Conditions and Specifications”**

**Sl. No. 7.** Proportionate Security deposit for Sl. No. 107 of BOQ will be released after satisfactory performance during the maintaince period for the same.

**Sl. No. 8.** All required materials excepting the Reinforcement Steel Materials are to be procured by the contractor as per direction of the Engineer – in – charge.

All other details will remain unchanged.

  
(S. Chattopadhyay)  
Superintending Engineer  
Teesta Barrage Circle

Copy with enclosure forwarded for information and taking necessary action please for wide publication to:

1. The Chief Engineer, Teesta Barrage Project, 2<sup>nd</sup> Mile, Sevoke Road, Siliguri.
2. The Chief Engineer, North East, Club Road, Jalpaiguri.
3. The Superintending Engineer, Mahananda Barrage Circle, Teesta Administrative Building, Tinbatti, Siliguri.
4. The Principal Secretary, Department of Tourism, New Secretariat Building, 3<sup>rd</sup> floor, Block-A, 1-K.S. Roy Road, Kol.-700001.
5. The Superintending Engineer, North Bengal Mechanical & Electrical Circle, Tinbatti, Siliguri.
6. The Superintending Engineer, Teesta Resource Circle, Tinbatti, Siliguri.
7. The Superintending Engineer, Teesta Design Circle, Tinbatti, Siliguri.
8. The Superintending Engineer, Teesta Canal Circle, Karnojhora, Rajganj, West Dinajpur.
9. The Superintending Engineer, North East Irrigation Circle-I, Club Road, Jalpaiguri.
10. The Superintending Engineer, North East Irrigation Circle-II, Club Road, Jalpaiguri.
11. The Executive Engineer, Teesta Monitoring & Evaluation Division, Teesta Administrative Building (Annex.), Tinbatti, Siliguri.
12. The Executive Engineer, Teesta Barrage Division, Oodlabari, Jalpaiguri.
13. The Executive Engineer, Teesta Irrigation Division, Assam More, Jalpaiguri.
14. The Executive Engineer, Teesta Left Bank Division, Oodlabari, Jalpaiguri.
15. The Executive Engineer, Mahananda Link Canal Division, Teesta Sech Bhavan, 2<sup>nd</sup> mile Siliguri.
16. The Executive Engineer, Teesta Quality Control Division, Tinbatti, Siliguri.
17. The Executive Engineer, DVC Study Cell, Irrigation & Waterways Department, Jalasampad Bhavan, 7<sup>th</sup> Floor, Salt Lake City, Kolkata-91,
18. Nodal officer of e-tendering, Irrigation & Waterways Department, Jalasampad Bhavan, 7<sup>th</sup> Floor, Salt Lake City, Kolkata-91, with the request to upload this NIT in the Departmental website:- **wbiwd.gov.in.**  
(Sent to the e-mail: [dvcs6816@gmail.com](mailto:dvcs6816@gmail.com)/ [irrigationhelpdesk@gmail.com](mailto:irrigationhelpdesk@gmail.com))
19. The Head Estimator of Teesta Barrage Circle, 2<sup>nd</sup> Mile, Sevoke Road, Siliguri.
20. The Head Estimator, Teesta Barrage Project, 2<sup>nd</sup> Mile, Sevoke Road, Siliguri.
21. The Head Clerk of Teesta Barrage Circle, 2<sup>nd</sup> Mile, Sevoke Road, Siliguri.
22. Office Notice Board.
23. Office File.

  
(S. Chattopadhyay)  
Superintending Engineer  
Teesta Barrage Circle