



**GOVERNMENT OF WEST BENGAL**  
**OFFICE OF THE EXECUTIVE ENGINEER**  
**IRRIGATION AND WATERWAYS DIRECTORATE**  
**LOWER DAMODAR CONSTRUCTION DIVISION**  
**FULESWAR, ULUBERIA, HOWRAH, W.B.- 711316**  
(E-mail: eelddcd.iwdwb@gmail.com| Phone/Fax- 033 26610311)


**LIST OF WORKS FOR SHORT NOTICE INVITING TENDER NO. 6/LDCD OF 2017-18**

1. Last date of receiving application for purchasing tender documents : 03.08.2017 up to 4.00 PM
2. Last date of issuing Tender documents : 03.08.2017 up to 5.00 PM
3. Last date of receiving filled up Tender documents : 07.08.2017 up to 2.00 PM
4. Date and time of opening tender : 07.08.2017 at 2.30 PM

Sl No	Name of Work	Amount put to tender (Rs.)	Earnest Money (Rs.)	Tender Form No.	Time allowed for completion of work (Days)	Eligibility of contractor to participate in tender
1	Emergent repairs to flap shutters of 6-vent Dewantala Sluice under LDC Division during July 2017	3,37,085.00	6,742.00	2911(i)	7 Days	Bona fide contractors/bidders having credential of execution of similar nature of work of <b>value 30% of the amount put to tender (tender value)</b> within the last 5 years on the date of publishing of NIT
2	Emergent repairs to draw shutters of 6-vent Dewantala Sluice under LDC Division during July 2017	2,90,422.00	5,808.00	2911(i)	7 Days	Do
3	Emergent restoration of left bank of Dauntala Khal near Kashipur Burning Ghat under LDC Division during July 2017	3,84,747.00	7,695.00	2911(i)	10 Days	Do
4	Emergent restoration of left bank of Dauntala Khal near Dakshin Colony under LDC Division during July 2017	3,86,345.00	7,727.00	2911(i)	10 Days	Do
5	Emergent repair to left bank of Garchumuk Khal at D/S of Garchumuk Sluice under LDC Division during July 2017	1,90,090.00	3,802.00	2911(i)	10 Days	Do
6	Emergent repair to right bank of Dhopakali Khal beside Sayedpur Burning Ghat under Division during July 2017	2,39,089.00	4,782.00	2911(i)	10 Days	Do
7	Emergent raising of both banks of Tiorpara Khal at Duaripara under LDC Division during July 2017	1,92,888.00	3,858.00	2911(i)	7 Days	Do
8	Emergent raising of both banks of Sankhabhanga Khal at Sankhabhanga Sluice point under LDC Division during July 2017	1,86,732.00	3,735.00	2911(i)	7 Days	Do

SI No	Name of Work	Amount put to tender (Rs.)	Earnest Money (Rs.)	Tender Form No.	Time allowed for completion of work (Days)	Eligibility of contractor to participate in tender
9	Making of temporary Spill-Check bundh from Thalia to Sehagori along Right Embankment of S.C.D.C. under L.D.C. Division during July 2017	11,52,451.00	23,049.00	2911(i)	7 Days	Do
10	Making of temporary Spill-Check bundh adjacent to the downstream of Sehagori Bridge along Right Embankment of S.C.D.C. under L.D.C. Division during July 2017	3,95,552.00	7,911.00	2911(i)	7 Days	Do
11	Making of temporary Spill-Check bundh from Sehagori to Subgachhtala along Right Embankment of S.C.D.C. under L.D.C. Division during July 2017	18,11,001.00	36,220.00	2911(i)	7 Days	Do
12	Making of temporary Spill-Check bundh from Subgachhtala to Khajurdaha along Right Embankment of S.C.D.C. under L.D.C. Division during July 2017	8,49,025.00	16,981.00	2911(i)	7 Days	Do
13	Emergent maintenance of Inspection path from Subgachhtala to Maja Damodar along right bank of S.C.D.C. under L.D.C. Division during July 2017	2,42,965.00	4,859.00	2911(i)	7 Days	Do
14	Making of temporary Spill-Check bundh from Fatikberia to Par Bakshi along Right Embankment of S.C.D.C. under L.D.C. Division during July 2017	19,92,085.00	39,842.00	2911(i)	7 Days	Do
15	Making of temporary Spill-Check bundh near off-taking point at Mainan along left embankment of S.C.D.C. under L.D.C. Division during July 2017	7,15,288.00	14,306.00	2911(i)	7 Days	Do
16	Making of temporary Spill-Check bundh from Mainan to Dhaipur along left embankment of S.C.D.C. under L.D.C. Division during July 2017	16,59,945.00	33,199.00	2911(i)	7 Days	Do
17	Making of temporary Spill-Check bundh from Saoria to Manasatala along left embankment of S.C.D.C. under L.D.C. Division during July 2017	24,75,068.00	49,501.00	2911(i)	7 Days	Do
18	Making of temporary Spill-Check bundh and other protective measures from Sabgachhtala to Tekhala along left embankment of S.C.D.C. under L.D.C. Division during July 2017	24,77,349.00	49,547.00	2911(i)	7 Days	Do

Sl No	Name of Work	Amount put to tender (Rs.)	Earnest Money (Rs.)	Tender Form No.	Time allowed for completion of work (Days)	Eligibility of contractor to participate in tender
19	Emergent repairs to the Inspection path along left embankment of S.C.D.C. from Sehagori Bridge to Subgachhtala Bridge under L.D.C. Division during July 2017	14,02,526.00	28,051.00	2911(i)	10 Days	Do
20	Emergent repair of inspection path over right bank of Kataberia Khal from Mahajjem Hazi house to Narulapara High School mouza-Kataberia, Block-Uluberia-II, P.S.-Uluberia, District -Howrah under L.D.C. Division	26,38,451.00	52,769.00	2911(i)	60 Days	Do
21	Emergent repair of inspection path over right bank of Purana Khal from Dakshin Ramchandrapur to Shyampur, Block-Amta-I & J.B.Pur, P.S-Amta & J.B.Pur, Dist- Howrah under L.D.C. Division	29,35,456.00	58,709.00	2911(i)	60 Days	Do
22	Emergent repair of inspection path over right bank of Purana Khal from Bhandargachia to Dakshin Ramchandrapur, Block-Amta-I, P.S-Amta, Dist- Howrah under L.D.C. Division	27,09,655.00	54,193.00	2911(i)	60 Days	Do
23	Emergent repair of gearing arrangement of Khaser hana single vent sluice over left bank of Purana khal, P.S-Uluberia, Dist- Howrah under L.D.C. Division	26,489.00	530.00	2911(i)	7 Days	Do
24	Emergent restoration of wooden bridge over Nabinbabu's Khal at Mouza-Chandrapur, Block-Amta-I, P. S-Amta, Dist-Howrah, under L.D.C. Division	3,39,602.00	6,792.00	2911(i)	15 Days	Do
25	Emergent restoration of wooden bridge over Banaspati Khal at Mouza-Kamina, Block-Uluberia-II, P. S-Uluberia, Dist-Howrah, under L.D.C.Division	2,90,503.00	5,810.00	2911(i)	15 Days	Do

  
 Executive Engineer  
 Lower Damodar Construction Division  
 Uluberia, Howrah