

GOVERNMENT OF WESTBENGAL

IRRIGATION & WATERWAYS DIRECTORATE

OFFICE OF THE EXECUTIVE ENGINEER, JOYNAGAR IRRIGATION DIVISION

2ND FLOOR, ZILLA PARISHAD MARKET COMPLEX BUILDING,
S.D.O. OFFICE CAMPUS, BARUIPUR, SOUTH 24 PARGANAS, KOLKATA - 144

Phone :- 2433-2887

E-MAIL :- iwdeejid@gmail.com

Memo No. 1659

Dated:-31

SHORT NOTICE INVITING TENDER NO: 05/EE/JID OF 2017-18 OF JOYNAGAR IRRIGATION DIVISION

1. Last date and time of receiving Application : 04/08/2017 up to 2.00 P.M.
2. Last date and time of Issue of Tender document : 8/08/2017 up to 5.30 P.M.
3. Date and time of Receiving Tender document : 10/10/2017 up to 2.00 P.M.
4. Date and time of opening Tender Documents : 10/10/2017 after 2.30 P.M.

Sl No.	Name of Work	Amount Put to Tender (Rs.)	Earnest Money Deposit (Rs.)	Time allowed for	Source of fund	Eligible of Contractor(*)	Physical Mil completion of ea stipulat
1	2	3	4	5	6		7
1	I/R to Sundarban Embankment damaged due to heavy rainfall and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 10.40 km to Ch. 10.645km at Mouza Bhubaneswari along river Thakuran under Bhubaneswari Section of Kultala (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	407394.00	8148.00	07 Days	SDRF	Contractor having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.	70% of Work w balance 30% of wo
2	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 9.00 km to Ch. 9.14km & from Ch. 9.50 Km. to 9.63 Km. at Mouza Bhubaneswari along river Thakuran under Bhubaneswari Section of Kultala (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	419111.00	8382.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
3	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 35.00 km to Ch.35.13 km at Mouza Binodpur along river Olian under Bhubaneswari Section of Kultala (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	243695.00	4874.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
4	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 8.00 km to Ch.8.045 km at Mouza Baikunthapur, from Ch. 15.00 Km. to 15.06 Km. at mouza Purba Gurguria, from Ch. 21.20 Km. to Ch. 21.35 Km. at Mouza Devipur and from Ch. 18.50 Km. to 18.560 Km. at Mouza Madhyagurguria along river Thakuran and Gurakhal respectively under Bhubaneswari Section of Kultala (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	394110.00	7882.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
5	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 38.00 km to Ch.38.10 km at Mouza Binodpur along river Olian under Bhubaneswari Section of Kultala (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	438174.00	8763.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
6	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 33.20 km to Ch.33.33 km at Mouza Binodpur along river Olian under Bhubaneswari Section of Kultala (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	373904.00	7478.00	10 Days	SDRF	DO	70% of Work w balance 30% of wo

Executive Engineer
Joynagar Irrigation Division

Sl No.	Name of Work	Amount Put to Tender (Rs.)	Earnest Money Deposit (Rs.)	Time allowed for	Source of fund	Eligible of Contractor(*)	Physical Mil completion of ea stipulate
1	2	3	4	5	6		7
7	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 13.00 km to Ch.13.260 km at Mouza Deulbari - Devipur facing river Chituri Block + PS - Kultali under Deulbari Section of Kultala (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	257238.00	5145.00	07 Days	SDRF	Contractor having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.	70% of Work v balance 30% of wo
8	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 10.90 km to Ch.11.560 km at Mouza Deulbari - Devipur facing river Matla & Nabipukur Block + PS - Kultali under Deulbari Section of Kultala (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	181400.00	3628.00	07 Days	SDRF	DO	70% of Work v balance 30% of wo
9	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 2.00 km to Ch.2.20 km at Mouza Dongajora along river Piyali under Kundakhali Section of Kultala (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	104741.00	2095.00	04 Days	SDRF	DO	70% of Work v balance 30% of wo
10	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 3.00 km to Ch.3.50 km at Mouza Balaharnia along river Nabipukur under Kundakhali Section of Kultala (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	119703.00	2394.00	04 Days	SDRF	DO	70% of Work v balance 30% of wo
11	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 15.00 km to Ch.15.25 km at Mouza Purba Gurguria along river Gurakhal under Bhubaneswari Section of Kultala (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	365830.00	7317.00	07 Days	SDRF	DO	70% of Work v balance 30% of wo
12	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 28.95 km to Ch.29.10 km at Mouza Nagendrapur facing river Pakchara in Kankandighi Section of Raidighi (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	222800.00	4456.00	04 Days	SDRF	DO	70% of Work v balance 30% of wo
13	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 28.95 km to Ch.29.10 km at Mouza Nagendrapur facing river Pakchara in Kankandighi Section of Raidighi (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	321633.00	6433.00	07 Days	SDRF	DO	70% of Work v balance 30% of wo
14	I/R of Sarkhaki single vented sluice damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 at Mouza Abadbhagabanpur along river Sutarbag Block - Mathurapur - I, PS - Dhola, Dist - South 24 Parganas of Raidighi (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	344364.00	6887.00	10 Days	SDRF	DO	70% of Work v balance 30% of wo
15	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 10.00km to Ch.10.20km including mechanical parts of Jagannathchak Sluice at ch. 10.50 Km. at Mouza Jagannathchak along river Pakchara in Mahabatnagar Section of Raidighi (I) Sub-Division under Joynagar (I) Division during the year 2017-18	391453.00	7829.00	07 Days	SDRF	DO	70% of Work v balance 30% of wo
16	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 33.50 km to Ch.33.55 km at Mouza Barodanagar facing river Chituri in Kundakhali Section of Raidighi (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	338563.00	6771.00	07 Days	SDRF	DO	70% of Work v balance 30% of wo
17	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 10.00 km to Ch.10.30 km at Mouza Kalahazra facing left bank of river Hana in Chunakhali Section of Basanti (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	344498.00	6890.00	07 Days	SDRF	DO	70% of Work v balance 30% of wo

Executive Engineer
Joynagar Irrigation Division

Sl No.	Name of Work	Amount Put to Tender (Rs.)	Earnest Money Deposit (Rs.)	Time allowed for	Source of fund	Eligible of Contractor(*)	Physical Mil completion of ea stipulate
1	2	3	4	5	6		7
18	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 27.20 km to Ch.27.50 km at Mouza Charabidya facing left bank of river Baniboalia in Chunakhali Section of Basanti (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	354724.00	7094.00	07 Days	SDRF	Contractor having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.	70% of Work w balance 30% of wo
19	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 28.22 km to Ch.28.51 km at Mouza Nagendrapur facing river Pakchara in C/W newly constructed ring bundh under Raidighi (I) Sub-Division of Joynagar Irrigation Division during the year 2017-18	492697.00	9854.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
20	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 50.60 km to Ch.50.90 km at Mouza Dk. Jaikrishnapur facing river Sutarbag in Mahabatnagar Section of Raidighi (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	313785.00	6276.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
21	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 10.50 km to Ch.10.545 km at Mouza Purba Surendranagar facing river Thakuran & from Ch. 35.90 Km. to Ch. 35.945 Km. at Mouza Laxmijanardanpur facing River Shibua under Kuemari Section of Kuemari (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	419396.00	8388.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
22	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 9.70 km to Ch.10.00 km at Mouza Digamberpur facing river Mridangabhanga under Sridharpur Section of Kuemari (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	341250.00	6825.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
23	I/R to Ghoge and protection to Sundarban Embankment damaged due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 at Mouza Upendranagar, Sridharnagar, Paschim Sripatinagar facing river Jagaddal, Pakhirali and Thakuran under Rakhalpur Section of Kuemari (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	349844.00	6997.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
24	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 14.40 km to Ch.14.80 km at Mouza Dk. Kashinagar facing river Thakuran under Kuemari Section of Kuemari (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	397624.00	7952.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
25	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 15.60km to Ch.15.80 km at Mouza Achintanagar facing river Shibua and from Ch. 11.20 Km. to Ch. 11.40 Km. at Mouza Achintanagar facing river Pakhirali under Ramganga Section of Kuemari (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	460264.00	9205.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo

**Executive Engineer
Joynagar Irrigation Division**

Sl	Name of Work	Amount Put to	Earnest Money Deposit	Time allowed	Source of	Eligible of Contractor(*)	Physical Mil completion of ea
----	--------------	---------------	-----------------------	--------------	-----------	---------------------------	-------------------------------

No.		Tender (Rs.)	(Rs.)	for	fund		stipulate
1	2	3	4	5	6		7
26	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 8.70 km to Ch.9.00 km at Mouza Kamdevpur facing river Pakhirali under Ramganga Section of Kuemari (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	288082.00	5762.00	07 Days	SDRF	Contractor having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.	70% of Work w balance 30% of wo
27	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 0.50 km to Ch.1.00 km at Mouza Purbasripatinagar facing river Thakuran under Rakhapur Section of Kuemari (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	428533.00	8571.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
28	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 18.50 km to Ch.18.60 km at Mouza Sridharnagar facing river Jagaddal under Rakhapur Section of Kuemari (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	225394.00	4508.00	04 Days	SDRF	DO	70% of Work w balance 30% of wo
29	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 2.10 km to Ch.2.25 km at Mouza Laxmipur facing river Mridangabhanga under Ramganga Section of Kuemari (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	190061.00	3801.00	04 Days	SDRF	DO	70% of Work w balance 30% of wo
30	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 6.20 km to Ch.6.40 km at Mouza Kuemari facing river Nakchara under Kuemari Section of Kuemari (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	278478.00	5570.00	04 Days	SDRF	DO	70% of Work w balance 30% of wo
31	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 4.20 km to Ch.4.30 km and Ch. 3.70 Km. to 3.95 Km. at Mouza Kalidaspur facing right bank of river Kapura under Chotomollakhali Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	442509.00	8850.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
32	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 3.40 km to Ch.3.55 km and Ch. 3.00 Km. to 3.10 Km. at Mouza Kalidaspur facing right bank of river Kapura under Chotomollakhali Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	442509.00	8850.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
33	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 8.15 km to Ch.8.275 km and Ch. 9.40 Km. to 9.775 Km. at Mouza Kumirmari facing Left bank of river Sarsa under Chotomollakhali Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	442142.00	8843.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
34	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 13.30 km to Ch.13.50 km and Ch. 14.60 Km. to 14.975 Km. at Mouza Kumirmari facing right bank of river Bagna under Chotomollakhali Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	462549.00	9251.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
35	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 1.60 km to Ch.1.675 km, Ch. 1.80 Km. to 1.90 Km. and Ch. 2.20 Km. to 2.30 Km. at Mouza Kumirmari facing right bank of river Roymongol under Chotomollakhali Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	409188.00	8184.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
36	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 0.90 km to Ch.1.165 km, at Mouza Kumirmari facing right bank of river Roymongol under Chotomollakhali Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	435927.00	8719.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo

**Executive Engineer
Joynagar Irrigation Division**

SI	Name of Work	Amount Put to	Earnest Money Deposit	Time allowed	Source of	Eligible of Contractor(*)	Physical Mill completion of ea
----	--------------	---------------	-----------------------	--------------	-----------	---------------------------	--------------------------------

No.		Tender (Rs.)	(Rs.)	for	fund		stipulate
1	2	3	4	5	6		7
37	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 13.90 km to Ch.14.15 km & Ch. 16.35 Km. to Ch. 16.415Km. at Mouza Kumirmari facing right bank of river Bagna under Chotomollakhali Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	447354.00	8947.00	07 Days	SDRF	Contractor having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.	70% of Work v balance 30% of wo
38	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 4.05 km to Ch.4.35 km & Ch. 4.70 Km. to Ch. 4.95 Km. at Mouza Puinjali facing right bank of river Puinjali under Chotomollakhali Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	442818.00	8856.00	07 Days	SDRF	DO	70% of Work v balance 30% of wo
39	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 5.55 km to Ch.5.65 km & Ch. 1.75 Km. to Ch. 2.00 Km. at Mouza Puinjali facing right bank of river Puinjali & Roymongol under Chotomollakhali Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	434214.00	8684.00	07 Days	SDRF	DO	70% of Work v balance 30% of wo
40	I/R to 3 nos 90 Cm. single vented sluice and 2 nos 90 cm double vented sluice at mouza dulki, Mathurakhanda, Amlamethi and Bipradaspur, Chandipur damaged due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 under Gosaba Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	466594.00	9332.00	10 Days	SDRF	DO	70% of Work v balance 30% of wo
41	I/R to Mechanical portion of 3 nos sluice at mouza Kamyakhapur, Pathankhali and Kachukhali (2 Nos.), facing river Bidya & Hana damaged due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 under Shambhunagar Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	170513.00	3410.00	07 Days	SDRF	DO	70% of Work v balance 30% of wo
42	I/R to 3 nos 90 Cm. dia single vented sluice and 2 nos. 90 cm dia double vented sluice at mouza Lahiripur, Luxbagan, Hamiltonabad and Rangabelia damaged due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 under Satjelia Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	363165.00	7263.00	07 Days	SDRF	DO	70% of Work v balance 30% of wo
43	I/R to 1 no sluice at mouza Puinjali facing river Puinjali and mechanical portion of different sluice at Mouza Kalidaspur, Taranagar, Puinjali, Purba Radhanagar (Double vent) and Amtoli facing river Kapura, Bidya, Puinjali damaged due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 under Chotomollakhali Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	430445.00	8609.00	07 Days	SDRF	DO	70% of Work v balance 30% of wo
44	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 34.30 km to Ch.34.40 km & Ch. 35.50 Km. to Ch. 35.60 Km. at Mouza Shambhunagar facing right bank of river Hana under Shambhunagar Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	299854.00	5997.00	07 Days	SDRF	DO	70% of Work v balance 30% of wo
45	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 16.25 km to Ch.16.49 km & Ch. 45.40 Km. to Ch. 45.46 Km. at Mouza Kachukhali facing right bank of river Bidya under Shambhunagar Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	372791.00	7456.00	07 Days	SDRF	DO	70% of Work v balance 30% of wo
46	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 7.05 km to Ch.7.45 km at Mouza Dulki facing left bank of river Durgaduani under Gosaba Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	441437.00	8829.00	07 Days	SDRF	DO	70% of Work v balance 30% of wo
47	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 23.10 km to Ch.23.40 km at Mouza Amlamethi along right bank of river Gomor under Gosaba Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	279305.00	5586.00	07 Days	SDRF	DO	70% of Work v balance 30% of wo

**Executive Engineer
Joynagar Irrigation Division**

Sl	Name of Work	Amount Put to	Earnest Money Deposit	Time allowed	Source of	Eligible of Contractor(*)	Physical Mil completion of ea
----	--------------	---------------	-----------------------	--------------	-----------	---------------------------	-------------------------------

No.		Tender (Rs.)	(Rs.)	for	fund		stipulate
1	2	3	4	5	6		7
48	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 18.25 km to Ch.18.60 km at Mouza Dulki along right bank of river Gomor under Gosaba Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	227025.00	4541.00	07 Days	SDRF	Contractor having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.	70% of Work w balance 30% of wo
49	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 6.35 km to Ch.6.80 km at Mouza Manmathanagar along right bank of river bidya under Gosaba Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	405029.00	8101.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
50	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 6.10 km to Ch.6.40 km at Mouza Arampur along left bank of river Durgaduani under Gosaba Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	266903.00	5338.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
51	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 23.15 km to Ch23.55 km at Mouza Pakhiraloy along right bank of river Gomor under Gosaba Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	414442.00	8289.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
52	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 27.65 km to Ch 27.95 km at Mouza Sadhupur along right bank of river Dutta under Satjelia Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	308332.00	6167.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
53	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 27.80 km to Ch 28.10 km & Ch. 28.30 Km. to 28.50 Km.at Mouza Bali along left bank of river Bidya under Gosaba Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	431263.00	8625.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
54	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 5.20 km to Ch 5.45 km & Ch. 5.70 Km. to 5.85 Km.at Mouza bijoynagar along right bank of river Durgaduani under Gosaba Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	378292.00	7566.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
55	I/R to damaged Sundarban Embankment due to cyclonic weather condition and synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 9.60 km to Ch 9.90 km at Mouza Sonaga along left bank of river Durgaduani under Gosaba Section of Gosaba(I) Sub-Divn. under Joynagar (I) Div during the year 2017-18	304073.00	6081.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
56	Subsoil investing work in connection with the work Reconstruction, remodeling & improvement of embankment in Sundarban and adjoining areas in the district of south 24 parganas, west Bengal, damaged by severe Cyclone 'AILA' on the left bank of river Rangabeliagung within Ch. 18.50 Km. to 21.00 Km. for a length of 1935 Mtr. including construction of 900 mm dia single vented HP sluice structure at Mouza Lahiripur, Block & PS - Gosaba under Joynagar (I) Div against contract package no. 86/J Catagory - 1C.	175200.00	3504.00	07 Days	SERP	DO	70% of Work w balance 30% of wo
57	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 3.20 km to Ch.3.275 km at Mouza Sajnetala facing left bank of river Hogol in Goranbose Section of Basanti (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	292590.00	5852.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo

**Executive Engineer
Joynagar Irrigation Division**

Sl	Name of Work	Amount Put to	Earnest Money Deposit	Time allowed	Source of	Eligible of Contractor(*)	Physical Mil completion of ea
----	--------------	---------------	-----------------------	--------------	-----------	---------------------------	-------------------------------

No.		Tender (Rs.)	(Rs.)	for	fund		stipulate
1	2	3	4	5	6		7
58	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 35.00 km to Ch.35.216 km at Mouza Nafargunj - VI facing left bank of river Matla in Basanti Section of Basanti (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	371573.00	7431.00	07 Days	SDRF	Contractor having credential of execution of similar nature of work of value 50% of the amount put to tender within the last 5 years.	70% of Work w balance 30% of wo
59	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 34.65 km to Ch.34.72 km at Mouza Nafargunj - IV facing left bank of river Matla in Basanti Section of Basanti (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	296960.00	5939.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo
60	I/R to Sundarban Embankment damaged due to heavy rainfall synchronies with Amabasya kotal on and from 24.07.2017 to 26.07.2017 from Ch 39.00 km to Ch.39.160km at Mouza Purba Parbatipur (Rampadakona) facing left bank of river Matla in Basanti Section of Basanti (I) Sub-Division under Joynagar Irrigation Division during the year 2017-18	277049.00	5541.00	07 Days	SDRF	DO	70% of Work w balance 30% of wo

20740788.00

**Executive Engineer
Joynagar Irrigation Division**

BASANTI 1937394.00
KULTALA 3305300.00
KUEMARI 3378926.00
GOSABA 9693873.00
RAIDIGHI 2425295.00

.07.2017

**estones for
ich work within
3d time**

within 04 Days
rk within 03 Days.

KULTALA

within 04 Days
rk within 03 Days.

KULTALA

within 04 Days
rk within 03 Days.

KULTALA

within 04 Days
rk within 03 Days.

KULTALA

within 04 Days
rk within 03 Days.

KULTALA

within 04 Days
rk within 03 Days.

KULTALA

**estones for
ch work within
d time**

within 04 Days
rk within 03 Days.

KULTALA

within 04 Days
rk within 03 Days.

KULTALA

within 02 Days
rk within 02 Days.

KULTALA

within 02 Days
rk within 02 Days.

KULTALA

within 04 Days
rk within 03 Days.

KULTALA

3305300.00

within 02 Days
rk within 02 Days.

RAIDIGHI

within 04 Days
rk within 03 Days.

RAIDIGHI

within 5 Days
rk within 05 Days.

RAIDIGHI

within 04 Days
rk within 03 Days.

RAIDIGHI

within 04 Days
rk within 03 Days.

RAIDIGHI

within 04 Days
rk within 03 Days.

BASANTI

**estones for
ich work within
3d time**

within 04 Days
rk within 03 Days.

BASANTI

within 04 Days
rk within 03 Days.

RAIDIGHI

within 04 Days
rk within 03 Days.

RAIDIGHI

within 04 Days
rk within 03 Days.

KUEMARI

within 04 Days
rk within 03 Days.

KUEMARI

within 04 Days
rk within 03 Days.

KUEMARI

within 04 Days
rk within 03 Days.

KUEMARI

within 04 Days
rk within 03 Days.

KUEMARI

**estones for
ich work within**

.....
ad time

within 04 Days
rk within 03 Days.

_____ KUEMARI

within 04 Days
rk within 03 Days.

_____ KUEMARI

within 02 Days
rk within 02 Days.

_____ KUEMARI

within 02 Days
rk within 02 Days.

_____ KUEMARI

within 02 Days
rk within 02 Days.

_____ KUEMARI

within 04 Days
rk within 03 Days.

_____ GOSABA

within 04 Days
rk within 03 Days.

_____ GOSABA

within 04 Days
rk within 03 Days.

_____ GOSABA

within 04 Days
rk within 03 Days.

_____ GOSABA

within 04 Days
rk within 03 Days.

_____ GOSABA

within 04 Days
rk within 03 Days.

_____ GOSABA

estones for
ch work within

.....
ad time

within 04 Days
rk within 03 Days.

_____ GOSABA

within 04 Days
rk within 03 Days.

_____ GOSABA

within 02 Days
rk within 02 Days.

_____ GOSABA

within 5 Days
ork within 5 Days.

_____ GOSABA

within 02 Days
rk within 02 Days.

_____ GOSABA

within 04 Days
rk within 03 Days.

_____ GOSABA

within 04 Days
rk within 03 Days.

_____ GOSABA

within 04 Days
rk within 03 Days.

_____ GOSABA

within 04 Days
rk within 03 Days.

_____ GOSABA

within 04 Days
rk within 03 Days.

_____ GOSABA

within 04 Days
rk within 03 Days.

_____ GOSABA

_____ **estones for**
ich work within

.....
ad time

within 04 Days
rk within 03 Days.

_____ GOSABA

within 04 Days
rk within 03 Days.

_____ GOSABA

within 02 Days
rk within 02 Days.

_____ GOSABA

within 02 Days
rk within 02 Days.

_____ GOSABA

within 02 Days
rk within 02 Days.

_____ GOSABA

within 04 Days
rk within 03 Days.

_____ GOSABA

within 04 Days
rk within 03 Days.

_____ GOSABA

within 04 Days
rk within 03 Days.

_____ GOSABA

within 04 Days
rk within 03 Days.

_____ GOSABA

within 04 Days
rk within 03 Days.

_____ BASANTI

_____ **estones for
ch work within**

.....
ad time

within 04 Days
rk within 03 Days.

_____ BASANTI

within 04 Days
rk within 03 Days.

_____ BASANTI

within 02 Days
rk within 02 Days.

_____ BASANTI