

Government of West Bengal  
Irrigation & Waterways Directorate  
Office of the **Superintending Engineer**  
North-East Irrigation Circle-I  
Debibari, Coochbehar

**1<sup>st</sup> CORRIGENDUM OF NOTICE INVITING 'e'-TENDER No.**  
**WBIW/SE/NEIC-I/ NIT-07(e)/2017-18**

**Tender Id:- 2017\_IWD\_123560\_1**  
**to 2017\_IWD\_123560\_7**

Due to unavoidable circumstances **following changes** have been made in the aforesaid NIT.

Amount put to tender, EMD and other financial requirements mentioned in Annexure-'A' for work Sl no.2 have been changed, which is attached with the corrigendum in a separate sheet.

**All other terms and conditions will remain unchanged until further notice.**

**Sd/-Superintending Engineer**  
North-East Irrigation Circle-I  
Debibari, Coochbehar

Memo. No.726(15)

Date: **22/08/2017**

Copy forwarded for information and taking necessary action for wide publication to the:-


01. Chief Engineer, North East, Club Road, Jalpaiguri.
02. Superintending Engineer., Teesta Barrage Circle, Teesta Sech Bhawan, 2<sup>nd</sup> Mile Sevoke Rd. Siliguri.
03. Superintending Engineer, Teesta Canal Circle, Karnajhora, Raigang.
- 04 Superintending Engineer, Teesta Design Circle, Teesta Adve. Building, Tinbattimore, Siliguri.
05. Superintending Engineer, North Bengal Mechanical & Electrical Circle, Tinbattimore, Siliguri.
- 06 Superintending Engineer, Mahananda Barrage Circle, Tinbatti, Siliguri.
- 07 Superintending Engineer, North-East Irrigation Circle-II, Club Road, Jalpaiguri.
- 08 Superintending Engineer & P.A. to the CE, North East, Club Road, Jalpaiguri.
- 09 Nodal officer of e-Tendering. Irrigation & Waterways Department Jalsampad Bhawan, 7<sup>th</sup> Floor, Salt Lake City, Kolkata-700091.
- 10-12 Executive Engineer, North Bengal Design Division/ Alipurduar Irrigation Division/Cooch-Behar Irrigation Division
- 13 Executive Engineer & T.A. to the Superintending Engineer , North-East Irrigation Circle-I
14. Head Estimator of this Circle.
15. Notice Board.



**Superintending Engineer**  
North-East Irrigation Circle-I  
Debibari, Coochbehar

**ANNEXURE-'A' for Work SI no.2 only.**

SI no	Name of Work	Concerned Executive Engineer with Headquarter	Amount put to Tender (₹)		Earnest Money Deposit (₹)		Time allowed for completion (In days)	Source of Fund	Financial requirements to match the credential in terms of execution of similar items in previous works tender contract (*)								Conditions																					
			A.Credential (100% completed works of similar nature):- (₹)								B. Turn over : (₹)																											
			Net notional amount of similar nature of single work in last 5(five) years.						Value of execution of Protection work 'Type-A' (Major Item)																													
			Read as	in place of	Read as	in place of			Read as	in place of	Read as	in place of	Read as	in place of	Read as	in place of																						
2	Protection work along the both bank of river Raidak-I at Chikliguri area & Uttar Dhalpal area for a length of 850m within Block Tufanganj-I in P.S. Tufanganj Dist. Coochbehar.	Executive Engineer, Coochbehar Irrigation Division, Coochbehar	9506803.00		190136.00		90 DAYS	Core State Plan	2852041.00		3445757.00		8556123.00		10337271.00		3119295.00		3910916.00		6238590.00		7821832.00		2376701.00		2871464.00		7130102.00		8614393.00		'Physical Milestones' for completion of each work within stipulated time(Refer to Clause 19 of the General Terms Conditions)  1. Procurement of Material: from starting day ending on 45th day. 2. Earthwork in Excavation: from 7th day ending on 21st day, 3. Construction of Sausage: from 21st day ending on 90th day, 4. Construction of Apron: from 25th day ending on 90th day 5. Boulder/Geo bag Pitching work :from 30th day ending on 90th day.					

  
**S. Chakraborty**  
 Superintending Engineer  
 North East Irrigation Circle-I