

**Office of the Superintending Engineer  
Mayurakshi Canal Circle  
Irrigation & Waterways Directorate**

Memo no. 851

**CORRIGENDUM**

Dated : 20.09.2017

CORRIGENDUM NO. 2 AGAINST e-NIT No. WBIW/SE/MCC/NIT-11(e)/2017-18, Sl. 1

■ **IN NIT, Page no. 02**

Kindly read -

In 'LIST OF WORK', Column no. (6) [Time allowed for completion (In English Calendar days)] is changed.

Sl no	Name of Work/Projector, Procurement except services	Designated Executive Engineer to function as DDO & EIC (In case of more than one is engaged, EIC to be decided by the Tender Accepting Authority)	Amount put to Tender (Tender Value) (Rs)	Earnest Money Deposit (Rs)	Time allowed for completion (In English Calendar days)	Source of Fund	Minimum eligibility criteria to match the Prequalification (PQ) works credential in terms of execution of similar previous works contract (*)	'Physical Milestones' for completion of each work within stipulated time (Refer to Clause 19 of the General Terms & Conditions)
1	2	3	4	5	6	7	8	9
					270 Days			


**Instead of**

Sl no	Name of Work/Projector, Procurement except services	Designated Executive Engineer to function as DDO & EIC (In case of more than one is engaged, EIC to be decided by the Tender Accepting Authority)	Amount put to Tender (Tender Value) (Rs)	Earnest Money Deposit (Rs)	Time allowed for completion (In English Calendar days)	Source of Fund	Minimum eligibility criteria to match the Prequalification (PQ) works credential in terms of execution of similar previous works contract (*)	'Physical Milestones' for completion of each work within stipulated time (Refer to Clause 19 of the General Terms & Conditions)
1	2	3	4	5	6	7	8	9
					180 Days			

All other terms & conditions will remain unchanged until further order.

**Note :**

Contractors / Bidders are to keep tracks in the website. Tenderers should specially take note of all the addendum/corrigendum related to the tender and upload the latest documents as part of the tender

  
 Superintending Engineer  
 Mayurakshi Canal Circle  
 Suri, Birbhum


Continued...

Memo No. 851/1(11)

Date: 20.09.2017

Copy with enclosure forwarded for information and taking necessary action for wide publication to the:-

01.	Chief Engineer(North), Netaji More Market Complex, 5rd Floor, Saraju Prasad Road, Dist. Malda, Pin-732101
02.	Superintending Engineer, North Irrigation Circle I, Malda, Dist - Malda.
03.	Superintending Engineer, North Irrigation Circle II, Berhampore, Dist - Murshidabad.
04.	The District Magistrate, Birbhum, Siuri, Birbhum.
05	The Sabhadhipati, Birbhum Zilla Parishad, Birbhum.
06.	Nodal officer of e-Tendering. Irrigation & Waterways Department Jalsampad Bhawan, 7th Floor, Salt Lake City, Kolkata-700091.
07-09.	Executive Engineer, Mayurakshi Head Quarters Division / Mayurakshi North Canals Division / Mayurakshi South Canals Division
10.	Notice Board, Mayurakshi Canal Circle, Suri, Birbhum.
11.	Guard File, Mayurakshi Canal Circle, Suri, Birbhum.

  
Superintending Engineer  
Mayurakshi Canal Circle  
Suri, Birbhum

**Office of the Superintending Engineer  
Mayurakshi Canal Circle  
Irrigation & Waterways Directorate**

Memo no. 852

**CORRIGENDUM**

Dated : 20.09.2017

CORRIGENDUM NO. 2 AGAINST e-NIT No. WBIW/SE/MCC/NIT-11(e)/2017-18, Sl. 2

■ **IN NIT, Page no. 03**

Kindly read -

**In 'LIST OF WORK', Column no. (6) [Time allowed for completion (In English Calendar days)] is changed.**

Sl no	Name of Work/Projector, Procurement except services	Designated Executive Engineer to function as DDO & EIC (In case of more than one is engaged, EIC to be decided by the Tender Accepting Authority)	Amount put to Tender (Tender Value) (Rs)	Earnest Money Deposit (Rs)	Time allowed for completion (In English Calendar days)	Source of Fund	Minimum eligibility criteria to match the Prequalification (PQ) works credential in terms of execution of similar previous works contract (*)	'Physical Milestones' for completion of each work within stipulated time (Refer to Clause 19 of the General Terms & Conditions)
1	2	3	4	5	6	7	8	9
					270 Days			


**Instead of**

Sl no	Name of Work/Projector, Procurement except services	Designated Executive Engineer to function as DDO & EIC (In case of more than one is engaged, EIC to be decided by the Tender Accepting Authority)	Amount put to Tender (Tender Value) (Rs)	Earnest Money Deposit (Rs)	Time allowed for completion (In English Calendar days)	Source of Fund	Minimum eligibility criteria to match the Prequalification (PQ) works credential in terms of execution of similar previous works contract (*)	'Physical Milestones' for completion of each work within stipulated time (Refer to Clause 19 of the General Terms & Conditions)
1	2	3	4	5	6	7	8	9
					180 Days			

All other terms & conditions will remain unchanged until further order.

**Note :**

Contractors / Bidders are to keep tracks in the website. Tenderers should specially take note of all the addendum/corrigendum related to the tender and upload the latest documents as part of the tender

  
 Superintending Engineer  
 Mayurakshi Canal Circle  
 Suri, Birbhum


Continued...

Memo No. 852/1(11)

Date: 20.09.2017

Copy with enclosure forwarded for information and taking necessary action for wide publication to the:-

01.	Chief Engineer(North), Netaji More Market Complex, 5rd Floor, Saraju Prasad Road, Dist. Malda, Pin-732101
02.	Superintending Engineer, North Irrigation Circle I, Malda, Dist - Malda.
03.	Superintending Engineer, North Irrigation Circle II, Berhampore, Dist - Murshidabad.
04.	The District Magistrate, Birbhum, Siuri, Birbhum.
05.	The Sabhadhipati, Birbhum Zilla Parishad, Birbhum.
06.	Nodal officer of e-Tendering. Irrigation & Waterways Department Jalsampad Bhawan, 7th Floor, Salt Lake City, Kolkata-700091.
07-09.	Executive Engineer, Mayurakshi Head Quarters Division / Mayurakshi North Canals Division / Mayurakshi South Canals Division
10.	Notice Board, Mayurakshi Canal Circle, Suri, Birbhum.
11.	Guard File, Mayurakshi Canal Circle, Suri, Birbhum.

  
Superintending Engineer  
Mayurakshi Canal Circle  
Suri, Birbhum

**Office of the Superintending Engineer  
Mayurakshi Canal Circle  
Irrigation & Waterways Directorate**

Memo no. 853

**CORRIGENDUM**

Dated : 20.09.2017

CORRIGENDUM NO. 2 AGAINST e-NIT No. WBIW/SE/MCC/NIT-11(e)/2017-18, Sl. 3

■ **IN NIT, Page no. 04**

**Kindly read -**

**In 'LIST OF WORK', Column no. (6) [Time allowed for completion (In English Calendar days)] is changed.**


Sl no	Name of Work/Projector, Procure-ment except services	Designated Executive Engineer to function as DDO & EIC (In case of more than one is engaged, EIC to be decided by the Tender Accepting Authority)	Amount put to Tender (Tender Value) (Rs)	Earnest Money Deposit (Rs)	Time allowed for completion (In English Calendar days)	Source of Fund	Minimum eligibility criteria to match the Prequalification (PQ) works credential in terms of execution of similar previous works contract (*)	'Physical Milestones' for completion of each work within stipulated time (Refer to Clause 19 of the General Terms & Conditions)
1	2	3	4	5	6	7	8	9
					270 Days			

**Instead of**

Sl no	Name of Work/Projector, Procure-ment except services	Designated Executive Engineer to function as DDO & EIC (In case of more than one is engaged, EIC to be decided by the Tender Accepting Authority)	Amount put to Tender (Tender Value) (Rs)	Earnest Money Deposit (Rs)	Time allowed for completion (In English Calendar days)	Source of Fund	Minimum eligibility criteria to match the Prequalification (PQ) works credential in terms of execution of similar previous works contract (*)	'Physical Milestones' for completion of each work within stipulated time (Refer to Clause 19 of the General Terms & Conditions)
1	2	3	4	5	6	7	8	9
					90 Days			

All other terms & conditions will remain unchanged until further order.


**Note :** Contractors / Bidders are to keep tracks in the website. Tenderers should specially take note of all the addendum/corrigendum related to the tender and upload the latest documents as part of the tender

  
 Superintending Engineer  
 Mayurakshi Canal Circle  
 Suri, Birbhum

Continued...

Copy with enclosure forwarded for information and taking necessary action for wide publication to the:-

01.	Chief Engineer(North), Netaji More Market Complex, 5rd Floor, Saraju Prasad Road, Dist. Malda, Pin-732101
02.	Superintending Engineer, North Irrigation Circle I, Malda, Dist - Malda.
03.	Superintending Engineer, North Irrigation Circle II, Berhampore, Dist - Murshidabad.
04.	The District Magistrate, Birbhum, Siuri, Birbhum.
05.	The Sabhadhipati, Birbhum Zilla Parishad, Birbhum.
06.	Nodal officer of e-Tendering. Irrigation & Waterways Department Jalasampad Bhawan, 7th Floor, Salt Lake City, Kolkata-700091.
07-09.	Executive Engineer, Mayurakshi Head Quarters Division / Mayurakshi North Canals Division / Mayurakshi South Canals Division
10.	Notice Board, Mayurakshi Canal Circle, Suri, Birbhum.
11.	Guard File, Mayurakshi Canal Circle, Suri, Birbhum.

  
Superintending Engineer  
Mayurakshi Canal Circle  
Suri, Birbhum

**Office of the Superintending Engineer  
Mayurakshi Canal Circle  
Irrigation & Waterways Directorate**

Memo no. 854

**CORRIGENDUM**

Dated : 20.09.2017

CORRIGENDUM NO. 2 AGAINST e-NIT No. WBIW/SE/MCC/NIT-11(e)/2017-18, Sl. 4

■ **IN NIT, Page no. 05**

Kindly read -

**In 'LIST OF WORK', Column no. (6) [Time allowed for completion (In English Calendar days)] is changed.**

Sl no	Name of Work/Projector, Procurement except services	Designated Executive Engineer to function as DDO & EIC (In case of more than one is engaged, EIC to be decided by the Tender Accepting Authority)	Amount put to Tender (Tender Value) (Rs)	Earnest Money Deposit (Rs)	Time allowed for completion (In English Calendar days)	Source of Fund	Minimum eligibility criteria to match the Prequalification (PQ) works credential in terms of execution of similar previous works contract (*)	'Physical Milestones' for completion of each work within stipulated time (Refer to Clause 19 of the General Terms & Conditions)
1	2	3	4	5	6	7	8	9
					515 Days			

**Instead of**

Sl no	Name of Work/Projector, Procurement except services	Designated Executive Engineer to function as DDO & EIC (In case of more than one is engaged, EIC to be decided by the Tender Accepting Authority)	Amount put to Tender (Tender Value) (Rs)	Earnest Money Deposit (Rs)	Time allowed for completion (In English Calendar days)	Source of Fund	Minimum eligibility criteria to match the Prequalification (PQ) works credential in terms of execution of similar previous works contract (*)	'Physical Milestones' for completion of each work within stipulated time (Refer to Clause 19 of the General Terms & Conditions)
1	2	3	4	5	6	7	8	9
					180 Days			

All other terms & conditions will remain unchanged until further order.


**Note :** Contractors / Bidders are to keep tracks in the website. Tenderers should specially take note of all the addendum/corrigendum related to the tender and upload the latest documents as part of the tender

  
 Superintending Engineer  
 Mayurakshi Canal Circle  
 Suri, Birbhum

Continued...

Copy with enclosure forwarded for information and taking necessary action for wide publication to the:-

01.	Chief Engineer(North), Netaji More Market Complex, 5rd Floor, Saraju Prasad Road, Dist. Malda, Pin-732101
02.	Superintending Engineer, North Irrigation Circle I, Malda, Dist - Malda.
03.	Superintending Engineer, North Irrigation Circle II, Berhampore, Dist - Murshidabad.
04.	The District Magistrate, Birbhum, Siuri, Birbhum.
05	The Sabhadhipati, Birbhum Zilla Parishad, Birbhum.
06.	Nodal officer of e-Tendering. Irrigation & Waterways Department Jalsampad Bhawan, 7th Floor, Salt Lake City, Kolkata-700091.
07-09.	Executive Engineer, Mayurakshi Head Quarters Division / Mayurakshi North Canals Division / Mayurakshi South Canals Division
10.	Notice Board, Mayurakshi Canal Circle, Suri, Birbhum.
11.	Guard File, Mayurakshi Canal Circle, Suri, Birbhum.

  
Superintendent Engineer  
Mayurakshi Canal Circle  
Suri, Birbhum