

**GOVERNMENT OF WEST BENGAL**  
**Irrigation & Waterways Directorate**  
**Office of the Sub-Divisional Officer, Lower Damodar Construction Sub-Division No.II, Fuleswar, Uluberia, Howrah.**  
**Notice Inviting Tender No.5/II / LDCSD No.II of 2017-18 (Circulated vide Memo.No.114 Dated.13/03/2018)**

Last date of receiving application -22.03.2018 up to 2.00 p.m.  
 Last date and time for issue of tender document -22.03.2018 up to 4.00 p.m.

Date & time of dropping Tender - 26.03.2018 up to 2.00 p.m.  
 Date & time of opening Tender - 26.03.2018 up to 3.00 p.m.

Sl. No.	Name of work	Amount put to Tender (Rs.)	Earnest Money (Rs.)	Tender Form No.	Cost of Tender Form Schedule etc. (Rs.)	Time allowed for completion of work	Accepting Authority	Contractor eligible to participate in this tender
1	"Eucalyptus bullan piles in 2 (two) Nos. culverts over right bank of Purana Khal in Block Amta-I and J.B. Pur under Lower Damodar Construction Division".	2,66,862.00	5350.00	2911/2911(i) /2911(ii)	0.00	15 (Fifteen) Days	S.D.O./Lower Damodar Construction Sub-Division No.II.	Bona fide contractor / bidders having credential of executive of similar nature of work of value 30% of the amount put to tender (tender value) within the last 5 years on the date of publishing of NIT
2	Removal of water hyacinth of Banaspai Khal for a length of 1500 Mt. in Block-Uluberia-II under Lower Damodar Construction Division.	1,48,470.00	3000.00	Do	-Do-	Upto 31-10-2018	-Do-	-Do-
3	Removal of water hyacinth of Jagarampur Khal for a length of 2375 Mt. in Block-Uluberia-II under Lower Damodar Construction Division	2,93,850.00	5900.00	Do	-Do-	Upto 31-10-2018	-Do-	-Do-
4	Removal of water hyacinth of Nabinbabu Khal for a length of 1500 Mt. in Block-Amta-II under Lower Damodar Construction Division.	1,61,465.00	3250.00	Do	-Do-	Upto 31-10-2018	-Do-	-Do-
5	Removal of water hyacinth of New Gujarpur Khal for a length of 1400 Mt. in Block-Uluberia-II under Lower Damodar Construction Division	1,38,572.00	2800.00	Do	-Do-	Upto 31-10-2018	-Do-	-Do-
6	Removal of water hyacinth of Old Gujarpur Khal for a length of 2970 Mt. in Block-Uluberia-II under Lower Damodar Construction Division.	2,93,971.00	5900.00	Do	-Do-	Upto 31-10-2018	-Do-	-Do-
7	Removal of water hyacinth of Purana Khal for a length of 1000 Mt. in Block-Uluberia-II under Lower Damodar Construction Division.	1,48,470.00	3000.00	Do	-Do-	Upto 31-10-2018	-Do-	-Do-
8	Removal of water hyacinth of Purana Khal for a length of 1980 Mt. in Block-Amta-II & J.B. Pur under Lower Damodar Construction Division	2,93,971.00	5900.00	Do	-Do-	Upto 31-10-2018	-Do-	-Do-
9	Construction of Bathing ghat at right bank of Purana Khal of Uluberia Municipality, Block-Uluberia-II, under Lower Damodar Construction Division.	1,15,639.00	2350.00	Do	-Do-	15 (Fifteen) days	-Do-	-Do-

Sub-Divisional Officer,  
 L.D.C Sub-Division No.II,  
 Fuleswar, Uluberia, Howrah.

*[Signature]* 13.03.18