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W.B.F. No. – 2914 

Government of West Bengal 
Irrigation & Waterways Directorate 

Office of the Executive Engineer 
TeestaLeft Bank Division 

Oodlabari, Jalpaiguri, Pin – 735222 
NOTICE INVITING TENDER 

N.I.T. No. - WBIW/EE/TLBD/NIT-11/2017-18 
…………………………………………………………………………………………………………………………………………………… 

 
Separate  tenders  are  being  invited  by  the  Executive Engineer, Teesta Left Bank Division, Oodlabari, 
Jalpaiguri, Irrigation & Waterways Directorate on behalf of the Governor of West Bengal, for the work 
mentioned in the list given below from eligible and resourceful contractors/bidders having sufficient 
credential and financial capability for execution of works of similar nature. 
 
1. Time Schedule of Tender procedure:- 

i) Last Date & Time for application for Tender 
Form. 02/04/2018 Up to 15.00 hrs. 

ii) Last Date & Time for issue of Tender paper.    
02/04/2018 Up to 17.00 hrs. 

iii) Last Date & Time for dropping Tender paper  03/04/2018 Up to 16.30 hrs. 

iv) Date & Time of opening of Tender in the 
office of the Executive Engineer, Teesta Left 
Bank Division, Oodlabari, Jalpaiguri 

03/04/2018 After 16.45 hrs. 

 
 

2.List of works. :- 

Sl. 
No. 

Name of 
Work/Scheme/Projec
t 

Amount put 
to Tender 
(Tender 
value) 
(Rs.) 

Earnest 
Money 
Deposit  
(Rs.) 

Time 
allowed 
for 
completi
on 

Source 
of 
fund 

Minimum 
eligibility of the 
contractor/bidder 
for participating in 
the tender 

Physical Milestones 
Forcompletion of 
each work within 
stipulated time 
(Refer to Clause12 
of the GeneralTerms 
&Conditions) 

1 2 3 4 5 6 7  

1 

Repair of Damage 
Banks at ch. 9.177 
km,11.125 
Km,13.25 Km of 
TJMC and Right 
Bank Slope of 
TJMC from ch. 
11.729 km to 
11.777 km in P.S-
Mal Dist –
Jalpaiguri during 
the year 2017-
2018(Pre 
Monsoon) 

4,55,635.67 9,113.00 

25 
(Twenty 

Five) 
Days 

Non-
Plan 

Bonafide Outsiders 
having credential  
of execution of  
similar nature of  
work of value30%  
of the amount put 
to tender within 
the last 5(five)  
years. Only 
completion 
certificate will be 
treated as 
credential. 

 
 
7 days – 25% of 
total work, 
 15 days – 60% 
of total work, 
25 days – 100% 
of total work 
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2 

Maintenance and 
Repair of Left Bank 
of T.J.M.C. in 
between ch. 
15.500 Km. to 
16.400 Km. in P.S.-
Mal, Dist-
Jalpaiguri.(Pre-
Monsoon) 

4,95,223.57 9,905.00 

30 
(Thirty) 

Days 

Non-
Plan 

Bonafide Outsiders 
having credential  
of execution of  
similar nature of  
work of value30%  
of the amount put 
to tender within 
the last 5(five)  
years. Only 
completion 
certificate will be 
treated as 
credential. 

 
 
7 days – 25% of 
total work, 
 10 days – 60% 
of total work, 
 30 days – 100% 
of total work 

 
 
 
3. Eligibility for participation 
Bona fide contractors/bidders, Registered Co-operative Societies, Consortiums and Partnership Firmsregistered with the State 
Government and contractors/bidders of equivalent grade or Class, registered withthe Union Government / Military Engineering 
Services / Indian Railways for execution of civil works areeligible to participate depending on the criteria as laid down below in 
the subsequent para/clause. Jointventure firms are not eligible to participate in tenders. 
 
Note: In case of consortiums, maximum number of constituents shall be restricted to 5 (five) and each of the 
constituent must have at least some work credential. Individual constituents of a consortium cannot formanother consortium. 
 

4. Participation in more than one serial of work in a tender 
Any contractor/bidder may submit bids for a maximum of 50% of the total number of works (roundedup to next higher integer) 
published in any particular NIT depending on his/her previous work credential and financialcapability, details of which have been 
stated later 

 
 
 

 

GENERAL TERMS AND CONDITIONS 
 

1) Application for Tender forms: - a) Intending Tenderers have to submit application in sealed envelope duly enclosed with 

the self-attested copies of the following documents addressed to theExecutive Engineer, Teesta Left Bank Division, 
Oodlabari, Jalpaiguri,onany working days between 11.00 AM. to 4.00 PM.. on or before the last Date & Time for application 

as scheduled in Para (1) above or revised time schedule as per the ‘CORRIGENDUM’ issued subsequently.  

b.) Copies of documents: 

a. Professional Tax Payment Certificate (PTPC) valid for the current financial year/latest applicable as 

per rules and PAN Card. Application for PAN addressed to the competent authority may also be 

considered. 

b. Valid 15 digit Goods and Services Tax payer Indentification Number (GSTIN) under Act ,2017. 

c. Latest Income Tax Return receipt. 

 

2. Credential Certificate 
 
i. Completion Certificates (CC) for 100% completed works during the current year and within last fivefinancial years will only be 
accepted as valid credential. 
 
ii. CC should clearly show the name, postal address, (contact Tel. No. and FAX or e-mail ID if issuedoutside the jurisdiction of the 
State) of the office and designation of the officer/ authority issuing theCC for the work along with the name of work and amount 
put to tender (Tender Value). Illegiblecertificates and those having incomplete information may be rejected. 
 
iii. CC of works executed in the Irrigation & Waterways Directorate will be considered. CC of worksexecuted in other 
Departments of the State Government/ organizations viz. Public Works & PublicWorks (Roads) Department, Public Health 
Engineering Department, Sundarban Affair Departmentand other State Government Departments, 
ZillaParishads&PanchayatSamities only within thejurisdiction of the State of West Bengal, WBHIDCO,WBSEDCL,WBSETCL, KMDA, 
KMW&SA,KMC, Other Municipal Authorities and Bodies, HRBC, Engineering Departments of UnionGovernment and 
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Organizations like Farakka Barrage Project (FBP) Authority, Indian Railways,KoPT and companies owned or managed by the 
Government of West Bengal, i.e. Mackintosh BurnLtd., Westinghouse Saxby Farmer Limited & Britannia Engineering Ltd. may 
also be considered.Such CC are to be issued by an officer/authority not below the rank of Executive Engineer /Divisional 
Engineer / District Engineer/Project Manager of the State/Union GovernmentDepartments/organizations,authorized signatories 
of CC for PanchayatSamities and Municipalitiesshall be BDO & Ex-officio Executive Officer and Secretary or equivalent 
administrative officersrespectively. It is desirable to have contact telephone and FAX or e-mail address of the signatory ofthe CC 
for all offices outside West Bengal.Such CC is required to be further countersigned by the immediate superior authority of the 
issuingauthority for all cases other than direct Union Government Departments /Ministries outside the Stateof West Bengal. 
Also such certificates when issued in all other States other than those directly ofState / Union Government 
Departments/Ministries and Indian Railways should contain a declarationthat the work has been executed to the satisfaction of 
the concerned Government Organisationandhas been declared 100% complete in all respect by the competent authority in the 
concernedOrganisation.  
 
 
3.EligibilityCriteria 
 

i. Monetary value (Amount put to tender without considering contractual rate) of the 100% completed work or gross final 
bill value (excluding contractual rate) including supplementary/substitutesupplementary, as the case may be, thus submitted 
will be further multiplied by the following factors totake care of the inflationary effect to arrive at the net notional amount. 

 

Year Description 
Multiplying factor to arrive at 

net notional amount 

Current –  1.00 

1st 1year   precedingthecurrentfinancial year 1.08 

2nd 2years precedingthecurrentfinancial year 1.16 

3rd 3 years precedingthecurrentfinancial year 1.26 

4th 4 years precedingthecurrentfinancial year 1.36 

5th 5 years precedingthecurrentfinancial year 1.47 

 
Note: For cases where two contractors/bidders are participating in a tender for a particular work aresuch that one happens to 
have worked as a sub-contractor of the other, and both the contractors/bidders submit work credential of having completed the 
same job either wholly or partly, then in such case the credential of the principal contractor will be considered while that of the 
sub-contractor will not be taken into consideration for determining the eligibility criteria of the contractor/bidder towards the 
tender. If the credentials submitted by hitherto contractors/bidders are for different works, then both the work credentials will 
be considered towards determining theeligibility criteria of the individual contractors/bidders. 
 

Eligibilitycriteriaforparticipating inmorethan onetender in a NIT 
 
i. Submission of tenders by one single contractor/bidder in excess of 50% of the number of works inany particular NIT will not be 
considered. 
ii. Normally separate Completion Certificates (CC) of 100% completed works is required to besubmitted for participating in 
separate works under a particular NIT. However CC for oneparticular work may be considered as eligibility for participation in 
maximum two numbers ofserials of a NIT, provided requisite credential for two such works (to be added arithmetically) 
satisfies the requirement in all respects out of one such CC. 
 

4. Penalty for suppression / distortion of facts 
If any contractor/bidder fails to produce all the original hard copies of the documents (especially Completion Certificates and 
audited balance sheets), or any other document on demand by the Tender Inviting Authority within a specified time frame or if 
any deviation is detected in the hard copies from the corresponding uploaded soft copies or if there is any suppression / 
distortion /falsification noticed/detected/pointed out at any stage of tender process prior to the issue of work order, the Tender 
Inviting Authority will immediately bring the matter to the notice of the Executive Engineer who upon recommending suitable 
punitive actions against the bidder will place the matterbefore the concerned Chief Engineer within 15 days of receipt of the 
complaint from the Tender Inviting Authority and the contractor/bidder may be suspended from participating in all future 
tenders on the Tender platform of I&WD as per approval of the Chief Engineer for a maximum period of 3 (Three) years. In 
addition, his/her EMD will stand forfeited by the Government. The concerned Chief Engineer then will issue the necessary 
suspension order in writing with intimation to the defaulting contractor/bidder, other Chief Engineers, Central e-Tendering Cell 
and also theDepartment. Copy of such suspension order should invariably be communicated to the Nodal Officer, e-Governance 
Cell of the Department with a request to upload the order in the Departmental website. Besides, the Irrigation & Waterways 
Department may also take appropriate legal actions including blacklisting of the defaulting contractor/bidder and debarring 
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him/her from participating in any State Govt. tender for a period up to three years. For tenders where such suppression 
/distortion / falsification is detected at an advanced stage of tender processing, the concerned Chief Engineer will be the 
deciding authority as to what further necessary actions are to be taken regarding the fate of the tender.  

        
5. Taxes & duties to be borne by the bidder 
Income Tax, GST as applicable, Royalty, Construction Workers' Welfare Cess and similar other statutory levy / Cess will have to 
be borne by the contractor/bidder and his/her quoted rate should be quoted accordingly after considering all these charges. 

 
6. Site inspection before submission of tender 
Before submitting a tender, the intending contractor/bidder should make themselves acquainted thoroughly with the local 
conditions prevailing at site of implementation of the work by undertaking field inspections and taking into consideration all 
probable likely factors and difficulties to be involved in execution of the work as per specification in all respects including 
transportation of materials, communication facilities, climate conditions, nature of soil, availability of local labourers and market 
rates prevailing in the locality etc. and no claim whatsoever will be entertained on those accounts afterwards. The 

contractor/bidder may also contact the office of the Executive Engineer, Teesta Left Bank Division, Oodlabari, 
Jalpaiguriin between 11.30 hours to 16.30 hours on any working day, prior to the date of actual submission of bid of tender. 

 
 
7. Conditional & incomplete tenders 
Conditional and incomplete tenders are liable to be summarily rejected.  
 

8) Earnest Money and Security Deposit: - In terms of Notification No. 03-W dated 18
th

 January 2011 of the Secretary to the 

Govt. of West Bengal, Irrigation & Waterways Directorate communicated by the Deputy Secretary to the Govt. of West Bengal, 
Irrigation & Waterways Directorate vide Memo. No. 89(6)-IB/IW/O/1B-Misc-12/2007 dated 18

th
 January 2011; the following 

provisions have been made in different para’s and that should be abided by the tenderer.  
 
a) i) DEPOSIT OF EARNEST MONEY :- An Earnest Money amounting to 2% of the estimated cost put to tender so long as the 
estimated cost put to Tender is up to Rs. 25.00 Crore and amounting to Rs. 50.00 lakh plush 1% of the excess of estimated cost 
over Rs. 25.00 Crore, in case where such estimated put to tender is beyond Rs. 25.00 Crore, will have to deposited by all the 
Tenderers, where they are (a) enlisted contractors quoting for open tenders individually or as a combined unit, (b) outside 
bonafide agencies, and (c) Unemployed Engineer’s Co-operative or Labour Co-operatives. 
 
ii)DEPOSIT OF EARNEST MONEY & SECURITY DEOPSIT IN CASE OF UNEMPLOYED ENGINEERS CO-OPERATIVE SOCIETIES AND 
LABOUR CO-OPERATIVE SOCIETIES :- 
a) Both the above Co-operative Societies will have to be deposited the earnest money and Security Deposit as per the 
Notification No. 03-W dated 18

th
 January 2011 of the Secretary to the Govt. of West Bengal, Irrigation & Waterways Directorate 

communicated by the Deputy Secretary to the Govt. of West Bengal, Irrigation & Waterways Directorate. 
 
b)  DEDUCTION OF SECURITY MONEY FROM THE PROGRESSIVE BILL:-In para (7),in respect of the successful tenders have 
deposited earnest money at 2% of the tendered value of the work as in paragraph 229 (iii) shall be converted as a part of the 
security money and an additional security shall be deducted from the progressive bills at 8(eight) percent of each such bill so 
that the total deduction together within the 2 (two ) percent security already taken constitute 10 (ten) percent of the total value 
of the work as actually done. 
 
 c) NO FURTHER DEDUCTION SECURITY MONEY FROM THE PROGRESSIVE BILL :- In para (8), successful tenderers, if so he/they 
desire may also be permitted to deposit further Security Deposit amounting to 8% of the tendered amount of the works, over 
and above 2% already deposited and there shall not be any further deduction from the progressive bills. 
 
d)  SECURITY DEPOSIT FOR EXCESS WORK:-  In para (9), in case of excess  works over the tendered amount, additional security is 
to be deposited for the amount of such excess beyond the tendered amount as per prescribed rate, before payment of final bill 
in case contractors opting for paying advance security and receiving payment against progressive bills without any deduction. 
 
 
 
e)  SHAPE OF EARNEST MONEY:- 
Earnest Money Deposit (EMD):Earnest Money Deposit (EMD) must presently be submitted in the form of Bank Draft (BD) / 
Bankers Cheque (BC) / Deposit Call Receipt (DCR) of any scheduled Commercial Bank in India approved by RBI & having a branch 
in West Bengal which is to be drawn in favour of the Executive Engineer, Teesta Left Bank Division, payable at SBI, Mal. Payment 
in any other forms viz. NSC, KVP, chequesetc will not be accepted.The list of Scheduled Banks in India (Public Sector & Private 
Sector) constitute those banks which have been included in the Second Schedule of Reserve Bank of India (RBI) Act, 1934. RBI in 
turn includes only those banks in this schedule which satisfy the criteria laid down vide section 42 (6) (a) of the Act Are 
Appended below.  
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Scheduled Banks in India (Public Sector):  
1) State Bank of India 2) State Bank of Bikaner and Jaipur 3) State Bank of Hyderabad 4) State Bank of Indore 5)  State Bank of 
Mysore 6) State Bank of Saurashtra 7)  State Bank of Travancore 8) Andhra Bank 9) Allahabad Bank 10)  Bank of Baroda 11) Bank 
of India 12)  Bank of Maharashtra 13)  Canara Bank 14) Central Bank of India 15) Corporation Bank 16) Dena Bank 17) Indian 
Overseas Bank 18) Indian Bank 19) Oriental Bank of Commerce 20) Punjab National Bank 21) Punjab and Sind Bank 22) Syndicate 
Bank 23) Union Bank of India 24) United Bank of India 25)  UCO Bank 26)  Vijaya Bank. 
 
Scheduled Banks in India (Private Sector):  
ING Vysya Bank Ltd  2) Axis Bank Ltd 3) Indusind Bank Ltd 4) ICICI Bank Ltd 5) South Indian Bank 6) HDFC Bank Ltd 7) Centurion 
Bank Ltd 8)  Bank of Punjab Ltd 9) IDBI Bank Ltd. 
 
ADJUSTMENT OF EARNEST MONEY :-No earnest money previously deposited for other works will be considered. Tender without 
or improper earnest money will forthwith be treated as ‘INFORMAL’  
 
9) Dropping of Tenders:-Tender that should always be submitted in sealed cover with the name of work clearly written on the 
body of the W.B.F. No.2911(ii) stated above as well as on the envelope will be dropped in the schedule Date & Time as stated in 
Para (3) above and or the changing schedule made vide issuing necessary CORIGENDUM duly addressed to theExecutive 
Engineer, Teesta Left Bank Division, Oodlabari, JalpaiguriatOffice of the Executive Engineer, Teesta Left Bank Division, Oodlabari, 
Jalpaiguri 
 
10) Opening of Tenders: -i) After dropping of Tenders, the box will be closed and the said box will be opened in the same day as 
per schedule time at the dropping center.  
 
ii) Tender to be opened by the Executive Engineer, Teesta Left Bank Division, Oodlabari, Jalpaiguri, after collecting the sealed 
tenders in presence of the participating Tenderer or his/their authorized representatives who may be present at the time of 
opening and will put initials in the opening register.  
 
iii) In terms of Para 221(1) of I& W.D. Code Vol.I, once the tenders are opened, no tenderer should be allowed to offer fresh 
quotations unless each of the tenderer is given equal opportunity. In case where the later steps taken, if time permits, fresh 
tenders may be invited so as to leave no room for any compliant or grievance whatsoever and,  
 
iv) In terms of Para 221(2) of I& W.D. Code Vol.I, When the rates quoted in response to invitation of competitive tenders are 
considered high and fresh invitation of tenders cannot be taken recourse to either for want of time or because of no likelihood 
of getting more favourable rates and negotiations with contractors are considered necessary for obtaining rates lower than 
those received in response to the invitation of competitive tenders, negotiations should be made with all the contractors who 
quoted rates in response to the invitation of tenders, and not with the lowest tenderer alone.  
 
 
11) Acceptance of Tender :- The acceptance of the tender will rest with the Executive Engineer, Teesta Left Bank Division, 
Oodlabari, Jalpaiguriwhodoes not bind himself to accept the lowest tender and reserves the right to reject in any or all the 
tenders received and to distribute work between two or more than two tenderers without assigning any reason thereof. 
 
 
 
12) Definition of Physical Milestones: 
 

The time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor, and which 
shall be reckoned from the date on which the order to commence work is given to the contractor. The work shall 
throughout the stipulated period of the contract be proceeded with all due diligence. Time being deemed to be the 
essence of contract on the part of the contractor; the contractor shall be bound in all cases, to achieve the‘Milestones’ as 
specified in this NIT into various ‘Identifiable and quantifiable construction related stages’ pertaining to the work. In the 
event of the contractor failing to comply with any of the conditions related to achieving the ‘Milestones’ within the 
specified time period prescribed for such ‘Milestone’ plus one month, he/she shall be liable to pay compensation.  
If the contractor fails to commence and/or maintain required progress viz. Milestones defined in the Notice Inviting 
Tender over the total time allotted for its full completion and fails to complete the work and clear the site on or before 
the end of contract period or extended date of completion, he/she shall, without prejudice to any other rights or remedy 
available under the law on account of such breach, pay as agreed compensation to the implementing Department. This 
will also apply to items or group of items for which a separate period of completion has been specified. 

 
OTHER TERMS & CONDITIONS. 

 
1)   Any suppression/misrepresentation of fact will automatically debar the applicant for participating in any Tender under the 
Division/Circle for at least 3(Three) years from the date of detection, in addition to such other penal action as the Government 
may deem proper.   
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2)  Intending Tenderers should be equipped with plants, machinery equipment and well point pumping machinery complete 
with all accessories as required for the work as the department may not be in a position to issue such plants & machinery. They 
must submit a list of such plants; machinery and equipment’s in their possession for necessary documentary evidence are to be 
produced. 
 
3)  If required, the intending Tenderers have to be produced Bank solvency certificate of an amount equal to 30% of the 
estimated amount of the work. 
4) Documents submitted along with the application should invariably be in the name of the applicant firm/ Individuals. In terms 
of Memo. No. 185/JS(W)/IA-11C-9(75)/09 dated 09.06.09 of the Secretary to the Govt. of West Bengal , I&W.D, Joint venture of 
Firms constituted and duly registered with the appropriate authority will be considered for issuance of Tender Papers.                                                                                                                                  
 
5)  All pages of the documents submitted with the application shall be signed with signature by the applicant and also be serially 
numbered as 1/10.2/10,3/10……10/10  
 
6)  Copies of Partnership Deed and Firm Registration duly self-attested shall invariably be submitted with the application by a 
partnership firm.  
 
7)  Tenderers should quote their rates both figures and words in terms of overall percentage,   “below” or “above” or “at par” 
with the price schedule both in the 2

nd
 page of W.B.F 2911 (ii) and the last page of price schedule. 

 
8) Any tender containing over writing is liable to be rejected.  
 
9)  All corrections are to be attested under the dated signature of the tenderer.  
 
10)  When a Tenderer signs his Tender in an Indian Language, the Total amount tendered should also be written in the same 
language. In case of illiterate Tenderer, the rates tendered should be attested by an witness.   
 
11)   The Tenderer who will sign on behalf of a Company or Firm, must produce the registered documents within 3(Three) days 
from the date of opening the tender, if not submitted with the tender application or with the Tender documents) in support of  
his competency to enter in to an Agreement on behalf of the Company or the Firm under the Indian Companies or Partnership 
Act, failing which the tender will not be considered and the deposited Earnest Money will be forfeited.      
 
12) The rate quoted by in the tender form will be final and no subsequent modification in the rates will be entertained even it is 
done with any letter or other instrument submitted before sealing/closing the Tender box. 
 
13) Any superfluous conditional tender, which does not fulfill any of the above conditions, and is incomplete in any respect, is 
liable to be rejected.   
 
14)  GST as applicable , Royalty, and all other statutory Levy/Cess etc. will have to borne by the Contractor. The engaged 
Contractors need to get registered under BOCW (RECS) Act and shall have to contribute towards a fund namely “The West 
Bengal Building & other Construction worker’s Welfare Fund” @1.00%(one point zero zero percent) of the total amount of the 
work value which will be deducted directly from the bill value and remitted as per requirement of the said Act as per Finance 
Department Notification No. 853-F dated 01.02.06. 
 
15)  Canvassing in connection with the tenders is strictly prohibited and the tenders submitted by a tenderer who take resort to 
canvassing will be liable to rejection. 
 
16)  Incomplete and illegible tender will be invalidated. All corrections in the tender should be signed with dated initial by the 
contractors before submission of tender and each page of the tender should also be signed and dated by the contractor.  
 
17) The contractor has to obtain the Labour license from the office of the Joint Labour Commissioner of the concerned District in 
which the location/site of the work falls, under the provision of W.B.ContractLabour (Regulation & Abolition) rules, 1972 and a 
copy of the license has to be submitted to this office for information & record, failing which the undersigned will in no case be 
hold responsible for any action taken by the Labour Department. The undersigned being the ‘Principal Employer’ for the work, 
will however issue a certificate in specified pro forma of Labour Department in form V for doing the needful by the authority of 
labour Department.    
 
18) As per rule, the intending tenderer has to disclosed his/their name (s)  & style of another firm /individuals (where he is also 
officiating) in the application for issuing tender forms failing which the decision of the undersigned regarding the matter will be 
final  & binding upon all.  
 
19)   The Tenderer should submit a statement at the time of submission of his tender showing the Technical Staff to be engaged 
for the work, with their Technical qualifications, failing which the tender may be liable to rejection.                                                                       
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20)  The Tenderer will have to, if so desired by the Tender Accepting Authority, submit his analysis to justify the rate quoted by 
him/them.  
 
21)  The Tenders will be opened, as specified in the list of works, in presence of the Participating Tenderers or their duly 
authorized representatives, who may be present at the time of opening and who may also put their signatures in the Tender 
opening Register.  
 
22) The successful Tenderer will have to execute the duplicate/triplicate/quadruplicate(Plain Paper )copies of his /their tender 
which will have to be obtained by additional cash payment in the office of the Executive Engineer, Teesta Left Bank Division, 
Oodlabari, Jalpaiguriwithin 7(seven) days from the date of receipt of the intimation of acceptance of his tender failing which the 
Earnest Money shall forthwith stand forfeited in favour of the Government and the communication of acceptance of the tender 
shall automatically stand cancelled.  
 
23)  If any Tenderer withdraws his tender before its acceptance or refuses/fails to convert it in to a contract within a reasonable 
time, without giving any satisfactory explanation for such withdrawal/refusal/failure, he shall be disqualified for submitting any 
tender in this Division/Circle for a period of 1(one) year and his/their case will be referred to the Government for order as to 
what further action will be taken against him/them.  
 
24)  Materials such as cement, M.S. Rod, Tor Steel, R.C.C. Hume Pipes, M.S. sheet Piles, etc. if available in stock, will be issued by 
the Department to the Contractor for the work as per issue rate fixed by the Engineer-in-charge. Place of issue materials as 
mentioned in Page 11 of W.B.F. -2911(ii) or in a separate sheet attached with the Tender documents to be supplied 
departmentally to the Contractor is furnished with the Tender documents for the work. Any other materials not listed therein, if 
supplied by the department, the issue rate for such materials will be fixed by the Engineer-in-charge.  
 
25)  Hire charges for Tools & Plants Machinery, if issued departmentally, will be recovered from the contractor at such rate as 
will be fixed by the Engineer-in-charge. The period of hire charges of all Tools & plants Machinery issued from the Government 
go-down will be counted from the date of their issuance from the go-down and up to the date of return in to the same go-down 
and the hire charges will be recovered from the contractor accordingly. All Tools & plants Machinery issued to the contractor 
must be returned in good condition. In the case of any damages, the cost of repair to such damage or replacement will be 
recovered from the contractor.  
 
26)  In the following case a tender may be declared ‘INFORMAL’ and unacceptable. 
 
a)    Correction, alterations, additions, etc. if not attested by the tenderer. 
b) (i) Earnest money in form of N.S.C./Government Security etc. not held by the Tenderer  and not properly pledged.  
(ii)  Earnest Money in the form of T.R. Challan, D.C.R/Demand Draft, etc. which are short deposited with interest bearing and/or 
not deposited in favour of the Executive Engineer, Teesta Left Bank Division , payable at SBI, Mal with proper shape. 
c)   If, the all pages of the Tender documents are not signed by the Tenderer. 
 
d) (i) If,  the Tender is not submitted in a cover properly sealed. 
      (ii) If, the name of the work with N.I.T. No. & Serial No. of the work and the name of the addressee with the name of the 
Senders (Tenderers) are not exactly written on the envelope.    
 
27) a) In terms of the provision in Para 230 Page of I&W.D. Code Volume- 1 and at the same time provided in Para 150(3) of W.B. 
Works Departmental Manual, the Earnest Money of all the Tenderers other than the three lowest Tenderer should be refunded 
after the comparative statement has been prepared and checked and, 
 
(b) In terms of the provision laid down in Para 5 of the 1

st
 page of W.B.F. 2911. In case of rejected Tender it should be refunded 

within 10(ten) days from the date of decision.   
 
28)  To verify the competency, capacity and financial stability of the intending Tenderers the Tender paper issuing authority may 
demand production of any necessary documents as it may deem necessary. 
 
29)  As per G.O. No. 1627(8)/1A dated 26

th
 November 2001 of Irrigation & Waterways Department, Government of West Bengal, 

Clause 25 of Tender Form No. 2911(ii) stand deleted in respect of contract of value less than 100.00 lakh.  
 
30)  Normally Tender Paper for not more than one work in any one N.I.T. will be issued to an applicant, who may indicate the 
Serial No.s. of the work in the order of priority. However, depending on response to various serials in the N.I.T., Tender Paper 
issuing Authority may issue Tender Paper for any serial even though it may not be preferred by the applicant.  
 
31)  Applicants permitted to purchase Tender form will have to be participated in the tender failing which he/.they may be 
suspended to participate in the next Tender.  
 
32)  Tender may be cancelled in any stage without assigning any reason.  
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33)  Any discrepancies if found, in the documents/statement the tender shall be cancelled in the subsequent stage with 
imposition of lawful action for this act of submission of documents. 
 
34) Apart from all the above conditions and criteria the ‘Past and Present’ performance of the agencies will be considered while 
issuing tender papers. 
 
 
35)  The payment of R/A as well as Final Bill for the work will be made according to the availability of  fund and claim due to 
delay in payment will not be entertained.  
 
36) Subletting of work is strictly prohibited & will be viewed seriously & disqualify the agency to participate in the next Tender.  
 
37)  All specifications, Terms and conditions etc. of the printed schedule of rates of Mahananda Barrage Circle, Teesta Barrage 
Circle, Teesta Canal Circle, P.W.D., P.W.D. (Roads), Member (P.I. &D), & Member (Execution) N.B.F.C.C. will be applicable, unless 
otherwise specified. 
 
38) Apart from all the above, only in the interest of the Government , the committee may allowed purchasing Tender Forms to 
such agency/agencies  who/they will  fulfilled the  other criteria and his/their Past or Presentperformance is/are  satisfactory but  
his/their credentials in regards to completion and Payment certificates stand  less than the requirement.  
 
39)   All applicants willing to participate in the Tender must have to be appeared before a Tender document scrutiny committee 
for verification of original of the submitted documents. In case, the applicant or his authorized person not appeared before the 
tender documents scrutiny committee with the original documents in the schedule date and time as stated under para-3 (ii), the 
application will be disqualified for issuing tender form. 
 
40) In case office remain closed on the date of dropping of tender for any naturalcalamity or in the event of any unforeseen 
reason /bandh/strike etc. the tender dropping date will be the next working day. 
 
41)  Tender forms will not be issued after due date and no tender forms will be sent by post. 
 
N.B. i) The intending Tender has to submit duly filled up Form No-2,3&4 in prescribed proforma as enclosed herewith this NIT 
and which will be issued to them on the date of application . 
ii)  The intending Tenderers are to submit filled up Form No-2,3&4 before the date & time of security . In absence of issuance of 
Form No-3 from the competent authority the tenderers are to submit the completion certificate and schedule of item of works 
for checking form no-3 as per their tender. 
iii) Eligibility of the Tenderers will be scrutinized as per filled Form No-2,3&4. 
 

 

Additional Terms & Conditions 
1. Executive Engineer of the concerned Division is the Engineer-in-Charge in respect of the contractand all correspondences 
concerning rates, claims, change in specifications and/or design and similarimportant matters will be valid only if 
accepted/recommended by the Engineer-in-Charge. If anycorrespondence of above tender is made with officers other than the 
Engineer-in-charge for speedyexecution of work, the same will not be valid unless copies are sent to the Engineer-in-Charge and 
approved by him. Instructions given by the Sub-Divisional Officer/Assistant Engineer and theSection Officer/Junior Engineer on 
behalf of the Engineer-in-Charge shall also be valid (who havebeenauthorised to carry out the work on behalf of the Engineer-in-
Charge) regarding specification,supervision, approval of materials and workmanship. In case of any dispute, the decision of 
Engineer-in-Charge shall be final and binding. 
 
2. Acceptance of the tender including the right to distribute the total work between two or amongstmore than two 
contractors/bidders will rest with the Engineer-in-Charge without assigning reason tothe contractors/bidders thereof. The 
Executive Engineer as the accepting authority reserves the rightto reject any or all tenders without assigning any reason thereof. 
 
3. The contractors/bidders shall have to comply with the provisions of (a) Contract labour (Regulation& Abolition) Rules, 1970 
and its revision (b) Minimum Wages Act 1948 and its amendments, or themodifications thereof or any other laws relating 
thereto enforced by the appropriate Governmentfrom time to time. 
 
4. Engineer -in-Charge shall not entertain any claim whatsoever from the contractors/bidders regardingpayment of 
compensation on account of idle labour on such grounds including non-possession ofland in the working zone. 
 
5. Engineer-in-Charge shall not be held liable by the contractor/bidder for any compensation claim dueto machines becoming 
idle, for any circumstances including untimely rains, other natural calamities,strikes etc. 
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6. Any duty / tax / royalty etc. whatsoever is imposed by the appropriate Government after issuance ofwork order / 
commencement and completion of the work, is to be borne by the contractor/bidder.Originalchallan of materials, which are 
procured by the contractor/bidder, may be asked to besubmitted for verification by the Engineer-in-Charge. 
 
7. Cess @ 1% of the cost of construction work or otherwise as per relevant order of appropriateGovernment shall be deducted 
from the gross value of all works bill. Also, it is instructed to registerhis/her establishment under the relevant Act with the 
competent registering authority, i.e. AssistantLabour Commissioner / Dy. Labour Commissioner of the region. 
 
8. No mobilization / secured advance will be allowed unless specified otherwise in the contract. 
 
9. GST as applicable, Cess, Royalty of sand, stone chips, stone metal/ gravels, boulders, forest products,Toll Tax, Income Tax, 
Ferry Charges and other Local Taxes if any, are to be paid by the contractor/bidder. No extra payment will be made as re-
imbursement or compensation for the above. The ratesof supply of finished work items are inclusive of these taxes and charges. 
 
10. All working tools & plants, scaffolding, construction of vats & platforms arrangement of Labourcamps shall have to be 
arranged by the contractor at his/her own cost. 
 
11. The contractor shall arrange for supply of mazdoors, bamboo, ropes, pegs, flags etc. for taking/layout for the work and for 
giving and checking measurements by the Engineer-in-Charge or anyother Department officer assigned by him / her for which 
no extra payment claim will be entertained. 
 
12. The contractor should thoroughly scrutinise the site of work and relevant tender documents,drawings etc. before submitting 
the tender and satisfy himself/herself regarding the conditions andnature of works and ascertain the difficulties that might be 
encountered during execution of thework, carrying of materials to the site of work, availability of drinking water and other 
humanrequirements including safety and security etc. Works on river banks may be interrupted due tovarious unforeseen 
reasons e.g. sudden rise in water level, inundation of site caused by flood,inaccessibility of working site for carriage and 
transportation of materials. Engineer-in Charge mayinstruct the contractor to suspend work that may be subjected to damage 
due to extremely adverseweather/climatic conditions and no claim will be entertained on this account. There may be 
variations in alignment, height of embankment or depth of cutting, location of revetment, structuresetc. due to change of 
topography, river conditions and local requirements etc. from the approvedwork estimate during actual execution of the 
scheme. For all such modifications or alterations, thetendered rate and contract will remain valid. The contractor will not be 
entitled to any additionalfinancial claims or extra rates on any of these accounts. 
 
13. A machine page numbered Site Order book (with triplicate copy of every page) will have to bemaintained at site by the 
contractor and the same has to be issued by the Engineer-in-Charge beforecommencement of work at site. Instructions issued 
by the inspecting engineer officers not below therank of Assistant Engineer will be recorded in this site order book and the 
contractor must notedown and comply the same at the earliest. 
 
14. The work will have to be completed within the time period as mentioned in the NIT/e-NIT. Asuitable work programme based 
on time period allowed for completion of work as per tender isrequired to be submitted by the contractor within 7(seven) days 
from the date of receipt of workorder which should satisfy the time limit assigned for completion. Contractor should inform in 
writing the name of his authorized representative/s who are to remain present at site daily duringwork execution to receive 
instructions relating to the work, sign measurement book & bills and otherGovt. papers etc on the basis of Power of Attorney 
conferred within 7 (seven) days from the date ofreceipt of work order, if not done earlier. 
 
15. No compensation is payable for idle labour, contractor’s establishment charges or on account ofreasons such as variations in 
price indices/escalation cost etc. 
 
16. All sort of precautions should be taken for the safety of the work force deployed by the contractorand also others at 
worksite as per safety rules as is enforced by appropriate authority. The contractorwill remain liable towards payment of 
compensation in accordance with the Workman’s’Compensation Act etc for the labourers engaged and should deal to settle 
such cases promptly.Proper road signs as per P.W.D. practice will have to be erected by the contractor at his own cost 
while operating on or near public thoroughfares. 
 
17. The contractor will have to maintain technically qualified employees and/or apprentices at site as perprevailing Apprentice 
Act or as stipulated in the contract. 
 
18. The contractor will have to accept the work programme as per modification and priority of work asfixed by the Engineer-in-
Charge so that most vulnerable reach and/or critical items are completedbefore the due date for arrival of monsoon or rise of 
water level or for any other suitable reason/s. 
 
 
 



10 | P a g e  

 
19. Quantity of various items of work mentioned in the tender schedule or in work order is onlytentative. During actual 
execution, these tendered items may vary, even substantially. Payment willbe made on the basis of quantum of work actually 
done in different items and as per specificationand no claim will be entertained for reduction of quantities in some items or due 
to omission of sometendered items. For execution of quantitative excess in any item beyond 10% or supplementaryworks, 
approval of the Superintending Engineer / Chief Engineer Government in the Irrigation &Waterways Department would be 
required depending on who ever is the Tender AcceptingAuthority and financial involvement thereof, before making any excess 
and /or supplementary itemwork payment. 
20. In order to cope up with the present system of e-billing, supply of departmental materials is notencouraged. However, such 
materials may be issued to the contractor/agency to the extent ofrequirement, subject to availability, as assessed and following 
the Treasury system of accountingprocedures and in instalments as may be suitably decided by the Engineer-in-Charge. Issuance 
ofmaterials may be of three categories. 
 
a) Materials issued directly to the work subject to its recovery from bills. 
 
b) Materials issued from departmental Godown subject to its recovery from bills. 
 
c) Materials issued free of cost. 
 
21. Any construction materials brought to work site by the contractor must be approved bythe Engineer-in-Charge. Materials 
rejected must be removed by the contractor from work site at his own costwithin 24 hrs of issue of the order to that effect. The 
rates in the schedule are inclusive of cost andcarriage of all materials to worksite. The materials will have to be supplied in 
phases with dueintimation to the Sub-Divisional Officer/Assistant Engineer concerned, in conformity with theprogress of the 
work. For special type of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo-Textile Filters, Geo-jute Filters etc. if any, relevant 
data sheets containing the name of themanufacturers, test report etc. are also to be submitted on each occasion. Engineer-in-
Charge mayconduct independent tests of all construction materials on the samples drawn randomly beforeaccordance of 
approval for using these materials for the work. In this regard decision of Engineer-in-Charge is final and binding. 
 
22. For materials under category 20 (a), (b) & (c), the contractor will act as the custodian thereof. Theconstruction materials will 
have to be carried from the departmental godown to the worksite by thecontractor at his own cost. The contractor shall remain 
responsible for proper storage & safety of thematerials. Suitable godowns/ Stores shall have to be made by the contractor at 
his/her own cost.Penalty charges shall be levied at higher rates for loss, wastage, misuse. Surplus departmentallyissued 
materials if any, shall have to be returned in the godown or store maintained by the Engineer-in-charge at the contractor’s cost 
within the time frame as fixed by Engineer-in-Charge. Otherwise,the cost at penal rates will be recovered from the bill. Indent 
for departmental materials shall besubmitted by the contractor to the S.D.O/AE at least 7 days in advance of actual requirement. 
Noclaim will be entertained for non-issuance of such materials on time, but reasonable extension oftime will be granted. All 
materials, whatever be its category thereof, shall be properly stored by thecontractor in suitably maintained godowns near the 
site of work at his own cost & under nocircumstances whatsoever shall any material be removed from the site of work without 
prior writtenpermission of the Engineer-in-Charge. The contractor shall be responsible for any damage or loss ofsuch materials. 
 
23. The contractor shall also have to satisfy the Engineer-in-Charge regarding proper utilization ofmaterials which have been 
issued departmentally. 
 
24. Value of the materials, under category (a) & (b) of clause 20, will be recovered from the progressivebills of the contractor in 
one or successive instalments as may be decided by the Engineer-in-Charge. 
 
25. Requisite quantity of cement as may be required for the work will be supplied from the nearestdepartmentalgodown, if 
stock permits. The issue rate of cement is shown in the Schedule ofmaterials attached with the tender. Excess consumption of 
cement by more than 5% over the finalconsumption statement drawn up as per consumption rate specified in the Schedule 
included in thetender will be recovered at a penal rate shown in schedule. 
26. Steel reinforcement rods will be issued if stock permits from the nearest Departmental godownwhere such material is 
available in marketable length. While issuing the same, for any particularwork, the quantity actually required as per approved 
drawing shall only be issued. It will beresponsibility of the Contractor as well as the Engineer-in-Charge to get this quantity 
properlyutilized in the work. Cut pieces, if any, will not be taken back by the Department. Recovery for thetotal quantum of steel 
rods issued will be made at the issue rate shown in the Schedule. In case ofuse over +10%, deduction will be made at a penal 
rate shown in the Schedule. This whole principleshall apply in case of other M.S materials like sheet piles and structural steel 
members as well. 
 
27. All quarries and disputes arising out of the works tender contract is to be brought to the notice ofChairman of the 
Departmental Dispute Redressal Committee in writing for decision within 15 days. 
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SCHEDULE OF MATERIALS TO BE SUPPLIED DEPARTMENTALLY AND THEIR CORRESPONDINGRECOVERY RATES 

 
 

 
 
 

  

 
 
 
 

 

 

                                                                                                                
Executive Engineer,  

                                                                                                                                            Teesta Left Bank Division                                                                                                                                                                                                   
                                                                                                                                                Oodlabari, Jalpaiguri 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sl. 
No 

Name of material 
Issued departmentally 

Issue rate 
(in Rs) 

Unit 

Penal recovery rate for 
loss / misuse / wastage 

if not mentioned 
otherwisein the SoR of 

the Circle 

Place of 
delivery 

01 - - - - - 
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N.I.T. No. - WBIW/EE/TLBD/NIT-11/2017-18 
 
 

    Memo No.–2T-2/773-1(6)                                                                                 Dated :-26.03.2018 

 
Copy forwarded for information and wide circulation: 
 

1. The Superintending Engineer, Teesta Barrage Circle, TeestaSechBhavan, 2nd mile, Sevoke road, Siliguri. 

Tinbatti, Siliguri.  

2. The Executive Engineer, Teesta Barrage Division, Oodlabari,Jalpaiguri. 

3. The Sub-Divisional Officer, Teesta Barrage Sub- Division No-V/VI/VII 

4. The Divisional Accounts Officer, Teesta Left Bank Division. 

5. Estimating Section, Teesta Left Bank Division. 

6. Office Notice Board.  

 

 

                                                                                                                                       
Executive Engineer,  

                                                                                                                                            Teesta Left Bank Division                                                                                                                                                                                                   
                                                                                                                                                Oodlabari, Jalpaiguri. 
 
 

 

 

 

 

 

 


