

Government of West Bengal

Irrigation & Waterways Directorate

Teesta Barrage Project

Office of the Executive Engineer

Teesta Irrigation Division

Assam More, Jalpaiguri

(o/c)

Memo No. 930

Dated:- 30/10/18.

1st Corrigendum of N.I.T. No.- WBIW / EE / TID / NIT-02 / 2018-19

The above N.I.T. circulated vides this office memo no. 902/26, dated:-09/10/18

Due to unavoidable circumstances the following modification has been made in the above N.I.T.

2 List of works. :-				
Sl. No.	Name of work		Remarks	
7	Maintenance & repair of catch water drain in the right side canal embankment at ch. 20.42 km, 20.867 km, 20.897km and 20.942 km of TJMC in P.S.- Mal. , Dist.- Jalpaiguri during the year 2018-19 under non-plan head.		Due to some unavoidable circumstances the work under Sl. No. 7 of N.I.T. No.- WBIW / EE / TID / NIT-02 / 2018-19 is hereby cancelled.	
Sl. No.	Estimated Cost (Value of work put to tender) (Rs.)		Earnest Money (2% of the estimated cost put to tender) (Rs.)	
	Revised	In Place Of	Revised	In Place Of
2	476860.00	476215.00	9537.00	9524.00
4	480571.00	475571.00	9611.00	9511.00
5	384232.00	384209.00	7685.00	7684.00
Sl. No.	Name of work		Name of work	
	Revised	In Place Of	Revised	In Place Of
2	Maintenance and repair of canal before boro irrigation from ch. 29.280 km to 37.385 km of Dy-2 of TMLC in P.S.- Kotwali & Dt.-Jalpaiguri under non-plan head during the year 2018-19.	Maintenance and repair of canal before boro irrigation from ch. 29.280 km to 37.385 km of Dy-2 of TMLC and ch. 0.00 km to 0.940 km of Minor-8 of Dy-2 of TMLC in P.S.- Kotwali & Dt.-Jalpaiguri under non-plan head during the year 2018-19.		

All other terms and condition will remain unchanged.

(T.K.Panda)
Executive Engineer
Teesta Irrigation Division

Memo No. 930/26

Dated:- 30/10/18.

Copy forwarded for favour of information and wide circulation through the Office Notice Board of:-

- 1) Chief Engineer, Teesta Barrage Project, Teesta Barrage Circle, 2nd Mile, Siliguri.
- 2) Superintending Engineer, Teesta Barrage Circle, 2nd Mile, Siliguri
- 3) Superintending Engineer, Mahananda Barrage Circle, Tinbatti, Siliguri.
- 4) Superintending Engineer, Teesta Canal Circle, Karnajora, Raiganj, S.Dinajpur.
- 5) Superintending Engineer, Resources Circle, Jalsampad Bhawan, Kolkata-91.
- 6) District Magistrate, Jalpaiguri.
- 7) Executive Engineer, Teesta Canal Division No.III, Karnajora, Raiganj.
- 8) Executive Engineer, Mahananda Barrage Division, Tinbattimore, Siliguri-5.
- 9) Executive Engineer, Mahananda Link Canal Division, 2nd Mile, Siliguri
- 10) Executive Engineer, Mahananda Canal Division, Tinbattimore, Siliguri-5.
- 11) Executive Engineer, Teesta Barrage Division, Oodlabari, Jalpaiguri.
- 12) Executive Engineer, Teesta Left Bank Division, Oodlabari, Jalpaiguri.
- 13) Executive Engineer, Teesta Resources Division No.1, Tinbattimore, Siliguri-5.
- 14) The Executive Engineer, DVC Study Cell, Irrigation & Waterways Department, Jalsampad Bhavan, 7th Floor, Salt Lake City, Kolkata-91.
- 15) Additional Executive Officer, Jalpaiguri ZillaParisad, Jalpaiguri.
- 16) Block Development Officer, Sadar Block, Jalpaiguri.
- 17) Director, Information cultural affairs and public relation Deptt, Govt of W.B. Writer's Building ,Kolkata-1.(in duplicate).
- 18-20) Sub-Divisional Officer, Teesta Irrigation Sub-Division No.I/II/III.
- 21) Head Estimator, Teesta Barrage Circle.
- 22) Divisional Estimator of Teesta Irrigation Division.
- 23) Divisional Accounts Officer (Gr-II) of Teesta Irrigation Division.
- 24) Accounts section /Teesta Irrigation Division.
- 25) Office Notice Board.
- 26) Secretary Contractors' Association, Jalpaiguri.

(T.K.Panda)
Executive Engineer
Teesta Irrigation Division
Assam More, Jalpaiguri