



**Government of West Bengal**  
**Irrigation & Waterways Directorate**  
**Office of the Executive Engineer-I**  
**Lower Damodar Irrigation Division**  
**Singur : Hooghly: Telephone No. 033-26300170 : E-Mail [ID-eeldi@gmail.com](mailto:ID-eeldi@gmail.com)**

\*\*\*\*\*

**Notice Inviting Tender No:- 04 of 2018-19 of Executive Engineer-I, Lower Damodar Irrigation Division**

1. Separate Sealed Tenders in printed form invited by the **Executive Engineer-I, Lower Damodar Irrigation Division** on behalf of the Governor of West Bengal, for the Works as per list attached herewith from eligible bonafied outsiders having credential of execution similar nature of work of Value 30% of the amount put to Tender within the last 5 years.
2. a. Separate Tender should be submitted for each work as per attached List in Sealed Cover super scribing the name of the work on the envelop and addressed to the proper authority.  
  
b. Submission of Tender by **post** is not allowed
3. The Tender documents and other relevant particulars (if any) may be seen by the intending Tenderer or by their duly authorized representative during office hours between **11.00 A.M to 4 P.M** on every working day, **Up to 14.12.2018** in the Office of the Executive Engineer-I, Lower Damodar Irrigation Division.
4. a. **Intending Tenderers should apply for Tender papers in their respective Letter Heads enclosing self attested copies of the following documents, original of which and documents like Registered Partnership (for Partnership farms) etc. are to be produced on demand , as well as during interview (if any).**
  - i) PTPC or PT deposit Challan, Trade License, Valid PAN issued by the IT Deptt., Govt. of India, Valid 15-digit Goods and Services Taxpayer Identification Number (GSTIN) under GST Act, 2017 etc.
  - ii) Completion Certificate/ Payment Certificate (s) for the Single similar work at least 30% of the value of the work for which Tender Paper is desired, executed within last than 5 (Five) years (to be determined from the actual year of completion, considering current financial year as Year-1).
  - iii) A Statement showing number and value of works presently under execution by the tenderer under the Irrigation & Waterways Department and other Government Departments /Organization as stated in paragraph 4(b) here under.
  - iv) Declaration by the Applicant to the effect that there is no other applications for Tender Paper for work in this NIT in which he/she/they has/have common interest. Failure to produce any of the above document may be considered good and sufficient reason for non- issuance of tender paper.
- b. Completion Certificate issued by Competent Authority will normally be considered as credential.

A part from credentials of works executed under Irrigation & Waterways Department, credentials of works executed under Public Works & Public Works (Roads) Department , public Health Engineering Department, Sundarban Affairs Department & other state Government Department, Zilla Parishads, WBHIDCO,WBSEDCL, KMDA, KMW & SA,KMC, HRBC, Engineering Department of Central Government and Organizations like Railways, KoPT, and Mackintosh Burn Ltd. Westinghouse Saxby Farmer Ltd. & Britania Engineering Ltd. may also be Considered. Completion certificates are to be

countersigned by the Executive / Divisional Engineers of the respective State/ Central Government Department, or Office of the equivalent rank, if those are issued by some other authority.

Over and above the Completion Certificate from the competent authority regarding payment received so far for the work (even if the full payment might not have been received) supported by Bank statement showing that the corresponding amount of payment has actually been deposited in the bank, will have to be produced in the cases of works executed under Departments /Organizations other than Irrigation & Waterways Department, failing which credentials may not be considered.

c. Any suppression/misrepresentation of fact will automatically debar the applicant from participating in any tender under the Division/ Circle for at least 3 (Three) years from the date of detection, in addition to such other Penal action as the Government may deem proper.

5. Intending tenderer not satisfied with the decision of the Tender Paper issuing Authority may prefer an appeal to the next superior Officer. Concerned Chief engineer will be the Appellate Authority for high Value Tenders. Necessary communication regarding his appeal to the Appellate Authority must be brought to the notice of such Authority within two working days after the issue of Tender Paper and copy of such communication should also be submitted to the Tender Paper issuing Authority within the same period failing which no such appeal will be entertained.

6. a. Tender Paper is available on free of cost in the Office the Executive Engineer-I, Lower Damodar Irrigation Division, Singur, Hooghly, I & W Directorate within the specified date and time as per attached list by the intending tenderer or by their duly authorized representatives.

B. No Tender Paper will be supplied by post.

c. No Tender Paper will be issued on the date of opening of tenders after expiry of date and time mentioned in the Notice.

7. Before submitting any Tender the intending Tenderer should make themselves acquainted thoroughly with the local conditions prevailing by actual inspection of the site and take into considerations all factors and difficulties likely to be involved in the execution of work in all respect including transportation of materials, communication facilities, climate conditions, nature of soil, availability of local labourers and market rate prevailing in the locality etc. as no claim what so ever will be entertained on these accounts afterwards. In this connection tenderers may contact the office of the undersigned up to **17.12.2018 between 11.00 A. M and 4.00 P.M**

8. Cost towards Earnest Money Deposit (EMD) must be submitted in the form of Bank Draft (BD) / Bankers Cheque (BC) / Deposit Call Receipt (DCR) of any scheduled bank of India having a branch in West Bengal in favour of Executive Engineer-I, Lower Damodar Irrigation Division payable at Hooghly District, **validity for which will be 80 (Eighty) days from the date of submission of tender**, Payment in any other form e.g NSC,KVP, etc. will not be accepted.

9. The Tenderer should quote the rate both in figure and in words on the basis of Percentage above/ below or at par the Schedule of Rates attached with the Tender Form and also in the space provided in the Tender Form.

10. Any Tender containing over writing is liable to be rejected.

11. All corrections are to be attested under the dated signature of the tenderer.

12. When the tenderer sign his Tender in an Indian Language, the total amount tendered should also be written in the same Language. In the Case of illiterate tenderer the rates tendered should be attested by an witness.

13. The tenderer who will sign on behalf of a Company or Firm must produce the registered documents (within 3 days from the date of opening the Tender) in support of his competency to enter into an Agreement on behalf of the Company or the Firm under the Indian Partnership Act. Failing which the Tender will not be considered and the deposited Earnest Money will be forfeited.

14. Any Letter or other instrument submitted separately in modification of the sealed tender may not be entertained.

15. The tenderer should submit a statement at the time of submission of his tender showing the Technical Staff to be maintained for the work, with their technical qualifications, failing which the tender may be liable to rejection.

16. Conditional Tender, which does not fulfill any of the above condition, and is incomplete in any respect, is liable to summarily rejection.

17. GST, Royalty, Building & other Construction Workers Cess and all other statutory Levy/ Cess etc. will have to be borne by the Contractor (he will have to produce necessary documentary evidence of his having done so at the time of receiving the payment for the work).

It may further be noted that GST Registration Certificate will have to produce before receiving payment, necessary deduction as per present Government Order or as may be notified by the Finance Department from time to time will be made.

18. The Tender Accepting Authority does not bind himself to accept the lowest tender and reserves the right to reject any or all of the tenders received without assigning any reason whatsoever the intending tenderers and also reserves the right to distribute the work amongst more than one tenderers.

19. The Tender will have to, if so desired by the Tender Accepting Authority, submit his analysis to justify the rate quoted by him.

20. The Tender will be opened as specified in the list of works, in presence of the participating tenderers or their duly authorized representatives who may be present at time of opening and who may also put their signatures in the Tender Opening Register.

20. The successful Tenderer will have to execute the duplicate copies of his tender which will have to be obtained by free of cost in the office of the **Executive Engineer-I, Lower Damodar Irrigation Division, within 7** (Seven) days from the date of receipt of the intimation of acceptance of his tender failing which the Earnest money shall forthwith stand forfeited in favour of the Government and the Communication of acceptance of the tender shall automatically stand cancelled.

22. If any tenderer withdraws his tender before its acceptance or refuses / fails to convert it into a reason contract within a reasonable time, without giving any satisfactory explanation for such withdrawal/ refusal / failure he shall be disqualified for submitting any Tender in this Division / Circle for a minimum period of one year and his case will be referred to the Government for order as to what further action will be taken against him.

23. The successful tenderer will have to abide by the provisions of the West Bengal Contract Labour (Regulation and Abolition) Rules, 1972 and such other Acts as may be applicable as will be force from time to time.

24. Materials such as Cement M.S. Rod, R.C.C, hume Pipes, M.S. Sheet Piles etc. if available in stock, will be issued by the Department to the Contractor for the work as per Issue Rate fixed by the Engineer-In-Charge. Site of issue of materials as mentioned in the list of Materials to be supplied departmentally to the Contractor is furnished with the tender documents for the work. Any other materials not listed therein, if supplied by the Department, the Issue Rate for such materials will be fixed by the Engineer-In-Charge.

25. Hire Charge for Tools & Plants Machinery, if Issued Departmentally, will be recovered from the contractor at such rates as will be fixed by the Engineer-In-Charge. The period of hire charges of all Tools & Plants Machinery issued from the Government go down will be counted from the date of their issuance from the go down and upto the date of return into the same go down and the hire charges will be recovered from the Contractor accordingly. All tools & Plants Machinery issued to the Contractor must be returned in good condition. In case of any damage, the cost of repair to such damage or replacement will be recovered from Contractor.

26. In the following cases a Tender may be declared informal and unacceptable

a. Correction, alteration, additions etc. if not attested by the tenderer.

b. Earnest Money Deposit (EMD) in the form of Bank Draft (BD)/ Bankers Cheque (BC)/ Deposit Call Receipt (DCR) of any Schedule Bank of India in favour of Executive Engineer-I, Lower Damodar Irrigation Division, payable at Kolkata if not deposited.

c. If the Tender Form is not properly filled in respect of the general description of the work Estimated cost, Rate of deduction of Security Deposited, etc. in page 2 and other pages as are required to be filled in.

d. If the specified pages of the Tender Documents are not signed by the Tenderer.

e. If the Tender is not submitted in a Cover properly sealed and the Serial No. of work is not indicated on the cover.

**27. Additional Performance Security for works tenders in the Irrigation & waterways Department.**

The "Additional Performance Security" shall be obtained from the successful L1 bidder, if the accepted bid value is below 20% of the estimated amount put to tender.

This Additional Performance Security shall be equal to 10% of the tendered amount i.e the L1 bid price.

The Additional Performance Security shall have to be submitted by the selected bidder after issuance of Letter of Acceptance/Letter of Invitation (LoA/LoI) and before Award of Contract (AoC) in the form of "Bank Guarantee" of any Schedule Bank, payable at Kolkata or /in West Bengal, as per specific format of I & W.Deptt. If the bidder fails to submit the Additional Performance Security within seven working days from the date of issuance of LoA/LoI, its Earnest Money Deposit (EMD) will be summarily forfeited.

The said Bank guarantee (BG) shall have to be valid up till the end of the contract-Agreement period including extended time period till 100% physical completion of work in all respects and shall be renewed accordingly if required. The said Bank Guarantee shall remain in custody of the DDO & executive Engineer in-charge of the work, which shall be returned to the bidder/contractor immediately after successful physical completion of the work as per contract.

If the bidder fails to complete the work successfully, this Additional Performance Security shall be forfeited at any time during the pendency of the contract period after serving suitable notice to the contractor/bidder agency.

Necessary provisions regarding deduction of security deposit from progressive bills of the contractor in respect of the tendered work shall be governed as per relevant clauses of the tender Contract-Agreement which will in no way be affected / altered due to this Additional Performance Security.

28. For the return of the earnest money of the unsuccessful tenderer (S) he/they is/are to apply to the Executive Engineer-I, Lower Damodar Irrigation Division giving the reference to the work NIT No. date of Tender amount and mode of

Earnest Money deposited – all in a complete form. The Earnest Money of all Tenders other than lowest tenderer in each case may be refunded, after acceptance of the rate in the comparative statement, as early as possible.

29. To verify the competent capacity and financial stability of the intending tenderer(s) the Tender Paper Issuing Authority may demand production of any necessary documents as it may deem necessary.

30. Deduction of Security deposit from progressive Bill of the Contractor in respect of the tendered work will be made as per existing Govt. norms.

31. The Payment of R/A as well as Final Bill for any work will be made according to the availability of fund and no claim due to delay in payment will be entrained.

32. Normally Tender Paper for not more than one work in any one NIT will be issued to an applicant who may indicate the Sl. Nos. of the work in the order of priority. However, depending on response to various serials in the NIT Tender Paper Issuing Authority may Issue Tender paper for any serial even though it may not be preferred by the applicant.

### **33. Categorization of Works:-**

- a. Earthwork : Earthwork in excavation / filling for embankment canal, drainage channels executed under Irrigation & Waterways Department.
- b. Protection Work: All kinds of river/ channel, Bank/ embankment , protection works (with boulder, C.C. Blocks, revetment works, Sausage, Brick Blocks, Dry Brick Pitching etc.
- c. Lining Work : All kinds of water face lining / brick block pitching / dry brick pitching in irrigation canal / drainage channels etc.
- d. Hydraulic Structures: Aqueducts, Regulators, Syphons, Bridges across Waterways, Sluice, Dams, Barrages etc.
- e. M.S. Structural Works etc. : Gates of all kinds, electrical installation, pumps and allied machinery.

### **34. Schedule of important dates in the offline Tender**

- (I) Last date of Application: **14.12.2018 upto 16.00 Hrs.** to the Executive Engineer-I,  
Lower Damodar Irrigation Division.
- (II) Purchase of Tender : **17.12.2018 up to 16.00 Hrs.** from the Office of the Executive Engineer-I,  
Damodar Irrigation Division.
- (III) Dropping of Tender: **20.12.2018 Up to 14.00 Hrs.** In the office of The Executive Engineer-I,  
Lower Damodar Irrigation Division.
- (IV) Opening of Tender: **20.12.2018 after 14.00 Hrs.** In the office of The Executive Engineer-I,  
Lower Damodar Irrigation Division.

(SOMNATH DEV)  
Executive Engineer-I  
Lower Damodar Irrigation Division

--P/6--

**Memo. No. :-2311 / 1(24)**

**Dated:- 07.12.2018**

Copy forwarded for information and wide circulation to:

1. The Chief Engineer- (West), Irrigation & Waterways Directorate, Sadhanpur, Purba Bardhaman.
2. The Deputy Secretary (Works), Irrigation & Waterways Department, Kolkata- 91.
3. The Superintending Engineer, Damodar Irrigation Circle, Kanainatsal, Purba Bardhaman.
4. The District Magistrate, Purba Bardhaman / Howrah / Hooghly.
5. The Sabhadhipati, Zilla Parishad, Purba Bardhaman / Howrah / Hooghly.
6. The Executive Engineer, Damodar Head Works Division.
7. The Executive Engineer, R.B.I. Division.
8. The Executive Engineer, B.I. Division.
9. The Executive Engineer, D.C. Division.
10. The Executive Engineer-II, Lower Damodar Irrigation Division.
11. The Deputy Secretary Vigilance Commission, Kolkata- 700 091.
12. Office Notice Board, Lower Damodar Irrigation Division.
13. The Sr. D.A.O of Lower Damodar Irrigation Division.
14. The Estimating Section of Lower Damodar Irrigation Division.
15. The Sub-Divisional Officer, Champadanga/Jamalpur/ Memari/ Singur/Chinsurah/Chandannagar Irrigation Sub-Division.

(SOMNATH DEV)  
Executive Engineer-I  
Lower Damodar Irrigation Division

--Contd.P/7--

LIST OF WORKS OF N.I.T NO. 04 OF 2018-19 OF EXECUTIVE ENGINEER-I, LOWER DAMODAR IRRIGATION DIVISION.

Circulated vide this office Memo No.2311 /1(24) Dated-07.12.2018

Cost of Tender Paper & Form No.: Nil & 2911

Accepting Authority: Executive Engineer-I, Lower Damodar Irrigation Division

Sl.No	Name of Work	Amount put to tender (Rs.)	Earnest Money (Rs.)	Time allowed for completion	Source of Fund	Eligibility of Contractor
1	Supply Mazdoor(male) for operating of different regular gate and guarding Damodar left embankment under Champadanga Irrigation sub-Division of Lower Damodar Irrigation Division.	4,56,691.00	9134.00	Up to April'19	Non Plan	Outside bonafied Contractor having 30% credential of similar nature of single work within last (Five) years.
2	Soil Investigation for Construction of proposed Regulator Gate cum Bridge at ch.-735.00 of Kana Nadi ( Kabilpur) Under Champadanaga Irrigation Sub - Division of Lower Damodar Irrigation Division.	1,62,756.00	3255.00	21 days	Non Plan	
3	M/R to regulator gate along with allied works of D1 at eh: 476.00 under Champadanga Section of Champadanga (I) Sub-Division in Lower Damodar (I) Division.	3,49,516.00	6990.00	40 days	Non Plan	
4	M/R of Khalashi Rest Shed along with construction of toilet at Srikrishnapur (ch 490 of River KD), Khutipara (ch 590 of River KD) and Mirzapur (ch 846 of River KD) under Champadanga (I) Sub-Division under Lower Damodar Irrigation Division".	4,81,532.00	9631.00	45 days	Non Plan	
5	Construction of toilet and extension of Khalashi Rest Shed at Manirambati Gate under Champadanga (I) Sub-Division of Lower Damodar Irrigation Division.	3,97,691.00	7954.00	45 days	Non Plan	
6	M/R to khalashi shed along with construction of toilet at Sarampara (ch 753 of River KD) under hampadanga (I) Sub- Division.	2,03,794.00	4076.00	45 days	Non Plan	
7	Poth holes repair of inspection path of Dy. canal D/2 in between Ch:- 730.00 and Ch:- 840.00 in Block & P.S. - Amta-I of District - Howrah under Champadanga Irrigation Sub- Division of Lower Damodar Irrigation Division.	3,84,180.00	7684.00	10 days	Non Plan	
8	Path holes repair of inspection path of canal D -1 in between Ch: 1200.00 and Ch:1320.00 in Block & P.S. - Jangipara of District - Hooghly under Champadanga (I) Sub- Division of Lower Damodar Irrigation Division.	3,81,916.00	7638.00	10 days	Non Plan	
9	Repair of Champadanga Irrigation Sub-Division & Champadanga Irrigation Section under Lower Damodar Irrigation Division.	4,55,634.00	9113.00	45 days	Non Plan	
10	Repair & renovation of junior engineer type quarter inside Champadanga Sub-Division campus under Lower Damodar Irrigation Division	4,28,698.00	8574.00	45 days	Non Plan	
11	Construction of cycle shade & concrete drain inside Champadanga Irrigation Sub-Division under Lower Damodar Irrigation Division	4,62,409.00	9248.00	45 days	Non Plan	
12	M/R of road bridge situated at ch. 209.00 of Metekhal at Ajabnagar ; and repairing of raincuts and jungle cutting in between ch. 259.00 & ch. 760.00of Metekhal Block -Singur , P.S - Singur and Block - Chanditala -01 ; P.S.- Chanditala , Dist-Hooghly under Champadanga Irrigation Sub-Division of Lower Damodar Irrigation Division.	4,70,434.00	9409.00	45 days	Non Plan	

13	M/R to culvert situated across the Dy. K/1A at Ch.-14.00 at Mouza – Patul ; Sheakhala; Block – Chanditala -1, P.S.- Chanditala , Dist-Hooghly under Champadanga Irrigation Sub-Division of Lower Damodar Irrigation Division.	2,76,046.00	5521..00	45 days	Non Plan	Outside bonafied Contractor having 30% credential of similar nature of single work within last (Five) years.
14	Widening of culvert and U/S & D/S protection of Regulator Gate at Amra ch. 60.00 of Branch-2/1 including repairing of bank under Jamalpur (I) Sub Division of Lower Damodar Irrigation Division.	3,85,444.00	7709.00	40 days	Non Plan	
15	Maintenance and repairing of the inspection path of Baranch-2 Ch. 320.00 to 347.00 under Jaugram Irrigation Section of Jamalpur (I) Sub-Division.	3,82,910.00	7658.00	10 days	Non Plan	
16	Maintenance of garden of office campus under Dhaniakhali Irrigation Section of Jamalpur Irrigation Sub-Division under Lower Damodar Irrigation Division.	1,93,211.00	3864.00	6 month	Non Plan	
17	Supplying unskilled mazdoor labour for Patrolling & Watching of canal, canal bank, canal hydraulic structures, bridges under Jamalpur Irrigation Sub-Division of Lower Damodar Irrigation Division.	1,27,224.00	2544.00	6 month	Non Plan	
18	Supplying unskilled mazdoor labour for Patrolling & Watching of D.L. embankment under Jamalpur Irrigation Sub-Division of Lower Damodar Irrigation Division.	1,27,224.00	2544.00	6 month	Non Plan	
19	Repairing of inspection path from Ch. 295.00 to Ch. 319.00 (R/B) of Branch-I canal under Jamalpur Irrigation Sub-Division of Lower Damodar Irrigation Division.	4,21,010.00	8420.00	10 days	Non Plan	
20	Repairing of inspection path from Ch. 320.00 to Ch. 343.00 (R/B) of Branch-I canal under Jamalpur Irrigation Sub-Division of Lower Damodar Irrigation Division.	3,98,229.00	7965.00	10 days	Non Plan	
21	Reconstruction of canal outlet at Ch. 185.00 of Canal Kana Damodar under Jamalpur Irrigation Sub-Division of Lower Damodar Irrigation Division.	1,43,919.00	2878.00	30 days	Non Plan	
22	Renovation of Hiranyagram Khalasi Shed at Ch. 60.00 of Canal Kana Nadi under Jamalpur Irrigation Sub-Division of Lower Damodar Irrigation Division.	4,73,624.00	9472.00	45 days	Non Plan	
23	Repairing of inspection path from Ch. 2975.00 to Ch. 2995.00 (R/B) of Eden canal under Jamalpur Irrigation Sub-Division of Lower Damodar Irrigation Division.	3,94,763.00	7895.00	10 days	Non Plan	
24	M/R to both bank of Canal G-3 in between ch. 243.00 to ch. 255.00 of D/S of Goara Culvert under Memari Irrigation sub-Division of Lower Damodar Irrigation Division.	4,37,991.00	8760.00	10 days	Non Plan	
25	M/R to Right bank in between ch. 345.00 to 355.00 of Behula at U/S of Patra Regulator Gate under Memari Irrigation sub-Division of Lower Damodar Irrigation Division.	4,78,035.00	9561.00	10 days	Non Plan	
26	M/R to Barrack (Unit-4) under Memari Irrigation sub-Division of Lower Damodar Irrigation Division.	2,46,942.00	2469.00	45 days	Non Plan	
27	M/R to left bank in between ch. 1161.00 to ch. 1166.00 and Right Bank in Between ch. 1172.00 to ch. 1187.50 of River Behula at D/S of Charabagan Regulator Gate under Memari Irrigation sub-Division of Lower Damodar Irrigation Division.	1,51,652.00	3033.00	10 days	Non Plan	
28	M/R to Duty shed at Ghnraghata under Memari Irrigation sub-Division of Lower Damodar Irrigation Division.	4,28,825.00	8577.00	45 days	Non Plan	
29	M/R to damaged regulator cum bridge at Golampara at ch. 0.00 of canal G-5 and improvement of canal bank under Memari Irrigation sub-Division of Lower Damodar Irrigation Division.	1,67,830.00	3357.00	30 days	Non Plan	
30	M/R to damaged regulator cum bridge at Golampara at ch. 313.00 of canal LBC and improvement of canal bank under Memari Irrigation sub-Division of Lower Damodar Irrigation Division.	1,62,698.00	3254.00	30 days	Non Plan	



31	Repairs to inspection path at Right bank of Canal LBC from ch. 75.00 to ch. 90.00 under Memari Irrigation Sub-Division of Lower Damodar Irrigation Division.	3,02,778.00	6056.00	10 days	Non Plan	Outside bonafied Contractor having 30% credential of similar nature of single work within last (Five) years.
32	Soil investigation for construction of proposed R.C.C. Bridge over Upper Behula Channel at ch. 51.00 , Village Alisagarh, G.P- Bakulia-dhobapara in P.S – Balagarh, Dist- Hooghly and over Rivver Behula at ch. 1410.00, village- Bhabanandapur, G.P- Anukhal in P.S- Kalna, Dist- Purba Bardhaman under Memari Irrigation Sub-Division of Lower Damodar Irrigation Division.	3,25,512.00	6510.00	21 days	Non Plan	
33	Construction of inspection path at Left Bank of PNC from (Sasinara) ah 67.00 to ch. 81.00 under G.P. Gram- Debipur, Block- Memari-I Dist- Purba Bardhaman under Memari Irrigation Sub-Division of Lower Damodar Irrigation Division.	2,98,722.00	5974.00	10 days	Non Plan	
34	M/R to right bank in between ch. 345.00 to ch. 355.00 of Behula at U/S of Patra Regulator Gate under Memari Irrigation Sub-Division of Lower Damodar Irrigation Division.	4,08,828.00	8177.00	45 days	Non Plan	
35	M/R to damaged cart bridge over Harakali road at ch. 200.00 of canal RBC under Memari Irrigation Sub-Division of Lower Damodar Irrigation Division.	1,56,083.00	3122.00	45 days	Non Plan	
36	M/R to damaged cart bridge over Siddharpur road at ch. 170.00 of canal RBC under Memari Irrigation Sub-Division of Lower Damodar Irrigation Division.	1,45,802.00	2916.00	45 days	Non Plan	
37	Reconstruction of Culvert at ch. 90.00 of Drainage channel-343 under Boinchee (I) Section of Jamalpur Irrigation Sub Division.	4,61,068.00	9221.00	45 days	Non Plan	
38	Silt clearance between ch. 7.00 & 38.00 of Br.-II Canal by clearance of silt from canal bed under Jamalpur Irrigation Sub-Division of Lower Damodar Irrigation Division.	4,28,165.00	8563.00	10 days	Non Plan	
39	M/R to canal and canal banks in between ch.300.00 & ch. 316.00 of Kana Nadi under Jamalpur Irrigation Sub-Division	1,48,852.00	2977.00	10 days	Non Plan	
40	Supplying unskilled mazdoor labour for operating, cleaning & watching of different regulator gate under Jamalpur Irrigation Sub-Division	4,89,312.00	9786.00	Up to April'19	Non Plan	

#### **Schedule of important dates in the offline Tender**

1. Last date and time of receipt of application for tender papers : 14.12.2018 Upto 16.00 Hrs.
2. Last date and time of issuance of tender documents : 17.12.2018 Upto 16.00 Hrs.
3. Date and time of receipt of tenders : 20.12.2018 Upto 14.00 Hrs
4. Date and time of opening tenders : 20.12.2018 After 14.00Hrs.
5. Place of opening tenders : In the office of the Executive Engineer-I, Lower Damodar Irrigation Division, Singur.

(SOMNATH DEV)  
Executive Engineer-I  
Lower Damodar Irrigation Division