



2nd Corrigendum/Addendum to RFB Reference No. : WBIW/PD/WBMIFMP/NCB/2018-19/FM-01 Dated 31/01/2019

In connection with the REQUEST FOR BIDS (RFB) E-Procurement Notice communicated vide RFB Reference No. : WBIW/PD/WBMIFMP/NCB/2018-19/FM-01 Dated 31/01/2019, the following corrections are made due to some unavoidable circumstances :

Sl. No.	PAGE No.	REFERENCE	IN PLACE OF	TO BE READ AS
1	1 of RFB	LAST DATE AND TIME FOR RECEIPT OF CLARIFICATION BY BIDDERS	“13/02/2019 UPTO 18:30 Hours (IST)”	21/02/2019 UPTO 18:30 Hours (IST)
2	1 of RFB	LAST DATE AND TIME FOR RECEIPT OF BIDS	“28/02/2019 UPTO 15:00 Hours (IST)”	15/03/2019 UPTO 15:00 Hours (IST)
3	1 of RFB	TIME AND DATE OF OPENING OF BIDS – TECHNICAL PART	“28/02/2019 AT 15:30 Hours (IST)”	15/03/2019 AT 15:30 Hours (IST)

Sl. No.	PAGE No.	REFERENCE	IN PLACE OF	TO BE READ AS
4	3 of RFB	4.	“4. The bidding document is available online on https://wbtenders.gov.in . OR www.wbiwd.gov.in from 31/01/2019 (from 18:30 Hours IST) to 28/02/2019 (upto 15:00 Hours IST) free of cost.”	4. The bidding document is available online on https://wbtenders.gov.in . OR www.wbiwd.gov.in from 31/01/2019 (from 18:30 Hours IST) to 15/03/2019 (upto 15:00 Hours IST) free of cost.
5	4 of RFB	6.	“6. Bids must be submitted online on https://wbtenders.gov.in . on or before 28/02/2019 up to 15:00 hours IST and day at 15:30 hours IST.”	6. Bids must be submitted online on https://wbtenders.gov.in . on or before 15/03/2019 up to 15:00 hours IST and the ‘Technical Part’ of the bids will be opened publicly online on the same day at 15:30 hours IST.
6	1 of 1 st Corrigendum/Addendum	<u>1st Corrigendum/ Addendum to RFB Reference No. : WBIW/PD/ WBMIFMP/NCB/ 2018-19/FM-01 Dated 31/01/2019.</u> Sl. 1	“(ii) Written confirmation that the Contractor will submit the format attached as U-II under section-IV to abide by the Management Strategies and Implementation Plans (MSIP) termed as ESHS-MSIP in accordance with Particular Conditions of Contract Sub Clause 16.2. ”	(ii) Written confirmation that the Contractor will submit the format attached as U-II under section-IV to abide by the Management Strategies and Implementation Plans (MSIP) for mitigating the Environmental, Social, Health and Safety (ESHS) risks, termed as ESHS-MSIP in accordance with Particular Conditions of Contract Sub Clause 15.3.

Sl. No.	PAGE No.	REFERENCE	IN PLACE OF	TO BE READ AS
7	37 of RFB	ITB 11.3 (b)	“The following schedules C) <i>the priced Bill of Quantities</i> ”	Deleted
8	38 of RFB	ITB 22.1	“The deadline for uploading the Bids is: Date:28/02/2019 Time: 15:00 Hours IST ”	The deadline for uploading the Bids is: Date: 15/03/2019 Time: 15:00 Hours IST
9	38 of RFB	ITB 25.1	“Date:28/02/2019”	Date: <i>15/03/2019</i>
10	45 of RFB	2.1	“Non-performance of a contract ¹ did not occur as a result of contractor default since 1st January [<i>Insert year</i>].”	Non-performance of a contract ¹ did not occur as a result of contractor default since 1 st April 2013.
11	117 of RFB	A-1.2: Quality Control	“QA Plan should be submitted to the Engineer for approval, not lesser than 28 days from the signing of the agreement of the Contract. The work of building of quality control shall be deemed to be covered under the scope of work.”	QA Plan should be submitted to the Engineer for approval, not later than 14 days from the date of delivery of Letter of Acceptance. The work of building of quality control shall be deemed to be covered under the scope of work. This QA Plan may be updated / modified if required and that updated / modified Plan should be a part of Contract Agreement.

Sl. No.	PAGE No.	REFERENCE	IN PLACE OF	TO BE READ AS
12	248 of RFB	GCC 1.1 (y)	<p>“Team Leader of the <i>Project Management Consultant (PMC) – WBMIFMP</i> will be engaged as Project Manager by the Employer.</p> <p>The employer shall provide for the same in writing, to act as Project Manager.”</p>	<p>Team Leader of the <i>Project Management Consultant (PMC) – WBMIFMP</i> will be engaged as Project Manager or Engineer or Engineer – In – Charge, by the Employer, all having the same meaning and connotation.</p> <p>The employer shall provide for the same in writing, to act as Project Manager.</p>
13	250 of RFB	GCC 15.3 (add new 15.3)	<p>“The approved Contractor’s ESHS-MSIP shall be reviewed periodically by the Project Manager (but not less than every 6(six) and updated in a timely manner, as required, by the Contractor.”</p>	<p>The approved Contractor’s ESHS-MSIP shall be reviewed periodically by the Project Manager (but not less than every 6(six) months) and updated in a timely manner, as required, by the Contractor with prior approval of the Project Manager.</p>
14	256 of RFB	GCC 41.1	<p>“The phrase “such as for effecting compliance to applicable Laws / Rules / Regulations</p> <p>Environment Management Plan of the Project” shall be inserted in the 2nd line after the phrase “in terms of contract”.”</p>	<p>Deleted</p>
15	256 of RFB	GCC 43.1 (Newly Added)	<p>N.A.</p>	<p>The phrase “VAT, Sales” in the 2nd line shall be replaced by GST.</p>

Sl. No.	PAGE No.	REFERENCE	IN PLACE OF	TO BE READ AS								
				Sl. No.	Coefficients Name	Symbol	S1 (E/W)	S2 (Controlled concrete M20 & above)	S3 Sheet Pile	S4 Boulder Pitching	S5 Road works	S6 (Miscellaneous Works)
16	8 th page of 1 st Corrigendum/ Addendum	<u>1st Corrigendum/ Addendum to RFB Reference No. : WBIW/PD/ WBMIFMP/NCB/ 2018-19/FM-01 Dated 31/01/2019.</u> Sl. 19	Tables of Adjustment Data (Cl. 45 of GCC) Table 1: Coefficients governing the adjustment for changes in cost	1.	Fixed	a	20	20	20	20	20	
				2.	Labour [L]	b	17	15	3	17	17	17
				3.	Steel [S]	c	X	30	73	X	X	X
				4.	Cement [C]	d	X	22	X	X	X	X
				5.	Plant & Equipment spares [E]	e	38	7	2	X	6	12
				6.	Diesel and Petroleum products [D]	f	25	4	2	14	4	6
				7.	Bitumen [B]	g	X	X	X	X	X	X
				8.	Others [O]	0	X	2	X	49	53	45
					Total		100%	100%	100%	100%	100%	100%
				17	270 of RFB	BOQ SCHEDULES of Appendix 2	“Schedule 1 (S1) : Earthwork in Excavation Schedule 7 (S7) : Miscellaneous Works*”	Schedule 1 (S1) : Earthwork in Excavation & Formation of Banks Schedule 2 (S2) : Controlled Concrete including Reinforcement Schedule 3 (S3) : Sheet Pile Schedule 4 (S4) : Boulder Pitching with Allied work Schedule 5 (S5) : Road Work Schedule 6 (S6) : Miscellaneous Works*				

Signed
 Chief Engineer & Project Director
 SPMU, WBMIFMP, I&WD