
 

 
W.B.F. No. – 2914  

Government of West Bengal 
Irrigation & Waterways Directorate 
Office of the Sub-Divisional Officer 

Kangsabati Canals Sub-Division No VII 
                                                     Amlagora, Paschim Medinipur 
Memo No : 436 Date : 31.07.2019 

NOTICE INVITNG TENDER  
(For works of estimated cost up to Rs 5.00 lakh) 

NOTICE INVITING TENDER NO: - WBIW/SDO/KCSD-VII/NIT 04 OF 2019-2020 
1.Invitation.  
Separate sealed Tenders in printed forms are hereby invited by the Sub-Divisional Officer, Kangsabati Canal Sub-
Division No VII, Amlagora, Paschim Medinipur on behalf of t he Governor of the State of West Bengal in West Bengal 

Form No.2911 for the works as per list attached herewith, from the eligible bonafide, reliable resourceful Contractors having 

sufficient experiences in execution of similar type of works. 

2.Details of Work :-AS PER LIST ATTACHED IN PAGE 9 OF THIS NIT  
3.Time Schedule of Tender procedure:-    

 

i) Last Date & Time and Place for application (Application must    
 

 be supported with self signed NIT, 2911 form, BOQ   S.D.O./K.C. Sub-Division 

No.VII 
 

 download from departmental website – w ww.wbiwd.gov.in 07.08.19  
 

 
Up to 14:00 hrs Amlagora  

 along with all relevant papers and credentials i.e PAN, GST,  
 

    
 

 Trade license, work credentials etc.    
 

 Last Date & Time and Place for issue of authenticated   

S.D.O./K.C. Sub-Division 

No.VII 
 

ii) Tender papers. 07.08.19 Up to 16:00 h rs.  
 

     
 

iii) Last Date & Time and Place for dropping Tender paper. 
16.08.19 

 S.D.O./K.C. Sub-Division 

No. VII  

   
 

   Up to 13:00hrs. Amlagora 
 

     
 

iv) 
Date & Time and Place for opening of  Tender Box. 

 
16.08.19 

At 15:00 HRS. 

S.D.O./K.C. Sub-DiVision 

No. VII 
 

  Amlagora  

    
 

    
 

    
 

    
 

     
  

v) 

 

Date & Time and place of opening of Tenders. 16.08.19 At 15:30 HRS. S.D.O./K.C. Sub-

DiVision No. VII 

Amlagora 
4.Tender documents: - The Tender documents shall consist of the followings and other relevant particulars may be 
seen by the intending Tenders or by their duly authorized representatives during office hours between 11.00 AM 
and 4 PM on every working day, till the last date of issue of the Tender Forms in the office of the undersigned: -
a)Notice Inviting Tender. (download from departmental website – www.wbiwd.gov.in) b)W.B.F. No. 2911 (download 
from departmental website – www.wbiwd.gov.in)  
c) Price schedule i.e. BOQ (download from departmental website – www.wbiwd.gov.in)  
d) Plans and Drawings where necessary (these will not be required to be submitted with the tenders but this will form part 
of the tender documents at the time of executing the agreement after acceptance)  
* KINDLY NOTE THAT DETAILS WILL BE AVAILABLE IN THE OFFICE OF THE UNDERSIGNED ON ANY WORKING DAY IN BETWEEN 11-00 AM AND 4-00 PM. 

        
                                                                                                    Sub-Divisional Officer 

                                                                                                        Kangsabati Canals Sub-Division No VII 

                                                                                                       Amlagora, Paschim Medinipur 
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 ELIGIBILITY CRITERIA OF THE TENDERER PARTICIPATING IN THE TENDERS  
INCLUDING SOME TERMS AND CONDITONS 

 

5. Eligibility for participation 

 

Bonafide outside Contractors, Registered Engineers Cooperative Societies, Consortiums and Partnership Firms registered with 
the State Government and contractors of equivalent Grade / Class registered with Central Government / MES / Railways 

 

for execution of civil works are eligible to participate. 

 

(In case of consortiums, maximum number of constituents shall be restricted to 5 (Five) and each 
constituent must have at least some credential towards contracting business. Individual constituent of a 
consortium cannot be another consortium.) 
6. Additional Performance Bank Guarantee: 

 

“Additional Performance Security” has been made mandatory which shall be obtained only from the successful L1 
bidder, if the accepted bid price is below by more than 20% of the amount put to tender. This Additional Performance 
Security shall be equal to 10% of the tendered amount i.e. the L1 bid price. 

 

The Additional Performance Security shall have to be submitted by the selected L1 bidder after issuance of Letter of 
Acceptance / Letter of Invitation (LoA/LoI) within seven working days and before issuance of Award of Contract (AoC) in the 
form of “Bank Guarantee” of any Scheduled Bank approved by RBI, payable at Kolkata or / in West Bengal, as per 
specimen format Form-6. If the bidder fails to submit the said value of BG as Additional Performance Security within the 

seven working days, he may pray for extension of BG submission date within the prescribed 7 days period by another seven 
days with reasons to be recorded in writing (which is 14 working days from date of issuance of LoA). Else, its/their Earnest 
Money Deposit (EMD) will be forfeited without any prejudice by the Tender inviting authority and the defaulting bidder also 
debarred from further participation in all future I.&W.D. tenders for a period of one year for committing the offence on the first 
occasion and for a period of two years for recurrence of the same offence. 

 

The said Bank Guarantee (BG) shall have to be valid up till the end of the contract/Agreement period including 
extended time period till 100% physical completion of work in all respects and shall be renewed within validity period 
accordingly if required. The said Bank Guarantee shall remain in custody of the DDO & Executive Engineer in-charge 
of the work, which shall be returned to the bidder/contractor after successful physical completion of the work as per 
contract. If the bidder fails to complete the work successfully, this Additional Performance Security shall be forfeited at 
any time during the pendency of the contract period after serving suitable notice to the contractor/bidder agency. 
Necessary provisions regarding deduction of security deposit from progressive bills of the contractor in respect of the 
tendered work shall be governed as per relevant clauses of the tender contract/Agreement which will in no way be 
affected / altered due to this Additional Performance Security. 

 

7. Participation in more than one work 
 
a) Any contractor can submit tenders for a maximum of 50% of the total number of works (rounded up to next 

higher integer) published in any particular NIT, depending on his credential and financial capability, details 
of which are given later  

b) Intending Tender’s have to be submitted application duly enclosed with the self attested copies of the following 
documents addressed to the Sub-Divisional Officer, Kangsabati Canal Sub-Division No VII ,Amlagora, Paschim 
Medinipur. 

c)  Copies of documents; 
 

GSTN, P.T. (Professional Tax) Clearance Certificate and PAN, Trade License valid at least up to the date of opening of 
Tenders should be considered. 

 

8.Credential 
i) Completion certificate/Payment certificate(s) for one single similar work as per categorization of works appended in list of 
works to an extent of at least 50% of the value of the work for which tender is desired, executed within last 5 (five) financial 
years (to be determined from the actual year of completion, considering current financial year as year 1  
ii) List of Tools & Plants, Machinery, and Equipments etc. in possession. 
iii) List of Technical & Non-Technical staff. 
 
iv) List of works in progress with their respective value. 

 

v)Eligibility certificate/N.O.C. issued by the A.R.C.S.(for Engineer’s Co-operative only) 
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Joint venture firms are not eligible to participate. 



vi)A Statement showing number and value of works presently under execution by the Tenderer under the Irrigation & 
Waterways Department and other Govt. Department/Organizations .. 

 

vii) Declaration by the applicant to the effect that there is no other applications for Tender Paper for work in the N.I.T. in 
which he/she/they has/have common interests and in that case intending Tenderer has to disclose his/her name(s) and 

style of another firm/individuals (where he is also officiating) in the application for issuing Tender forms failing which 
the decision of the committee regarding the matter will be final and binding upon all. 
 

viii) Declaration by the contractor to the effect that he/they has/have no near relative is posted in any offices under  
the circle which intends to submit tender. In case of near relative posted in any offices under the circle, he/they 
will not be permitted to Tender for works in the circle of the Superintending Engineer. 
 

 

x) Completion Certificate of work executed in other Departments of State Government or organizations, like Public Works & Public 

Works(Roads) Department, Public Health Engineering Department, Sundarban Affairs Department and various other State Govt. 

Departments, Zilla Parishads, West Bengal Housing Infrastructure Development Corporation Limited (WBHIDCO),West Bengal 

State Electricity Distribution Company Limited (WBSEDCL), Kolkata Metropolitan Development Authority (KMDA), Kolkata 

Metropolitan Water Sanitation Authority (KMW&SA) , Kolkata Municipal Corporation (KMC), Hooghly River Bridge Commissioner 

(HRBC) Engineering Departments of Central Government and Organization, like Farakka Barrage Project (FBP) Authority, 

Railways, Kolkata Port Trust (KPT), and companies owned or managed by the State Government, i.e Mackintosh Burn Ltd., 

Westinghouse Saxby Farmer Limited & Britannia Engineering Ltd. May also be considered. Such Completion Certificates are to be 

issued by an officer not below the rank of Executive Engineer/Divisional Engineer/District Engineer/Project Manager of other 

state/Central Govt. Departments/Organizations; authorised signatories of completion certificate for Panchayat Samities and 

Municipalities shall be BDO & Ex-officio Executive Officer and Secretary or equivalent administrative officers respectively. Such 

certificates are further to be countersigned by immediate superior authority of the issuing Authority for all cases other than 

direct/State/Central Govt. Department and Railways. 
 
9. Scope of disqualification for issuing Tender Forms: - 

 
Due to any one of the followings, the Tender Paper may not be issued to the applicant 
(Contractors) i) Delay submission of application (after expiry of the schedule Time) 
 
ii) Insufficient and improper documents submitted with the applications. 
 
iii) Non-submission of completion, payment certificate properly. 
 
iv) Old completion certificate and payment certificate. 
 
v) Without signature of the applicant and serially numbered of the submitted documents. 
VI) Non-submission of copies of Partnership Deed and Firm Registration Certificate from the Registrar of Firms, West Bengal. 
 
vii)Valid N.O.C. issued by A.R.C.S. of the concern District (In case of un-employed Engineers Co-operative Societies 

Ltd.) viii)Bank Solvency Certificate valid during a year up to 30% of the value of the work 
 
ix) Submission of loose application with the documents excepting booklet or constrict Stitching. 
 
10. Fulfillment of Criteria and issue of Tender Paper:-All the above as stated under Para 7(a),(b),& (c) and Para (8) (i) to 
(ix) are to be fulfilled properly, pending fulfillment of which Tender Forms may not be issued. 

 

11. Order for issue of Tender forms: - The application of the intending tender along with the all documents so received by 
the office of the undersigned will be verified by the office of the undersigned and after the decision of the undersigned for 
issuance will be final & bindings. 

 

12. Not satisfied with the decision of the committee for issuing Tender Paper:  
Intending Tenders not satisfied with the decision of the Tender paper issuing authority may prefer an appeal to the next 
superior officer. Concerned Superintending Engineer will be the Appellate authority for the disputed tenders. Necessary 
communication regarding his appeal to the Appellate Authority must be brought to the Notice of such Authority within Two 
working days after the date of issue of Tender Paper and copy of such communication should also be submitted to the 
tender paper issuing Authority within the same period, failing which no such appeal will be entertained.  
13. Purchase of Tender forms:- All the Tender documents downloaded by the applicants himself and submitted the 
same with the application. The said Tender documents. will be issued to the Tenderer from the office of the Sub-
Divisional Officer, Kangsabati Canal Sub- Division No VII, free of cost, where he/they have got permission. The 
intending  
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Tenders are requested to present themselves personally or send their authorized representative to that office to receive the 
tender form within the time schedule. 

 

14.Inspection to Site by the intending Tenderer before submitting Tender:-Before submitting any Tender, the intending 

Tenderers should make himself/themselves acquainted thoroughly with the local conditions prevailing, by actual inspection 

of the site and take in to considerations all factors and difficulties likely to be involved in the execution of work in all aspects 

including transportation of materials, communication facilities, climate conditions, nature of soil, availability of local laborers 

and market rate prevailing in the locality etc. as no claim whatsoever will be entertained on these accounts afterward. In this 

connection the intending Tenderers may contact the office of the undersigned up to last date of issue of Tender Forms 

between 11.30 hours and 16.30 hours on any working day. 

 

15.Earnest Money: - Earnest Money & Security Deposit : - In partial modification of Notification No. 03-W dated 18th 
January 2011 of the Secretary to the Govt. of West Bengal, Irrigation & Waterways Directorate communicated by the 
Deputy Secretary to the Govt. of West Bengal, Irrigation & Waterways Directorate vide Memo. No. 89(6)-IB/IW/O/1B-Misc-
12/2007dated 18th January 2011;sub rule229(iii) vide memo no:- 08/1(6)-IB dt. 30.04.2013 the following provisions have 
been made in different para’s and that should be abided by the tender. 

 

a)i) DEPOSIT OF EARNEST MONEY:- An Earnest Money amounting to 2% of the estimated cost put to tender so long as the estimated cost put 

to Tender. 

 
ii)DEPOSIT OF EARNEST MONEY & SECURITY DEOPSIT IN CASE OF UNEMPLOYED ENGINEERSCO-OPERATIVE 
SOCIETIES AND LABOUR CO-OPERATIVE SOCIETIES:- 
 
Both the above Co-operative Societies will have to be deposited the earnest money and Security Deposit as per the 
Notification No. 03-W dated 18th January 2011 of the Secretary to the Govt. of West Bengal, Irrigation & Waterways 
Directorate communicated by the Deputy Secretary to the Govt. of West Bengal, Irrigation & Waterways Directorate. 
 

 

c) DEDUCTION OF SECURITY MONEY FROM THE PROGRESSIVE BILL::-Earnest money already deposited during the 
Tender shall be converted as a part of security money and additional security shall be deducted from the progressive bills at 
8% or such amount from each such bill, so that the total deduction together with the 2% E.M.D constitutes 10% of the 
tendered value of work as actually done. 

 
d)NO FURTHER DEDUCTION SECURITY MONEY FROM THE PROGRESSIVE BILL:- In partial modification of sub rule 
231(b) enumerated in this Departmental Notification No-03-W Dt. 18 than 2011, such Tenders may also be permitted to 
deposit further security so as to make total 10% of the Tendered amount to avail the facility of no further deduction from the 
progressive bills, subject to the condition laid down in 231(c) contained in the above said notification  
 

 

e)SECURITY DEPOSIT FOR EXCESS WORK:-In Para (9),in case of excess works over the tendered amount, additional 

security is to be deposited for the amount of such excess beyond the tendered amount as per prescribed rate, before 

payment of final bill in case contractors opting for paying advance security and receiving payment against progressive bills 

without any deduction. 

 
f)SHAPE OF EARNEST MONEY:- In Para (11), Demand Draft, Banker’s Cheque, and Treasury Challan, Deposit at Call 

Receipt (D.C.R.)of Scheduled Banks guaranteed by the Reserve Bank of India and payable at Midnapore may be accepted as 

earnest money and/ or security Deposit in terms of Memo. No. 108-IB/IW/O/IB-Misc-38/201(Part) dated 16.11.2011 of 

Deputy Secretary to the Govt. of West Bengal, I&W.D, the original copies of the Demand Draft/Banker’s Cheque/Deposit 

at Call Receipts (DCR), towards Earnest Money Deposit (EMD) in favour of Executive Engineer, Kangsabati Canal 

Division No I, Amlagora, Paschim Medinipur issued from any of the following Schedule Banks Payable at Midnapore 

should be dropped with the tender.EMD issued from any bank other than the schedule banks will liable to rejection of the 

Tender. The list of Scheduled Banks in India (Public Sector & Private Sector) constitute those banks which have been 

included in the Second Schedule of Reserve Bank of India (RBI) Act, 1934. RBI in turn includes only those banks in this 

schedule which satisfy the criteria laid down vide section 42 (6) (a) of the Act are appended below. 
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฀Scheduled Banks in India (Public Sector): 

 

1)State Bank of India 2)State Bank of Bikaner and Jaipur3)State Bank of Hyderabad 4)State Bank of Indore5) State Bank of 

Mysore 6)State Bank of Saurashtra7) State Bank of Travancore 8)Andhra Bank 9)Allahabad Bank10) Bank of Baroda11) 

Bank of India12) Bank of Maharashtra13) Canara Bank14) Central Bank of India 15)Corporation Bank 16)Dena Bank 

17)Indian Overseas Bank 18)Indian Bank 19)Oriental Bank of Commerce 20)Punjab National Bank 21)Punjab and Sind 

Bank 22)Syndicate Bank 23)Union Bank of India24)United Bank of India25) UCO Bank26)Vijay Bank. 

 

฀Scheduled Banks in India (Private Sector): 
 

1)ING Vysya Bank Ltd 2)Axis Bank Ltd 3) Indusind Bank Ltd 4)ICICI Bank Ltd 5)South Indian Bank 6)HDFC Bank Ltd 
7)Centurion Bank Ltd8) Bank of Punjab Ltd9)IDBI Bank Ltd. 

 

g)ADJUSTMENT OF EARNEST MONEY:-No earnest money previously deposited for other works will be considered. 
Tender without or improper earnest money will forthwith be treated as ‘INFORMAL’ 
 
h)EXEMPTION OF EARNEST MONEY AND LIMITATION OF SECURITY DEPOSIT:- Provision contained in clause no 
7.4.2(iv) will not be applicable for Mackintosh Burn Ltd. ,Westing house 
 
Saxby Farmers Ltd., & Britannia Engineering Ltd. which they previously enjoyed as per G.O. No.10500-F dated 19.11.2004 
and subsequently extended vide G.O. No. 1110-F dated 10th 
 
February, 2006 .They can participate in all the serials in a particular N.I.T, subject to fulfilment of other credential criteria 
specified in 7.4.2(i) to 7.4.2(iii) vide memo no:-46(5)-IB dt. 11th June- 2012,of Deputy Secretary to the Govt. of west Bengal. 

 

16.Dropping of Tenders:- All Tender documents should be submitted in sealed envelope mentioning the NIT No. , Name 

& Sl. No. of works,name & address of the Tenderer on the body of the said sealed envelope, will be dropped in the offices 

given below- on the schedule Date & Time and place as stated in Para (3) above and or the changing schedule made vide 

issuing necessary CORRIGENDUM. 
 
a) Office of the Executive Engineer (I&W Dte.), Kangsabati Canals Division No I,Amlagora, Paschim Medinipur. 
 
b) Office of the Sub-Divisional Officer, Kangsabati Canals Sub-Division No VII, Amlagora, Paschim Medinipur 
 
c) Office of the Sub-Divisional Officer, Kangsabati Canals Sub-Division No IV,Sarenga, Bankura. 
 

17. Opening of Tenders: -i) After dropping of Tenders, the box will be closed and the said box will be opened as per schedule 

date & time and place at all the dropping center. After opening of Tender boxes the respective S.D.O’s will send the sealed 

Tenders in a sealed cover along with list showing the name & No. of Tenderers participated against each NIT sl. No. respectively, 

in the office of the undersigned. Lastly all the sealed Tenders will be opened on the date and time & place as specified in the N.I.T. 

All the intending Tenderers or their authorised representative may present during opening of Tender. 

 
ii) In terms of Para 221(1), once the tenders are opened, no tenderer should be allowed to offer fresh quotations unless 
each of the tenderer is given equal opportunity. In case where the later steps taken, if time permits, fresh tenders may be 
invited so as to leave no room for any compliant or grievance whatsoever and, 

 

iii) In terms of Para 221(2), when the rates quoted in response to invitation of competitive tenders are considered high and 

fresh invitation of tenders cannot be taken recourse to either for want of time or because of no likelihood of getting more 

favourable rates and negotiations with contractors are considered necessary for obtaining rates lower than those received 

in response to the invitation of competitive tenders, negotiations should be made with all the contractors who quoted rates 

in response to the invitation of tenders, and not with the lowest tenderer alone. 

 

18.Acceptance of Tender :- in terms of NOTIFICATION No. 01/IW dated 19/07/2012 of Secretary to the Govt. of West Bengal, 

acceptance of the tender will rest with the Competent Authority who does not bind himself to accept the lowest tender and reserves the 

right to reject in any or all the tenders received and to distribute work between two or more than two Tenderers without assigning any 

reason thereof. 
 
OTHER TERMS & CONDITIONS. 

 

19. In Terms of vide memo no:-46(5)-IB dt. 11th june-2012,of Deputy Secretary to the Govt. of west Bengal, Mackintosh Burn Ltd., 

Britannia Engineering Ltd. And Warehouse Saxby Farmer Ltd. Will not enjoy 10% preference in rate for the purpose of selection. 

 

 
Page-5 



20. Any suppression/misrepresentation of fact will automatically debar the applicant for participating in any Tender under 
the Division/Circle for at least 3(Three) years from the date of detection, in addition to such other penal action as the 
Government may deem proper. 

 

21. Intending Tenderers should be equipped with plants, machinery equipment and well point pumping machinery complete 

with all accessories as required for the work as the department may not be in a position to issue such plants & machinery. 

They must submit a list of such plants; machinery and equipments in their possession for necessary documentary evidence 

are to be produced. 

 
22. If required, the intending Tenderers have to be produced Bank solvency certificate of an amount equal to 30% of the 
estimated amount of the work. 

 

23. Documents submitted along with the application should invariably be in the name of the applicant firm/ Individuals. In 

terms of Memo. No. 185/JS(W)/IA-11C-9(75)/09 dated 09.06.09 of the Secretary to the Govt. of West Bengal , I&W.D, Joint 

venture of Firms constituted and duly registered with the appropriate authority will be considered for issuance of Tender 

Papers. 

 

24. All pages of the documents submitted with the application shall be signed with signature by the applicant and also be 
serially numbered as 1/10.2/10,3/10……10/10 

 
25. Copies of Partnership Deed and Firm Registration duly self-attested shall invariably be submitted with the application by 
a partnership firm. 

 

26. Tenderers should quote their rates both figures and words in terms of overall percentage, “below” or “above” or “at par” 
with the price schedule both in the 2nd page of W.B.F 2911 (ii) and the last page of price schedule. 

 

27. Any tender containing over writing is liable to be rejected. 

 

28. All corrections are to be attested under the dated signature of the Tenderer. 

 

29. When a Tenderer signs his Tender in an Indian Language, the Total amount tendered should also be written in the 
same language. In case of illiterate Tenderer, the rates tendered should be attested by an witness. 
 

 

30. The Tenderer who will sign on behalf of a Company or Firm, must produce the registered documents within 3(Three) 

days from the date of opening the tender, if not submitted with the tender application or with the Tender documents) in 

support of his competency to enter in to an Agreement on behalf of the Company or the Firm under the Indian Companies 

or Partnership Act, failing which the tender will not be considered and the deposited Earnest Money will be forfeited. 

 
31.The rate quoted by in the tender form will be final and no subsequent modification in the rates will be entertained even it 
is done with any letter or other instrument submitted before sealing/closing the Tender box. 

 

32. Any superfluous conditional tender, which does not full fill any of the above conditions, and is incomplete in any respect, 
is liable to be rejected. 

 

33. GST, Sales Tax, Royalty, and all other statutory Levy/Cess etc. will have to borne by the Contractor. The engaged 

Contractors need to get registered under BOCW (RECS) Act and shall have to contribute towards a fund namely “The 

West Bengal Building & other Construction worker’s Welfare Fund” @1.00%(one point zero zero percent) of the total 

amount of the work value which will be deducted directly from the bill value and remitted as per requirement of the said Act 

as per Finance Department Notification No. 853-F dated 01.02.06.. 

 
34. Canvassing in connection with the tenders is strictly prohibited and the tenders submitted by a tenderer who take resort 
to canvassing will be liable to rejection. 

 

35. Incomplete and illegible tender will be invalidated. All corrections in the tender should be signed with dated initial by the 
contractors before submission of tender and each page of the tender should also be signed and dated by the contractor. 
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36. The contractor has to obtain the Labour license from the office of the Joint Labour Commissioner of the concerned 

District in which the location/site of the work falls, under the provision of W.B. Contract Labour (Regulation & Abolition) 

rules, 1972 and a copy of the license has to be submitted to this office for information & record, failing which the 

undersigned will in no case be hold responsible for any action taken by the Labour Department. The undersigned being the 

‘Principal Employer’ for the work, will however issue a certificate in specified pro forma of Labour Department in form V for 

doing the needful by the authority of labour Department. 

 

37.As per rule, the intending Tenderer has to disclosed his/their name (s) & style of another firm /individuals (where he is 
also officiating) in the application for issuing tender forms failing which the decision of the undersigned regarding the matter 
will be final & binding upon all. 

 

38. The Tenderer should submit a statement at the time of submission of his tender showing the Technical Staff to be 
engaged for the work, with their Technical qualifications, failing which the tender may be liable to rejection. 

 

39. The Tenderer will have to, if so desired by the Tender Accepting Authority, submit his analysis to justify the rate quoted 
by him/them. 

 

40.The Tenders will be opened, as specified in the list of works, in presence of the Participating Tenderers or their duly 
authorized representatives, who may be present at the time of opening and who may also put their signatures in the Tender 
opening Register. 

 

41.The successful Tenderer will have to execute the duplicate/triplicate/quadruplicate(Plain Paper )copies of his /their 

tender which will have to be obtained by additional cash payment in the office of the Executive Engineer (I&W Dte.), 

Kangsabati Canal Division No I,Amlagora, Paschim Medinipur., within 7(seven) days from the date of receipt of the 

intimation of acceptance of his tender failing which the Earnest Money shall forthwith stand forfeited in favour of the 

Government and the communication of acceptance of the tender shall automatically stand cancelled. 

 

42. If any Tenderer withdraws his tender before its acceptance or refuses/fails to convert it in to a contract within a 

reasonable time, without giving any satisfactory explanation for such withdrawal/refusal/failure, he shall be disqualified for 

submitting any tender in this Division/Circle for a period of 1(one) year and his/their case will be referred to the Government 

for order as to what further action will be taken against him/them. 

 

43. Materials such as cement, M.S. Rod, R.C.C. Hume Pipes, M.S. sheet Piles, etc. if available in stock, will be issued by 

the Department to the Contractor for the work as per issue rate fixed by the Engineer-in-charge. Place of issue materials as 

mentioned in Page 11 of W.B.F. - 2911(ii) or in a separate sheet attached with the Tender documents to be supplied 

departmentally to the Contractor is furnished with the Tender documents for the work. Any other materials not listed therein, 

if supplied by the department, the issue rate for such materials will be fixed by the Engineer-in-charge. 

 

44. Hire charges for Tools & Plants Machinery, if issued departmentally, will be recovered from the contractor at such rate 

as will be fixed by the Engineer-in-charge. The period of hire charges of all Tools & plants Machinery issued from the 

Government go-down will be counted from the date of their issuance from the go-down and up to the date of return in to the 

same go- down and the hire charges will be recovered from the contractor accordingly. All Tools & plants Machinery issued 

to the contractor must be returned in good condition. In the case of any damages, the cost of repair to such damage or 

replacement will be recovered from the contractor. 
 
45. In the following case a tender may be declared ‘INFORMAL’ and unacceptable. 

 

a) Correction, alterations, additions, etc. if not attested by the tenderer. 
 

b) (i) Earnest money in form of N.S.C./Government Security etc. not held by the Tenderer and not properly pledged. 

(ii)Earnest Money in the form of D.C.R/Demand Draft, etc. which are short deposited with interest bearing and/or not 
deposited in favour of the Executive Engineer, Kangsabati Canal Division No I, Amlagora, Paschim Medinipur in 

proper shape. 
 
c) If, the all pages of the Tender documents are not signed by the Tenderer. 

 

d) (i) If, the Tender is not submitted in a cover properly sealed.  
(ii) If, the name of the work with N.I.T. No. & Serial No. of the work and the name of the addressee with the name of the  
Senders (Tenderers) are not exactly written on the envelope.  
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46. a) In terms of the provision in Para 230 Page of I&W.D. Code Volume- 1 and at the same time provided in Para 150(3) 
of W.B. Works Departmental Manual, the Earnest Money of all the Tenderers other than the three lowest Tenderer should 
be refunded after the comparative statement has been prepared and checked and, 

 
(b) In terms of the provision laid down in Para 5 of the1st page of W.B.F. 2911. In case of rejected Tender it should be 
refunded within 10(ten) days from the date of decision. 

 
47. To verify the competency, capacity and financial stability of the intending Tenderers the Tender paper issuing authority 
may demand production of any necessary documents as it may deem necessary. 

 
48.As per G.O. No. 1627(8)/1A dated 26th November 2001 of Irrigation & Waterways Department, Government of West 
Bengal, Clause 25 of Tender Form No. 2911(ii) stand deleted in respect of contract of value less than 100.00 lakh. 

 

49. Normally Tender Paper for not more than one work in any one N.I.T. will be issued to an applicant, who may indicate 
the Serial No’s. of the work in the order of priority. However, depending on response to various serials in the N.I.T., Tender 
Paper issuing Authority may issue Tender Paper for any serial even though it may not be preferred by the applicant. 

 
50. Applicants permitted to purchase Tender form will have to be participated in the tender failing which he/.they may be 
suspended to participate in the next Tender. 
 
51. Tender may be cancelled in any stage without assigning any reason. 

 
52. Any discrepancies if found, in the documents/statement the tender shall be cancelled in the subsequent stage with 
imposition of lawful action for this act of submission of documents. 

 
53.Apart from all the above conditions and criteria the ‘Past and Present’ performance of the agencies will be 
considered while issuing tender papers. 
 
54. Gross value of the bill shall be strictly restricted up to the Tender amount as per order no. 378(7)-IB dtd.6.02.2017 

 
55.The payment of R/A as well as Final Bill for the work will be made according to the availability of fund and claim due to 
delay in payment will not be entertained. 

 
56. Subletting of work is strictly prohibited & will be viewed seriously & disqualify the agency to participate in the next Tender. 

 

57. Canvassing in connection with Tender is strictly prohibited and the Tenders submitted by a Tenderer who will resort to 
canvassing will be liable to rejection.  
58. All specifications, Terms and conditions etc. of the printed schedule of rates of Mahananda Barrage Circle, 
Teesta Barrage Circle, Teesta Canal Circle, P.W.D., P.W.D. (Roads), Member (P.I. &D), & Member (Execution) 
N.B.F.C.C. will be applicable, unless otherwise specified. 
 

 

59.Apart form all the above, only in the interest of the Government , the committee may allowed purchasing Tender 
Forms to such agency/agencies who/they will fulfilled the other criteria and his/their Past or Present performance is/are 
satisfactory but his/their credentials in regards to completion and Payment certificates stand less than the requirement. 

 

60. All applicants willing to participate in the Tender must have to be appeared before a Tender document scrutiny 

committee for verification of original of the submitted documents. In case, the applicant or his authorized person not 

appeared before the tender documents scrutiny committee with the original documents in the schedule date and time as 

stated under para-3 (ii), the application will be disqualified for issuing tender form. 
 
61. Tender forms will not be issued after due date and no tender forms will be sent by post/E-Mail/Fax etc. 
  

                                                                                                  

                                                                                                                                              Sub-Divisional Officer 

                                                                                                                                   Kangsabati Canals Sub-Division No VII 

                                                                                                                                         Amlagora, Paschim Medinipur 
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LIST OF WORKS 

NIT NO: - WBIW/SDO/KCSD-VII/NIT 04 OF 2019-2020 Vide Memo No-436 dated-31..07.2019 

i)  Last Date & Time and Place for application(Application must be 
supported with self signed  NIT, 2911 form, BOQ download from 
departmental website – www.wbiwd.gov.in along with all  relevant 
papers and credentials i.e PAN, GST Registration, Trade license, 
work credentials etc. 

07.08.2019 
 

Up to 14:00 hrs 
i)S.D.O/ K.C.Sub-Divn.No. VII, 

Amlagora. 

ii) Last Date & Time and Place for issue of authenticated Tender 
papers. 07.08.2019 

Up to 16:00 hrs. 
i)S.D.O/ K.C.Sub-Divn.No. VII, 

Amlagora. 

iii) 
 

Last Date & Time and Place for dropping Tender paper. 
 16.08.2019 

 
 

    Up to 13:00hrs. 

 
 

i)S.D.O/ K.C.Sub-Divn.No. VII, 
Amlagora. 

 
 

iv) 
 
 

. 
Date & Time and Place for opening of  Tender Box. 
. 

16.08.2019 At 15.00hrs. 
i)S.D.O/ K.C.Sub-Divn.No. VII, 

Amlagora. 

v) 
Date & Time and place of opening of Tenders. 

16.08.2019 After 15:30hrs. 
i)S.D.O/ K.C.Sub-Divn.No. VII, 

Amlagora. 

 

 
              
 
 
 

                                                                                                                                        Sub-Divisional Officer 

                                                                                           Kangsabati Canals Sub-Division No VII 

                                                                                            Amlagora, Paschim Medinipur 
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Sl.No. Name of Work 
Estimated cost 

(value of work put 
to tender ) (Rs) 

Earnest 
money (Rs) 
(2% of the 
estimated 
cost put to 

tender) 

Cost of 
Tender 

Docume
nts (Rs.) 

Time of 
completion 
of the work 

 
Source of fund 

                  
Eligibility of 
Contractors 

1 

"M/R to Qtr.No. B-R/1 of 
Kangsabati Colony under Head 
Qtr. section of K.C. Sub-Division 
No. VII, Amlagora, Paschim 
Medinipur, during the year 2019-
20" 198435 3989 Nil 60 days 

 
 
 

Non Plan 

Bonafide agency 
having 

Credential of 
execution of 

similar nature of 
work of value 
50% of the 

amount put to 
tender within the 

last 5 years 

2 

"M/R to  Qtr.  No. C-R/2  with 
attached bath room of Kagsabati 
Colony under K. C. Sub-Division 
No.VII under Head Qtr. section of 
K. C. Division No-
I,Amlagora,Paschim Medinipur 
during the year 2019-20" 

180112 3602 Nil 60 days 

 
 
 
 
 

Non Plan 

Bonafide agency 
having 

Credential of 
execution of 

similar nature of 
work of value 
50% of the 

amount put to 
tender within the 

last 5 years 



FORM-6* 

SPECIMEN FORMAT FOR THE BANK GUARNATEE FOR ADDITIOANAL PERFORMANCE SECURITY 
DEPOSIT 

 
(*To be submitted only if the bid price quoted by the bidder is below 20% of the estimated cost put to tender, non submission within 7 working days 

from date of issuance of LOA which may be maximum extended to 14 working days after issuance of LOA/LOI will lead to rejection of selected bidder. 

Similar standard format issued by RBI approved Bank pledging Bank Guarantee of the required value and period in favour of Engineer-in-Charge is 

acceptable) 
 

To, 
 

----------------------------------------------- (Designation of Engineer-in-Charge) 
 

----------------------------------------------- (Office address of Engineer-in-Charge) 
 

----------------------------------------------- 
 

WHEREAS (name and address of Contractor) (hereafter called  
undertaken, in pursuance of Contract No: dated to execute  
and brief description of Works) (hereinafter called “the Contractor”). 

 
 

“the Contractor”) has 
(name of Contract 

 
 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a 

Bank Guarantee by a Scheduled commercial bank for the sum specified therein for ‘ADDITIONAL 

PERFORMANCE SECURITY DEPOSIT’ for compliance with his obligation in accordance with the Contract: 
 

AND WHEREAS we  (Indicate the name of the bank and branch) have agreed to give the 

Contractor such a Bank Guarantee:    

NOW THEREFORE we ; (Indicate the name of bank and branch) hereby affirm that we are 

the Guarantor and responsible to you on behalf of the Contractor, upto a total of Rs. (amount 

of guarantee)  (in words). We undertake to pay you, upon your first written demand and without 

cavil or argument, a sum within the limits of (amount of guarantee) as aforesaid without your 

needing to prove or to show grounds or reasons for your demand for the sum specified therein.  

We (Indicate the name of the bank and branch) hereby waive the necessity of your demanding  

the said debt from the contractor before presenting us with the demand.   

We  (Indicate the name of the bank and branch) further agree to pay to you any money so 
 
demanded not withstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 
pending before any court or Tribunal relating thereto, our liability under this present absolute and unequivocal. 

 

The payment/so made by us under this bond shall be a valid discharge of our liability for payment there under 
and the contractor(s) shall have no claim against us for making such payment. 

 

We (Indicate the name of the bank and branch) further agree that no change or addition to or other modification 

of the terms of the Contract or of the works to be performed there under or of any of the contract documents 

which may be made between you and the contractor shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modification. 

 

We (Indicate the name of the bank and branch) lastly undertake not to revoke this guarantee except with the 
previous consent of you in writing. 
 

This guarantee shall be valid upto ----------------------------. It come into force with immediate effect and shall remain 

in force and valid for a period upto the time of completion of the work under the stated contract plus 
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claim period of six months for the Bank Guarantee. Notwithstanding, anything mentioned above, our liability 
 
against this guarantee is restricted to Rs (Rs. ) and unless a claim in writing is lodged with us within the validity 
period, i.e upto………………………….of this guarantee all our liabilities under this guarantee shall cease to 

exist. 
 

Signed and sealed this day of 20 at 
 
 

 

SIGNED, SEALED AND DELIVERED 

 

For and on behalf of the BANK by: 
 
 

 

(Signature) 

 

(Name) 

 

(Designation) 
 
 

 

(Code Number) 
 

 

(Address) 
 
 
 

 

NOTES: 

 

i. The bank guarantee should contain the name, designation and code number of the officer(s) signing 

the guarantee 
 

The address, telephone number and other details of the Head Office of the Bank as well as of issuing 
Branch (within West Bengal/AT PAR ANYWHERE IN INDIA only to be accepted) should be mentioned 

on the covering letter of issuing Branch. 
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Memo No: - 436/1/(29)                                                                                       Dated:- 31.07.2019 

                                                                                                                                                                                                  

Copy submitted/forwarded for information and wide circulation to:- 
1. The Chief Engineer (South-West), Khasjungle, Abas, Midnapur.   
2.  The District Magistrate, Paschim Medinipur.                                                                                                   
3.  The Savadhipati, Paschim Medinipur Zilla Parishad.                                                                                      
4.  The Superintending Engineer  Kangsabati Circle-II,Abas, Khashjungal, Paschim 
Medinipur.                                                                              
5.  The Superintending Engineer, Western Circle-II, Midnapur.                                                                           
6.  The Superintending Engineer, Subarnarekha Barrage Circle/Canal Circle, Abas, 
Midnapur.                                                                                                                                 
7.  The Executive Engineer, West Midnapur Division/ KKB Division, Paschim Medinipur.                                   
8. The Executive Engineer, Subarnarekha Barrage Division/ Head Quarters Division, Abas, 
Midnapore.                                                                                                                                                            
9. The Executive Engineer, Kangsabati Canals Division No.-I/II/III/IV/V/BI Division.                                           
10. The Director of Information & Cultural affairs Dte, Government of West Bengal, 
Nabanna, Howrah.                
11. The District Information Officer, Midnapur, Paschim Medinipur for information. 
12. Sabhapati, Garbeta I Panchyat Samity 
13 Sabhapati, Garbeta II Panchyat Samity 
14. Assistant Labour Commissioner, Midnapur.                                                                                                   
15. The Sub-Divisional Officer, Midnapur (Sadar) 
16. The Sub-Divisional Officer, Kangsabati Canals Sub-Division No-I/IV/II. 
17. The Divisional Accounts Officer, K.C.Division No-I  .                                                                                      
18. Estimating Branch of K.C.Division No-I .                                                                                                        
19.  Notice Board of K.C.Sub-Division No-VII .                                                                                                     

                                                                                                                   

                                                                       

Sub-Divisional Officer 

                                                                                              Kangsabati Canals Sub-Division No VII 

                                                                                             Amlagora, Paschim Medinipur 
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Issued to:

SL 

NO
DESCRIPTION OF ITEMS

QUANTIT

Y
UNIT

Total Rate 

Including 

G.S.T. & 

Cess

AMOUNT

1

Stripping off worn out plaster and raking out joints of 

wall,celings etc.up to any height  and in any floor including 

removing rubbish and within a lead of 75m as directed.

82.26 m2 21.49 1768

2

Plaster (to wall, floor, ceiling etc.) with sand and cement mortar 

including rounding off or chamfering corners as directed and 

raking out joints including throating, nosing and drip course, 

scaffolding/staging where necessary (Ground floor).[Excluding 

cost of chipping over concrete surface]  (ii) With 1:4 cement 

mortar

(a) 20 mm thick plaster  

145.06 m2 196.83 28552

3

Dismantling artificial stone flooring upto 50 mm. thick by 

carefully chiselling without damaging the base and removing 

rubbish as directed within a lead of 75 m.  a) In ground floor 

including roof.

2.50 sqm 56.56 141

4

Artificial stone in floor, dado, staircase etc with cement concrete 

(1:2:4) with stone chips, laid in panels as directed with topping 

made with ordinary or white cement (as necessary) and marble 

dust in proportion (1:2) including smooth finishing and rounding 

off corners including raking out joints or roughening of concrete 

surface and application of cement slurry before flooring works 

using cement @ 1.75 kg/sq.m all complete including all 

materials and labour. (ii) 25 mm. thick

2.50 sqm 304.29 761

Schedulefor the work:- "M/R to Qtr.No. B-R/1 of Kangsabati Colony under Head Qtr. section of K.C. Sub-Division 

No. VII, Amlagora, Paschim Medinipur, during the year 2019-20"

Name of contractor:

Address of contractor

Assistant Engineer/ Sub-Divisional Officer 
Kangsabati Canal Sub-Division No. VII 

Amlagora,Paschim  Medinipur 

 

 



SL 

NO
DESCRIPTION OF ITEMS

QUANTIT

Y
UNIT

Total Rate 

Including 

G.S.T. & 

Cess

AMOUNT

Schedulefor the work:- "M/R to Qtr.No. B-R/1 of Kangsabati Colony under Head Qtr. section of K.C. Sub-Division 

No. VII, Amlagora, Paschim Medinipur, during the year 2019-20"

 

5

Neat cement punning about 1.5mm thick in wall, dado, window 

sill, floor etc.

NOTE:Cement 0.152 cu.m per100 sq.m.

22.75 sqm 38.46 875

6

Removing loose scales, blisters etc. from old painted surface and 

thoroughly smoothening the surface to make the same suitable 

for receiving fresh coat of paint.

415.57 sqm 23.76 9874

7

Applying Interior grade Acrylic Primer of approved quality and 

brand on plastered or cencrete surface old or new surface to 

receive Distemper/ Acrylic emulsion paint including scraping and 

preparing the surface throughly, complete as per 

manufacturer's specification and as per direction of the EIC. (In 

Ground Floor)(b) Two Coats. i) Water based interior grade 

Acrylic Primer

312.19 % sqm 4999.9 15609

8

Applying Exterior grade Acrylic primer of approved quality and 

brand on plastered or cencrete surface old or newsurface to 

receive decorative textured (matt finish) or smooth finish acrylic 

exterior emulsion paint including scraping and preparing the 

surface throughly,complete as per manufacturer's specification 

and as per direction of the EIC.In Ground floor: (iii) Two coats.

210.75 % sqm 5101.71 10752

9

Protective and Decorative Acrylic exterior emulsion paint of 

approved quality, as per manufacturer's specification and as per 

direction of Engineer-in-Charge to be applied over acrylic primer 

as required. The rate includes cost of material, labour, 

scaffolding and all incidental charges but excluding the cost of 

primer.

In Ground floor (Two Coat)

a) Normal Acrylic Emulsion

210.75 sqm 75.79 15973

10

Applying decorative cement based paint of approved quality 

after preparing the surface including scraping the same 

thoroughly (plastered or concrete surface) as per 

manufacturer's specification.

In Ground floor: (iii) Two coats.

312.19 sqm 55.43 17305



SL 

NO
DESCRIPTION OF ITEMS

QUANTIT

Y
UNIT

Total Rate 

Including 

G.S.T. & 

Cess

AMOUNT

Schedulefor the work:- "M/R to Qtr.No. B-R/1 of Kangsabati Colony under Head Qtr. section of K.C. Sub-Division 

No. VII, Amlagora, Paschim Medinipur, during the year 2019-20"

 

11

Wood work in door and window frame fitted and fixed in 

position complete including a protective coat of painting at the 

contact surface of the frame exluding cost of concrete, Iron Butt 

Hinges and M.S clamps. (The quantum should be correted upto 

three decimals). (d) Sal : Local.

0.143 cum 82525.56 11801

12

Panel shutters of door and window, as per design (each panel 

consisting of single plank without joint), including fitting and 

fixing the same in position but excluding the cost of hinge and 

other fittings. In ground floor. (In case of non-supply of single 

plank, penal rate of reduction of 20% will be made) (iii) 35mm 

thick shutters with 19mm thick panel of size 30 to 45 cm. (b) 

Sishu, Gamar, Champ,Badam,Bhola, Mogra, Hallak.

8.28 sqm 3154.92 26123

13

(b) Priming one coat on timber or plastered surface with 

synthetic oilbound primer of approved quality including 

smoothening surfaces by sand papering etc.

61.45 sqm 42.99 2642

14

Labour for taking out door and window frame including shutter 

for repair or replacement of different parts of the frame & 

refixing the same including mending good all damaes complete. 

(Concrete and brick work for mending damage will be paid 

separately)

6.70 sqm 134.61 902

15

(A) Painting with best quality synthetic enamel paint of 

approved make and brand including smoothening surface by 

sand papering etc. including using of approved putty etc. on the 

surface, if necessary :a) On timber or plastered surface  :                  

(iv) Two coats (with any shade except white)

61.445 sqm 91.63 5630

16

(a) Priming one coat on steel or other metal surface with 

synthetic oil bound primer of approved quality including 

smoothening surfaces by sand papering etc.

17.71 sqm 32.8 581



SL 

NO
DESCRIPTION OF ITEMS

QUANTIT

Y
UNIT

Total Rate 

Including 

G.S.T. & 

Cess

AMOUNT

Schedulefor the work:- "M/R to Qtr.No. B-R/1 of Kangsabati Colony under Head Qtr. section of K.C. Sub-Division 

No. VII, Amlagora, Paschim Medinipur, during the year 2019-20"

 

17

(A) Painting with best quality synthetic enamel paint of 

approved make and brand including smoothening surface by 

sand papering etc. including using of approved putty etc. on the 

surface, if necessary : (b) On steel or other metal surface :(iv) 

Two coats (with any shade except white)

17.71 sqm 89.36 1583

18

Supplying, fitting and fixing M.S. clamps for door and window 

frame made of flat bent bar, end bifurcated with necessary 

screws etc. by cement concrete(1:2:4) as per direction. (Cost of 

concrete will be paid separately)

(a) 40mm X 6mm, 250mm Length

12.00 Nos 32.8 394

19

i) Iron hasp bolt of approved quality fitted and fixed complete 

(oxidised) with

16mm dia rod with centre bolt and round fitting                         b) 

250mm long.

4.00 Nos 179.86 719

20

A) Iron door ring of approved quality fitted and fixed with nut 

and washer

complete.                                                                                                     

(ii) 75mm dia.

6.00 Nos 31.67 190

21

Anodised aluminium barrel / tower / socket bolt (full covered) 

of approved manufactured from extruded section conforming to 

I.S. 204/74 fitted and fixed (vi) 200mm long x 10mm dia. bolt.

4.00 Nos 88.23 353

22

Anodised aluminium decorative handle (hexagonal / fluted) of 

approed quality fitted and fixed complete.

(i) 150mm plate x 10mm dia rod x 12mm hexagonal/fluted.

4.00 Nos 98.41 394

23

Square or hexagonal mesh netting made with 18 B.W.G. 

galvanised wire, fitted and fixed complete as per design 

(excluding the supporting framework but including local sal 

wood battens of size 37.5mmx25mm).

In ground floor.

(a) 19mm mesh.

1.08 sqm 454.74 491



SL 

NO
DESCRIPTION OF ITEMS

QUANTIT

Y
UNIT

Total Rate 

Including 

G.S.T. & 

Cess

AMOUNT

Schedulefor the work:- "M/R to Qtr.No. B-R/1 of Kangsabati Colony under Head Qtr. section of K.C. Sub-Division 

No. VII, Amlagora, Paschim Medinipur, during the year 2019-20"

 

24

Removing old paint from blistered painted surface of steel or 

other metal by chipping including scraping and cleaning and 

exposing the original surface.
17.71 sqm 54.3 962

25

Cleaning the concrete surface by removing dirt and debris, 

marking defective locations and removing loose concrete by 

careful stripping untill hard surface is exposed, cutting the 

concrete to regular shape, wire brushing the exposed surface 

and removing debris from site complete as per direction of the 

Engineer - in - Charge..

28.257 M
2 101.81 2877

26

Applying epoxy based reactive joining agent for joining the old 

concrete with fresh concrete to be applied within 

manufacturer's specified time as per manufacturers 

specification. (0.4 Kg / m² of concrete surface) .Note: Applicable 

only when the full diameter of reinforcement steel is exposed.

28.257 M
3 349.54 9877

27

Ordinary Cement concrete (mix 1:2:4) with graded stone chips 

(6mm nominal size) excluding shuttering and reinforcement,if 

any, in gound floor as per relevant IS codes. 0.708 Cum 5985.18 4238

28

Supplying fitting and fixing in position approved P.V.C. door 

frame (Matt finish) made of extruded P.V.C. multichamber 

hollow section having dimensions 60mm x 50mm x 2mm (+/-

0.2mm), horizontal section will be joined with vertical section by 

galvanised steel screws after inserting two number steel 

brackets as reinforcement making suitable space for placing 

hinges, one steel tube 40mm x 20mm x 1.20 mm will be inserted 

on one full vertical side of the frame (hinge side) as 

reinforcement, the frame will then be fixed in the opening with 

the help of P.V.C. expandable fastner/wooden gutties and 

galvanised steel screws including cost of all materials and 

labour, hire charges of tools and appliances, carriage of all 

materials, taxes and all other incidental charges complete.

4.660 mtr 315.6 1471



SL 

NO
DESCRIPTION OF ITEMS

QUANTIT

Y
UNIT

Total Rate 

Including 

G.S.T. & 

Cess

AMOUNT

Schedulefor the work:- "M/R to Qtr.No. B-R/1 of Kangsabati Colony under Head Qtr. section of K.C. Sub-Division 

No. VII, Amlagora, Paschim Medinipur, during the year 2019-20"

 

29

PVC Door Shutter-30 mm thick:.Supplying fitting and fixing 

P.V.C. door shutter of approved quality & shade in position, the 

style & rail of the P.V.C. door shutter will be made of rigid P.V.C. 

multicavity hollow chamber of 59 mm x30 mm section with 2.0 

mm (+/-0.2 mm) wall thickness.Horizontal & vertical section 

shall be fixed to each other by self tapping screws and 1 solid 

polymeric or M.S. galvanised tubular 'L' shaped bracket 100mm 

x 200mm in each corner of the shutter frame for placing hinges. 

Polymer based multicavity hollow section of 120 mm x30mm 

with 2.0 mm (+/- 0.2 mm) wall thickness will be fitted in the 

middle, reinforced by solid polymer bar of 200 mm long at both 

ends and screws from both sides as lock rail. The section frame 

will then be fitted in by PVC panels of size 100 mmx25 mm with 

wall thickness of 1.2 mm (+/- 0.2 mm) and 2 nos. of 6 mm dia 

bright rod will be inserted horizontally with both side check and 

nut system and stretches where fixing of hinges / hasp bolt / 

tower bolt / door ring are required to be strongenough to with 

stand wear and tear. The rate is inclusive of cost of all materials, 

labour, and hire of tools and plants and appliancesi/c carriage of 

all materials taxes and all other incidental charges complete.

1.448 m2 2406.06 3484

30

Cutting uprooting and clearing jungles including shrubs, water 

weeds,

bushes, trees, plants, upto 30 cm. girth including removing as 

directed by

Engineer-in-charge.

588.46 M2 5.66 3331



SL 

NO
DESCRIPTION OF ITEMS

QUANTIT

Y
UNIT

Total Rate 

Including 

G.S.T. & 

Cess

AMOUNT

Schedulefor the work:- "M/R to Qtr.No. B-R/1 of Kangsabati Colony under Head Qtr. section of K.C. Sub-Division 

No. VII, Amlagora, Paschim Medinipur, during the year 2019-20"

 

31

Supplying, fitting & fixing UPVC pipes A- Type and fittings 

conforming to

IS:13592-1992 with all necessary clamps nails, including making 

holes in

walls, floor etc. cutting trenches in any soil through masonry 

concrete

structures etc if necessary and mending good damages including 

joining with

jointing materails (Spun Yarn, Valamoid/Bitumen/M-Seal etc) 

complete.

(ii) 110 mm dia.

31.25 M 283.93 8873

Supplying, fitting & fixing UPVC pipes A- Type and fittings 

conforming to

IS:13592-1992 with all necessary clamps nails, including making 

holes in

walls, floor etc. cutting trenches in any soil through masonry 

concrete

structures etc if necessary and mending good damages including 

joining with

jointing materails (Spun Yarn, Valamoid/Bitumen/M-Seal etc) 

complete.

(c) (ii) Bend 87.5 degree 8.00 Nos 180.99 1448

(d) (ii) Shoe 8.00 Nos 125.56 1004

33

125 mm. thick brick work with 1st class bricks in cement mortar 

(1:4) in

ground floor.

9.35 sqm 797.5 7457

198435

I/We  do here by agree to execute the above work @              % Above/Low/At per than the Schedule of Rates attached herewith .

Signature of the Contractor(s)

32

Total Amount Including G.S.T. & Cess(A)

Rupees one lakh ninety eight   thousand  four hundred and forty six only



Issued to:

SL 

NO
DESCRIPTION OF ITEMS QUANTITY UNIT

Total Rate 

Including 

G.S.T. & 

Cess

AMOUNT

1

Stripping off worn out plaster and raking out joints of 

wall,celings etc.up to any height  and in any floor 

including removing rubbish and within a lead of 75m as 

directed.

178.36 m2 21.49 3833

Plaster (to wall, floor, ceiling etc.) with sand and cement 

mortar including rounding off or chamfering corners as 

directed and raking out joints including throating, nosing 

and drip course, scaffolding/staging where necessary 

(Ground floor).[Excluding cost of chipping over concrete 

surface]  (ii) With 1:4 cement mortar

(a) 20 mm thick plaster  

140.53 m2 196.83 27661

 (ii) With 1:4 cement mortar

(a) 20 mm thick plaster  
37.83 m2 196.83 7446

3

Cleaning the concrete surface by removing dirt and 

debris, marking defective locations and removing loose 

concrete by careful stripping untill hard surface is 

exposed, cutting the concrete to regular shape, wire 

brushing the exposed surface and removing debris from 

site complete as per direction of the Engineer - in - 

Charge.

37.71 m2 101.81 3839

Schedule for the work:-"M/R to  Qtr.  No. C-R/2  with attached bath room of Kagsabati Colony under K. C. 

Sub-Division No.VII under Head Qtr. section of K. C. Division No-I,Amlagora,Paschim Medinipur during the 

year 2019-20"

2

Name of contractor:

Address of contractor

Assistant Engineer/ Sub-Divisional Officer 

Kangsabati Canal Sub-Division No. VII 

Amlagora,Paschim  Medinipur 

 



SL 

NO
DESCRIPTION OF ITEMS QUANTITY UNIT

Total Rate 

Including 

G.S.T. & 

Cess

AMOUNT

Schedule for the work:-"M/R to  Qtr.  No. C-R/2  with attached bath room of Kagsabati Colony under K. C. 

Sub-Division No.VII under Head Qtr. section of K. C. Division No-I,Amlagora,Paschim Medinipur during the 

year 2019-20"

 

4

Cement concrete (1:1.5:3) with graded stone chips 5.6 

mm size with hexagonal square mesh wire netting, I.R.C. 

fabric mesh or X.P. M. fitted and fixed after tying the 

existing reinforcement on concrete without distributing 

the same and with proper scarping and cleaning the 

reinforcement and disturbed concrete with wire brush 

etc. after applying a coat of cement including the cost of 

wire netting I.R.C or X. P. M. & cost of all handling and 

scaffolding complete as per direction of Engineer in -

charge.b) 25 mm thick

37.71 m2 584.83 22054

5

Cleaning the exposed reinforcement preferably upto full 

diameter by wire brush, applying two coats of polymer 

based rust removing compound left for 24 hours, 

removing the coating and then applying two (2) coats of 

polymer modified anti corrosive protective coating 

formulated to inhibit the corrosion of reinforcement as 

per manufacturer's specification] [Mode of 

measurement:The affected surface area of 

reinforcement shall be considered for payment]

7.88 m2 887.99 6997

6

Applying epoxy based reactive joining agent for joining 

the old concrete with fresh concrete to be applied within 

manufacturer's specified time as per manufacturers 

specification. (0.4 Kg / m² of concrete surface) .Note: 

Applicable only when the full diameter of 

reinforcement steel is exposed.

37.71 m2 349.54 13181

7

Removing loose scales, blisters etc. from old painted 

surface and thoroughly smoothening the surface to 

make the same suitable for receiving fresh coat of paint.

260.01 m2 23.76 6178



SL 

NO
DESCRIPTION OF ITEMS QUANTITY UNIT

Total Rate 

Including 

G.S.T. & 

Cess

AMOUNT

Schedule for the work:-"M/R to  Qtr.  No. C-R/2  with attached bath room of Kagsabati Colony under K. C. 

Sub-Division No.VII under Head Qtr. section of K. C. Division No-I,Amlagora,Paschim Medinipur during the 

year 2019-20"

 

8

Applying Interior grade Acrylic Primer of approved 

quality and brand on plastered or cencrete surface old or 

new surface to receive Distemper/ Acrylic emulsion paint 

including scraping and preparing the surface throughly, 

complete as per manufacturer's specification and as per 

direction of the EIC. (In Ground Floor) (b) Two Coats  i) 

Water based interior grade Acrylic Primer

313.28  %sqm 4999.9 15664

9

Applying Exterior grade Acrylic primer of approved 

quality and brand on plastered or cencrete surface old or 

new surface to receive

decorative textured(matt finish) or smooth finish acrylic 

exterior emulsion paint including scraping and preparing 

the surface throughly, complete as per manufacturer's 

specification and as per direction of the EIC.    In Ground 

Floor:  (b) Two Coats

126.09  %sqm 5101.71 6433

10

Protective and Decorative Acrylic exterior emulsion paint 

of approved quality, as per manufacturer's specification 

and as per direction of EIC to be applied over acrylic 

primer as required. The rate includes cost of material, 

labour, scaffolding and all incidental charges but 

excluding the cost of primer.                                        In 

Ground floor (Two Coat)  a) Normal Acrylic Emulsion

126.09 sqm 75.79 9556

11

Applying decorative cement based paint of approved 

quality after preparing the surface including scraping the 

same thoroughly (plastered or concrete surface) as per 

manufacturer's specification.

In Ground floor: (iii) Two coats.

313.28 sqm 55.43 17365



SL 

NO
DESCRIPTION OF ITEMS QUANTITY UNIT

Total Rate 

Including 

G.S.T. & 

Cess

AMOUNT

Schedule for the work:-"M/R to  Qtr.  No. C-R/2  with attached bath room of Kagsabati Colony under K. C. 

Sub-Division No.VII under Head Qtr. section of K. C. Division No-I,Amlagora,Paschim Medinipur during the 

year 2019-20"

 

12

Wood work in door and window frame fitted and fixed in 

position complete including a protective coat of painting 

at the contact surface of the frame exluding cost of 

concrete, Iron Butt Hinges and M.S clamps. (The 

quantum should be correted upto three decimals). (d) 

Sal : Local.

0.265 cum 82525.56 21869

13

Panel shutters of door and window, as per design (each 

panel consisting of single plank without joint), including 

fitting and fixing the same in position but excluding the 

cost of hinge and other fittings. In ground floor. (In case 

of non-supply of single plank, penal rate of reduction of 

20% will be made) (iii) 35mm thick shutters with 19mm 

thick panel of size 30 to 45 cm. (b) Sishu, Gamar, 

Champ,Badam,Bhola, Mogra, Hallak.

1.896 sqm 3154.92 5982

14

(b) Priming one coat on timber or plastered surface with 

synthetic oilbound primer of approved quality including 

smoothening surfaces by sand papering etc.

48.23 sqm 42.99 2073

15

Labour for taking out door and window frame including 

shutter for repair or replacement of different parts of 

the frame & refixing the same including mending good all 

damaes complete. (Concrete and brick work for mending 

damageb will be paid separately)                                               

(a) Upto area 2.5 Sq.m

10.35 sqm 134.61 1393

16

(A) Painting with best quality synthetic enamel paint of 

approved make and brand including smoothening 

surface by sand papering etc. including using of approved 

putty etc. on the surface, if necessary : (a) On timber or 

plastered surface :iv) Two coats (with any shade except 

white)

48.23 sqm 91.63 4419

17
Removing old paint from blistered painted surface of 

steel or other metal by chipping including scraping and 

cleaning and exposing the original surface.

4.28 sqm 54.3 232



SL 

NO
DESCRIPTION OF ITEMS QUANTITY UNIT

Total Rate 

Including 

G.S.T. & 

Cess

AMOUNT

Schedule for the work:-"M/R to  Qtr.  No. C-R/2  with attached bath room of Kagsabati Colony under K. C. 

Sub-Division No.VII under Head Qtr. section of K. C. Division No-I,Amlagora,Paschim Medinipur during the 

year 2019-20"

 

18

(a) Priming one coat on steel or other metal surface with 

synthetic oil bound primer of approved quality including 

smoothening surfaces by sand papering etc.

4.28 sqm 32.8 140

19

(A) Painting with best quality synthetic enamel paint of 

approved make and brand including smoothening 

surface by sand papering etc. including using of approved 

putty etc. on the surface, if necessary :    (b) On steel or 

other metal surface  :(iv) Two coats (with any shade 

except white)

4.28 sqm 89.36 382

20

Supplying, fitting and fixing M.S. clamps for door and 

window frame made of flat

bent bar, end bifurcated with necessary screws etc. by 

cement concrete(1:2:4) as

per direction. (Cost of concrete will be paid separately)

(a) 40mm X 6mm, 250mm Length

45.00 Nos 32.8 1476

21

i) Iron hasp bolt of approved quality fitted and fixed 

complete (oxidised) with

16mm dia rod with centre bolt and round fitting                    

b) 250mm long.

1.00 Nos 179.86 180

22

A) Iron door ring of approved quality fitted and fixed 

with nut and washer complete.                                                   

(ii) 75mm dia.

2.00 Nos 31.67 63



SL 

NO
DESCRIPTION OF ITEMS QUANTITY UNIT

Total Rate 

Including 

G.S.T. & 

Cess

AMOUNT

Schedule for the work:-"M/R to  Qtr.  No. C-R/2  with attached bath room of Kagsabati Colony under K. C. 

Sub-Division No.VII under Head Qtr. section of K. C. Division No-I,Amlagora,Paschim Medinipur during the 

year 2019-20"

 

23

Anodised aluminium barrel / tower / socket bolt (full 

covered) of approved manufactured from extruded 

section conforming to I.S. 204/74 fitted and fixed with 

cadmium plated screws:(vi) 200mm long x 10mm dia. 

bolt.

6.00 Nos 88.23 529

24

Anodised aluminium decorative handle (hexagonal / 

fluted) of approed quality

fitted and fixed complete.

(i) 150mm plate x 10mm dia rod x 12mm 

hexagonal/fluted.

1.00 Nos 98.41 98

25

Cutting uprooting and clearing jungles including shrubs, 

water weeds,

bushes, trees, plants, upto 30 cm. girth including 

removing as directed by

Engineer-in-charge.

188.85 m2 5.66 1069

180112

Signature of the Contractor(s)

Rupees one lakh eighty   thousand  and eighty six only

Total Amount Including G.S.T. & Cess

I/We  do here by agree to execute the above work @              % Above/Low/At per than the Schedule of Rates attached 

herewith .



 

 

 Issued to (Bidder): ……………… 
Postal Address with Contact No. & e-mail………………….. 

 
 

Price – Free of Cost 
 

 

West Bengal Form No.  2911/2911(i)/2911 (ii) FOR WORKS OF TENDER 

VALUE  

Above Rs. 0.10 lakh – Rs. 5.0 lakh / Above Rs. 5.0 lakh – Rs. 200.00 
lakh/Above Rs. 200.00 lakh 

 
Tender No.                          , Sl. No                                  of 2016-17 

 

 

 

 

TENDER AND CONTRACT FOR WORKS  
GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF 

BIDDERS/CONTRACTORS 
 

(A) Applicable for off-line tenders up to tender value of Rs. 5.0 Lakh 

1.   All work proposed for execution by contract will be notified in a form of invitation to 

tender posted in Departmental website www.wbiwd.gov.in and notice boards at public 
places signed by the Sub-Divisional Officer/Divisional Officer. 

 
This form will state the work to be carried out, the date for submitting and opening of 
tenders as well as the time allowed for carrying out the work; also the amount of 
earnest money to be deposited with the tender, the amount of the security deposit to 
be deposited by the successful bidder and the percentage, if any, to be deducted from 
bills. Copies of the specification, design & drawings and other documents required in 
connection with the work, signed for the purpose of identification by the Sub-
Divisional Officer/Divisional Officer shall also be open for inspection by the 
contractor at the office of the Sub-Divisional Officer/Divisional Officer during Office 
hours. 
 

2.   In the event of the tender being submitted by a firm, it must be signed separately by 
each members thereof, or, in the event of absence of any of the partners, it must be 
signed on his/her behalf by a person holding a power-of-attorney authorizing 
him/her to do so. Such power-of-attorney is to be produced with the tender, and in 
the case of a firm carried on by one member of a joint family; it must disclose that 
the firm is duly registered under the Indian Partnership Act. 

 

3.  Acceptance of measurements entered and bills raised on account of a work, when 
executed by a firm, must also be signed by the several partners, except where the 
contractors are described in their tender as a firm in which case the receipts must be 
signed in the name of the firm by one of the partners or by some other person having 
authority to give effectual receipt for the firm. 

 

4.    Any person who submits a tender shall fill up the usual printed form, stating at what 
rate he or she is willing to undertake the work. Tenders which propose any alteration 
in the work specified in the said form of invitation to tender, or in the time allowed for 
carrying out the work, or which contain any other conditions of any sort, will be 
liable to rejection. No single tender shall include more than one work, but contractors 
who wish to tender for two or more works shall submit a separate tender for each. 
Tenders shall have the name and number of the work to which they refer, written 
outside the sealed envelopes. 

 

5.  The Divisional Officer/Sub-Divisional Officer or his/her duly authorized assistant will 
open tenders in presence of intending contractors/bidders who may be present at the 
time, and will enter the bid amounts as percentage rates above or below or at par of 
the tender BOQ of several tenders in a comparative statement in a suitable form. In 
the event of a tender being accepted, a receipt shall thereupon be given to the 

 

 

 

 

 

http://www.wbiwd.gov.in/
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contractor/bidder who shall thereupon for the purpose of identification, sign copies of 
specifications and other documents mentioned in the Rules. In the event of a tender 
being rejected, the earnest money with such unaccepted tender shall be refunded 
within10 days from the date on which the tender is decided, provided the contractor(s) 
present himself/herself before the Sub-divisional Officer/Divisional Engineer to take 
the earnest money refund. 

6. The accepting authority reserves the right to reject any or all the tenders without
assigning any reasons to the participating bidders and he/she will not be bound to 

accept either the lowest tender or any of the other tenders. 

7. Receipt of an accountant or clerk for any money paid by the contractor/bidder will not 
be considered as an acknowledgement of payment to the Sub-Divisional Officer/ 
Divisional Officer, and the contractor shall be responsible for ensuring that he/she 
procures a receipt signed by the Sub-Divisional Officer/Divisional Officer, or a duly 
authorized cashier.

8. The Memorandum of work tendered for, and the schedule of materials to be supplied
by the executing Department at their supply/issue rates, shall be filled in and 
completed in the office of the Sub Divisional Officer / Divisional Officer before the 
tender form is issued. If a form is issued to an intending bidder/contractor without 
having been so filled in and completed, he/she shall request the office to have this 
done before he/she completes and delivers his/her tender.

 (B) Applicable for e-tenders of value above Rs. 5.0 Lakh 

1. All works of tender value above Rs.5.00 lakh proposed for execution through this 

contract document is to be notified and published in the form of notice inviting e-

tender (e-NIT) in the designated official tender website of Government of West Bengal 

having URL https://wbtenders.gov.in, and uploaded simultaneously in the URL 

www.wbiwd.gov.in, the official website of Irrigation & Waterways Department. Thus the 

tender may be seen and downloaded by logging into the “e-procurement” link provided 
therein, digitally signed by the concerned Tender Inviting Authority and its 

corresponding abridged notice also published on the same date in the print media.

2. This e-Notice Inviting Tender (e-NIT) will state the work to be carried out, the date 

for encrypting (submitting) and  decrypting (opening)  of e-tenders, the time allowed 

for carrying out the work; amount of earnest money to be deposited with the e-

tender; procedure for submission of EMD, amount of security to be furnished by the 

successful bidder/contractor, security/ performances security to be deducted from 

running account bills, copies of specifications, Bill of Quantities, design and 

drawings and any other document required in connection with the work, digitally

signed for the purpose  of identification by the Tender Inviting Authority.

3. Intending contractors/bidders are required to download the e-tender documents 

directly from the website stated above. Tender is required to be submitted on-line by

the intending bidders by authorized e-Tokens provided as DSC. This is the only mode

of e-submission of tender and document/s. All information posted in the website 

consisting of e-NIT, WB Form No. 2911(i)/2911(ii), Tender Bill of Quantities (BOQ), 

corrigenda notices and drawings etc. if any shall form a part of the e-tender. Details of 

procedure of submission have been explained under “General Terms & Conditions”
and Annexure attached with the notice of e-tender (e-NIT).

4. All the documents uploaded by the Tender Inviting Authority forms an integral part of 
the tender contract/agreement. Contractors/bidders are required to upload the entire
set of tender documents along with other related documents as asked for in the e-
tender through the above website/s within the stipulated date and time as given in
the e-NIT. Tenders are to be submitted in two folders at a time for each work, one
being the ‘Technical Proposal’ and the other ‘Financial Proposal’. The contractor/
bidder shall carefully go through all the documents and prepare to upload the
scanned documents in Portable Document Formats (PDF) in the designated link in 
the web portal as their Technical Bid. He/she needs to fill up the rates of
items/percentage in the BOQ downloaded for the work in the designated cell and
upload the same again in the designated link in the portal as their Financial Bid. 
Documents uploaded are virus scanned and digitally signed using the Digital
Signature Certificate (DSC). Contractors/bidders should especially take note of all the

https://wbtenders.gov.in/
http://www.wbiwd.gov.in/
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addenda and corrigenda related to the e-tender and upload all of these documents 
also as a part of their tender document. 

 

5. Documents uploaded by the contractors/bidders with all information & rates 
comprising Technical and Financial bids cannot be changed after last/end date for 
submission of the e-tender. 

 

6.  Deed of Consortium/Partnership Firm, and documents of their registration in the form 
of certified copy of ‘Form No. VIII,’ issued under the Indian Partnership Act, 1932 (Act-
IX of 1932), IT, VAT clearances & PAN (Permanent Account Number) as per RBI 
guidelines/above Rs. 50,000/- may be compulsorily furnished for all contracts and all 
other statutory clearances defined in the e-NIT. 

 

7.  The tender evaluation and accepting authorities reserve the right to reject any or all 

the tenders without assigning any reasons and he/she will not be bound to accept 

either the lowest tender or any of the tenders. 
 

8.  Withdrawal of e-Tender once the bid has been submitted online and after passing of 
end date for submission which has been accepted for further processing is not 
allowed. EMD will be forfeited by the Government and the bidder/contractor penalized 

in terms of provisions in the notice of the tender. 
 

9.  Generally Bids will be valid for 120 days from the date of opening of the financial 
proposal. However, extension of bid validity may be suitably considered by the Tender 
Inviting Authority, if required, subject obtaining a written confirmation of the 
contractor/bidder (s) to that effect. 

 

 

TENDER FOR WORKS 
 

I/We on behalf of the Governor hereby tender  for the execution  of the work  

specified in the underwritten “Memorandum” within the time specified in such 

“ Memorandum”  at the rates  specified  therein,  and  in  accordance,  in  all  respects  

within the Rules contained in clauses 1 to 40 herein after,  in a l l  of  the Annexed 

conditions of Contract, Additional rules of the contract and with such other materials 

as are provided for, by and in all other respects in accordance and with such 

conditions so far as applicable. 

 
 

MEMORANDUM 

 

  (a) General description of work ………………………. 
 
  (b) Estimated cost put to Tender                …     Rs 
   
  (c) Earnest money Deposit …                …     Rs. 
 
  (d) Security Deposit (including earnest money)   ...      Rs 
 
  (e) Percentage, if any, to be deducted from bill     ….    Rs     
                            ……………………………… 
      (Rupees…………………………  
                            Percentage………………………………..) 
 
  (f)  Time allowed for the work from date of written order to 
       commence …………………………………………calendar  
                             Months. 

 A suitable ‘Table/Chart’ is to be inserted herein the contract form, W.B Form No. 2911 
for enabling the bidders to tender their financial offers in the off-line manual tenders only. 
                               OR, 
For e-tenders, contractors/bidders are required to tender their offered rates in the tender 
BOQ. Tendering a financial bid in the West Bengal Form Nos. 2911(i)/2911(ii), the e-

tender will make the bidder liable to summarily rejection. 

 

(a) If several sub-

works are included, 

they should be 

detailed in a 

separate list 
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Should this tender be accepted, I/we hereby agree to abide by and fulfill all of the 

terms and provisions of the said conditions of contract annexed hereto so far as 

applicable, or in default thereof to forfeit and pay  to the Governor or his/her 

successions in office, the sums of money mentioned  in the said conditions. 

 
A sum of Rs ………………………. * has been furnished through online net 

banking/RTGS/NEFT transfer as earnest money deposit  [(a) the full value of which is 

to be absolutely forfeited to the Governor  or  his/her successors  in  office,  without  

prejudice  to  any  other  rights  or  remedies  of  the  said Governor  or  his  successors  in  

office.  Should  I/we  not  deposit the  full  amount  of security specified in the above 

‘Memorandum’  in accordance with clause I(A) of the said conditions of contract, the 

said sum of Rs ………… shall be retained by the Government as on account of such 

security as aforesaid:(b) the full value of which shall be retained  by Government  on 

account of the security deposit specified in clause I (B) of the said conditions of 

contract]. 

 
Dated the                             Day of                                    20                                         

X Witness                                    T 

 

Address 

Occupation 
 
 
 

The above tender is here by accepted by me for and on behalf of the Governor of the 
State of west Bengal 

 

    XX 
 
 

Dated the                             Day of                                    20                                         

 
 

CONDITIONS OF CONTRACT 

 
Clause1.  The person/persons whose tender may be accepted (hereinafter shall be 
called the contractor) shall 1(A) [within 10 days of receipt of ‘Letter of Acceptance’ 
(LoA) from the Tender Accepting Authority, deposit with the Sub-Divisional Officer 
(AE)/ Divisional Officer (EE), a sufficient sum, which together with the Earnest Money 
deposited by him/her with his/her tender, will make the full security/performance- 
security amounting to 10% of the tendered amount and in such a case, there shall be 
no further deductions from the progressive bills so long as value of work does not 
exceed the tendered amount] or, 1(B) [permit the Divisional officer at the time of 
making any payment to him for work done under the contract to deduct such sum 
which together with the Earnest Money already deposited and converted into security 
deposit, shall amount to 10% of the value of works executed at the material point of 
time and paid during the progressive running accounts bills, so that total deduction 
together with Earnest Money constitute 10% of the tendered value of work actually 
done]. 
 

Provided, that always in the event of the contractor depositing a lump sum, by way of 
security deposit as contemplated at 1(A) above, and if, the sum so deposited together 
with the Earnest Money does not amount to 10% of the executed value of work, it 
shall be lawful for the Divisional Officer at the time of making payment for work done 
under the contract, to make the full 10(Ten) percent by deducting a sufficient sum 
from every such payment as last aforesaid. 
 

Compensation of all other sums of money payable by the contractor to the 
Government under the terms of the contract may be deducted from the security 
deposit. 
 

In case of excess/and supplementary work over the tendered amount, additional 
security @ of 10% of such additional amount are to be deposited for all such excess/ 
and supplementary works beyond the tendered amount before payment of final bill. 
 

However, even through the earnest money deposited exceeds the prescribed 

*Give 

particulars 

and numbers 

 

Strike out (a) 

or (b) as 

applicable. 
 

T Signature of 

Contractor 

before 

submission of 

tender 

 

X Signature of 

Witness to 

contractor’s 

signature 

 

XX  Signature 

of the 

Div is ional  

Officer/AE on 

behalf of the 

Department.  

 

Security 

deposit 

 

Prescribed 

percentage of 

tender value 

as EMD and 

balance is 

to be 
deducted from 

all progressive 

R/A bills 

totaling 10% 

of tendered 

value as  

actually done 

as Security/ 

Performance 
security. 
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percentage, due to reduction of tendered amount due to any reasons whatsoever, 
such additional earnest money shall be deemed to have been converted into security 
and further deductions from progressive bills shall be made, taking into consideration 
the enhanced component of earnest money is converted into security. 
 

In case of tenders, where payment of additional performance guarantee have been 
specified in the tender notice (NIT), such guarantee deposited within the prescribed 
time, shall also be converted into security and deductions from progressive bills shall 
be made considering such guarantee in addition to the earnest money to ensure that 
the total security withheld by the Government including performance guarantee shall 
not exceed 10% of the tendered amount. All compensation or all other sums of money 
payable by the contractor to the Government under the terms of his/her contract may 
be deducted from, or paid by sale of a sufficient part of his/her security deposit, or 
from the interests arising there from, or from any sum which may be due or may 
become due to the contractor by the Government, on any account whatsoever, and in 
the event of his/her security deposit being reduced, by reason of any such deduction 
or sale as aforesaid, the contractor shall within ten days thereafter make good in 
appropriate mode, as decided by the Government as aforesaid, any sum or sums 
which may have been deducted from, or realized by sale of his/her security deposit or 
any part thereof.  

 

In cases of all open tenders, for each contract work, an earnest money amounting to 
2% of the estimated cost put to tender, so long as the estimated cost put to tender is 
up to Rs.25.00 crore and amounting to Rs. 50.00 lakh plus 10% of the excess of 
estimated cost over Rs.25.00 crore, in case where such estimated cost put to tender is 
beyond Rs.25.00 crore, will have to be deposited by all bidders, whether they are (a) 
bonafide contractors quoting for open e-tenders individually or as a combined unit, (b) 
outside State bonafide contractors, and (c) Unemployed Engineers’ Co-operatives, 
except those otherwise exempted by the State Government on specific orders there for. 
 

In case of excess works over the tendered amount, additional security is to be 
deposited for the amount of such excesses beyond the tendered amount as per 
prescribed rate, before payment of final bill in case of contractors opting for paying 
advance security and receiving payment against progressive bills without any 
deduction. 
 

Security deduction will not normally be required for hiring of inspection vehicles and 
boats etc, supply of tools & plants, furniture and computer peripherals. Separate 
agreement may be required in those cases, particularly for consultancy and RFP for 
EPC, which shall be made in standard formats to be approved by the appropriate 
Government. 
 

Clause 2. The time allowed  for carrying out  the work  as entered  in the tender shall 
be strictly observed by the contractor, and which shall be reckoned  from the date on 
which the order to commence work is given to the contractor. The work shall 
throughout the stipulated period of the contract be proceeded with all due diligence. 
Time being deemed to be the essence of contract on the part of the contractor, the 
contractor shall be bound in all cases, to achieve the ‘Milestones’ as defined under 
Clause 5 and specified in the NIT into various ‘Identifiable and quantifiable 
construction related stages’ pertaining to the work. In the event of the contractor 
failing to comply with any of the conditions related to achieving the ‘Milestones’ within 
the specified time period prescribed for such ‘Milestone’ plus one month, he/she shall 
be liable to pay compensation. 
 

If the contractor fails to commence and/or maintain required progress viz. Milestones 
defined in the Notice Inviting Tender over the total time allotted for its full completion 
and in terms of clause 5 or fails to complete the work and clear the site on or before 
the end of contract period or extended date of completion, he/she shall, without  
prejudice to any other rights or remedy available under the law on account of such 
breach, pay as agreed compensation to the implementing Department. 

This will also apply to items or group of items for which a separate period of 
completion has been specified. 
 

i. Compensation for delay of work: @ 2% (Two percent) of the tendered value of work 

arrived for each month of delay to be computed on per day basis subject to the 
ceiling limit of security deposit already withheld or due to be withheld during 
imposition of the said clause and minimum payable compensation equivalent to 
the Earnest Money deposited (EMD). 

 

Compensation 

for delay 
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Provided always, that the total amount of compensation for delay, to be paid under this 
clause shall not exceed 10 % of the tendered value of work or the tendered value of the 
item or group of items of the work, for which a separate period of completion is 
originally given.  
 
 

The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this contract, if the contractor catches up with the progress of work 
subsequently, part of full of the desired progress as per the contract in accordance with 
the decision of the Tender Accepting Authority, under powers delegated by appropriate 
Government to be communicated by the Engineer-in-Charge, the withheld amount shall 
be released. However, no interest, whatsoever, shall be payable on such withheld 
amount.  
 

Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge 
with the prior approval of Tender Accepting Authority, may, without prejudice to 
his/her any other rights, remedy against the contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provisions of the contract or 
otherwise, and whether the date of completion has or has not been elapsed, by notice in 
writing, absolutely determine the contract in any of the following cases: 
 

i. If the contractor has been given by the Engineer-in-charge a notice in writing to 
rectify, reconstruct or replace any defective work or that work is being 
performed in an inefficient or otherwise improper or un-workman like manner, 
shall omit to comply with the requirements of such notice for a period of seven 
days thereafter; 

ii. If the contractor has without reasonable cause suspended the progress of work, 
or has failed to proceed with the work with due diligence so that, in the opinion 
of the Engineer-in-charge he/she will be unable to secure completion of the 
work by the schedule date for completion, and continues to do so after a notice 
of seven days in writing from the Engineer-in-charge; 

iii. If the contractor fails to complete the work within the stipulated date or the 
Milestones/items of work within individual dates of completion, if any, 
stipulated on or before such date(s) of completion and does not complete them 
or reach the defined Milestones within the period specified in the notice given in 
writing in that effect by the Engineer-in-charge; 

iv. If the contractor persistently neglects to carry out his/her obligations under the 
contract and/or commits default by not complying with any of the terms & 
conditions of the contract and does not remedy it, or take effective steps to 
remedy it, within seven days after a notice in writing is given to him/her in that 
effect by the Engineer-in- charge; 

v. If the contractor being an individual, or a firm, or any partner thereof, shall at 
any time be adjudged insolvent or have a ‘Receiving Order’ or Order for 
administration of his/her Estate made against him/her, or take any proceedings 
for liquidation or composition (other than a voluntary liquidation for the purpose 
of amalgamation or reconstruction) under any Insolvency Act for the time being 
in force, or make any conveyance or assignment of his/her effects or composition 
or arrangement for the benefit of his/her creditor or purport to do so, or if any 
application be made under Insolvency Act for the time being in force for the 
sequestration of his/her Estate, or if a trust deed is executed by him/her for 
benefit of his/her creditors; 

vi. If the contractor being a Company pass a resolution or the court delivers an 
order of judgement that the Company shall be wound up, or if a receiver or a 
manager on behalf of a creditor be appointed, or if a circumstance arise which 
entitle the Court or the creditor to appoint a receiver or a manager or which 
entitle the court to issue a winding up order; 

vii. If the contractor shall suffer an execution order being levied on his/her goods 
and allows it to be continued for a period of 21 days;  

viii. If the contractor assigns without prior written approval of the Tender Accepting 
Authority, transfers, sublets (engagement of labour on piece work basis or of 
labour with materials not to be incorporated in the work, shall not be deemed to 
be subletting) or otherwise parts with or attempts to assign, transfer, sublet or 
otherwise parts with the entire work or any portion thereof without prior written 
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approval of the Engineer–in–charge; 

ix. AND THEREFORE, the contractor has made himself/herself liable for action 
under any of the cases aforesaid, the Engineer-in-charge on behalf of the 
Government with the prior approval of Tender Accepting Authority, shall have 
the powers to adopt any of the following actions, as he/she may deem best 
suited to the interest of the Government:- 

a) To determine the contract as aforesaid, of which rescission notice in writing and 
costs to be recovered for works since executed subject to a minimum of the 
amount of Earnest Money deposited by the contractor under the hand of  
Engineer-in-charge, shall be the conclusive evidence. Upon such determination, 
the Earnest Money Deposit, Security Deposit already recovered for executed 
works and performance guarantee, if any under the contract shall be liable to be 
forfeited and shall be absolutely at the disposal of the Government.  

b) After giving notice to the contractor to measure up the work executed and to 
take such whole or the balance or part thereof, as shall be un-executed out of 
his/her hands, and to give it to another contractor to complete the balance work.  
The contractor, whose contract is determined or rescind as above, shall not be 
allowed to participate in the tendering process for the balance work. 

c) To employ labour paid by the implementing Department, and to supply materials,  
to  carry  out  the  works  or  any  part  of  the  work,  debarring  the contractor and 
debiting the cost of labour and price of materials (of the amount of which cost and 

price determined by certificate of the Engineer-in-Charge shall be final and 

conclusive against the contractor) and crediting him/her with the value of the 

work done, in all respects in the same manner and at the same rates as  if  it  

had  been  carried  out  by  the  contractor  under  the  terms  of  his/her contract;  

the certificate  of the Executive Engineer  as to the value of the work done shall 

be final and conclusive against the contractor. 

In the event of above course being adopted by the Engineer-in-charge, the contractor 
shall have no claim of compensation for any loss sustained by him/her by reason of 
his/her having purchased or procured any material or entered into any engagement or 
made any advances on any account or with a view to execute the work or the 
performance of the contract. In case, action is taken under any of the provisions 
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work 
thereof actually performed under this contract, unless and until the Engineer-in-charge 
has certified in writing that the performance of such work and value payable in respect 
thereof, and he/she shall only be entitled to be paid the value so certified. 
 

Clause 3A. In case, the work cannot be started due to reasons not within the control of 
the contractor within 1/8th (one eighth) of the stipulated time for completion of the 
work, which is accepted as a valid & justified reason by the Tender Accepting- 
Authority, either party viz. Contractor & the Engineer-in-Charge may close the contract 
with the approval of Tender Accepting Authority. In such an eventuality, the earnest 
money deposited and the security of the contractor shall be refunded, but no payment 
on account of interests, loss of profit or damages etc. shall be payable at all. 

Clause 3B.  In case of a continuing work cannot be completed due to reasons beyond 
the control of the contractor, like Force Majeure enumerated later under Clause 5.2, 
the contract may be terminated as stated in clause 3A above by the Engineer-in-Charge 
with the consent of the contractor and approval of the Tender Accepting Authority. 

Clause 4.   In  cases  in  which  any  of  the  powers  conferred  upon  the Engineer-in-
Charge under Clause 3 hereof shall have become exercisable and the same had not 
been  previously exercised. Non exercising thereof shall  not constitute as a waiver  of  
any  of  the conditions hereto, and such powers shall, not withstanding be exercisable 

in the event of any future case of default by the contractor,  for which by any clause 

or clauses hereof, he/she  is  declared  liable  to  pay  compensation  amounting  to    

whole  of  his/her  security deposit,  and  the  liability  of  the  contractor  for  past  and  

future  compensation  shall remain  unaffected.  In the  event  of  the  Engineer-in-Charge 

putting  in force  either  of the powers under ix (a) or (c) vested with him/her under the 

preceding clause, he/she may if he/she so desire, take possession of all or any tools & 

plant, materials and stores, in or upon the work, or the site thereof, or belonging to 

the contractor, or procured by him/her and intended to be used for  execution  of  the  

work,  or  any  part  thereof,  paying  or  allowing  for  the  same  in account at the contract 
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rates or in case of these not being applicable, at current market rates to be certified by 

the Engineer-in-Charge whose certificate thereof, shall be final and binding. Otherwise, 
the Engineer-in-Charge may deliver notice in writing to the contractor or his/her 

clerk, foreman or other authorized agent, requiring him/her to remove such tools & plant, 
materials or stores from the premises within a time to be specified in such notice; and 

in the event of the contractor failing to comply with any such requisition, the Engineer-in-
Charge may remove them at the contractor’s expense or sale them by p u b l i c  auction 

or private sale on account of the contractor and at his/her risk, in all respects, and the 

certificate of the Engineer-in-Charge as  to  the  expense  of  any  such  removal,  and  the  

amount  of  the proceeds  and  expense  of  any  such  sale  shall  be  final and conclusive 
against the contractor.     

 

Clause 5. The time allowed for execution of a work as specified in the ‘Schedule of work’ 
or in the extended time in accordance with the terms & conditions shall be the essence 
of the contract. Execution of work shall commence from such time period as mentioned 
in the said schedule, or from the date of handing over of the site to the contractor 
whichever is later. If the contractor commits default in commencing execution of the 
work as aforesaid within thirty days, without justifiable reasons included under Force 
Majeure or other such reasons beyond the control of the contractor, in which case to be 
reported within seven days by the contractor, considered valid and cogent by the 
Engineer-in-Charge, the Engineer-in-Charge shall after passing of thirty days from the 
date of scheduled commencement of work as per work order, with the prior approval of 
the tender accepting authority, without prejudice to any other rights to remedy available 
in law, be at liberty to apply clause 2 and subsequently clause 3 of the tender contract. 
 

5.1 As soon as possible after the contract is executed, signed and agreed, the 
contractor shall submit a ‘Time and Progress Chart’ for each broad activity 
(Milestone) and get it approved by the Engineer-in-charge. The chart shall be 
prepared in direct relation to the time slated in the Notice Inviting Tender (NIT) 
document, for completion of items or groups of items of the work. It shall indicate 
the forecast of the dates of commencement and completion of various trades of 
sections of the work. This may be amended, as necessary, by an agreement 
between the Engineer-in-charge and the contractor within the limitations of time 
imposed in the NIT document. Further, to ensure good progress during execution 
of work, the contractor shall in all cases, in which the time allowed for any work 
exceeds one month (save and except for special jobs for which a separate 
programme has been agreed upon) to complete the work as per defined ‘Milestones’ 
given in such ‘Schedule of Work’ defined clearly in the NIT itself into various 
‘Identifiable and quantifiable construction related stages’ related with the type and 
nature of work ,and that the ‘total time’ allowed for completion of the work’ is to be 
broken up against achievement of those stages during the construction/ progress 
of work to ensure a periodic monitoring of progress and enable the contractor and 
the Engineer-in-Charge to take corrective measures from time to time. 

 

5.2  If the work(s) be delayed by: 
Force majeure, due to war, internal emergency and other conditions such as 
abnormally bad weather, flood, cyclone natural calamity or serious loss or 
damage by fire or civil commotion, strike or lockout affecting procurement of 
construction materials or any of the trades employed in the work, or any other 
cause which in the absolute discretion of the Engineer in charge is beyond the 
contractor’s control, then upon happening of any such event causing delay, the 
contractor shall immediately give notice thereof in writing to the Engineer-in-
charge but shall nevertheless use constantly his/her best endeavors to prevent or 
make good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-charge to proceed with the works. 

 

5.3 Request for rescheduling of ‘Milestones’ of various activities and extension of time, 
to be eligible for consideration, shall be made by the contractor in writing within 
fourteen days of the happening of the event causing delay in the prescribed form.  
The contractor may also, if practicable, indicate in such a request the period for 
which extension is desired. 

 

5.4  If any such case the Engineer-in-Charge, with the approval of Tender Accepting 
Authority may give a fair and reasonable extension of time, and reschedule the 
activity wise ‘Milestones’ for completion of the work.  Such extension shall be 
communicated to the contractor by the Engineer-in-charge with the approval of 
Tender Accepting Authority in writing within maximum 1 (one) month of the date 
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of receipt of such request.  
 

Clause 6. On completion of work, the contractor shall be furnished with a certificate  by  

the Engineer-in-Charge of such completion, but no such certificate shall be given, nor 

shall the work be considered to be completed until and unless the contractor  shall 
have removed from the work premises on which the work is executed, all scaffolding, 
surplus materials and rubbish, and cleaned off the dirt  from wood works, doors,  
windows, floors, or other parts of any building, upon or about which the work is 

executed, or of which he may have had possession for the purpose of the execution 

thereof, nor until the work shall  have  been  measured  by  the  Engineer-in-charge  whose  

measurements  shall  be binding and conclusive against the contractor. If the contractor 

shall fail to comply with the  requirements  of  this  clause  as  to  removal  of  scaffolding,  
surplus  materials  and rubbish and cleaning off dirt on or before the date fixed for 

completion of the work, the Engineer-in-charge may at the expense of the contractor 

remove such scaffolding, surplus materials  and rubbish,  and dispose of the same as 

he/she thinks fit, and clean off such dirt as aforesaid; and the contractor shall 
forthwith b e  b o u n d  t o  pay the amount of all expense so  incurred,  and  shall  have  no  

claim  in  respect  of  any  such  scaffolding  or  surplus materials as aforesaid, except for 

any sum actually realized by the sale thereof. 
 

Clause 7. No running account bill payment shall be normally made for works of tendered 
value up to Rs 25.00 lakh, till after the whole of the work shall have been completed and 
certificate of completion given. For works of tendered value above Rs 25.00 lakh, for 
running account bill payment, the contractor shall on submitting a bill of at least Rs 25.00 

lakh there for, be entitled to receive a payment proportionate to the part thereof, approved 

and passed by the Engineer-in-charge, whose certificate of such approval and passing of 
the sum so payable shall be final and conclusive against the contractor. Payment for 
unmeasured bill against materials supplied to site may also be given on certification of the 
Assistant Engineer/SDO. But all such intermediate payments shall be regarded as 

payments by way of advance against the final m e a s u r e d  b i l l  payment only  and  not  
as  payments  for  work  actually  done  and  completed,  and  shall  not preclude the bad, 
unsound, and imperfect or unskillful work which is to be removed and taken away and 
reconstructed, or re-erected or to be considered as an admission  of the due performance 

of the contract, or any part thereof, in any respect, or the accruing of any  claim, nor  

shall it conclude, determine or affect in any  way the  powers of the Engineer-in-charge 

under these conditions or any of them as to the final settlement and adjustment of the 

accounts or otherwise or in any other way vary or affect the contract. The final bill shall 
be submitted by the contractor within one month of the date fixed for completion  of  the  

work,  otherwise the Engineer-in-charge’s certificate of the measurement and of the total  
amount  payable  for the work  accordingly  shall be final and binding on all parties. 

Clause 8. W o r k s  bill shall be submitted by the contractor each month, after fulfilling 
above clause, on or before the date fixed by the Engineer-in-charge, for all works 

executed during the previous month, and the Engineer-in-charge  shall take or cause to  
take the requisite measurement for the purpose of having the same verified, and the claim 
as far as admissible adjusted, if  possible, before  the  expiry  of fourteen  days  from  the  
presentation of the  bill.  If the contractor does not submit the bill within the time fixed as 
aforesaid, the Engineer-in-charge may depute a Junior Engineer to measure up the said 
work in presence of the contractor, whose countersignature in the measurement book will 
be sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which 
shall be binding on the contractor in all respects. 
 

Within 10(Ten) days of completion of work, the contractor shall give notice of such 
completion to the Engineer-in-charge and within 14(Fourteen) days of receipt of such 
notice, the Engineer-in-charge shall inspect the work, and if there is no defect in the 
work, he/she shall furnish to the contractor a final certificate of completion. Otherwise, 
a provisional certificate of physical completion indicating defects (a) to be rectified by 
the Contractor and/or (b) for which payment will be made at reduced rates, shall be 
issued. Such reduced rate is to be imposed with the approval of Superintending 
Engineer concerned.  
 

Clause 8A. When annual repair and maintenance work is carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floors, windows 
shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc where the work is done 
without waiting for the actual completion of all the other items of work in the contract. 
In case, the contractor fails to comply with the requirements of this clause, the 
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Engineer-in-Charge shall have the right to get this work done at the cost of the 
contractor either Departmentally or through any other contractor. Before taking such 
action, the Engineer-in-Charge shall give ten days notice in writing to the contractor. 
 

Clause 8B. The contractor shall submit completion plan/drawing as required in the 
‘General Specification’ for electrical works as applicable within 30 days of completion 
of the work. 
 

Clause 9. The contractor shall submit all bills in printed forms to be obtained on 

application in the office of the Engineer-in-charge, and the charges in the bills shall always 

be entered at the rates specified in tender or in case of any extra work ordered  in  

pursuance  of  these  conditions,  and  not  mentioned  or  provided  for  in  the tender at 

rates therein after provided for such work. 
 

Clause  9A (1)   Payments  due  to the  contractor  may,  if  so desired  by  him/her be made 

to his bank through e-Pradan, details of which has to be directly furnished to the 

Engineer-in-charge 

(i)  An authorization in the form of a legally valid document, e.g. irrevocable 

Power-of-Attorney conferring authority on the Bank to receive payment; and 

(ii)  His/her own acceptance of the correctness of the accounts made out as  being  

due to him/her by the Government, or his/her signature on the bill or other 

claims preferred against the Government, before settlement by the Engineer-
in-charge of the account or claim by payment to the Bank. 

 

While  the on-line receipt  given  by  such  Banks  shall  constitute  a  full  and  sufficient 
discharge/acquaintance for  the  payment,  the  contractor  should  wherever  possible  

present  his/her bills duly receipted and discharged through his/her Banker/s. 
 

               (2)  In  the  case  of  bills,  which  the  contractor  presents  for  payment  direct, and 

which  are not  endorsed  in  favour  of  the  Bank,  while  efforts  will  be  made  

to  secure payment to the financing Bank, payments made to the contractor 

should be accepted as full acquaintance so far as the Government is concerned. 
As a part of the arrangement, the financing Bank should give the Government 
a letter to this effect. 

 

Note 1.   The  procedure  will  not  affect  the usual  rights  of t h e  Government  to deduct 
from contractor’s bill, (whether endorsed in favour of a Bank or not) any sum 

due to Government  of account of penalties,  over-payments  etc., on this or 

any other contract with the Governor of the State  of  West Bengal. 
 

Note 2.   Nothing contained herein shall operate to create in favour of the Bank any rights 

claims or equities vis-à-vis the Governor. 
 

Clause 10. If the specification or estimate of the work provides for use of any special 
description of material to be supplied by the Engineer-in-Charge, (such materials & 
stores and the prices to be charged there for as hereinafter mentioned being so far as 
practicable for the convenience of the contractor, but not so as in any way to control the 
meaning or effect of this contract specified in the schedule or ‘Memorandum’  hereto  
annexed), the contractor shall be supplied with such materials and stores as is required  
from time to time to be used by him/her for the purpose of the contract only, and the 
value of the full quantity of materials and stores so supplied at the rates specified in the 
said schedule or Memorandum may be set off or deducted from any sums then due, or  
thereafter to become due to the contractor under the contract, or otherwise or against  
or from the security deposit, or the proceeds of sale thereof; if the same is held in 
Government securities, the same or a sufficient portion thereof being in this case sold 
for the purpose. All materials supplied to the contractor shall remain the absolute  
property of Government, and shall not on any account be removed from the site of the 
work, and shall at all times be open for inspection by the Engineer-in-charge.  Any such 
material unused and in perfectly good condition at the time of the completion or  
determination of the contract shall be returned to the Engineer-in-charge’s store, if by a 
notice in writing under his/her hand, he/she shall so require; but the contractor shall 
not be entitled to return any such material unless with such consent, and shall have no 
claim for compensation on account of any such material so supplied to him/her as 
aforesaid being unused by him, or for any wastage or damage to any such material. 
 
Clause 11. The contractor shall execute the whole and every part of work in the most   
substantial and workman like manner, and both, as regards to materials and otherwise, in 
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every respect, in strict accordance with the specifications. The contractor shall also 

confirm exactly, fully and faithfully to the design and drawings, and instructions in 

writing relating to the work signed by the Engineer-in-Charge and lodged in his/her office, 
to which the contractor shall be entitled to have access at such office, or on the site of 
the work for the purpose of inspection during office hours, and the contractor shall, if  
he/she so require, be entitled  at  his/her own  expense  to make  or  cause  to be made 

copies  of  the  specifications,  and  of  all  such  design, drawings  and  instructions  as 

aforesaid. 
 

Clause 12. The Engineer-in-Charge shall have powers to make any alteration in, 
omission from, addition to, or substitution for, the original specifications, drawings, 
designs and instructions, that may appear to him/her to be necessary or recommended by 

Superintending Engineer or the Chief Engineer during the progress of work, and the 

contractor shall be a t  a l l  t imes   be bound to carry out these works, in accordance to 

any instructions which may be given to him/her in writing, signed by the Engineer-in-
charge, and such alterations omissions, additions or substitutions, shall not invalidate 

the contract but shall be deemed to have formed a part of the work included in the 

original  tender  and  any  altered,  additional  or  substituted  work  which  the  contractor 

may be directed to do in the manner specified above as a  part of the work shall be 

carried out by the contractor  on the same conditions in all respects on which he/she 

agreed to do the main work, and at the same rates, if any, may be specified in the tender 

for the main work. Time for the completion of the work shall be extended in the 

proportion that the altered, additional or substituted work bears to the original work 

contract, and the certificate of the Engineer-in-charge shall be conclusive as to such 

proportion.  And, if the altered, additional or substituted work includes any class of 
work, for which no rate is specified  in the  contract,  then  such class of work  shall  be 

carried  out at the rates entered in the schedule of rates of concerned works 
Department applicable in the district,  which was in force at the time of acceptance of 
the contract, minus/plus the percentage which the total tendered amount bears to 

the estimated cost of the entire work put to tender; and if the altered, additional or 

substituted work is not entered in the said schedule of rates, payment thereof shall be 

made by the Engineer-in-charge by determining the rates on analysis  worked  out  from  

(a)  the  basic rates  of  materials  and labour  provided  in  the aforesaid schedule of 
rates, or (b) the current market rates of materials and labour when even  basic rates  

for  the  work  are  not  available  in  the  schedule.  In  cases when  such rates  are  

determined  on  analysis  by  the  Engineer-in-charge  under  (a)  above,  the stipulated 

percentage above or below schedule of rates as provided in the contract shall also 

apply, and in case of rates worked out on analysis under (b) above, payment shall be 
made at the rates so determined without application of the said stipulated percentage. 
In the event of any dispute regarding rates determined on analysis for any altered, 
additional or substituted work under this clause, the decision of the Superintending- 
Engineer shall be final and binding. 
 

Clause 12A. In the case of any altered additional or substituted work, which the 
contractor is required under the preceding clause 12 to do, at rates specified in the 
tender for the main work, or on the basis of rates in the schedule of rates of the district 
and which involve employment of additional materials (notwithstanding anything  
contrary to the preceding clause), the contract may, within fifteen days from the receipt 
of the order, claim revision of the rates in respect of such additional materials and the 
Engineer-in-Charge may revise such rates having regard to the increase in the market 
price of such materials. In the event of a dispute the decision of the Tender Accepting 
Authority shall be final and binding and this contract shall be construed as if the said 
revised rates for the said additional materials had been incorporated in this contract as 
being applicable to such work. 
 

Clause 13. If at any time after the commencement of the work the Governor shall for any 
reason whatsoever not require the whole thereof as specified in the tender to be carried 
out, the Engineer-in-charge shall give notice in writing of the fact to the contractor, who  
shall have no claim to any payment or compensation whatsoever on account of any profit 
or advantage which he might  have derived from execution  of the work in full, but which 
he/she did not derive in consequence of the full amount of the work not having been 
carried out; neither shall he/she have any claim for compensation by reason  of any 
alterations having been made in the original specifications, drawings, designs and 
instructions which shall involve any curtailment of the work as originally contemplated. 
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Clause 14. If it shall appear to the Engineer-in-charge or his/her subordinate engineer  

in-charge  of  the  work,  that  any  work  has  been  executed  with  unsound,  imperfect, or 

unskillful workmanship, or with materials of any inferior description, or that any materials 

or articles provided by him, for the execution of the work are unsound, or of a quality 

inferior to that contracted for, or otherwise not in accordance with the contract, the  

contractor shall on demand in writing from the  Engineer-in-charge specifying the work, 
materials or articles complained of notwithstanding that the same may have been 

inadvertently passed, certified and paid for, forthwith rectify or remove and re-
construct the work so specified in whole or in part, as the case may require, or as the case 

may be removed the materials or articles so specified and provide other proper and 

suitable materials or articles at his own proper charge and cost; and in the event of his 

failing to do so within a period to be specified by the Engineer-in-charge in his demand 

aforesaid, then the contractor shall be liable to pay compensation at the rate of one 

percent on the amount of the estimate put to tender/on up to date executed work value 

for every day not exceeding ten days, while his/ her failure to do so shall continue and 

in the case of any such failure, the Engineer-in-charge may rectify or remove, and re-
execute the work or remove and replace with others, the materials or articles complained 

of as the case may be at the risk and expense in all respects of the contractor. 
 

Clause 15. All work under or in course of execution or executed in pursuance of  the  

contract shall at all times be open to  inspection and supervision of the Engineer-in-charge 

and all his/her subordinates and also Superintending Engineer and the Chief Engineer 

and the contractor shall at all times during the normal  working  hours,  and  at  all  other  

times  at  which  reasonable  notice of the intention of the Engineer-in-charge or his/her 

subordinates to visit the work site shall have been given to the contractor, either 

himself/herself be present to receive orders and instructions, or have  a responsible  

agent duly accredited in writing present for that purpose. Orders given to the contractor’s 

agent shall be considered to have the same force as if i t  had been given to the 

contractor himself/herself. 
 

Clause 16. The contractor shall give, not less than five days notice in writing to the 

Engineer-in-charge or his/her subordinate in-charge of the work, before covering up or 

otherwise placing beyond the reach of measurement any work, in order that the same 

is so covered  up or placed  beyond  the reach  of measurement, and  shall  not  cover  up 

or placed beyond the reach of measurement any work without the consent in writing of the 

Engineer-in-charge or his/her subordinate, in-charge of the work; and if any work shall 
be covered  up  or  placed  beyond  the  reach  of  measurement  without  such  notice  

having been  given  or  consent  obtained  the  same  shall  be  uncovered  at  the  

contractor’s expense, or, in default thereof no payment or allowance shall be made for 

such work or the materials with which the same was executed. 
 

Clause 17. If the contractor or his/her workers or authorized representatives shall  
break, deface, injure or destroy any  part  of  the structure  in  which they  may  be working 

or any building, road, road curbs, fence, canals, water pipes, cables, drains, electric or 

telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the 

premises on which the work or any part of it is being executed, or if any damage shall 
happen to the work from any cause whatever or any imperfections become apparent in it 
at any time, whether during its execution or within a period of six months after issuance 
of a certificate of its completion by the Engineer-in-Charge, the contractor shall make the 
same good at his/her own expense, or in default, the Engineer-in-Charge may cause the 
same to be made good by other workers, and deduct the expenses (of which the 
certificate of the Engineer-in-Charge shall be final and binding) from any sums, whether 
under the contract or otherwise, that may be then, or at any time thereafter become due 
to the contractor by the Government or from his/her security deposit, or the proceeds of 
sale thereof, or of a sufficient portion thereof, and if the cost in the opinion of the 
Engineer-in-Charge whose opinion shall be final and conclusive against the contractor, 
making such damage or imperfections good shall exceed the amount of such security 
deposit and/or such sums, it shall be lawful for the Government to recover the excess 
costs from the contractor in accordance with the procedure prescribed by any law for the 
time being in force. 
 

Clause 18A. In every case in which by virtue of the provisions under sub-section (1) of 
Section 12, of the Workmen’s Compensation Act, 1923, the implementing Department is 
obliged to pay compensation to a workman employed by the contractor, in execution of 
the works. The implementing Department will recover from the contractor the amount of 
compensation so paid; and without prejudice to the rights of the Department under sub-
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section (2) of section 12, of the said Act, implementing Department shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or from 
any sum due by implementing Department to the contractor whether under this contract 
or otherwise. The implementing Department shall not be bound to contest any claim 
made against it under sub-section (1) Section 12, of the said Act, except on the written 
request of the contractor and upon his/her giving to the implementing Department full 
security for all costs for which the Department might become liable in consequence of 
contesting such claims. 
 

Clause 18B. In every case in which by virtue of the provisions under ‘The Contract 
Labour (Regulation & Abolition) Act 1970’, and its amendments and rules, the 
implementing Department is obliged to pay amount of wages to a workman employed by 
the contractor in execution of the works, or to incur any expenditure in providing 
welfare and health amenities required to be provided under the above said Act and the 
rules framed by Government from time to  time for the protection of health and sanitary 
arrangements for workers employed by contractors, executing Department will recover 
from the contractor, the amount of wages so paid or the amount of expenditure so 
uncured; and without prejudice to the rights of the executing Department under sub-
section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour 
(Regulation and Abolition) Act, 1970, executing Department shall be at liberty to recover 
such amount or any part thereof by deducting it form the security deposit or from any 
sum due by Executing Department to the contractor whether under this contract or 
otherwise and the executing Department shall not be bound to contest any claim made 
against it under sub-section (1) of Section 20, sub-section (4) of section 21, of the said 
Act, except on the written request of the contactor and upon his/her giving to the 
implementing Department full security for all costs for which the Department might 
become liable in contesting such claim. 
 

Clause19. The contractor shall obtain a valid license under the Contract Labour 
(Regulation and Abolition) Act, 1970, before the commencement of the work, and 
continue to have valid licenses until the completion of the work.  The contractor shall 
also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986, 
Fatal Accident Act, 1855, personal injuries (Compensation Insurance) Act, 1970. 
 

The contractor shall also comply with the provisions of the ‘Building and Other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996’ and 
‘The Building and Other Construction Workers Welfare Cess Act, 1996’. Failure to fulfill 
these requirements shall attract penal provisions of the contract, arising out of the 
resultant non-implementation of such provisions. 
 

Clause 19A.  No labour/s below the age of eighteen years shall be employed in the work 
and the contractor shall abide by the provisions of the Child Labour (Prohibition & 
Regulation) Act, 1986 Employment of female labour/s in works in the neighborhoods of 
sensitive barracks should be avoided as far as possible. 
 

Clause19B.  The contractor shall pay to labours employed by him/her either directly or 
through sub-contractors, wages not less than fair wages as defined in by the Labour 
Commissioner of the State Government under ‘Minimum Wages Act, 1948’, Contractor’s 
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, wherever applicable.  
 

The contractor shall, notwithstanding the provisions of any contract to the contrary, 
cause to be paid fair wage to labour indirectly engaged on the work, including any 
labour engaged by his sub-contractors in connection with the said work, as if the labour 
had been immediately employed by him/her. 
 
 

In respect of all labourers directly or indirectly employed in the works for performance 
of the contractor’s part of the contract, the contractor shall comply with or cause to be 
complied with the contractor’s Labour Regulations made by the State Government/ 
Government of India, from time to time in regard to payment of wages, wage period, 
deductions from wages, recovery of wages not paid and deductions made without 
authority, maintenance of wage books or wage slips, publication of scale of wage and 
other terms of employment, inspection and submission of periodical returns and all 
other matter likewise in nature or as per the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970, and the inter-State Migrant Workmen (Regulation 
of Employment and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, 
wherever applicable. 
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a)  The Engineer-in-Charge concerned shall have the right to deduct from the money 
due to the contractor any sum required or estimated to be required for making good 
the loss suffered by a worker or workers by reason of non-fulfillment of the 
conditions of the contract for the benefit of the workers, non-payment of wages or of 
deductions made from his/her/their wages which are not justified by their terms of 
the contract or non-observance of the regulations. 

 

b)  Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to 
the labours, directly or indirectly employed in the work, one day rest for 6 days of 
continuous work, and pay wages at the same rate as for duty. In the event of default, 
the Engineer-in-charge shall have the right to deduct the sum or sums not paid on 
account of wages for weekly holidays to any labourm and pay the same to the 
persons entitled thereto from any money due to the contractor by the Engineer-in-
charge concerned. 

 

The contractor shall also comply with the provisions of the ‘Employees Liability Act, 
2008’, Workmen’s Compensation Act and ‘Maternity Benefits Act’ or the amendments 
thereof or any other law relating thereto, and the rules made there under from time to 
time. 
The Contractor shall indemnify and keep indemnified the implementing Department 
against payments to be made under and for the observance of the laws aforesaid and 
PW Contractor’s Labour Regulations without prejudice to this right to claim indemnity 
from his/her sub-contractors. 

 

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract. 
 

Whatever is the minimum wage for the time being, or if the wage payable is higher than 
minimum wage, such wage shall be paid by the contractor to the workers directly 
without the intervention of any Dafadar, and that Dafadar shall not be entitled to 
deduct or recover any amount from the minimum wage payable to the workers as and 
by way of commission or otherwise. 

 

The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Dafadar from the wage of workers. 
 

Clause 19C.  In respect of all labours directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at his/her own 
expenses, arrange for the safety provisions as framed from time to time by the 
competent authority, and shall at his/her own expense provide all facilities in 
connection therewith. In case the contractor fails to make arrangement, and fail to 
provide necessary facilities as aforesaid; he/she shall be liable to pay a penalty of 
Rs.200/- for each default, and in addition the Engineer-in-Charge shall be at liberty to 
make arrangement and provide facilities as aforesaid and recover the costs incurred in 
their behalf, from the contractor.  

 

Clause 19D.  The Contractor shall submit by the 4th  and 19th  of every month to the 
Engineer-in-charge, a true statement showing in respect of the second half of the 
preceding month and the first half of the current month respectively. 
 

The number of labourers employed by him/her on the work, their working hours, and the 
wages paid to them; 
 

Accidents that had occurred during the said fortnight showing the circumstances under 
which it had happened, and the extent of damage and injury caused by them, and the 
number of female workers who have been allowed maternity benefits according to 
Clause 19F of the contract and the amount paid to them; 
 

Failing which the contractor shall be liable to pay to the Department, a sum not 
exceeding Rs. 200/- for each default or materially incorrect statement. The decision of 
the Engineer-in-charge shall be final in deducting from any bill due to the contractor; 
the amount levied as fine and would be binding on the contractor. 
 

Clause 19E. In respect of all labours directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall comply with or 
cause to be compiled with all the rules framed by the appropriate Government from time 
to time for the protection of health and sanitary arrangements of workers employed by 
the contractor. 
 

Clause 19F. In the event of the contractor(s) committing a default or breach of any of 
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the provisions of the Contractor’s Labour Regulations and Rules for the protection of 
health and sanitary arrangement for the workers as amended from time to time or 
furnishing any information or submitting or filing any statement under the provisions of 
the above Regulations and Rules which is materially incorrect, he/she shall, without 
prejudice to any other liability, pay to the Department a sum not exceeding Rs. 200/- 
for every default, breach or furnishing, making, submitting, filing such materially 
incorrect statements and in the event of the contractors defaulting continuously in this 
respect, the penalty may be enhanced to Rs. 200/-per day for each day of default 
subject to a maximum of five per cent of the tendered value. The decision of the 
Engineer-in-charge shall be final and binding on the parties. 
 

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly 
observing and complying to the provisions of the Contractor’s Labour Regulations and 
Rules, The Minimum Wages Act, 1948 and Contract Labour (Regulation and Abolition) 
Act 1970, for the protection of health and sanitary arrangements for work-people 
employed by the contractor(s) (hereinafter referred as ‘the said Rules’) the Engineer-in-
charge shall have power to give notice in writing to the contractor(s) requiring that the 
said Rules be complied with and the amenities prescribed therein be provided to the 
work-people within a reasonable time to be specified in the notice.  If the contractor(s) 
shall fail within the period specified in the notice to comply with and / observe the said 
Rules and to provide the amenities to the work-people as aforesaid, the Engineer-in-
charge shall have the power to provide the amenities herein before mentioned at the cost 
of the contractor(s). The contractor(s) shall erect, make and maintain at his/her own 
expense and to approved standards all necessary hutments and sanitary arrangements 
required for his / her / their work-people on the site in connection with the execution of 
the works, and if the same shall not have been erected or constructed, according to 
approved standards, the Engineer-in-charge shall have power to give notice in writing to 
the contractor(s) requiring that the said hutments and sanitary arrangements be 
remodeled and/or reconstruct such hutments and sanitary arrangements according to 
approved standards, and if the contractor(s) shall fail to remodel or reconstruct such 
hutments and sanitary arrangements according to approved standards within the period 
specified in the notice, the Engineer-in-charge shall have the power to remodel or 
reconstruct such hutments and sanitary arrangements according to approved standards 
at the cost of the contractor(s). 
 

Clause 19G. The contractor shall comply with all the provisions of The Minimum Wages 
Act, 1948, Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability 
Act, Industrial Dispute Act and Maternity Benefit Act, 1961,as amended from time to 
time and rules framed there under and other labour laws affecting contract labour that 
may be brought into force by the appropriate authority from time to time. 
 

Clause 19H. The Engineer-in-charge may require the contractor to remove from the site 
of work; any person or persons engaged/assigned or employed by the contractors upon 
the work who may be determined as insane or incompetent or misconducts 
himself/herself, and the contractor shall forthwith comply with such requirements. 
 

Clause 19I. It shall be the responsibility of the contractor to see that the 
building/structure under construction is not occupied by anybody unauthorized during 
construction, and is handed over to the Engineer-in-charge with vacant possession free 
from encumbrances in entirety, If such buildings/structures through completed is 
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept 
the said building/structure in that position. Any delay in acceptance on this account 
will be treated as the delay in completion and for such delay a levy up to 5% of tendered 
value of work may be imposed by the Engineer-in-charge whose decision shall be final 
both with regard to the justification and quantum and shall be binding on the 
contractor. 
 

 

However, the Engineer-in-charge, thorough a notice, may require the contractor to 
remove the illegal occupations, any time on or before construction and delivery. 
 

Clause 20. No work shall be done on Sundays without the p r i o r  sanction of the 

Engineer-in-charge. 
 

Clause 21. The  contract  shall  not  be  assigned  or  sublet  without  specific  orders  
from Government in respect of a specified sub-contractor. And if the contractor shall 
assign or sublet his contract, or attempt so to do, or become insolvent or commence 
any in insolvency proceedings or make any composition with his creditor, or attempt to 
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do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or 
otherwise, shall either directly or indirectly be given, promised, or offered by the 
contractor, or any of his servants or agents to any public officer or person in the employ 
of Government in any way relating to his office of employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the contract, the 
Divisional Officer may thereupon by notice in writing rescind the contract, and the 
security deposit of the contractor shall thereupon stand forfeited and be absolutely at 
the disposal of Government and the same consequences shall ensure as if the contract 
had been rescind under the Clause 3 hereof, and in addition the contractor shall not be 
entitled to recover or be paid for any work therefore actually performed under the 
contract. 

 

Clause 22.  All  sums  payable  by  way  of  compensation  under  any  of  these conditions 

shall be considered as reasonable compensation to be applied to the use of Government  

without  reference  to the actual loss or damage sustained  and whether  or not any 

damage shall have been sustained. 
 

 

Clause  23.  Where the contractor is a partnership firm or a consortium, prior approval 
in writing of the Engineer-in-Charge shall be obtained for any change made in the the 
constitution of the firm/consortium. Where the contractor is an individual or a Hindu 
Undivided Family (HUF) business concern, such approval as aforesaid shall likewise be 
obtained, before the contractor enters into any partnership agreement/Memorandum of 
Articles where under the partnership firm/ consortium would have the right to carry out 
the works hereby undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract is liable to be rescind. 
 

Clause 24. All works to be executed under the contract shall be executed under the 

direction of Engineer-in-Charge. Further instructions/advises, if felt necessary by 

Superintending Engineer/ Chief Engineer, shall also be binding to be communicated by 
the Engineer-in-Charge. 
 

Clause 25. Settlement of Disputes and Arbitration : 
Except where otherwise provided in the contract, all questions and disputes relating to 
the meaning of the specifications, designs, drawings and instructions hereinbefore 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever, in any way arising out of 
relating to the contracts, designs, drawings, specifications, estimates, instructions, 
orders or these conditions or otherwise concerning the works, or the executions or 
failure to execute the same, whether arising during the progress of the work, or after the 
completion or abandonment thereof shall be dealt with as mentioned hereinafter: 
 

If the contractor considers any work demanded of him/her to be outside the 
requirements of the contract, or disputes any drawings, record or decision given in 
writing by the Engineer-in-Charge or any matter in connection with or arising out of the 
contract or carrying out of the work to be unacceptable, he/she shall promptly within 
15 days request the Chairman of the Departmental Dispute Redressal Committee 
formed by Government, in writing for written instruction or decision. Thereupon, the 
Dispute Redressal Committee shall give its written instructions or decision within a 
period of three months from the date of receipt of the contractor’s letter. 
 

Above provisions will be applicable irrespective of the value of the works to which the 
dispute may relate. 
 
 

Clause 26.  The contractor shall fully indemnify and keep indemnified the implementing 
Department against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay any royalties which 
may be payable in respect of any article or part thereof included in the contract. In the 
event of any claims made under or action brought against implementing Department in 
respect of any such matters as aforesaid, the contractor shall be immediately notified 
thereof implementing Department and the contractor shall be at liberty, at his/ her own 
expense, to settle any dispute or to conduct any litigation that may arise there from, 
provided that the contractor shall not be liable to indemnify the implementing 
Department if the infringement of the patent or design or any alleged patent or design 
right is the direct result of an order passed by the Engineer-in-Charge this behalf. 
 
Clause 27. When the estimate on which the tender is made includes lump sums in 

respect of parts of the work, the contractor shall be entitled to payment in respect of 
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the items of works involved or the part of the work in question at the same rates as are 

payable under this contract for such items, or if the part of the work in question is 

not, in the opinion of the Engineer-in-charge  capable of measurement,  certificate in 

writing of  the  Engineer-in-charge  shall  be  final  and  conclusive  against  the  contractor  

with regard to any sum or sums payable to him under the provisions of this clause. 
 

Clause  28. In the case of any class of work for which there is no such specifications as 
referred to under Clause 11, such work shall be carried out in accordance with the latest 
Bureau of Indian Standards (BIS) & specifications. In case there are no such 
specifications in Bureau of Indian Standards, the work shall be carried out as per 
reputed manufacturer’s specifications if accepted by the Engineer-in-Charge. If not 
available,then as per State- Government/Union Government accepted and approved 
specifications. In case there are no such specifications as required above, the work shall 
be carried out in all respects in accordance with the instructions and requirements of the 
Engineer-in-Charge which is  approved by the Tender Accepting Authority. 
 

Clause 29.  The  expression  “works”  or  “work”  where  used in these  conditions shall, 
unless there be something either in the subject or context repugnant to such construction  

be constructed and taken to mean the works by or by virtue of the contract constructed to  

be executed, whether temporary or permanent and whether original, altered, substituted 

or additional. 
 

Clause 30. The contractor(s) shall at his/their own cost provide his/their labour with 

hutting on an approved site, and shall make arrangements for conservancy and 

sanitation in the labour camp to the satisfaction of the local public Health and Medical 
Authorities. He/they shall also at his/their own cost make arrangements for the 

laying of  pipe  lines  for  water  supply  to  his  /  their  labour  camp  from  the  existing  

mains wherever available, and shall pay all fees, charges and expenses in connection with 

there and incidental thereto. 

Clause 31. The contractor(s) shall make his / their own arrangements for water required 
for the work and nothing extra will be paid for the same. This will be subject to the 
following conditions:- 
 

i)    That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-charge. 

 

ii)   The Engineer–in-Charge shall make alternative arrangements for supply of water at 
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are in the opinion of the Engineer-in- Charge, unsatisfactory. 

 

Clause 32. The contractor undertakes to make arrangement for the supervision of the work 
by the firm supplying the bitumen used. The contractor shall collect the total quantity of 
bitumen required for the work as per standard formula, before the work is started and 
shall hypothecate it to the Engineer-in-Charge. If any bitumen remains unused on 
completion of the work on account of lesser use of materials in actual execution for 
reasons other than authorized changes of specifications and abandonment of portion of 
work, a corresponding deduction equivalent to the cost of unused materials as determined 
by the Engineer-in-Charge shall be made and the material returned to the contractors. 
Although the materials are hypothecated to Institute, the contractor undertakes the 
responsibility for their proper watch, safe custody and protection against all risks. The 
materials shall not be removed from site of work without the consent of the Engineer-in-
Charge in writing. 

The contractor shall be responsible for rectifying defects noticed within a year from the 
date of completion of the work and the portion of the security deposit relating to asphaltic 
work shall be refunded after the expiry of this period. 
 

Clause 33. The contractor shall provide all necessary superintendence during execution of 
the work and as along thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 
 

The contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer-in-Charge, the 
name(s), qualifications, experience, age, address(s) and other particulars along  with 
certificates, of the principal technical representative to be in charge of the work and other 
technical representative(s) who will be supervising the work. The Engineer-in-Charge 
shall within 3 days of receipt of such communication intimate in writing his/her 
approval or otherwise of such representative(s) to the contractor. Any such approval may 
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at any time be withdrawn and incase of such withdrawal, the contractor shall appoint 
another such representative(s) according to the provisions of this clause. Decision of the 
tender accepting authority shall be final and binding on the contractor in this respect. 
Such a principal technical representative shall be appointed by the contractor soon after 
receipt of the approval from Engineer-in-Charge and shall be available at site before start 
of work. 
 

If the contractor (or any partner in case of firm/company) who himself/herself has such 
qualifications, it will not be necessary for the said contractor to appoint such a principal 
technical representative but the contractor shall designate and appoint a responsible 
agent to represent him and to be present at the work whenever the contractor is not in a 
position to be so present. All the provisions applicable to the principal technical 
representative under the clause will also be applicable in such a case to contractor or his 
responsible agent. The principal technical representative and/or the contractor shall on 
receiving reasonable notice from the Engineer-in-Charge or his designated 
representative(s) in charge of the work in writing or in person or otherwise, present 
himself/herself to the Engineer-in-Charge and/or at the site of work, as required, to take 
instructions. Instructions given to the principal technical representative of  the 
responsible  agent  shall  be  deemed  to  have  the  same  force  as  if  these  have  been 
given to the contractor. The principal technical representative and/or the contractor or 
his/her responsible authorized agent shall be actually available at site especially during 
important stages of execution of work, during recording of measurement of works and 
whenever so required by the Engineer-in-Charge by a notice as aforesaid and shall also 
note down instructions conveyed by the Engineer-in-Charge or his/her designated 
representative in the site order book and shall affix his signature in token of noting down 
the instructions and in token of acceptance of measurements. 
 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative(s) is / are effectively 
appointed or is / are effectively attending or fulfilling the provision of this clause, a 
recovery (nonrefundable) shall be effected from the contractor as specified in Schedule 
and the decision of the Engineer-in-Charge as recorded in the site order book and 
measurement recorded checked / test checked in Measurement Books shall be final and 
binding on the contractor. Further if the contractor fails to appoint a suitable technical 
representative and / or other technical representative(s) and if such appointed persons 
are not effectively present are absent by more than two days without duly approved 
substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge 
shall have full powers to suspend the execution of the work until such date as suitable 
other technical representative(s) is / are appointed and the contractor shall be held 
responsible for the delay so caused to the work. The contractor shall submit a certificate 
of employment of the technical representative(s) along with every running account 
bill/final bill and shall produce evidence if at any time so required by the Engineer-in-
Charge. 
 

The contractor shall provide and employ on the site only such technical assistants as are 
skilled and experienced in their respective fields and such foremen and supervisory staff 
as are competent to give proper supervision to the work. 
The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 
necessary for proper and timely execution of the work. 
 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to 
remove from the works any person  who  in  his opinion misconducts himself,  or  is  
incompetent or negligent in the performance of his duties or whose employment is 
otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall not 
be employed again at works site without the written permission of the Engineer-in-
Charge  and  the  persons  so  removed  shall  be  replaced  as  soon  as  possible  by 
competent substitutes.  

 

Clause 34. "Levy / Taxes Payable by Contractor" 
i) Sales tax including VAT, Building and other Construction Workers’ Welfare 

Cess or any other tax or Cess in respect of this contract shall be payable by the 
Contractor and Engineer-in-Charge shall not entertain any claim whatsoever in 
this respect. However in respect of Service Tax, same shall be paid by the 
contractor on demand and it will be reimbursed to him/ her if admissible 
under relevant rules of appropriate Government by the Engineer-in-charge 
after satisfying that it has been actually and genuinely paid by the contractor. 

 

ii)    The contractor shall deposit Govt. Royalty and obtain necessary permit for 
supply of the sand, stone chips, red bajri, sand stone, river bed materials etc. 
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from local authorities, if those are directly procured from quarry sites.  
 In case materials are procured from secondary sources, certificates of quarry 
owners to the effect of payment of royalties and Cess would have to be 
furnished. In absence of such certificates towards payment of Royalties and 
Cess such components shall be deducted from the contractor’s bills at 
prescribed rates and deposited through ‘GRIPS’ portal or otherwise, in the 
designated Govt. Treasuries/PAO. 

 

If pursuant to or under any law, notification or order any Royalty, Cess or the like 
becomes payable by the implementing Department and does not any time become 
payable by the contractor to the State Government/Local appropriate authorities in 
respect of any material used by the contractor in the works then in such a case, it shall 
be lawful to the Department and it will have the right and be entitled to recover the 
amount paid in the circumstances as aforesaid from dues of the contractor. 

 

Clause 35. 
 

i)  All tendered rates shall be inclusive of statutory taxes and levies (Except Service tax) 
payable under respective statutes. However, if any further tax or cess is imposed by 
Statute ,after the last stipulated date for the receipt of tender including extensions if 
any and the contractor thereupon necessarily and properly  pays  such  taxes/levies 
/cess,  the  contractor  shall  be  reimbursed  the  amount  so  paid. Provided such 
payments, if any, is not, in the opinion of the Engineer-in-charge (whose decision 
shall be final and binding on the contractor) attributable to delay in execution of 
work within the control of the contractor. 

 

ii) The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same 
by a duly authorized representative of the Department and/or the Engineer-in-
Charge and further shall furnish such other information/document as the Engineer-
in-Charge may require from time to time. 

 

iii) The contractor shall, within a period of 30 days of the imposition of any such further 
tax or levy or excess, give a written notice thereof to the Engineer-in-Charge that the 
same is given pursuant to this condition, together with all necessary information 
relating thereto. 

 

Clause 36.  Without prejudice to any of the rights or remedies under this contract if the 
contractor dies, the Engineer-in-charge shall have the option of terminating the contract 
without compensation to the contractor, but would be liable to clear full dues and claims 
on work done to his/her legal successor/s. 
 

Clause 37.  The contractor shall not be permitted to tender for works in which his near 
relative is posted as in any capacity between the grades of the Executive Engineer and 
Junior Engineer (both inclusive). He shall also intimate the names of persons who are 
working with him/her in any capacity or are subsequently employed by him/her and 
who are near relatives to any Official in the Institute. Any breach of this condition by the 
contractor would render him/her liable to be removed from the approved list of 
contractors of the Department. If however the contractor is registered in any other 
Department, he/she shall be debarred from tendering in the Department for any breach 
of this condition. 
 

NOTE: By the term "near relatives” is meant wife, husband, own parents and 
grandparents, own children and grandchildren, own brothers and sisters, own uncles, 
aunts and first cousins and their corresponding in-laws. 
 

Clause 38. No engineer of Gazette rank or other Gazette officer employed in engineering 
or administrative duties in the Government shall work as a contractor or employee of a 
contractor for a period of one year after his/her retirement from Government service 
without the previous permission of Government  in  writing. This contract is liable to be 
cancelled if either the contractor or any of his employees is found at any time to be such 
a person who had not obtained the permission of Government as aforesaid, before 
submission of the tender or engagement in the contractor's service, as the case may be. 
 

Clause 39. The work (whether fully constructed or not) and all materials, machines, 
tools and plants, scaffolding, temporary buildings and other things connected therewith 
shall be at the risk of the contractor until the work has been delivered to the Engineer-
in-Charge and a certificate from him/her to that effect obtained. In the event of the 
work or any materials properly brought to the site for incorporation in the work being 
damaged or destroyed in consequence of hostilities or warlike operation, the contractor 
shall when ordered (in writing) by the Engineer-in-Charge to remove any debris from the 
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site, collect and properly stack or remove in store all serviceable  materials salvaged 
from the damaged work and shall be paid at the contract rates in accordance with the 
provision of this agreement for the work of clearing the site of debris, stacking or 
removal of serviceable material and for reconstruction of all works ordered by the 
Engineer-in-Charge, such payments being in addition to compensation up to the value 
of the work originally executed before being damaged or destroyed and not paid for. In 
case of works damaged or destroyed but not already measured and paid for, the 
compensation shall be assessed by the Engineer-in-Charge concerned. The contractor 
shall be paid for the damages/destruction suffered and for the restoring the material at 
the rate based on analysis of rates tendered for in accordance with the provision of the-
contract. The certificate of the Engineer-in-Charge regarding the quality and quantity of 
materials and the purpose for which they were collected shall be final and binding on all 
parties to this contract. 
 

Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such 
precautions against air raid as are deemed necessary by the Air Force Officers or the 
Engineer-in-Charge (b) for any material etc. not on the site of the work or for any tools, 
plant, machinery, scaffolding, temporary building and other things not intended for the 
work. 
 

In the event of the contractor having to carry out reconstruction as aforesaid, he/she 
shall be allowed such extension of time for its completion as is considered reasonable 
by the Engineer-in-charge. 
 

Clause 40. The contractor shall comply with the provisions of the Apprentices Act, 1961 
and the Apprenticeship Rules, 1992 and orders issued there under from time to time. If 
he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in-
Charge may, in his/her discretion, cancel the contract. The contractor shall also be liable 
for any pecuniary liability arising on account of any violation by him/her of the 
provisions of the said Act. 

 
 

INTERPRETATION OF CLAUSES 
 
 

 

Governor means the Governor of the State of West Bengal and his/her successors. 
 

The Government means Government in the concerned works Department. 
 

The Department means the Principal Secretary the concerned Department or his/her 
authorized representative.  
 

The Divisional Officer means the Executive Engineer of the concerned works Department  
for the time being of the Division concerned, also identified as the Engineer-in-Charge. 
 

The Sub-divisional Officer means the Assistant Engineer of the concerned works 
Department for the time being of the Sub-division concerned. Junior Engineer 
equivalent to Section Officer of the Section concerned. 
 

Superintending Engineer in the concerned works Department is the final Authority 
regarding schedule of rates and also the acceptance of Non-scheduled item rates 
arrived by market based rate analysis for supplementary items, and the approving 
authority for reduced rates and part rates. He is also the Tender Accepting Authority 
for works of value above Rs 45.00 lakh and up to Rs 2.00 crore under existing 
delegated power. 
 

Chief Engineer in the concerned works Department is the technical head of the 
Directorate and is also the Tender Accepting Authority and for all works above value of 
Rs 2.00 crore. Excess work over individual items comprising the original tender may be 
exceeded beyond 10% with the approval of concerned tender accepting authority and 
verified by the Superintending Engineer/Chief Engineer subject to the total value of 
work upon completion is within the technically sanctioned cost and that there is no 
major deviation from original scope of work in the tender. Any supplementary 

tender/item/work in connection with the main tender is to be taken up with the 
approval of the Tender Accepting Authority not below the rank of Executive 
Engineer. Such supplementary tenders above 10% of BOQ are to be executed only with 
the approval of appropriate Government irrespective of the value of tender. 
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Words importing the singular number only include the plural number and vice versa. 
 

Irrespective of the accepting authority, Divisional officer shall be the authority 
signing agreement for all tenders of value more than Rs 3.00 lakh up to any 
amount on behalf of the State. 

 

Schedule showing (approximately) to be supplied by the Irrigation & Waterways 
Department under clauses 10 and 26 fix work contracted to be executed and the rates 
at which they are to be charged for. 
 

 

Particulars Rates at which the materials will 
be charged to the contractor 

Place of delivery 

Unit Rs. P. 

    

 

Note 1- The person or firm submitting the tender should see that the rates in the above 

schedule are  filled up  by  the  Engineer-in-charge  on the issue  of  the  form  prior  to  

the submission of the tender. 

  

 

 

 

 

 

       (Name in full)    (Name in full) 
*Signature of contractor/agency         *Signature of Divisional Engineer/   
   with official seal containing                       Sub-Divisional Officer 

   Principal office address                   on behalf of the Governor of the  
                                                    State of West Bengal with official seal 
                                                         containing designation & address 
 

* To be authenticated on each and every page of the contract document by all parties. 
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Additional Rules of Contract 

 
1. Executive Engineer of the concerned Division will be the Engineer-in-Charge in respect of the 

tender contract and all correspondences concerning rates, claims, change in specifications and/or 

design and similar important matters will be valid only if accepted/recommended by the Engineer-

in-Charge. If any correspondence of above tender is made with Officers other than the Engineer-

in-charge for speedy execution of works, the same will not be valid unless copies are sent to the 

Engineer-in-Charge and also approved by him. Instructions given by the Sub-Divisional 

Officer/Assistant Engineer and the Junior Engineer/Section Officer (SAE) on behalf of the 

Engineer-in-Charge shall also be valid (who have been authorized to carry out the work on behalf 

of the Engineer-in-Charge) regarding specification, supervision, approval of materials and 

workmanship. In case of dispute relating to specification and work, the decision of Engineer-in-

Charge shall be final and binding. The Engineer-in-Charge will however invariably take decisions 

relating to tender contract or as mentioned in the relevant rules and clauses of the contract 

document with the approval of the Tender Accepting Authority.  
 

2. Acceptance of the tender including the right to distribute the work between two or amongst more 

than two bidders will rest with the Tender Accepting Authority without assigning reason thereof to 

the bidder. The accepting authority reserves the right to reject any or all tenders without assigning 

any reason thereof to the bidder/contractor. 
 

3. Engineer-in-Charge shall not entertain any claim whatsoever from the contractor for payment of 

compensation on account of idle labour on such grounds including non-possession of encumbrance 

free land. 
 

4. Engineer-in-Charge shall not be held liable for any compensation due to machines becoming idle 

or any circumstances including untimely rains, other natural calamities, like strikes etc. 
 

5. Imposition of any duty / tax / Octoroi / royalty etc whatsoever of its nature (after work order / 

commencement and before final completion of the work) is to be borne by the contractor/bidder. 

Original challan of those materials, which are procured by the bidder, may be asked to be 

submitted for verification. 
 

6. Cess @ 1% of the cost of construction works shall be deducted from the Gross value of all works 

Bill in terms of Finance Department order. Also it is instructed to register his/her establishment 

under the Act, with the competent registering Authority, i.e. Assistant Labour Commissioner / Dy. 

Labour Commissioner of the region. Sales Tax and Income Tax Clearance Certificates should be 

furnished by the contractor for contract value above Rs 0.50 Lakh. 
 

7. No mobilization / secured advance will be allowed unless specified otherwise in the contract. 
 

8. VAT/Sales Tax, Service Tax,Cess, Royalty of sand, stone chips, stone metal gravel, boulders, 

forest product etc, Toll Tax, Income Tax, Ferry Charges and other Local Taxes if any are to be 

paid by the contractor/bidder. No extra payment will be made as a reimbursement or as 

compensation for these. The rates of supply and finished work items are inclusive of these taxes 

and charges. 
 

9. All working tools & plants, scaffolding, construction of vats & platforms and arrangement of 

Labour Campus will have to be arranged by the contractor at his/her own cost. 
 

10. The contractor shall supply mazdoors, bamboos, ropes, pegs, flags etc. for laying out the work and 

for taking and checking measurements for which no extra payment will be made. 
 

11. The contractor/bidder should see the site of works and tender documents, drawings etc. before 

submitting e-tender and satisfy himself/herself  regarding the condition and nature of works and 

ascertain difficulties that might be encountered in executing the work, carrying materials to the site 

of work, availability of drinking water and other human requirements & security etc. Work on 

river banks may be interrupted due to a number of unforeseen reasons e.g. sudden rises in water 

levels, inundation during flood, inaccessibility of working site for carriage of materials. Engineer-

in Charge may order the contractor to suspend work that may be subjected to damage by climate 

conditions. No claim will be entertained on this account. There may be variation in alignment, 

height of embankment or depth of cutting, location of revetment, structures etc. due to change of 

topography, river condition and local requirements etc. between the preparation and execution of 

the scheme for which the tendered rate and contract will not stand invalid. The contractor will not 

be entitled to any claim or extra rate on any of these accounts. 
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12. A machine page numbered Site Order book (with triplicate copy) will have to be maintained at site 

by the contractor and the same has got to be issued from the Engineer-in-Charge before 

commencement of work. Instructions given by inspecting officers not below the rank of Assistant 

Engineer will be recorded in this book and the contractor must note down the action to be taken by 

him in this connection as quickly as possible. 
 

13. The work will have to be completed within the time mentioned in the e-NIT. A suitable work 

programme based on time allowed for completion of work as per e-NIT is to be submitted by the 

contractor within 7(seven) days from the date of receipt of work order which should satisfy the 

time limit of completion. The contractor should inform in writing the name of his authorized 

representative who are to remain present at site daily during work execution at site within 7 

(seven) days from the date of receipt of work order who will receive instructions of the work, sign 

measurement book, bills and other Govt. papers etc. 
 

14. No compensation for idle labour, establishment charge or on other reasons such as variation of 

price indices etc. will be entertained. 
 

15. All possible precautions should be taken for the safety of the people and work force deployed at 

worksite as per safety rule in force. Contractor will remain responsible for his labour in respect of 

his liabilities under the Workmen’s Compensation Act etc. He must deal with such cases as 
promptly as possible. Proper road signs as per PWD practice will have to be erected by the 

contractor at his own cost while operating public thoroughfares. 
 

16. The contractor will have to maintain qualified technical employees and/or Apprentices at site as 

per prevailing Apprentice Act or as stipulated in the contract. 
 

17. The contractor will have to accept the work programme as per modifications and priority of work 

fixed by the Engineer-in-Charge so that most vulnerable reach and/or vulnerable items is 

completed before impending monsoon or rise in river flood  water level or for other suitable 

reasons. 
 

18. Quantities of different items of work mentioned in the tender schedule or in work order are only 

tentative. In actual work, these may vary considerably. Payment will be made on the basis of 

works actually done in different items and no claim will be entertained for reduction of quantities 

in some items or for omission of some items. For execution of quantitative excess in any item 

beyond 10% or supplementary works, approval of the Superintending Engineer / Chief Engineer 

/Government in the Irrigation & Waterways Department would be required depending on who so 

ever be the Tender Accepting Authority, before making such payment. 
 

19.   In order to cope up with the present system of e-billing, supply of departmental materials is 

generally not encouraged. However, Departmental materials may  be issued to the contractor/ 

bidder to the extent of requirements as assessed and following accounts procedure in the Treasury 

system of bill payment and in installments as decided by the Engineer-in-Charge. Issue of 

materials may be of three categories. 
 

a) Materials issued directly to the work and subject to recovery. 

b) Materials issued from departmental go down and subject to recovery. 

c) Materials issued free of cost. 
 

20.  Any materials brought to site by the contractor subject to approval of the Engineer-in-Charge. The 

rejected materials must be removed by the contractor from the site at his own cost within 24 hrs of 

issue of the order to that effect. The rates in the schedule are inclusive of cost and carriage of all 

materials to worksite. The materials will have to be supplied in phase with due intimation to the 

Sub-Divisional Officer/Assistant Engineer concerned in conformity with the progress of the work. 

For special type of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo Textile Filter, Geo jute 

Filter etc. if any, relevant Data Sheet containing the name of the Manufacturers, Test Report etc. 

will also be submitted in each occasion. Engineer-in-Charge may conduct independent test on the 

samples drawn randomly before according approval for using the materials at site. In this regard 

decision of Engineer-in-Charge shall be final and binding. 
 

21.   For materials under category 19 (a), (b) & (c), the contractor will act as the custodian thereof. The 

materials will have to be carried from the nearest Departmental go-down to worksite by the 

contractor at his own cost. The contractor shall remain responsible for the proper storage and 

safety of the materials. Suitable Go-down/ Store shall have to be made by the contractor at his/her 

own cost. Penalty charges shall be levied at higher rate for loss, wastage, misuse. Surplus materials 

of the departmental if any, shall have to be returned to the issuing Go-down or store at the 
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contractor’s cost within the time frame as fixed by Engineer-in-Charge, otherwise, the cost at penal 

rate will be recovered from the bill. Indent for departmental materials shall be submitted by the 

contractor to the SDO (AE) at least 7 days in advance of actual requirement. No claim will be 

entertained for non-issuance of such materials in time but reasonable extension of time will be 

granted. All materials, whatever be the category thereof, shall be properly stored by the contractor 

in suitable go downs near the site of work at his own cost & under no circumstances whatsoever 

shall any material be removed from the site of work without prior written permission of the 

Engineer-in-Charge. The contractor shall be responsible for any damage or loss of such materials. 
 

22.   The contractor shall also have to satisfy the Engineer-in-Charge regarding the proper utilization of 

materials which have been issued departmentally. 
 

23.   Value of the material, under category (a) & (b) of clause 19, will be recovered from the bills of the 

contractor in one or successive installments as may be decided by the Engineer-in-Charge.  
 

24.   Requisite quantity of cement as may be required for the work will be supplied from the nearest 

Departmental go down if stock permits. The issue rate of cement is shown in the Schedule of 

materials attached. Any excess consumption of cement by more than 5% over the final 

consumption statement drawn up as per consumption rate specified in the Schedule will be 

recovered at a penal rate shown in schedule. 
 

25.   Reinforcement steel rods/MS sheet piles will be issued when stock permits, from the nearest 

departmental go-down where such material is available in marketable length. While issuing the 

same, for any particular work the quantity actually required as per approved drawing shall only be 

issued. While executing the work, it will be responsibility of the Contractor/bidder as well as the 

Engineer-in-Charge to get this quantity properly utilized in the work. Cut pieces, if any will not be 

taken back by the Department. Recovery for the total quantum of steel issued will be made at the 

issue rate shown in the Schedule below. In case of misuse over +10%, deduction will be made at a 

penal rate shown in the Schedule below. This whole principle shall apply in case of other M.S 

materials like sheet piles and structural steel members as well. 
 

For all items of contracts jobs requiring skilled labour the contractor, shall have to employ 70% 

(Seventy Percent) of skilled labour locally. In case the contractor  fails  to  recruit  skilled  local  labour  

the  contractor  shall  employ skilled labour locally secured by Government in the manner indicated 

above. For bridge works, highly technical works of labour the contractor may with the  prior  

permission  in  writing  with  the  Engineer-in-charge  to  whom  full facts must be placed for such 

permission, import and employ skilled labour up to 30% (Thirty Percent) of the total requirement. In 

this case the expression “Imported  labour  shall  mean  labour  imported  primarily  from  other  States 
and secondarily, from the distant districts of the State of West Bengal.” In case where the contactor 
fails to secure unskilled local labour or to engage imported labour the contractor shall employ labour 

locally recruited by Government  or labour imported by Government  at the rate to be decided by the  

superintending  Engineer  of the  works  concerned, whose decision as to the circumstances in which 

employment of  such labour is of mutual advantage to Government  and  the contractor, will be  final  

and binding on the parties. 

 

SCHEDULE OF MATERIALS TO BE SUPPLIED DEPARTMENTALLY AND THEIR RECOVERY 

RATES 

 

Sl. 

No 

Name of 

materials 

Issue rate 

(in `) 
Unit 

Penalty recovery rate for 

loss or misuse or wastage 

Place of 

delivery 

01 Cement  MT 2 (Two) times issue rate 
Departmental 

Godown 

02 

Reinforcement  

steel rods, 

structural steel 

members, M.S 

sheet Piles 

 MT 2 (Two) times issue rate -do- 

 

26.   All queries and disputes arising out of the works tender contract is to be brought to the notice of the 

Chairman of the ‘Department Dispute Redressal Committee’ in writing for decision within 15 
days. 
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ADDITIONAL TERMS & CONDITIONS 

 
1. Cement found surplus after the completion of a work should be returned to the Sub-divisional   

Officer,  the value of the cement  returned  of  the department  will  be credited  to the contractor,  

If any contractor  is found  to have used the surplus cement for his own purpose or otherwise 

disposed of it without the written consent to the Executive Engineer or the Sub-Divisional Officer 

(if nominated for the purpose by the Executive Engineer) he may be held guilty of theft. In this 

connection the provision of clause 10 may be referred to, where it is clearly stated that all materials 

issued to the contractors shall remain the property of Government. 

2.    The contractor shall have to make his own arrangements for water, both for the work and use by 

his workers, etc, for road rollers and for all tools and plant, etc., required on the work. 

3.      Contractor will be responsible for the payments of all water charges payable to the Corporation 

Municipality / Panchayat or any other water works authority including a Government department 

concerned. 

4.      If the contractors shall desire an extension of the time for completion of the work under clause 5 of 

the contract, no application for such extension will be entertained if it is not received in sufficient 

time to allow the Divisional Officer to consider it and the contractor will be responsible for the 

consequences arising out of his negligence in this respect. 

5.   The contractor will have to leave ducts in walls and floors to run conduit or cables, where 

necessary, and he will not be entitled to any extra payment on this account. 

6. Contractors in the course of their work should understand that all materials (e.g.   store   and   other   

materials)  obtained  in  the work of dismantling excavation, etc., will be  considered  Government   

property and will be disposed of to the best advantage of Government. 

7. Owing to difficulty in obtaining certain materials in the open market due to war, the Government 

have undertaken to supply materials specified in the schedule of the Tender Notice at rates stated 

therein. There may be delay in obtaining the materials by the Department and the contractor is, 

therefore, required to keep himself/herself in touch with the day to day position regarding the 

supply of materials from the Engineer-in-charge and to so adjust the progress of the work that his 

labour may not remain idle nor may there be any other claim due to or arising from delay in 

obtaining the materials. It should be clearly understood that no claim whatsoever shall be 

entertained by the Department on account of delay in supplying materials. 

8. No compensation for any damage done by rain or traffic during the execution of the work will be 

made. 

9.    Whenever a work is carried out in municipal area, electric lights or electric danger  signals  

whenever  available  shall  be  provided  by  the  contractors  on the  barriers  as  well  as  paraffin  

lights. Facilities for the electric connection will be made by this Department but the contractor   

will bear all the expenses. 

10.   The contractor should quote through rate inclusive of cost of materials and carriage to place of 

working. 

11.   The contractors should give complete specifications showing the method of execution and the 

quantity and quality of materials they intend to use per hundred sq. ft. area. 

12. In cases where water is used by the contractor he will be required to deposit in advance with the 

Executive Engineer the charges for water which are to be calculated  in  accordance  with  the  

schedule  of  miscellaneous  rates  in  the Canal Act. 

13.    It must be clearly understood by the contractor that no claim on account of enhanced rates  on 

those already  accepted,  due  to war  fluctuations will  be entertained during the currency of this 

contract for the work as per schedule attached to the agreement and the additional work, if any, 

under Clause 12 of  the  contract,  if  such  additional  work  shall  consist  of  items  which  have 

already been quoted for, 01, items not quoted for but appearing in District Schedule. 

14.  In the event of emergency the contractor will be required to pay his labour everyday and if this is 

not done.  Government  shall  make  the  requisite payments  as would  have  been paid  by  the  

contractor  and  recover  the  cost from the contractors. 
 

INCONVENIENCE OF THE PUBLIC 

 
15.   In   cases   where   the   responsibility   of   dispatch   of   stores   rests   with  the suppliers  but  the  

freight  is payable  by  the  purchaser,  the  supplier  should dispatch  the  stores  by  the  most  

economical  method,  using  the  full  wagon load  whenever  it  is  possible  and  economical  to  

do  so,  failing  which  the supplier will render himself liable for the whole or part of any avoidable 

expenditure,  caused by such default. The supplier should get in touch with the Purchase Officer 

concerned and in cases of dispatch of stores which are the property of the Defense Department at 

the time of dispatch, the supplier may  obtain  the  advice  of  the  “Movement  Control  Section,  
Station Staff Officers or the Controller of Suppliers of the stations concerned.” 
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16.    The contractor(s) shall not deposit material on any site which will seriously inconvenience the 

public. The Engineer-in-charge may require the contractor(s) to remove any materials, which are 

considered by him to be a danger or inconvenience to the public or cause them to be removed at 

the contractor’s cost. 
17.    The contractor undertakes to have the site clean, free from rubbish to the satisfaction of the 

Engineer-in-charge.  All  surplus  materials,  rubbish  etc. will  be  removed  to the  places  fixed  

by  the  Engineer-in-charge  and  nothing extra will be paid. 

18. The  contractor  shall  not  allow  any  rubbish  or  debris  to  remain  on  the premises  during  or  

after  repairs,  but  shall  remove  the  same  and  keep  the place neat and tidy during the progress 

of the work. The Engineer-in-charge may get the site premises cleared of debris etc. And recover 

the cost from the bill of the contractor, if the latter shows slackness in observing this clause. 

19. Construction materials brought at site shall not be stacked at random. The contractor shall stack all 

these materials as directed by the Engineer-in-charge. 

 

 

 

 

 

    (Full Name)         (Full Name) 
Signature of contractor/Agency            Signature of Divisional Engineer/  
                                                                  Sub-Divisional Officer 
                    on behalf of the Governor of the  
                                                                   State of West Bengal 

 


