



**Government of West Bengal**  
**Irrigation & Waterways Directorate**  
**Office of the Superintending Engineer, Eastern Circle**  
**Postal Address : Jalasampad Bhawan, 8th Floor, Salt Lake, Kolkata-700091**  
**Phone & Fax No.: (033) 23341790 E-Mail ID : [seeciwd2010@gmail.com](mailto:seeciwd2010@gmail.com)**

Memo. No.:543

Date: 11.03.2020

**2<sup>nd</sup> CORRIGENDUM (Date Corrigendum)**

<b>e-Tender Nos:</b>	<p>WBIW/SE/EC/NIT-18(e)/2019-20, Dated-18.02.2020 (Serial-1)(1<sup>st</sup> Tender) <b>e-Tender ID: 2020_IWD_273164_1</b></p> <p>WBIW/SE/EC/NIT-18(e)/2019-20, Dated-18.02.2020 (Serial-2)(1<sup>st</sup> Tender) <b>e-Tender ID: 2020_IWD_273164_2</b></p> <p>WBIW/SE/EC/NIT-18(e)/2019-20, Dated-18.02.2020 (Serial-3)(1<sup>st</sup> Tender) <b>e-Tender ID: 2020_IWD_273164_3</b></p> <p>WBIW/SE/EC/NIT-18(e)/2019-20, Dated-18.02.2020 (Serial-4)(1<sup>st</sup> Tender) <b>e-Tender ID: 2020_IWD_273164_4</b></p> <p>WBIW/SE/EC/NIT-18(e)/2019-20, Dated-18.02.2020 (Serial-5)(1<sup>st</sup> Tender) <b>e-Tender ID: 2020_IWD_273164_5</b></p> <p>WBIW/SE/EC/NIT-18(e)/2019-20, Dated-18.02.2020 (Serial-6)(1<sup>st</sup> Tender) <b>e-Tender ID: 2020_IWD_273164_6</b></p> <p>WBIW/SE/EC/NIT-18(e)/2019-20, Dated-18.02.2020 (Serial-8)(1<sup>st</sup> Tender) <b>e-Tender ID: 2020_IWD_273164_8</b></p> <p>WBIW/SE/EC/NIT-18(e)/2019-20, Dated-18.02.2020 (Serial-9)(3<sup>rd</sup> Tender) <b>e-Tender ID: 2020_IWD_273164_9</b></p> <p>WBIW/SE/EC/NIT-18(e)/2019-20, Dated-18.02.2020 (Serial-10)(1<sup>st</sup> Tender) <b>e-Tender ID: 2020_IWD_273164_10</b></p> <p>WBIW/SE/EC/NIT-18(e)/2019-20, Dated-18.02.2020 (Serial-11)(1<sup>st</sup> Tender) <b>e-Tender ID: 2020_IWD_273164_11</b></p> <p>WBIW/SE/EC/NIT-18(e)/2019-20, Dated-18.02.2020 (Serial-12)(1<sup>st</sup> Tender) <b>e-Tender ID: 2020_IWD_273164_12</b></p> <p>WBIW/SE/EC/NIT-18(e)/2019-20, Dated-18.02.2020 (Serial-13)(1<sup>st</sup> Tender) <b>e-Tender ID: 2020_IWD_273164_13</b></p>
----------------------	---

**Name of Projects:**


Sl. No.	Name of Works
1.	Raising, Strengthening and Improvement of Sundarban river Embankment damaged due to cyclonic strom BULBUL including armouring with 20 cm. thick dry brick pitching along left bank of river Sahebkhali from H/O Swapan Bir to H/O Tapas Mondal at Mouzan Pukuria for a length of 500 metre in Block & P.S. Hingalganj, Dist North 24 Paraganas.
2.	Raising Strengthening and Improvement of Sundarban river Embankment damaged due to cyclonic strom "BULBUL" including armouring with 20 cm thick dry brick pitching along Right bank of river Kalindi at Mouza Samsernagar for a length of 750.00 metre from Ch. 72.2 Km to 72.95 KM Block and P.S. Hingalganj, Dist North 24 Paraganas.
3.	Raising, Strengthening and Improvement of Sundarban Embankment damaged due to cyclonic strom BULBUL including armouring with 20 cm thick dry brick pitching on left bank of river Dansa in between 40.20 Km to 40.80 Km, for a length of 600 mt at mouza - Tangtola in Block- Sandeshkhali-II, P.S-Sandeshkhali, Dist - North 24 Paraganas.
4.	Bank protection with 20 cm thick dry pitching for a length of 500.00 m from Ch. 47.500 Km to Ch. 48.00 Km along right bank of river Ichamati at Mouza- Basirhat, Block Basirhat-I, P.S. Basirhat, Dist North 24 Paraganas.
5.	Improvement of Sundarban Embankment damaged due to cyclonic strom BULBUL including armouring with 20 cm thick dry brick pitching on left bank of river Dansa in between 33.00 Km to 34.00 Km, for a length of 960 mt at mouza - Kumirmari in Block and P.S. - Hingalganj, Dist - North 24 Paraganas.
6.	Raising, Strengthening and Improvement of Sundarban embankment by 20 cm thick brick pitching for total length of 550 m damaged by cyclonic strom Bulbul at Baunia 3 from house of Palan Sardar to Gourhori Mondal and at Baunia 5 near house of Ajit Sardar on the right bank of river Bidyadhari at Mouza Baunia Abad, Block Sandeshkhali-I, P.S Nazat, Dist. North 24 Parganas.
8.	Improvement to the damaged Sundarban Embankment with construction and placing of tetrapods damaged due to cyclonic strom BULBUL for a length of 400 m along toe line of C.C. block protective work from Ch. 1.500 Km to Ch. 1.900 Km facing Bay of Bengal at Mouza - Gobardhanpur in Block Patharpratima, P.S. Gobardhanpur Coastal in the District of South 24-Parganas.
9.	Raising, strengthening of Sundarban embankment from Ch. 16.10 km. to ch. 16.60 km. (Total effective length 500 m) by armouring with 25 cm. thick Brick Block Pitching along the left bank of river Sarsa at Mouza Kumirmari in Block Gosaba, P.S Sundarban Costal, Chottomollakhali in District South 24- Parganas. [3rd Tender to the 1st Tender, bearing e-NIT No. WBIW/SE/EC/NIT-40(e)/2018-19 (Serial No.- 10)]
10.	Raising, Strengthening and Improvement of Sundarban Embankment including armouring with 20 cm thick dry brick pitching along the left bank of river Dansa at Mouza Bainara from Ch. 29.900 Km to 30.500 Km for a length of 600 m in Block & P.S. Hingalganj, District North 24 Paraganas.
11.	Raising, Strengthening and Improvement of Sundarban Embankment including armouring with 20 cm thick dry brick pitching on right bank of river Sahebkhali at Mouza Sitalia from Ch. 52.500 Km to 52.950 Km for a length of 450.00 m, Block Sandeshkhali – II, P.S. - Sandeshkhali, District North 24 Paraganas.
12.	Raising, Strengthening and Improvement of Sundarban embankment with 20 cm thick dry brick pitching for a length of 550 m from Ch. 37.070 Km to Ch. 37.620 Km along the left bank of river Ichamati at Mouza-Bajitpur, Block & P.S - Baduria, District- North-24-Parganas.
13.	Raising, Strengthening and Improvement of Sundarban embankment by 20 cm thick brick pitching for a length of 500 metre in between ch.7.80 km and ch.8.30 km on the right bank of River Bidyadhari at Mouza-Baunia Abad, Block- Sandeshkhali-I, P.S.- Nazat, District- North 24 Parganas.

## DETAILS OF CORRIGENDUM :-

For higher participation of bidders to culminate the tender process, 'Document Download end date, 'Bid submission end date' & 'Technical Bid opening date' is further extended as shown in the table given below, as per Memo. No. 170-IB, Dated - 11.06.2018 of the Deputy Secretary to the Govt. of W.B., I & W. Deptt.:-

Sl. No.	Activity	Date & Time		Remarks
		In place of (As per e-N.I.T.)	To be read as	
1.	e-tender Publishing Date in Newspaper	19 <sup>th</sup> February 2020 in Newspapers (19 <sup>th</sup> February 2020 at 17.30 Hours in the Web Portal)	19 <sup>th</sup> February 2020 in Newspapers (19 <sup>th</sup> February 2020 at 17.30 Hours in the Web Portal)	To be made available with the e-NIT in the website
2.	Document Download start date	19 <sup>th</sup> February 2020 from 17.30 Hours	19 <sup>th</sup> February 2020 from 17.30 Hours	
3.	Pre-bid Meeting to be held at the office of Tender Inviting Authority	24 <sup>th</sup> February 2020 from 14.30 Hours for Serial Nos. 2, 5, 7, 8 & 9	24 <sup>th</sup> February 2020 from 14.30 Hours for Serial Nos. 2, 5, 7, 8 & 9	
4.	Bid submission start date	19 <sup>th</sup> February 2020 from 17.30 Hours for Serial Nos. 1, 3, 4 & 6 24 <sup>th</sup> February 2020 from 17.30 Hours for Serial Nos. 2, 5, 7, 8 & 9	19 <sup>th</sup> February 2020 from 17.30 Hours for Serial Nos. 1, 3, 4 & 6 24 <sup>th</sup> February 2020 from 17.30 Hours for Serial Nos. 2, 5, 7, 8 & 9	
5.	Document Download end date & bid submission end date	19 <sup>th</sup> March 2020 up to 17.00 Hours.	3 <sup>rd</sup> April 2020 up to 17.00 Hours.	
6.	Bid submission end date	19 <sup>th</sup> March 2020 up to 17.00 Hours.	3 <sup>rd</sup> April 2020 up to 17.00 Hours.	
7.	Technical Bid opening date	23 <sup>th</sup> March 2020 after 15.00 Hours.	7 <sup>th</sup> April 2020 after 15.00 Hours.	
8.	Technical Bid opening Summary sheet (TBO) containing Preliminary Technical Bid Evaluation Summary uploading date	To be suitably decided by TIA	To be suitably decided by TIA	To be notified to all bidders through e-mail & SMS through auto-generation in the system.
9.	Uploading of final summary sheet of Technically qualified bidders or Technical Bid Evaluation Sheet (TBE)	To be decided by the TIA with clear 4 working days for disposal of complaints and obtaining decision of appellate authority.	To be decided by the TIA with clear 4 working days for disposal of complaints and obtaining decision of appellate authority.	
10.	Financial Bid opening date	To be suitably decided by TIA	To be suitably decided by TIA	
11.	Uploading of Financial Bid evaluation sheet (FBE)	-do-	-do-	
12.	Uploading of the Letter of Invitation / Acceptance (LOI/LAO)	-do-	-do-	
13.	Uploading of Award of Contract (AOC) (Work Order)	-do-	-do-	

Note :- All other terms and conditions of the e-NIT remain unchanged.

  
Superintending Engineer  
Eastern Circle

Irrigation & Waterways Directorate  
Official e-mail ID: [seeciwd2010@gmail.com](mailto:seeciwd2010@gmail.com)